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8.0 RIGHT-OF-WAY 
 
This Section 8 includes the requirements for the Right-of-Way (ROW) Work for the Region 2 
Bridge Bundle Design Build Project (Project). This Work shall be completed in accordance with 
the Contract Documents.  
 

8.1 CDOT Provided ROW and Contractor Acquisitions  
 
This Project shall be constructed within existing CDOT ROW.  

  
Contractor Acquisitions - In the event that the Contractor requests additional ROW acquisition 
to perform the Work and CDOT Approves such request, the Contractor shall perform all 
acquisitions in compliance with the requirements of this Section 8 and Book 1. The term 
“Contractor Acquisitions” is defined as real property or interests needed in addition to the 
existing CDOT ROW. CDOT must Approve the Contractor request to purchase additional ROW 
for Approved design changes. The Contractor shall be responsible for completion of all steps in 
the ROW acquisition process for Contractor Acquisitions, if any, and for condemnations, if 
needed. If Approved by CDOT the Colorado Attorney General’s Office will file and prosecute all 
condemnations needed for Contractor Acquisitions.  
 
If the Contractor’s design requires Contractor Acquisitions, the Contractor is required to:  
 

1. Include the cost of all Contractor Acquisitions in the Contract Price.  

2. Assume sole responsibility of all costs associated with Contractor Acquisitions, 
including, but not limited to, the Fair Market Value of the land to be acquired, cost of 
obtaining any necessary environmental clearances, as required by Section 2.25 of the 
CDOT Right of Way Manual and mitigation, if required; the costs associated with 
surveying and ROW Plan preparation; the costs associated with obtaining CDOT Chief 
Engineer Approvals; the costs associated with valuing and negotiating acquisition of the 
Contractor Acquisitions; condemnation costs and fees; relocation costs; and the costs of 
improvement demolition.  

3. Acquire Contractor Acquisitions for the Project on behalf of CDOT with title reflecting: 
DEPARTMENT OF TRANSPORTATION, STATE OF COLORADO, whose legal address 
is 2829 W. Howard Place, Denver, CO 80204.  

 
If the Contractor’s design requires Contractor Acquisitions, the Contractor is not entitled to:  
 

1. Any Change Order for time or money as a result of Site conditions on the ROW (e.g., 
Recognized Hazardous Materials, Differing Site Conditions, geotechnical issues, 
Utilities, etc.).  

2. Any Change Order for time or money as a result of any delay, inability, or cost 
associated with such ROW.  

 
8.2 Administrative Requirements 
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CDOT will retain possession of each parcel and all improvements, if any, made thereon by the 
Contractor. The Contractor’s access and use of the ROW arises solely from the permission 
granted by the CDOT ROW Manager under the Contract. 
 
8.2.1 Acquisition and Relocation Standards 
 

All ROW acquisition and relocations for Contractor Acquisitions shall be performed in 
accordance with all applicable federal and State laws, including: 

 

1. The Federal Uniform Relocation Assistance and Real Property Acquisition Policies 
Act of 1970, as amended (Uniform Act), including regulations promulgated pursuant to 
the Uniform Act, which appear at Title 49 Code of Federal Regulations (CFR) Part 24, 
as amended. 

2. ROW requirements for design-build projects per Title 23 CFR §710.313. 

3. The Colorado Relocation Assistance and Land Acquisition Policies Act, Section 24-
56-101, et seq., Colorado Revised Statutes (C.R.S.), as amended. 

4. The Colorado Eminent Domain Act, Section 38-1-101, et seq., C.R.S., as amended. 

5. CDOT Right of Way Manual, as amended. 

6. CDOT Policy Directive 1301.0 entitled Transportation Guidelines to Determine 
Whether Acquisition of Property for a CDOT Highway Project will Serve the Public 
Interest (PD 1301.0). 

7. CDOT’s authority to acquire property and to acquire through eminent domain, if 
necessary, is set forth in Section 43-1-208, 210 and 43-3-106, C.R.S., as amended. 

8. All recent changes in CDOT’s ROW processes or administration procedures that are in 
effect, but not yet incorporated into the CDOT Right of Way Manual. 

 
8.2.2 Status of Right-of-Way 
 

Properties within CDOT Right of Way must be owned by CDOT in fee simple. The only 
exception to this is for publicly owned properties or roadways and properties owned by a 
Railroad or other Governmental Agencies; in such cases, a permanent easement is sufficient.  
Any additional permanent or temporary ROW for the Project will be acquired by the Contractor. 
Any additional Contractor Acquisitions are to be determined by the Contractor’s design and 
Approved by CDOT’s ROW Manager and authorized by CDOT’s Chief Engineer. Relocation is 
not anticipated for the Project. Embankment cannot be built on any property that CDOT does 
not have a permanent interest in. TEs shall be restored to existing conditions following 
completion of construction at each Project segment. 

If the Contractor determines that any ROW is needed for the Work, the Contractor shall be 
responsible for hiring an acquisition consultant Approved by the CDOT ROW Manager to define, 
value, negotiate, and pay for the acquisition of such. If condemnation is needed to obtain 
possession of, or resolve acquisition negotiations, for any ROW, the Colorado Attorney 
General’s Office will file and process such condemnations. The Contractor must account for any 
time delays caused by such condemnations in their schedule.  
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The Contractor shall not trespass on private property. If CDOT discovers a trespass, the 
Contractor shall promptly vacate possession of the private property upon receipt of notice of the 
trespass from CDOT. If any liability occurs as a result of the trespass, the Contractor shall be 
responsible for such liability, including indemnifying CDOT for such liability. In the event that 
trespass occurs, and especially in instances where trespasses persist after receipt of a notice to 
desist from CDOT, the Contractor shall be liable for liquidated damages. 
 
8.2.3  Right-of-Way Manager and Compliance with CDOT Right-of-Way Manual 
 
The Contractor shall retain a ROW Manager if CDOT approves Contractor Acquisitions. The 
Contractor’s ROW Manager shall be responsible for all ROW coordination and compliance 
requirements. The Contractor’s ROW Manager shall be certified for both acquisition and 
relocation services pursuant to the CDOT ROW Manual and Approved by CDOT’s ROW 
Manager and shall be on CDOT’s approved acquisition consultant list.  
 
The Contractor’s ROW Manager shall coordinate all acquisition and relocation activities with 
CDOT’s ROW Manager (or a designee). The Contractor shall execute a certification prior to 
NTP1 that it has reviewed the current copy of the CDOT ROW Manual and will comply with all 
of the requirements of the CDOT ROW Manual. 

8.2.4 Property Management Plan 
Property Management Plan is not necessary for the Project.   
 
8.2.5 Permission to Enter Property 
 

The Contractor shall secure Permission to Enter Property forms (CDOT Form 730) prior to 
entering any property outside the ROW for surveying, geotechnical investigation, environmental 
investigation, and appraisal purposes. It shall be the Contractor’s sole responsibility to obtain 
signed forms from property owners, and the Contractor shall be responsible for any and all 
damages and liabilities arising from entering and occupying property outside of the ROW. The 
Contractor shall submit copies of all Permission to Enter Property forms to CDOT for 
Acceptance prior to entering the property. 
  
Permission to Enter Property is limited to non-invasive activities (typically limited to foot travel, 
light vehicle travel, or minimally impactful survey work). If entry is needed for destructive or 
construction Activities, a TE or permanent acquisition (Contractor Acquisitions) acquired in 
accordance with the ROW acquisition requirements of this Section 8 is necessary.  
 
8.3 Acquisition and Relocation Requirements 

8.3.1 Request for Right-of-Way  
Should the Contractor determine that Contractor Acquisitions, including but not limited to Fee 
parcel, Permanent Easements (PEs), Slope Easement, Utility Easements (UE), or TE parcels, 
are necessary or desirable for the Work, the Contractor shall submit a written request to 
CDOT’s ROW Manager for Approval. If acquisition of both TEs and/or permanent ROW, 
including, but not limited to, Fee parcels, PEs, and Utility Easements (UE), are requested, the 
application, Approval, and acquisition requirements of this Section are applicable. Requests 



Book 2 – Technical Requirements                                             SECTION 8 – RIGHT-OF-WAY 
R2B2 DESIGN BUILD  
FBR R200-266 (23558) (Grant) 
FBR R200-267 (23559) (Non-Grant) 
 

Page: 8 - 4 
Final Request for ProposalFINAL ADDENDUM RFP                     August 26June 10, 2021                              
  

shall be presented with the Preliminary Design plans and request for ROW will require 
Approval prior to any RFC Design Approval. Each request shall include the following 
documentation: 

1. Identification of the additional parcel and an explanation of a justification for its need. 

2. An illustration of each parcel, superimposed on an aerial photograph, with 
approximate area of the parcel. 

3. A preliminary cost estimate (Chief Engineer’s ROW Cost Estimate, CDOT Form 438) 
for each parcel that includes separate values for land, improvements, and damages 
or benefits, if any. A separate cost estimate shall be provided for Utility impacts, 
relocation (if applicable), survey, ROW Plan preparation, appraisal, and acquisition 
negotiation. 

4. A title commitment report for each parcel, including all supporting documentation, not 
more than 90 Days old. 

5. Any maps, deeds, or other information available to the Contractor that shall 
expedite the acquisition. 

6. Acquisition Stage Relocation Plan if additional ROW acquisition requires occupant or 
personal property relocation, in accordance with Chapter 5 of the CDOT Right of 
Way Manual. 

7. Required environmental reports documenting all required clearances. 

8. A certification, in compliance with 23 CFR §710.313(d)(3), that the Contractor’s ROW 
Manager has reviewed the current copy of the CDOT Right of Way Manual. 

 

CDOT’s ROW Manager will Review each Contractor Acquisition request and, if Approved, 
shall notify the Contractor in writing. CDOT will notify the Contractor of any deficiencies and 
may request a resubmittal of the request. The Contractor shall promptly correct any 
deficiencies and resubmit the appropriate documentation. 

If Approval is obtained from CDOT for the Contractor to purchase Contractor Acquisitions, the 
Contractor shall be responsible for creation and implementation of an internal status tracking 
and Quality Control system for all ROW processes. The Contractor shall submit the status 
tracking and Quality Control system to the CDOT ROW Manager for Acceptance before 
implementation. The Contractor’s ROW Manager shall meet with CDOT every two weeks to 
review the status of the Contractor Acquisitions and relocations, if applicable, and check 
Quality Control/Quality Assurance as needed, until the completion and CDOT Approval of the 
Contractor Acquisitions and relocations. An updated copy of the status tracking form shall be 
provided to the CDOT ROW Manager at the meetings. 
 

In the event that the Contractor requests additional ROW acquisition on Federal Lands to 
perform the Work and CDOT Approves such request, the Contractor shall perform all 
acquisitions in compliance with this Section 8, Book 1, and Chapter 11 of the CDOT ROW 
Manual. The acquisition shall be completed in close coordination with the CDOT ROW 
Manager. The Application for Transportation and Utility Systems and Facilities on Federal 
Lands, Exhibit 8-A, shall be used if acquisition of Federal Lands is requested and Approved. 
 
8.3.2 Right-of-Way Plans 
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If the CDOT ROW Manager Approves the request for Contractor Acquisitions, the Contractor 
may begin the ROW Plans preparation process in compliance with Chapter 2 of the CDOT Right 
of Way Manual and the CDOT Survey Manual. The Contractor’s Project Survey Coordinator will 
arrange for title policies for and on behalf of CDOT. The Contractor’s Project Survey 
Coordinator shall perform research and coordinate a field survey (tied to the Primary Control 
Network), to locate ROW monuments, private land surveyor monuments, and Public Land 
Survey System monuments to develop an existing property, encumbrance (from title 
commitments), and ROW model. The Contractor’s Project Survey Coordinator shall resolve 
discrepancies between property boundary locations and the intersection of these boundary lines 
with the existing and proposed CDOT ROW.  
 
If the additional ROW parcels are TEs only (no PEs or Fee parcels of any kind), TE exhibit(s) 
may be produced instead of producing a new ROW Plan set. See Section 2.25.10 of the CDOT 
Right of Way Manual for more detail. Any existing survey monuments that may be obliterated or 
disturbed within or adjacent to TE boundaries shall be replaced/reset at the Contractor’s 
expense (see Book 2, Section 9). 
 
An appropriate environmental clearance, as specified in Book 2, Section 5 - Environmental 
Requirements, shall be required as a prerequisite for Approval of ROW plans for the additional 
ROW. 
  
For any acquisition of a permanent type (Fee parcel, PE, SE, UE, etc., as defined in the CDOT 
Right of Way Manual), the Contractor shall prepare a full ROW Plan set. The ROW Plan set 
shall contain, at a minimum, title sheet, tabulation of properties, land survey control diagram, 
tabulation of monuments to be set, plan sheet(s), and ownership map. Legal descriptions of 
parcels and Easements shall be prepared using the above-generated data. After completion of 
the ROW Plan set and the legal descriptions, a ROW Plan Review (ROWPR) shall be 
conducted.  
 
After the Contractor incorporates comments and changes from the ROWPR into the ROW 
Plans, the Contractor shall prepare an authorization packet and submit it to the CDOT Survey 
Coordinator for Review. Pursuant to Section 2.25.6 of the CDOT Right of Way Manual, the 
authorization packet shall contain (electronic) copies of the ROW Plans; legal descriptions of the 
parcels and Easements; a memorandum listing individual ownerships requesting authorization 
of Function 3111 and/or 3109; a Chief Engineer’s ROW Cost Estimate (CDOT Form 438); a title 
commitment for each parcel not more than 90 Days old and the environmental clearance 
required by Section 2.25 of the CDOT Right of Way Manual. All files shall use the current CDOT 
file naming conventions.  
 
Approval of the Contractor Acquisitions by the Chief Engineer will require submittal of the 
authorization packet for the ROW Plans. The Contractor shall prepare the authorization packet 
for the ROW Plans for submittal to CDOT one week before the Chief Engineer reviews. If 
modification of these documents are requested by CDOT, the Contractor will promptly make the 
requested modifications. This lead time allows CDOT to Review and Accept the documents 
provided prior to their submittal by the CDOT ROW Manager. If the Chief Engineer Approves 
the Contractor Acquisitions, CDOT will then Approve the ROW Plans. The CDOT ROW 
Manager will communicate in writing the Chief Engineer resolution Approving the Contractor 
Acquisitions and CDOT’s Approval of the ROW Plans to the Contractor. 
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8.3.3 Acquisition of Right Of Way 
 
After the Contractor receives written notification of the Chief Engineer resolution, the Contractor 
shall begin the ROW acquisition process for the Contractor Acquisitions. The Contractor shall 
conduct all aspects of the ROW process for Contractor Acquisitions in compliance with the 
CDOT Right of Way Manual, any other CDOT ROW procedures and processes, and the Chief 
Engineer authorization of the Contractor Acquisitions. This required compliance pertains to, and 
is not limited to, the processes of appraisal, valuation Review and Approval (appraisal Review 
and fair market value [FMV] preparation is the responsibility of CDOT), acquisition negotiations, 
and relocation, if needed. For any Fee parcels acquired, the Contractor shall obtain and provide 
appropriate release documents for any encumbrances affecting the parcels, including but not 
limited to, releases of deeds of trust, mortgages, Easements, and Liens. If Liens or 
encumbrances affect PE parcels, the Contractor shall notify CDOT of such Liens and 
encumbrances, and the Contractor shall be required to take the action requested by CDOT, 
which may include subordination or release of Liens and encumbrances.   
 
If the Contractor Acquisitions are to be acquired from a landowner with whom CDOT has an 
unsettled condemnation case, the same appraiser who prepared the appraisal for CDOT’s 
condemnation case shall value the Contractor Acquisitions at the Contractor’s expense. If a 
condemnation of the Contractor Acquisitions becomes necessary, the Contractor shall use the 
same appraiser for the condemnation case that the Contractor used originally as a basis for the 
original offer of just compensation, unless otherwise Approved by CDOT. CDOT must Review 
all value determinations for the Contractor Acquisitions, including, if required, issue a 
Determination of FMV (Form 930) prior to any offer being made to the landowner. CDOT must 
Review and Approve all settlements over the amount of the offer to purchase at FMV that are 
made to the landowner. 
 
Appendix A is provided as a general guideline of the CDOT acquisition process. It describes 
most tasks of the CDOT acquisition process that the Contractor shall undertake, the entity that 
is responsible for completion of each task (Contractor or CDOT), and approximate time frames 
for some of the tasks. Note that, since this is a general guideline, all time frames in Appendix A 
are approximate and shall not be relied upon by the Contractor for scheduling purposes and 
completion of required tasks. The actual schedule for Contractor relocations, developed by the 
Contractor, and the actual time for completion of these tasks may vary dramatically from the 
approximations in Appendix A or Section 8. 
 
 
After completion of all Contractor Acquisitions, the Contractor shall prepare and submit to the 
CDOT ROW Manager all documents and complete files demonstrating compliance with the 
Federal requirements for each parcel.  
 
8.3.4 Utility Easements 
 
Construction of the Project will affect existing Utilities. Most known Easements for existing 
Utilities and Utilities located to a Quality Level B are in the Reference Documents. If the 
Contractor determines UE parcels are needed, the Contractor, at its sole cost and expense, 
shall be responsible for acquiring such additional UEs. Additional UEs shall be added to the 
ROW Plans. 
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The acquisition of additional UEs requires prior CDOT Review. The Contractor shall conduct the 
acquisition of additional UEs in compliance with this Section 8.3. 

 
8.3.5 Relocation 
 
If Contractor Acquisitions require occupant or personal property relocation, such relocation shall 
be conducted in compliance with Chapter 5 of the CDOT Right of Way Manual. Appendix B is 
provided as a general guideline of the CDOT relocation process. It describes most tasks of the 
CDOT relocation process that the Contractor shall undertake, the entity that is responsible for 
completion of each task (Contractor or CDOT), and approximate time frames for some of the 
tasks. Note that, since this is a general guideline, all time frames in Appendix B are approximate 
and shall not be relied upon by the Contractor for scheduling purposes and completion of 
required tasks. The actual schedule for Contractor relocations, developed by the Contractor, 
and the actual time for completion of these tasks may vary dramatically from the approximations 
in Appendix B or Section 8. The Contractor shall be fully responsible for developing and meeting 
the actual relocation schedule. If an acquisition displaces an occupant, the Contractor is advised 
that the relocation process is lengthy and should be prioritized.  CDOT does not anticipate a 
need for relocations on this project.  
 
8.3.6 Condemnation 
 
If the Contractor cannot reach an agreement with a landowner for the acquisition of the 
Contractor Acquisitions, the Contractor may request in writing that CDOT acquire the additional 
ROW through condemnation proceedings. The Contractor shall prepare the required 
documentation for CDOT Chief Engineer Review and Approval as required by PD 1301.0. The 
condemnation request shall include a certified check payable to the Clerk of the District Court of 
the appropriate county in the amount of the required condemnation filing fee and Approved FMV 
or waiver valuation.  
 
The Contractor must work with CDOT’s ROW Manager to establish a realistic schedule for filing 
condemnations, and setting and holding immediate possession hearings. It usually takes at 
least four months from the date of submission of a condemnation request file to the Colorado 
Attorney General’s Office for a condemnation action to be filed and an immediate possession 
hearing to be set and held. The Contractor shall not enter any properties until notified in writing 
that legal possession has been obtained. If a settlement is negotiated with a property owner 
after the filing of a condemnation, the Contractor will be consulted on the settlement; however, 
CDOT shall have authority to decide whether to accept or reject the settlement. If CDOT 
Accepts the settlement, the Contractor shall pay the full amount of the settlement. If a valuation 
trial is held, the Contractor shall be responsible for payment of the full amount of the valuation 
trial award, including all interest, costs, and attorneys’ fees per Section 38-1-101, et seq., 
C.R.S., as amended. 
 
If there are any time delays as a result of condemnation proceedings, all costs associated with 
such time delays shall be borne by the Contractor. The Contractor may be required to provide 
personnel for pre-trial and court testimony for each condemnation request.  
 
8.3.7 Contractor Possession of Acquired Properties 
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After each parcel of Contractor Acquisitions is acquired, the Contractor shall submit a complete 
parcel acquisition file, which shall include, but not be limited to, copies of offer letters, FMV 
determinations or waiver valuations, fully executed Easement documents and/or agreements, 
the negotiator’s signed diary, a copy of the payment, and a statement (CDOT Form 444) signed 
by the property owner acknowledging receipt of payment in full. If relocation is applicable, all 
required relocation forms shall be organized and submitted in a separate file. Parcel acquisition 
and relocation files shall be submitted to CDOT ROW Manager for Acceptance no later than 2 
Working Days following payment to the landowner or displaced individual. The Contractor shall 
not access or take possession of any requested ROW parcel for construction until CDOT 
provides written Acceptance. CDOT will provide Contractor with a decision on a Contractor’s 
request for possession within 2 Days of the Contractor’s request. 
 
8.4 Construction Requirements 
 
8.4.1 Restoration of Property and Landscape 
 
TEs are temporary rental of property. At the end of the rental period, property occupied by the 
Contractor under a TE shall be returned to the landowner in the same condition it was in prior to 
taking possession. If not purchased in the acquisition, the Contractor shall, at its sole cost and 
expense, repair and/or replace or restore any damage to TE property that may occur as a result 
of the Contractor’s occupancy, to a condition equal to or better than that which existed prior to 
the damage. Restoration may include, but is not limited to, repair, replacing in kind, rebuilding, 
or replanting. Such restoration shall be completed prior to the termination date of the TE rental 
term.  
 
8.4.3 Protection of Property 
 
Once the CDOT ROW Manager provides written authorization to access property, in 
accordance with the requirements herein, the Contractor shall manage and minimize losses to 
the property in accordance with the requirements of Book 2, Section 18 - Maintenance during 
Construction. This shall include securing all buildings and structures and the installation of 
temporary chain-link security fencing sufficient to contain animals, people, etc., and prevent 
unauthorized entry or trespassing of the property. The temporary fencing shall be installed prior 
to removing any ROW fencing or sound barrier in place within the Project limits. 
 
8.4.4 Prohibition Against Coercion, Impairment of Safety, and Inconvenience 

of Displaced Occupants Still in Occupancy 
 
In compliance with 23 CFR §710.313(d)(3), CDOT may establish hold off zones around 
occupied properties whose occupants are being displaced by a ROW acquisition, but have not 
vacated the premises. If such zones are established, no construction-related activity will be 
allowed within the hold off zone until CDOT’s ROW Manager provides written authorization in 
accordance with section 8.2. 
 
In compliance with 23 CFR §710.313(d)(4), adequate access shall be provided to occupied 
properties whose occupants are being displaced by a ROW acquisition, but have not vacated 
the premises, to ensure emergency and personal vehicle access. 
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In compliance with 23 CFR §710.313(d)(5), utility service must be available to all to occupied 
properties whose occupants are being displaced by a ROW acquisition, but have not vacated 
the premises, at all times prior to and until relocation is completed. 
 
In compliance with 23 CFR §710.313(d)(6), open burning should not occur within 305 
meters (1,000 feet) of occupied properties whose occupants are being displaced by a 
ROW acquisition, but have not vacated the premises. 
 

8.5 Deliverables 
 
At a minimum, the Contractor shall submit the following to CDOT for review, Approval, and/or 
Acceptance: 
 

 
Deliverable 

Review, 
Acceptance or 

Approval 

 
Schedule 

Certification of Review of ROW 
Manual 

Acceptance Prior to NTP1 

Permission to Enter Property form 
(Form 730) 

 
Acceptance 

 
Prior to entering private property 

Contractor’s formal request for 
Approval to acquire Contractor 
Acquisitions 

 
Approval 

 
As needed 

 
Right-of-Way Plans for Contractor 
Acquisitions and all documents 
required for Authorization of 
Contractor Acquisitions 

 
Review, 

Approval by 
Chief Engineer 

 
Two weeks after submittal by 
Contractor (one package of all, not 
individual requests) 

 
Appraisals or valuation waivers for 
Contractor Acquisitions 

 
Approval 

 
After delivery to CDOT of draft 
appraisals or waiver valuations 

Settlements over the amount of the 
offer to purchase any Contractor 
Acquisitions 

 
Approval 

 
After delivery to CDOT of such 
proposed settlements 

 

Status Tracking and Quality Control 
system for Contractor Acquisitions 

 

Acceptance 

 

After Chief Engineer Authorization of 
Contractor Acquisitions 

 

Contractor’s formal request for 
Approval to acquire Utility Easements 
as part of Contractor Acquisitions 

 

Approval 

As needed. If Approved, Approvals 
and Acceptances required for Utility 
Easements shall be the steps of the 
right-of-way process as indicated in 
8.2.2 through 8.2.3, as set forth above 
in this Table 8-1. 
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Relocation Planning Study (49 CFR 
§24.205) 

 

Approval 

 

After delivery to CDOT. 

For Business Relocations, 
Reimbursement Requests (49 CFR §§ 
24,301, 24,304, 24,305 and Section 
24-56- 103, C.R.S.) 

 

Approval 

 

After delivery of each request to 
CDOT. 

For Residential Relocations, 
Reimbursement Requests (49 CFR §§ 
24.301 and 24.401) 

 

Approval 

 

After delivery of each request to 
CDOT. 

For Personal Property Relocations, 
Reimbursement Requests (49 CFR 

§24.301) 

 

Approval 

 

After delivery of each request to 
CDOT. 

 
Contractor’s formal request for 
condemnation (letter) and 
required documentation 

Review/ 
Approval 
by Chief 
Engineer 

Two weeks after submittal by 
Contractor (one package of all not 
individual requests) 

Parcel Acquisition File with all 
required documents (for 
Contractor Acquisitions) 

 
Acceptance 

 
No later than 7 Days following tender 
of payment to landowner 

 

All deliverables shall also conform to the requirements of Section 3 - Quality Management. 

8.6 Exhibits 
 

Exhibit 8-A  Application for Transportation and Utility Systems and Facilities on Federal 
Lands 

8.7 Appendices 
 
Appendix A Steps of the CDOT Right of Way Acquisition Process, Entity Responsible for 

Completion of Each Step, and Approximate Time Frames 
 
Appendix B Steps of the CDOT Relocation Process, Entity Responsible for Completion of 

Each Step, and Approximate Time Frames 
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APPENDIX A 
STEPS OF THE CDOT RIGHT OF WAY ACQUISITION PROCESS, ENTITY RESPONSIBLE FOR COMPLETION OF EACH STEP, 

AND APPROXIMATE TIME FRAMES 
 

Description of ROW 
Task 

Entity 
Responsible 

for 
Completion 

of ROW 
Task 

Approximate 
Time Frame 

for 
Completion of 

ROW Task 

Entity 
Responsible for 

Review and 
Approval of ROW 

Task 

Approximate 
Time Frame for 
Completion of 

Review and 
Approval of 
ROW Task 

Comments 

Survey Contractor Variable 
depending on 
scope 
2-4 weeks for 
smaller 
surveys, 
2-4 months for 
larger surveys 
 

CDOT Region 2 
Survey Unit 
  

2-3 weeks from 
submission 

This is only survey of property 
boundary and topography 
needed for development of 
ROW Plans for Contractor 
Acquisitions 

Delivery of Engineering 
Design of Improvements 
Requiring ROW 
Completed to a Sufficient 
Level to Ensure that 
Location, Size and Shape 
of ROW Parcels Will Not 
Change as Design is 
Advanced  

Contractor Variable 
depending on 
scope of 
improve-ments 
to be designed 

CDOT Design 
Review Team and 
CDOT Region 2 
ROW Manager  
 

 

 

Variable 
depending on 
scope of 
improve-ments 
designed 

Completion of sufficient 
design to this level is a 
common cause of delay in the 
ROW plans development 
process 
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Description of ROW 
Task 

Entity 
Responsible 

for 
Completion 

of ROW 
Task 

Approximate 
Time Frame 

for 
Completion of 

ROW Task 

Entity 
Responsible for 

Review and 
Approval of ROW 

Task 

Approximate 
Time Frame for 
Completion of 

Review and 
Approval of 
ROW Task 

Comments 

Appraisal and Appraisal 
Review 

Appraisal: 
Contractor 
 
Appraisal 
Review: 
CDOT 

6-8 weeks per 
appraisal per 
landowner 
 
1-2 weeks to 
review an 
appraisal  

CDOT ROW 
Manager 

1-2 weeks to 
review an 
appraisal 

If the estimated value of the 
acquisition is $5,000 or less 
(unless otherwise approved), 
a value finding can be 
prepared by a real estate 
specialist and an 
appraisal/appraisal review is 
not needed. All requests for 
valuation by a value finding 
vs. an appraisal must be 
Approved by CDOT. 

Acquisition Negotiation Contractor 4-6 weeks for 
the initial 
negotiation. 
2 weeks for a 
final offer 
letter. 
2 weeks for a 
last and final 
offer letter, if 
given. 
 

CDOT must review 
and Approve all 
administrative 
settlements.  
 

2-4 Days to 
review and 
Approve backup 
document-ation 
of completed 
acquisition 
negotiations 

Contractor must hire a 
certified acquisition agent from 
the CDOT list and must 
comply with all CDOT and 
Federal guidelines. 
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Description of ROW 
Task 

Entity 
Responsible 

for 
Completion 

of ROW 
Task 

Approximate 
Time Frame 

for 
Completion of 

ROW Task 

Entity 
Responsible for 

Review and 
Approval of ROW 

Task 

Approximate 
Time Frame for 
Completion of 

Review and 
Approval of 
ROW Task 

Comments 

Condemnation Colorado 
Attorney 
General’s 
Office 

At least four 
months to file a 
condemnation 
petition, serve 
it on the 
parties, set and 
hold an 
immediate 
possession 
hearing. 
Valuation trials 
can take a year 
or more from 
the date of 
filing the 
condemnation 
petition.  

Initial 
condemnation 
request to be 
approved by CDOT 
ROW manager with 
final approval by 
CDOT’s HQ ROW 
unit 

1-3 weeks for 
initial request to 
be approved and 
sent to Attorney 
General’s office 
 
Condemnation 
time varies 
depending on 
court system. 

All offers to purchase must be 
made in CDOT’s name, so the 
Attorney General’s Office is 
properly authorized to 
represent the CDOT as the 
condemning authority in the 
condemnation proceeding. 

Certification that 
Acquisition was 
completed in compliance 
with State and Federal 
Requirements  

Contractor  CDOT Region 2 
ROW Manager 

  

 



Book 2 – Technical Requirements                                                                                                        SECTION 8 – RIGHT-OF-WAY 
R2B2 DESIGN BUILD  
FBR R200-266 (23558) (Grant) 
FBR R200-267 (23559) (Non-Grant) 
 

Page: 8 - 14 
Draft BAFO Request for Proposal                                                                                                                    October 17, 2014 

APPENDIX B 
STEPS OF THE CDOT RELOCATION PROCESS, ENTITY RESPONSIBLE FOR COMPLETION OF EACH STEP, AND 

APPROXIMATE TIME FRAMES 

Description of ROW 
Task 

Entity 
Responsible 

for 
Completion 

of ROW Task 

Approximate 
Time Frame 

for Completion 
of ROW Task 

Entity 
Responsible for 

Review and 
Approval of ROW 

Task 

Approximate 
Time Frame 

for Completion 
of Review and 

Approval of 
ROW Task 

Comments 

Relocation Planning 
Studies Required by 49 
CFR §24.205 

Contractor Variable 
depending on 
scope 
1-2 weeks for 
smaller studies 

CDOT HQ ROW 
Unit 
  

1-2 weeks from 
submission 

 

Relocation Advisory 
Services Required by 49 
CFR §24.205 
 

Contractor Variable. 
Typically 
continuous 
throughout 
relocation 
process.  

CDOT Region 2 
Acquisition/Relo-
cation Supervisor. 
Note: Approval of a 
specific deliverable 
is not required. 
Rather this is 
general oversight.  

Generally 
continuous 
throughout 
relocation 
process. 

CDOT Region 2 
Acquisition/Relo-cation 
personnel can assist with 
advisory services, as needed. 
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Description of ROW 
Task 

Entity 
Responsible 

for 
Completion 

of ROW Task 

Approximate 
Time Frame 

for Completion 
of ROW Task 

Entity 
Responsible for 

Review and 
Approval of ROW 

Task 

Approximate 
Time Frame 

for Completion 
of Review and 

Approval of 
ROW Task 

Comments 

Provide Displaced 
Occupants Notice that 
They Have 90 Days to 
Vacate the Premises, and 
Later That They Have 30 
Days to Vacate the 
Premises 49 CFR 
§24.203  

Contractor The 90-Day 
notice is 
provided at the 
time the written 
offer to 
purchase the 
property is 
provided to the 
landowner  

CDOT Region 2 
Acquisition/Relo-
cation Supervisor. 
Note: Approval of a 
specific deliverable 
is not required. 
Rather this is 
general oversight.  

 90 Days for a displaced 
occupant to find a replacement 
property and move into it is the 
minimum required by law. As a 
practical matter, that is too 
short, especially for displaced 
businesses. It is desirable to 
lengthen this minimum time 
frame as much as possible. At 
least 6 months is a better 
expectation. The 30-Day 
notice cannot be provided until 
possession of the underlining 
property is obtained.  
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Description of ROW 
Task 

Entity 
Responsible 

for 
Completion 

of ROW Task 

Approximate 
Time Frame 

for Completion 
of ROW Task 

Entity 
Responsible for 

Review and 
Approval of ROW 

Task 

Approximate 
Time Frame 

for Completion 
of Review and 

Approval of 
ROW Task 

Comments 

Business /Farm/Non-
Profit Relocation 
Prepare and Submit 
Requests for 
Reimbursement of all 
Available Business 
Relocation Monetary 
Benefits, Including 
Expenses Incurred 
Searching for a 
Replacement Property, 49 
CFR §24.301, Moving 
Expenses, 49 CFR 
§24.301, 
Reestablishment, 49 CFR 
§24.304, or single “In 
Lieu” payment, 49 CFR 
§24.305  

Contractor Variable 
Note: since 
these are 
reimburs- able 
expenses, the 
displaced 
occupant must 
actually incur 
the expenses 
before a 
request for 
reimbursement 
can be 
prepared.  
  

CDOT HQ ROW 
Unit 

2-5 Days per 
submittal  
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Description of ROW 
Task 

Entity 
Responsible 

for 
Completion 

of ROW Task 

Approximate 
Time Frame 

for Completion 
of ROW Task 

Entity 
Responsible for 

Review and 
Approval of ROW 

Task 

Approximate 
Time Frame 

for Completion 
of Review and 

Approval of 
ROW Task 

Comments 

Residential Relocation 
Prepare and Submit 
Requests for 
Reimbursement of all 
Available Residential 
Relocation Monetary 
Benefits, Including 
Replacement Housing 
Payment, 49 CFR 
§24.401 and Moving 
Expenses, 49 CFR 
§24.301  

Contractor Variable 
Note: since 
these are 
reimburs- able 
expenses, the 
displaced 
occupant must 
actually incur 
the expenses 
before a 
request for 
reimbursement 
can be 
prepared.  
 

CDOT HQ ROW 
Unit 

5-10 Days per 
submittal 

 

 


