
                                               COLORADO DEPARTMENT OF TRANSPORTATION                                 DATE : 09/12/12
                                                                                                                     PAGE : 1
                                                          LOW BID SUMMARY
LETTING DATE : 09/10/12
------------------------------------------------------------------------------------------------------------------------------------
CALL                                      # OF                         ESTIMATED          CORRECTED        % OF      OVERRUN (+)
ORDER   CONTRACT ID     PROJECT(S)        BIDS     BIDDER                COST               BID            EST.      UNDERRUN (-)
------------------------------------------------------------------------------------------------------------------------------------
001  C19038           C0703-393            2  KRAEMER/OBAYASHI JV    $     1,255,993.94 $     1,248,844.34  99.43 $        -7,149.60

====================================================================================================================================
LETTING TOTALS                             2                         $     1,255,993.94 $     1,248,844.34  99.43 $        -7,149.60



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 09/12/12
                                                                                                                   PAGE : 001 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120910                CONTRACT ID : C19038                       COUNTIES : CLEAR CREEK
     LETTING DATE : 09/10/12                REGION      : 1
     LETTING TIME : 10:00 AM              CONTRACT TIME :   50  WORK DAYS
                                                TERRAIN : MOUNTAINOUS                PROJECT(S) : C0703-393

     CONTRACT DESCRIPTION :
     This project is a rockfall and tunnel lining repair project
     in the west and east bores of the Twin Tunnels located in
     Clear Creek County. This project is being delivered with the
     CMGC delivery method.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     1,255,993.94   100.5725%   100.0000%
    1    1470A          KRAEMER/OBAYASHI JV                                            $     1,248,844.34   100.0000%    99.4308%
    2    CMGC           DESIGN ESTIMATE                                                $     1,314,560.71   105.2622%   104.6630%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 1470A             |(  2 ) CMGC
                                                      |ENGINEER'S ESTIMATE      |KRAEMER/OBAYASHI JV      |DESIGN ESTIMATE
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
202-01170 Rem Gdrail Ty 7                 614.000 LF  |      14.0000     8596.00|      16.2500     9977.50|      17.4400    10708.16
203-01582 Truck (Dump)                     40.000 HOUR|      99.1900     3967.60|     114.8500     4594.00|     109.0000     4360.00
203-01594 Combination Loader               40.000 HOUR|      99.1900     3967.60|     103.3600     4134.40|     119.9000     4796.00
203-01597 Potholing                         5.000 HOUR|     198.3800      991.90|     229.7000     1148.50|     220.1800     1100.90
203-02300 Rock Scaler                     192.000 HOUR|      99.1900    19044.48|     102.2200    19626.24|     126.4400    24276.48
208-00034 Gravel Bag                      220.000 LF  |       7.4500     1639.00|       6.3200     1390.40|       8.7200     1918.40
208-00045 Conc Washout Str                 10.000 EACH|     843.1100     8431.10|     516.9500     5169.50|     897.0700     8970.70
208-00103 Removal and Disposal of Se       10.000 HOUR|      39.7000      397.00|      45.9400      459.40|      54.5000      545.00
208-00106 Sweeping (Sediment Removal       80.000 HOUR|     129.0000    10320.00|     166.5300    13322.40|     172.2200    13777.60
210-01170 Res Gdrail Ty 7                 460.000 LF  |      23.9800    11030.80|      17.6800     8132.80|      18.5300     8523.80
211-00118 2 In Drilled Hole (Formati       10.000 EACH|    6758.0000    67580.00|    7945.0800    79450.80|    4708.8000    47088.00
211-00150 Patch Exist Drill Hole          115.000 EACH|      20.7100     2381.65|      29.7000     3415.50|      26.1600     3008.40
211-00152 Drain Sys Flush (Setup)           2.000 EACH|    7739.0000    15478.00|   10138.7400    20277.48|    7585.3100    15170.62
211-00153 Drain Sys Flush                  17.000 DAY |    1962.0000    33354.00|    2484.2600    42232.42|    2393.6400    40691.88
211-00222 2 In Core Drilled Hole (Vo       79.000 EACH|    1635.0000   129165.00|    1757.4100   138835.39|    1151.0400    90932.16
211-02277 Cement Grout (Voids)            700.000 CY  |     372.7800   260946.00|     221.0200   154714.00|     332.4500   232715.00
211-02278 Cement Grout (Formation)         70.000 CY  |     379.3200    26552.40|     262.3600    18365.20|     456.7100    31969.70
403-00720 HMA (Patching) (Asph)            41.000 TON |     261.6000    10725.60|     287.1200    11771.92|     332.4500    13630.45
601-10400 Drilled Hole                    115.000 EACH|      95.9200    11030.80|      78.3800     9013.70|     109.0000    12535.00
607-55050 Mesh Anchor (Spec)               35.000 EACH|     981.0000    34335.00|    1057.2200    37002.70|     575.5200    20143.20
607-55100 Wire Mesh                     60000.000 SF  |       2.5500   153000.00|       2.4000   144000.00|       3.0520   183120.00
620-00002 Field Office (CL 2)               1.000 EACH|   14878.5000    14878.50|   24560.7700    24560.77|   20383.0000    20383.00
620-00020 Sanitary Facility                 1.000 EACH|    1190.2800     1190.28|     405.1500      405.15|     446.9000      446.90
625-00000 Const Surveying                   1.000 L S |   10682.0000    10682.00|   11461.9100    11461.91|   10791.0000    10791.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 09/12/12
                                                                                                                   PAGE : 001 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120910                CONTRACT ID : C19038                       COUNTIES : CLEAR CREEK
     LETTING DATE : 09/10/12                REGION      : 1
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 1470A             |(  2 ) CMGC
                                                      |ENGINEER'S ESTIMATE      |KRAEMER/OBAYASHI JV      |DESIGN ESTIMATE
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
626-00000 Mobilization                      1.000 L S |  196200.0000   196200.00|  232805.9200   232805.92|  272500.0000   272500.00
626-01000 Public Info Services              1.000 L S |   16895.0000    16895.00|   17277.3100    17277.31|   21800.0000    21800.00
630-00000 Flagging                        750.000 HOUR|      21.8000    16350.00|      21.2000    15900.00|      21.8000    16350.00
630-00003 Uniformed Traf Ctrl             750.000 HOUR|      87.3000    65475.00|      88.3400    66255.00|      76.3000    57225.00
630-00007 Traf Ctrl Inspection             38.000 DAY |     138.9000     5278.20|     206.1400     7833.32|     174.4000     6627.20
630-00012 Traf Ctrl Mgmt                   50.000 DAY |     545.6000    27280.00|     806.8800    40344.00|     784.8000    39240.00
630-80001 Flash Beacon (Port)              19.000 EACH|      62.1000     1179.90|      58.8900     1118.91|      49.0500      931.95
630-80338 Barricade (3 M-D) (Temp)         12.000 EACH|     248.0000     2976.00|      11.7800      141.36|     163.5000     1962.00
630-80341 Const Traf Sign (A)              38.000 EACH|      44.6000     1694.80|      23.5500      894.90|      32.7000     1242.60
630-80342 Const Traf Sign (B)              65.000 EACH|      49.6000     3224.00|      23.5500     1530.75|      43.6000     2834.00
630-80343 Const Traf Sign (C)              37.000 EACH|      54.5500     2018.35|      23.5500      871.35|      54.5000     2016.50
630-80359 Port Mesg Panel                 130.000 DAY |      64.4700     8381.10|      58.8900     7655.70|      65.4000     8502.00
630-80360 Drum Channel Dev                220.000 EACH|      26.7500     5885.00|      23.5500     5181.00|      17.4400     3836.80
630-80370 Conc Barrier (Temp)             636.000 LF  |      27.7700    17661.72|      25.5400    16243.44|      20.7100    13171.56
630-80380 Traffic Cone                    150.000 EACH|       7.4400     1116.00|      11.7800     1767.00|       8.1750     1226.25
630-80384 Tubular Marker                  190.000 EACH|      29.7600     5654.40|      23.5500     4474.50|      27.2500     5177.50
630-80415 Adv Warn Flash or Seq Pane       60.000 DAY |      49.6000     2976.00|      53.0100     3180.60|      54.5000     3270.00
630-85006 Impact Atten (Sand Fill) (        1.000 EACH|    3570.8400     3570.84|    2591.4500     2591.45|    2725.0000     2725.00
630-85010 Impact Atten (Temp)               4.000 EACH|    2727.7300    10910.92|    4669.2500    18677.00|    4905.0000    19620.00
630-85041 Mobile Attenuator                75.000 DAY |     287.7600    21582.00|     541.8500    40638.75|     436.0000    32700.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     1,255,993.94|       $     1,248,844.34|       $     1,314,560.71
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     1,255,993.94|       $     1,248,844.34|       $     1,314,560.71
====================================================================================================================================



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 09/12/12
                                                                                                                   PAGE : 001 -1
                                                        LOW BID ITEM ANALYSIS

     LETTING NO.  : 20120910                CONTRACT ID : C19038                       COUNTIES : CLEAR CREEK
     LETTING DATE : 09/10/12
     LETTING TIME : 10:00 AM              CONTRACT TIME :   50      WORK DAYS
                                                                                     PROJECT(S) : C0703-393

     CONTRACT DESCRIPTION :
     This project is a rockfall and tunnel lining repair project
     in the west and east bores of the Twin Tunnels located in
     Clear Creek County. This project is being delivered with the
     CMGC delivery method.

         ------------------------------------------------------------------------------------------------------------------
                                                                                TOTAL        APPARENT     % OF       % OF
         RANK  VENDOR          VENDOR NAME                                       BID           RANK        EST      LOW BID
         ------------------------------------------------------------------------------------------------------------------
           1   1470A           KRAEMER/OBAYASHI JV                       $     1,248,844.34      1       99.4308   100.0000
           2   -EST-           ENGINEER'S ESTIMATE                       $     1,255,993.94      2      100.0000   100.5725
           3   CMGC            DESIGN ESTIMATE                           $     1,314,560.71      3      104.6630   105.2622
------------------------------------------------------------------------------------------------------------------------------------
        ITEM/                           ESTIMATED        BID PRICE/      ESTIMATED             BID          BID          OVERRUN/
LINE    DESCRIPTION     QUANTITY          PRICE          UNITS            AMOUNT              AMOUNT        EST %        UNDERRUN
------------------------------------------------------------------------------------------------------------------------------------
SECTION NO. 0001   ROADWAY

0005  202-01170             614.000         14.00000         16.25000        8,596.00         9,977.50000 116.0714         1,381.500
        Rem Gdrail Ty 7                                  LF
0010  203-01582              40.000         99.19000        114.85000        3,967.60         4,594.00000 115.7879           626.400
        Truck (Dump)                                     HOUR
0015  203-01594              40.000         99.19000        103.36000        3,967.60         4,134.40000 104.2041           166.800
        Combination Loader                               HOUR
0020  203-01597               5.000        198.38000        229.70000          991.90         1,148.50000 115.7879           156.600
        Potholing                                        HOUR
0025  203-02300             192.000         99.19000        102.22000       19,044.48        19,626.24000 103.0547           581.760
        Rock Scaler                                      HOUR
0030  208-00034             220.000          7.45000          6.32000        1,639.00         1,390.40000  84.8322          -248.600
        Gravel Bag                                       LF
0035  208-00045              10.000        843.11000        516.95000        8,431.10         5,169.50000  61.3147        -3,261.600
        Conc Washout Str                                 EACH
0040  208-00103              10.000         39.70000         45.94000          397.00           459.40000 115.7179            62.400
        Removal and Disposal of Sediment (Labor)         HOUR
0045  208-00106              80.000        129.00000        166.53000       10,320.00        13,322.40000 129.0930         3,002.400
        Sweeping (Sediment Removal)                      HOUR
0050  210-01170             460.000         23.98000         17.68000       11,030.80         8,132.80000  73.7281        -2,898.000
        Res Gdrail Ty 7                                  LF
0055  211-00118              10.000      6,758.00000      7,945.08000       67,580.00        79,450.80000 117.5656        11,870.800
        2 In Drilled Hole (Formation)                    EACH
0060  211-00150             115.000         20.71000         29.70000        2,381.65         3,415.50000 143.4090         1,033.850
        Patch Exist Drill Hole                           EACH
0065  211-00152               2.000      7,739.00000     10,138.74000       15,478.00        20,277.48000 131.0084         4,799.480
        Drain Sys Flush (Setup)                          EACH
0070  211-00153              17.000      1,962.00000      2,484.26000       33,354.00        42,232.42000 126.6188         8,878.420
        Drain Sys Flush                                  DAY
0075  211-00222              79.000      1,635.00000      1,757.41000      129,165.00       138,835.39000 107.4869         9,670.390
        2 In Core Drilled Hole (Voids)                   EACH
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 09/12/12
                                                                                                                   PAGE : 001 -2
                                                        LOW BID ITEM ANALYSIS

     LETTING NO.  : 20120910                CONTRACT ID : C19038                       COUNTIES : CLEAR CREEK
     LETTING DATE : 09/10/12
------------------------------------------------------------------------------------------------------------------------------------
        ITEM/                           ESTIMATED        BID PRICE/      ESTIMATED             BID          BID          OVERRUN/
LINE    DESCRIPTION     QUANTITY          PRICE          UNITS            AMOUNT              AMOUNT        EST %        UNDERRUN
------------------------------------------------------------------------------------------------------------------------------------
0080  211-02277             700.000        372.78000        221.02000      260,946.00       154,714.00000  59.2897      -106,232.000
        Cement Grout (Voids)                             CY
0085  211-02278              70.000        379.32000        262.36000       26,552.40        18,365.20000  69.1659        -8,187.200
        Cement Grout (Formation)                         CY
0090  403-00720              41.000        261.60000        287.12000       10,725.60        11,771.92000 109.7554         1,046.320
        HMA (Patching) (Asph)                            TON
0095  601-10400             115.000         95.92000         78.38000       11,030.80         9,013.70000  81.7139        -2,017.100
        Drilled Hole                                     EACH
0100  607-55050              35.000        981.00000      1,057.22000       34,335.00        37,002.70000 107.7696         2,667.700
        Mesh Anchor (Spec)                               EACH
0105  607-55100          60,000.000          2.55000          2.40000      153,000.00       144,000.00000  94.1176        -9,000.000
        Wire Mesh                                        SF
0110  620-00002               1.000     14,878.50000     24,560.77000       14,878.50        24,560.77000 165.0756         9,682.270
        Field Office (CL 2)                              EACH
0115  620-00020               1.000      1,190.28000        405.15000        1,190.28           405.15000  34.0382          -785.130
        Sanitary Facility                                EACH
0120  625-00000               1.000     10,682.00000     11,461.91000       10,682.00        11,461.91000 107.3012           779.910
        Const Surveying                                  L S
0125  626-00000               1.000    196,200.00000    232,805.92000      196,200.00       232,805.92000 118.6575        36,605.920
        Mobilization                                     L S
0130  626-01000               1.000     16,895.00000     17,277.31000       16,895.00        17,277.31000 102.2629           382.310
        Public Info Services                             L S
0135  630-00000             750.000         21.80000         21.20000       16,350.00        15,900.00000  97.2477          -450.000
        Flagging                                         HOUR
0140  630-00003             750.000         87.30000         88.34000       65,475.00        66,255.00000 101.1913           780.000
        Uniformed Traf Ctrl                              HOUR
0145  630-00007              38.000        138.90000        206.14000        5,278.20         7,833.32000 148.4089         2,555.120
        Traf Ctrl Inspection                             DAY
0150  630-00012              50.000        545.60000        806.88000       27,280.00        40,344.00000 147.8886        13,064.000
        Traf Ctrl Mgmt                                   DAY
0155  630-80001              19.000         62.10000         58.89000        1,179.90         1,118.91000  94.8309           -60.990
        Flash Beacon (Port)                              EACH
0160  630-80338              12.000        248.00000         11.78000        2,976.00           141.36000   4.7500        -2,834.640
        Barricade (3 M-D) (Temp)                         EACH
0165  630-80341              38.000         44.60000         23.55000        1,694.80           894.90000  52.8027          -799.900
        Const Traf Sign (A)                              EACH
0170  630-80342              65.000         49.60000         23.55000        3,224.00         1,530.75000  47.4798        -1,693.250
        Const Traf Sign (B)                              EACH
0175  630-80343              37.000         54.55000         23.55000        2,018.35           871.35000  43.1714        -1,147.000
        Const Traf Sign (C)                              EACH
0180  630-80359             130.000         64.47000         58.89000        8,381.10         7,655.70000  91.3448          -725.400
        Port Mesg Panel                                  DAY
0185  630-80360             220.000         26.75000         23.55000        5,885.00         5,181.00000  88.0374          -704.000
        Drum Channel Dev                                 EACH
0190  630-80370             636.000         27.77000         25.54000       17,661.72        16,243.44000  91.9698        -1,418.280
        Conc Barrier (Temp)                              LF
0195  630-80380             150.000          7.44000         11.78000        1,116.00         1,767.00000 158.3333           651.000
        Traffic Cone                                     EACH



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 09/12/12
                                                                                                                   PAGE : 001 -3
                                                        LOW BID ITEM ANALYSIS

     LETTING NO.  : 20120910                CONTRACT ID : C19038                       COUNTIES : CLEAR CREEK
     LETTING DATE : 09/10/12
------------------------------------------------------------------------------------------------------------------------------------
        ITEM/                           ESTIMATED        BID PRICE/      ESTIMATED             BID          BID          OVERRUN/
LINE    DESCRIPTION     QUANTITY          PRICE          UNITS            AMOUNT              AMOUNT        EST %        UNDERRUN
------------------------------------------------------------------------------------------------------------------------------------
0200  630-80384             190.000         29.76000         23.55000        5,654.40         4,474.50000  79.1331        -1,179.900
        Tubular Marker                                   EACH
0205  630-80415              60.000         49.60000         53.01000        2,976.00         3,180.60000 106.8750           204.600
        Adv Warn Flash or Seq Panel (C Type)             DAY
0210  630-85006               1.000      3,570.84000      2,591.45000        3,570.84         2,591.45000  72.5726          -979.390
        Impact Atten (Sand Fill) (Temp)                  EACH
0215  630-85010               4.000      2,727.73000      4,669.25000       10,910.92        18,677.00000 171.1771         7,766.080
        Impact Atten (Temp)                              EACH
0220  630-85041              75.000        287.76000        541.85000       21,582.00        40,638.75000 188.2993        19,056.750
        Mobile Attenuator                                DAY
                                                                     ---------------------------------------------------------------
SECTION 0001  SUBTOTAL                                                   1,255,993.94     1,248,844.34     99.4308        -7,149.600

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                      1,255,993.94     1,248,844.34     99.4308        -7,149.600


