

Section 3 – Quality Control, Page 2a:	Updated Substantial Completion wording.
Section 5 – Quality Control, Page 5a :	Updated Substantial Completion wording and responsibilities of the Stormwater Permit.
Section 6 – Third Party Agreements, Page 2a:	Added language requiring the design to not impact existing crossing.
Section 6 – Third Party Agreements, Pages 4a, 8a:	Added language for the cost of UPRR flagging to become the responsibility of the Contractor
Section 13 – Roadway, Page 2a:	Updated Roadway Design Guide Reference
Section 15 – Structures, Page 15a:	Added language to require Cross hole Sonic logging on caisson for only the bridge piers
Section 16 – Maintenance of Traffic, Page 2a	Removed and added language to advise the Contractor will be responsible for UPRR flagging costs
Section 18 – Maintenance During Const., Page 1a	Updated Substantial Completion wording.
Section 19 – Mod. of Standard Specifications, Page7a	Added DBE Specification

Reference Documents:

40-UPRR_Draft C&M Agreement:	Revised Agreement to reflect UPRR cost of flagging changes.
Form B_DesignFirmPre-QualificationAssurance	Revised to be turned in with Technical proposal

Contract Documents:

04-Standard Special Provision_DBE_Rev1::	Added DBE Standard Special
--	----------------------------

The Revisions will be posted on the project website under Revision 1 (2-10-2014) for Proposers to download and will not be reproduced through the CDOT printing center.

The project website is as follows:

<http://www.coloradodot.info/projects/sh92stengelshill>

It is requested that you substitute the enclosed revisions in your copy of RFP documents and destroy those sheets superseded by this transmittal. The Revisions have been released with tracked changes to clarify where the changes take place. The final RFP will be updated with the track changes accepted on March 6, 2014 for document clarity.

The Department will require Technical Proposals due on March 13, 2014 and open Price Proposals for this project on March 20, 2014 as previously advertised.

This revision is authorized by Ronald Alexander, Montrose Resident Engineer.

cc: Stiller/Duran, Printing Center
 J. Justiniano, Bid Plans
 R. Liljenberg, Business Programs
 M. Gray, Constr. Contracts
 S. Yu, Cost Estimating
 Central Files
 Project Manager, Resident Engineer