

| FORM J*  |                |   |               |  |
|--|----------------|---|---------------|--|
| PROPOSER'S PRICE ALLOCATION FORM                             |                |   |               |  |
| (See Book 2, Section 2- Exhibit A, Work Breakdown Structure) |                |   |               |  |
| Proposer Preliminary Baseline Schedule Activity ID           | CDOT Item Code | WBS Level IV Description                                  | Dollar Value  | Scope Description  |
|  |                | <b>PROJECT MANAGEMENT</b>                                 |               |  |
|  |                | Project Administration                                    |               | Design & Construction Management personnel                                 |
|  |                | Quality Management  |               | Developing & administering Project Quality Management Plan                 |
|  |                | Public Involvement  |               | Developing & administering Project Public Involvement plan                 |
|  |                | Mobilization  |               | Project mobilization   |
|  |                | Changes/CMOs  |               |  |
|  |                | DBE/ESB   |               | Developing & administering DBE/ESB plan, Civil Rights                      |
|  |                | OJT   |               | Developing & administering OJT plan  |
|  |                | EJMT Operations Coordination                              |               | Integration, testing, and commissioning management                         |
|  |                | Punchlist   |               | Project punchlist development & administration                             |
|  |                | Warranty  |               | Project warranty work  |
|  |                | Environmental Management                                  |               | Developing & administering environmental management plans & permits        |
|  |                | <b>Utilities</b>  |               |  |
|  |                | By Utility  |               | Design & construction of utilities   |
|  |                | <b>Design</b>   |               |  |
|  |                | Preliminary Design Plans                                  |               | Preparation of design packages   |
|  |                | Re-Released for Construction (RFC) Review Documents       |               | Preparation of design packages   |
|  |                | Final RFC Documents                                       |               | Preparation of design packages   |
|  |                | Final Design Plans  |               | Preparation of design packages   |
|  |                | As-Built Design Package                                   |               | Preparation of design packages   |
|  |                | <b>Roadway</b>  |               |  |
|  |                | By Area   |               | Construction of all project elements not otherwise specifically identified |
|  |                | <b>Earthwork</b>  |               |  |
|  |                | By Area   |               | Construction of earthwork elements   |
|  |                | <b>Drainage</b>   |               |  |
|  |                | Storm Drainage/Seep Lines                                 |               | Construct storm drainage/seep line improvements                            |
|  |                | Drainage Freeze Protection                                |               | Construct drainage freeze protection improvements                          |
|  |                | <b>System/Equipment</b>                                   |               |  |
|  |                | Potable Water Supply and Treatment                        |               | Construct potable water supply and treatment system                        |
|  |                | Fire Supply Lines   |               | Construct fire supply lines  |
|  |                | Generator(s)  |               | Procure and install generator(s)   |
|  |                | Heat Trace  |               | Construction of heat trace system  |
|  |                | Ventilation Fans  |               | Motor rebuild of ventilation fans  |
|  |                | Wiring and Electrical Components                          |               | Construction of electrical improvements                                    |
|  |                | Integration with SCADA                                    |               | Install, program, and test equipment                                       |
|  |                | Testing and Communication                                 |               | Perform system testing and communication                                   |
|  |                | Compliance with Network and Security Standards            |               | Management   |
|  |                | <b>Structures</b>   |               |  |
|  |                | Tunnel Ceiling/Plenum Floor                               |               | Modification to tunnel ceilings and plenum floor                           |
|  |                | Tunnel Wall Panels  |               | Modification to tunnel wall panels   |
|  |                | <b>Environmental</b>                                      |               |  |
|  |                | Landscaping   |               | Restoration of Site/Landscaping  |
|  |                | BMP Install and Maintenance/SWMP Standards and Compliance |               | Installation & maintenance of erosion control                              |
|  |                | Other Permit Compliance                                   |               | As identified by the Proposer  |
|  |                | <b>ITS</b>  |               |  |
|  |                | Networking  |               | Perform system testing and communication                                   |
|  |                | <b>Transportation Management</b>                          |               |  |
|  |                | By Area   |               | Installation & maintenance of all MOT items                                |
|  |                | Coordination with Adjacent Projects                       |               | Management & coordination/phasing meetings                                 |
|  |                | <b>Maintenance During Construction</b>                    |               |  |
|  |                | Maintenance   |               | Project maintenance efforts over the course of the Project                 |
|  |                | <b>PROPOSER'S PRICE</b>                                   | <b>\$0.00</b> |  |

\*NOTE: FORM J SHALL BE MODIFIED TO REFLECT INDIVIDUAL COSTS FOR EACH ARE INCLUDED IN THE WORK

**CERTIFICATION**

I, \_\_\_[Authorized Representative]\_\_\_, hereby certify that I am the authorized representative of \_\_\_[Proposer's Name]\_\_\_, and that \_\_\_[Proposer's Name]\_\_\_ agrees that all Work necessary for the Project including the Basic Configuration, each Approved ATC or ATC with conditions and all AREs identified on Form Q are included in the Proposal and accurately reflected on this Form J. Date: \_\_\_\_\_