CDOT Item Code

Proposer Preliminary

Baseline Schedule

Activity ID

Construct potable water supply and treatment system

Construct fire supply lines
Procure and install generator(s)

Construction of heat trace system

Motor rebuild of ventilation fans Construction of electrical improvements

Install, program, and test equipment

Perform system testing and communication Management

Modification to tunnel ceilings and plennum floor Modification to tunnel wall panels

Restoration of Site/Landscaping

Installation & maintenance of erosion control

As identified by the Proposer

Perform system testing and communication

Installation & maintenance of all MOT items

Management & coordination/phasing meetings

Project maintenance efforts over the course of the Project

PROPOSER'S PRICE ALLOCATION FORM (See Book 2, Section 2- Exhibit A, Work Breakdown Structure) **WBS Level IV Description Dollar Value** Scope Description PROJECT MANAGEMENT Design & Construction Management personnel Quality Management Developing & administrating Project Quality Management Plan Developing & administrating Project Public Involvement plan Mobilization Project mobilization DBE/ESB Developing & administering DBE/ESB plan, Civil Rights Developing & administering OJT plan EJMT Operations Coordination Integration, testing, and commissioning management Project punchlist development & administration Warranty Project warranty work Environmental Manageme Developing & administering environmental management plans & permits Design & construction of utilities By Utility Design Preliminary Design Plans Re-Released for Construction (RFC) Review Documents Preparation of design packages Preparation of design packages Final RFC Documents Final Design Plans Preparation of design packages Preparation of design packages Preparation of design package As-Built Design Packag Roadway Construction of all project elements not otherwise specifically identified Earthwork By Area Construction of earthwork elements Drainage Construct storm drainage/seep line improvements Construct drainage freeze protection improvement

\$0.00

FORM J*

*NOTE: FORM J SHALL BE MODIFIED TO REFLECT INDIVIDUAL COSTS FOR EACH ARE INCLUDED IN THE WORK

System/Equipment

Fire Supply Lines

Environmental

ITS

By Area

Heat Trace

table Water Supply and Treatme

Ventilation Fans
Wiring and Electrical Components

Tunnel Ceiling/Plennum Floor

Transportation Management

PROPOSER'S PRICE

Coordination with Adjacent Projects
Maintenance During Construction

Testing and Communication
Compliance with Network and Security Standards

BMP Install and Maintenance/SWMP Standards and Compliance Other Permit Compliance

Integration with SCADA

CERTIFICATION

I,[Authorized Representative], hereby certify that I am the authorized representative of[Proposer's Name], and	d that
[Proposer's Name]agrees that all Work necessary for the Project including the Basic Configuration,	
each Approved ATC or ATC with conditions and all AREs identified on Form Q are included in the Proposal	
and accurately reflected on this Form J. Date:	

Final Request for Proposals ITP J-1 December 16, 2021