

**24210 EJMT DPHT
RFP Editing Log**

Final RFP Addendum 4

RFP Section	Subsection Changed	Edit
Book 1 - Contract	22.1	Updated EPD requirements.
Book 1 - Exhibit C-3 Federal Prevailing Wages	General	Updated per 2/18/2022 Prevailing Wage requirements.
Book 2 - Section 01 Exhibit B ARE Specifications	General	Revised ARE descriptions and requirements
Book 2 - Section 01 Exhibit B ARE Specifications	A.4.3	Updated Scope of Work language for ARE #4
Book 2 - Section 02 Project Management	2.3, 2.3.7	Added Civil Rights Compliance Manager as key personal
Book 2 - Section 02 Project Management	2.7.1	Added Civil Rights Task Force
Book 2 - Section 03 Quality Management	3.4.2.7	Added As-Built requirement.
Book 2 - Section 14 Electrical	14.1.3.2	Added XCEL language for Contractor.
Book 2 - Section 14 Electrical	Section 263213 - 2.5.J.2.a	Added Fiber Allocation language.
Book 2 - Section 14 Electrical	14.1.2.1	Added language about in-line splicing and additional field investigation requirements.
Book 2 - Section 14 Electrical	14.1.2.1	Updated North and South Tunnel Pipes requiring Freeze Protection.
Book 2 - Section 14 Electrical	14.1.2.2	Updated North and South Tunnel Heat Trace Cables sections.
Instructions to Proposers (ITP)	4.3.1.4	Added reference to Civil Rights Compliance Manager
Instructions to Proposers (ITP)	7.12.2	Revised EPD delivery requirements
Instructions to Proposers (ITP)	Table 1-1	Updated PED due date
ITP - Form I Key Personnel Information	General	Added Civil Rights Compliance Manager as key personal
Reference Documents	General	Added Xcel Data, Heat Trace As-Built Info, Revised Reference Plan Sheet.