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Exhibit 7-B 
Form of Utility Work Order 

Utility Owner:   

Utility Identification No.:   
Work Order No.:    Work Order Revision No.:   
Work Breakdown Structure No.:   

 
LOCATION:  
 

DESCRIPTION:  
 

OPERATING RIGHTS:  
 

DESIGN ☐ No Design Required 
Performing Party  ☐ Contractor ☐ Owner 
Responsible Party  ☐ Contractor ☐ Owner 
Contractor pays Owner Lump Sum:   Actual Cost Not to Exceed:   
Owner pays Contractor Lump Sum:   Actual Cost Not to Exceed:   
Comments  

    
CONSTRUCTION ☐ No Construction Required 
Performing Party  ☐ Contractor ☐ Owner 
Responsible Party  ☐ Contractor ☐ Owner 
Contractor pays Owner Lump Sum:   Actual Cost Not to Exceed:   
Owner pays Contractor Lump Sum:   Actual Cost Not to Exceed:   
Comments  

  
 CONSTRUCTION INSPECTION ☐ No Construction Inspection Required 

Performing Party  ☐ Contractor ☐ Owner: 
Responsible Party  ☐ Contractor ☐ Owner: 
Contractor pays Owner Lump Sum:   Actual Cost Not to Exceed:   
Owner pays Contractor Lump Sum:   Actual Cost Not to Exceed:   
Comments 

   
 PROPERTY ACQUISITION ☐ No Property Acquisition Required 

Performing Party  ☐ Contractor ☐ Owner: 
Responsible Party  ☐ Contractor ☐ Owner: 
Contractor pays Owner Lump Sum:   Actual Cost Not to Exceed:   
Owner pays Contractor Lump Sum:   Actual Cost Not to Exceed:   
Comments 
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SCHEDULE (THIS WORK ORDER ONLY) 
  

Design Construction 
Start Date:    Start Date:   
Completion Date:   Completion Date:   
Comments:   

CHANGE ORDER  

  
If this section is signed by the CDOT representative, then this Work Order will function as a Change 
Order. 

      
  CDOT Representative Date   

WORK ORDER TERMS AND CONDITIONS 
SCOPE OF WORK ORDER. This Work Order is entered into by and among Utility Owner and CDOT, and, 
where applicable, the CDOT Contractor in order to implement in part the URA identified herein, as the 
same may be amended from time to time, and which is incorporated herein by this reference. All work 
undertaken pursuant to this Work Order shall be performed in accordance with the requirements of the 
URA, which shall govern to the extent of any conflict between its terms and the terms of this Work Order. 
Relocation Standards specifically identified in the URA are incorporated herein by this reference. Unless 
otherwise defined herein, all initially capitalized terms and conditions shall have the meaning prescribed to 
them in the URA.  

WORK ORDER ATTACHMENTS. This Work Order and any attachments hereto contain information 
specific to the Relocation to be performed hereunder. Attached and/or referenced Relocation Standards 
are incorporated herein by this reference and shall be considered a part of this Work Order. This Work 
Order governs only the Utility Work specifically identified herein and shall be conclusive as to all matters 
represented herein.  

ORDER OF EXECUTION. This Work Order shall be executed first by Utility Owner, then by the CDOT 
Contractor (if applicable) and finally by CDOT. 

IN WITNESS WHEREOF, CDOT, the Utility Owner, and where applicable, the CDOT Contractor have 
executed this Work Order, which shall be effective as of the date of the CDOT's signature.  

  Utility Owner:     
  By:     
  Print Name:     
  Title:     
  Date:    
 

  CDOT Contractor:     
  By:     
  Print Name:     
  Title:     
  Date:    
 

  CDOT:     
  By:     
  Print Name:     
  Title:     
  Date: 
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Utility Identification No.:  
SECTION A SCOPE 

 

SECTION B REQUIRED PERMITS 
 Permit Type  Permit Responsibility   

 
         

         

         

         

         

 

SECTION C LIST OF ATTACHMENTS 
 ☐ Owner Design Sheet     

 ☐ Project Design Sheet     

 ☐ Cost Estimate    

 ☐ Property Rights     

 ☐ Other:      
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