
 

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 01/26/12
                                                                                                                   PAGE : 009 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120126                CONTRACT ID : C18287                       COUNTIES : DOLORES         SAN MIGUEL
     LETTING DATE : 01/26/12                REGION      : 5
     LETTING TIME : 10:00 AM              CONTRACT TIME : 10/01/12  COMPLETION DATE
                                                TERRAIN : MOUNTAINOUS                PROJECT(S) : STA145A-052

     CONTRACT DESCRIPTION :
     PROJECT STA 145A-052
     LOCATED ON SH 145 BEGINNING AT MP 59.406 AND CONTINUING
     NORTHWARD APPROXIMATELY 11.834 MILES TO MP 71.240.

     CONSISTING OF A 1-INCH HMA LEVELING COURSE AND A 2-INCH
     HMA OVERLAY, SHOULDERING MATERIAL, REPLACEMENT OF
     EXISTING GUARDRAIL, INSTALLATION OF NEW DELINEATORS,
     DEEP PATCH REPAIR, MINOR LANDSLIDE REPAIR, PAVEMENT
     MARKING.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     5,204,621.80    95.6638%   100.0000%
    1    672A           OLDCASTLE SW GROUP, INC.                                       $     5,440,532.50   100.0000%   104.5327%
    2    027A           APC SOUTHERN CONSTRUCTION COMPANY, LLC                         $     5,841,180.39   107.3641%   112.2306%
    3    005A           A & S CONSTRUCTION CO.                                         $     6,063,000.00   111.4413%   116.4926%
    4    091A           ELAM CONSTRUCTION INCORPORATED                                 $     6,214,143.20   114.2194%   119.3966%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 672A              |(  2 ) 027A
                                                      |ENGINEER'S ESTIMATE      |OLDCASTLE SW GROUP, INC. |APC SOUTHERN CONSTRUCTION
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00090 Rem Delineator                  341.000 EACH|       6.0000     2046.00|       6.0000     2046.00|       5.4800     1868.68
202-00240 Rem Asphalt Mat (Planing)       610.000 SY  |       4.0000     2440.00|      13.5000     8235.00|      13.7200     8369.20
202-01130 Rem Gdrail Ty 3                2775.000 LF  |       6.0000    16650.00|       4.0000    11100.00|       3.5000     9712.50
202-01300 Rem End Anchorage                10.000 EACH|     120.0000     1200.00|     160.0000     1600.00|     139.0600     1390.60
203-00060 Emb Matl (CIP)                  823.000 CY  |      35.0000    28805.00|      46.0000    37858.00|      27.3800    22533.74
203-01100 Proof Rolling                    40.000 HOUR|     110.0000     4400.00|      76.5000     3060.00|     109.4500     4378.00
203-01140 Rolling                          80.000 HOUR|     150.0000    12000.00|      87.5000     7000.00|     112.9000     9032.00
203-01500 Blading                          80.000 HOUR|     160.0000    12800.00|      99.5000     7960.00|     136.3300    10906.40
203-01590 Front End Loader (Rubber)        80.000 HOUR|     125.0000    10000.00|     107.7500     8620.00|     161.8100    12944.80
203-01594 Combination Loader               40.000 HOUR|     100.0000     4000.00|      84.0000     3360.00|     161.8100     6472.40
203-01622 Sweeping (With Pickup Broo       40.000 HOUR|     160.0000     6400.00|     215.5000     8620.00|     147.8100     5912.40
203-02330 Laborer                          40.000 HOUR|      40.0000     1600.00|      28.5000     1140.00|      43.0600     1722.40
206-00000 Str Excav                      5955.000 CY  |      25.0000   148875.00|      16.0000    95280.00|      27.3800   163047.90
206-00100 Str Bkfl (CL 1)                3984.000 CY  |      45.0000   179280.00|      51.0000   203184.00|      52.5600   209399.04
206-00520 Filter Matl (CL B)              278.000 CY  |      70.0000    19460.00|      64.0000    17792.00|      56.9400    15829.32
207-00205 Topsoil                         160.000 CY  |      25.0000     4000.00|      71.0000    11360.00|      30.6600     4905.60
208-00005 Erosion Log                     700.000 LF  |      25.0000    17500.00|       4.0000     2800.00|       4.2200     2954.00



 

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 01/26/12
                                                                                                                   PAGE : 009 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120126                CONTRACT ID : C18287                       COUNTIES : DOLORES         SAN MIGUEL
     LETTING DATE : 01/26/12                REGION      : 5
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 672A              |(  2 ) 027A
                                                      |ENGINEER'S ESTIMATE      |OLDCASTLE SW GROUP, INC. |APC SOUTHERN CONSTRUCTION
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
208-00011 Erosion Bales (Weed Free)       150.000 EACH|      17.0000     2550.00|      14.0000     2100.00|      14.2400     2136.00
208-00021 Silt Fence (Reinf)              350.000 LF  |       6.0000     2100.00|       3.4000     1190.00|       3.4500     1207.50
208-00103 Removal and Disposal of Se       20.000 HOUR|      40.0000      800.00|      45.0000      900.00|      38.3300      766.60
208-00105 Removal and Disposal of Se       20.000 HOUR|     115.0000     2300.00|     135.0000     2700.00|      54.7500     1095.00
208-00206 Erosion Control Supervisor       90.000 DAY |     150.0000    13500.00|     200.0000    18000.00|      85.1700     7665.30
212-00006 Seeding (Native)                  0.314 ACRE|    2200.0000      690.80|    1114.6500      350.00|    1149.6800      361.00
212-00032 Soil Conditioning                 0.312 ACRE|    4000.0000     1248.00|    4320.5100     1348.00|    4395.0800     1371.26
213-00004 Mulching (Weed Free Straw)        0.314 ACRE|    4000.0000     1256.00|     941.0800      295.50|     958.0700      300.83
213-00061 Mulch Tackifier                 628.000 LB  |       4.5000     2826.00|       2.5000     1570.00|       2.6800     1683.04
216-00041 Soil Reten Blanket (S/C)       1300.000 SY  |       2.0000     2600.00|       2.8500     3705.00|       2.9000     3770.00
216-00045 Soil Reten Mat (Cell)          5000.000 SY  |      12.0000    60000.00|      27.5000   137500.00|      25.2500   126250.00
304-02000 ABC (CL 2)                     3098.000 TON |      20.0000    61960.00|      30.0000    92940.00|      35.0400   108553.92
304-06000 ABC (CL 6)                      560.000 TON |     100.0000    56000.00|      30.0000    16800.00|      32.8500    18396.00
304-09014 ABC (Spec)                     9733.000 TON |      35.0000   340655.00|      25.5000   248191.50|      20.2700   197287.91
403-00720 HMA (Patching) (Asph)           274.000 TON |     250.0000    68500.00|     105.0000    28770.00|     133.0100    36444.74
403-00722 HMA (Patching)(Asph)(Spec)    26400.000 LF  |       8.0000   211200.00|       6.8500   180840.00|       7.0500   186120.00
403-34721 HMA (Gr SX) (75) (PG 58-28    13385.000 TON |      75.0000  1003875.00|      79.0000  1057415.00|      92.9900  1244671.15
403-34731 HMA (Gr SX) (75) (PG 58-34    25338.000 TON |      80.0000  2027040.00|      89.0000  2255082.00|      96.3500  2441316.30
411-10255 Emul Asph (SS)                22350.000 GAL |       4.0000    89400.00|       3.2500    72637.50|       3.2900    73531.50
506-01020 Geogrid Reinforce              9385.000 SY  |       5.0000    46925.00|       5.0000    46925.00|      10.0700    94506.95
603-50004 4 In Plastic Pipe               370.000 LF  |      21.0000     7770.00|       7.0000     2590.00|      13.8000     5106.00
605-83000 Geocomp Drain                   240.000 SY  |      20.0000     4800.00|      19.0000     4560.00|      20.9700     5032.80
606-00301 Gdrail Ty 3 (6-3)              2400.000 LF  |      25.0000    60000.00|      16.5000    39600.00|      16.4800    39552.00
606-02005 End Anchor (Flared)              10.000 EACH|    2000.0000    20000.00|    2000.0000    20000.00|    1587.6600    15876.60
607-11525 Fence (Plastic)                 300.000 LF  |       4.0000     1200.00|       3.2500      975.00|       3.5600     1068.00
612-00031 Delin (Ty I) (Extra Ht)         297.000 EACH|      30.0000     8910.00|      34.5000    10246.50|      35.0400    10406.88
612-00032 Delin (Ty II) (Extra Ht)         16.000 EACH|      40.0000      640.00|      37.5000      600.00|      38.3300      613.28
612-00033 Delin (Ty III) (Extra Ht)        32.000 EACH|      50.0000     1600.00|      43.0000     1376.00|      43.8000     1401.60
620-00002 Field Office (CL 2)               1.000 EACH|   15000.0000    15000.00|   22000.0000    22000.00|   21898.7400    21898.74
620-00012 Field Lab (CL 2)                  1.000 EACH|   15000.0000    15000.00|   22000.0000    22000.00|   21898.7400    21898.74
620-00020 Sanitary Facility                 1.000 EACH|    1500.0000     1500.00|     650.0000      650.00|    3284.8100     3284.81
625-00000 Const Surveying                   1.000 L S |   15000.0000    15000.00|    7500.0000     7500.00|    6306.8400     6306.84
626-00000 Mobilization                      1.000 L S |  225000.0000   225000.00|  364450.0000   364450.00|  296635.8200   296635.82
626-01000 Public Info Services              1.000 L S |    5000.0000     5000.00|   11000.0000    11000.00|   13139.2400    13139.24
627-00005 Epoxy Pvmt Mkg                  541.000 GAL |      80.0000    43280.00|      77.5000    41927.50|      82.1300    44432.33
627-00011 Pvmt Mkg Paint (Waterborne     1082.000 GAL |      35.0000    37870.00|      35.0000    37870.00|      41.6100    45022.02
627-30324 Preform Plastic Pvmt Mkg (      214.000 SF  |      30.0000     6420.00|      17.5000     3745.00|      23.0000     4922.00
630-00000 Flagging                       4500.000 HOUR|      25.0000   112500.00|      26.0000   117000.00|      26.2800   118260.00
630-00001 Pilot Car Operation             400.000 HOUR|      40.0000    16000.00|      43.0000    17200.00|      43.8000    17520.00
630-00007 Traf Ctrl Inspection             36.000 DAY |     125.0000     4500.00|     161.5000     5814.00|     164.2400     5912.64
630-00012 Traf Ctrl Mgmt                   90.000 DAY |     600.0000    54000.00|     625.0000    56250.00|     656.9600    59126.40



 

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 01/26/12
                                                                                                                   PAGE : 009 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120126                CONTRACT ID : C18287                       COUNTIES : DOLORES         SAN MIGUEL
     LETTING DATE : 01/26/12                REGION      : 5
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 672A              |(  2 ) 027A
                                                      |ENGINEER'S ESTIMATE      |OLDCASTLE SW GROUP, INC. |APC SOUTHERN CONSTRUCTION
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-80341 Const Traf Sign (A)              24.000 EACH|      40.0000      960.00|      43.0000     1032.00|      43.8000     1051.20
630-80342 Const Traf Sign (B)              54.000 EACH|      60.0000     3240.00|      48.5000     2619.00|      49.2800     2661.12
630-80343 Const Traf Sign (C)               4.000 EACH|      65.0000      260.00|      52.0000      208.00|      54.7500      219.00
630-80344 Const Traf Sign (Spec)           30.000 SF  |       8.0000      240.00|      21.5000      645.00|      21.9000      657.00
630-80359 Port Mesg Panel                  45.000 DAY |     100.0000     4500.00|      95.0000     4275.00|      93.0700     4188.15
630-80360 Drum Channel Dev                120.000 EACH|      40.0000     4800.00|      10.0000     1200.00|      10.9500     1314.00
630-80363 Drum Channel Dev (Light) (       20.000 EACH|      50.0000     1000.00|      10.0000      200.00|      10.9500      219.00
630-80375 Inst Conc Barrier (Temp)       1250.000 LF  |      11.0000    13750.00|      11.0000    13750.00|      17.5200    21900.00
630-80380 Traffic Cone                    300.000 EACH|       5.0000     1500.00|       5.2500     1575.00|       5.4800     1644.00
630-80510 Mobile Pvmt Mkg Zone              1.000 L S |    1500.0000     1500.00|    2000.0000     2000.00|    5474.6800     5474.68
630-85006 Impact Atten (Sand Fill) (        2.000 EACH|    5000.0000    10000.00|    3500.0000     7000.00|    3503.8000     7007.60
630-86810 Traffic Signal (Temp)             2.000 EACH|   20000.0000    40000.00|    9200.0000    18400.00|    9306.9600    18613.92
                                                      |                         |                         |
SECTION TOTALS                                        |       $     5,204,621.80|       $     5,440,532.50|       $     5,841,180.39
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     5,204,621.80|       $     5,440,532.50|       $     5,841,180.39
====================================================================================================================================



 

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 01/26/12
                                                                                                                   PAGE : 009 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120126                CONTRACT ID : C18287                       COUNTIES : DOLORES         SAN MIGUEL
     LETTING DATE : 01/26/12                REGION      : 5
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  3 ) 005A              |(  4 ) 091A              |
                                                      |A & S CONSTRUCTION CO.   |ELAM CONSTRUCTION, INC.  |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00090 Rem Delineator                  341.000 EACH|      10.0000     3410.00|       6.0000     2046.00|
202-00240 Rem Asphalt Mat (Planing)       610.000 SY  |      15.0000     9150.00|      11.4000     6954.00|
202-01130 Rem Gdrail Ty 3                2775.000 LF  |       5.0000    13875.00|       3.7000    10267.50|
202-01300 Rem End Anchorage                10.000 EACH|     160.0000     1600.00|     147.0000     1470.00|
203-00060 Emb Matl (CIP)                  823.000 CY  |      43.0000    35389.00|      20.0000    16460.00|
203-01100 Proof Rolling                    40.000 HOUR|      89.0000     3560.00|      93.0000     3720.00|
203-01140 Rolling                          80.000 HOUR|      80.0000     6400.00|      88.0000     7040.00|
203-01500 Blading                          80.000 HOUR|     114.0000     9120.00|     113.0000     9040.00|
203-01590 Front End Loader (Rubber)        80.000 HOUR|     146.0000    11680.00|     100.0000     8000.00|
203-01594 Combination Loader               40.000 HOUR|      89.0000     3560.00|      75.0000     3000.00|
203-01622 Sweeping (With Pickup Broo       40.000 HOUR|     132.0000     5280.00|     130.0000     5200.00|
203-02330 Laborer                          40.000 HOUR|      42.0000     1680.00|      43.0000     1720.00|
206-00000 Str Excav                      5955.000 CY  |      17.0000   101235.00|      30.0000   178650.00|
206-00100 Str Bkfl (CL 1)                3984.000 CY  |      43.0000   171312.00|      51.0000   203184.00|
206-00520 Filter Matl (CL B)              278.000 CY  |      51.0000    14178.00|      81.0000    22518.00|
207-00205 Topsoil                         160.000 CY  |      29.0000     4640.00|      53.0000     8480.00|
208-00005 Erosion Log                     700.000 LF  |       4.1700     2919.00|       4.6000     3220.00|
208-00011 Erosion Bales (Weed Free)       150.000 EACH|      14.1000     2115.00|      15.0000     2250.00|
208-00021 Silt Fence (Reinf)              350.000 LF  |       3.4300     1200.50|       3.7000     1295.00|
208-00103 Removal and Disposal of Se       20.000 HOUR|      75.0000     1500.00|      43.0000      860.00|
208-00105 Removal and Disposal of Se       20.000 HOUR|     100.0000     2000.00|      68.0000     1360.00|
208-00206 Erosion Control Supervisor       90.000 DAY |     100.0000     9000.00|     230.0000    20700.00|
212-00006 Seeding (Native)                  0.314 ACRE|    1140.0000      357.96|    1250.0000      392.50|
212-00032 Soil Conditioning                 0.312 ACRE|    4340.0000     1354.08|    4750.0000     1482.00|
213-00004 Mulching (Weed Free Straw)        0.314 ACRE|     930.0000      292.02|    1050.0000      329.70|
213-00061 Mulch Tackifier                 628.000 LB  |       2.6500     1664.20|       3.0000     1884.00|
216-00041 Soil Reten Blanket (S/C)       1300.000 SY  |       2.8700     3731.00|       3.0000     3900.00|
216-00045 Soil Reten Mat (Cell)          5000.000 SY  |      28.0000   140000.00|      30.0000   150000.00|
304-02000 ABC (CL 2)                     3098.000 TON |      26.0000    80548.00|      28.0000    86744.00|
304-06000 ABC (CL 6)                      560.000 TON |      28.0000    15680.00|      35.0000    19600.00|
304-09014 ABC (Spec)                     9733.000 TON |      30.0000   291990.00|      28.0000   272524.00|
403-00720 HMA (Patching) (Asph)           274.000 TON |     160.0000    43840.00|     156.0000    42744.00|
403-00722 HMA (Patching)(Asph)(Spec)    26400.000 LF  |      11.0000   290400.00|       6.8000   179520.00|
403-34721 HMA (Gr SX) (75) (PG 58-28    13385.000 TON |      87.0000  1164495.00|      92.0000  1231420.00|
403-34731 HMA (Gr SX) (75) (PG 58-34    25338.000 TON |     101.0000  2559138.00|     107.0000  2711166.00|
411-10255 Emul Asph (SS)                22350.000 GAL |       3.5000    78225.00|       2.0000    44700.00|
506-01020 Geogrid Reinforce              9385.000 SY  |       5.0000    46925.00|       2.5000    23462.50|
603-50004 4 In Plastic Pipe               370.000 LF  |      22.0000     8140.00|       8.4000     3108.00|
605-83000 Geocomp Drain                   240.000 SY  |      24.0000     5760.00|      23.0000     5520.00|



 

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 01/26/12
                                                                                                                   PAGE : 009 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120126                CONTRACT ID : C18287                       COUNTIES : DOLORES         SAN MIGUEL
     LETTING DATE : 01/26/12                REGION      : 5
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  3 ) 005A              |(  4 ) 091A              |
                                                      |A & S CONSTRUCTION CO.   |ELAM CONSTRUCTION, INC.  |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
606-00301 Gdrail Ty 3 (6-3)              2400.000 LF  |      18.0000    43200.00|      17.0000    40800.00|
606-02005 End Anchor (Flared)              10.000 EACH|    2400.0000    24000.00|    1670.0000    16700.00|
607-11525 Fence (Plastic)                 300.000 LF  |       3.7500     1125.00|       4.0000     1200.00|
612-00031 Delin (Ty I) (Extra Ht)         297.000 EACH|      40.0000    11880.00|      37.0000    10989.00|
612-00032 Delin (Ty II) (Extra Ht)         16.000 EACH|      42.0000      672.00|      41.0000      656.00|
612-00033 Delin (Ty III) (Extra Ht)        32.000 EACH|      45.0000     1440.00|      47.0000     1504.00|
620-00002 Field Office (CL 2)               1.000 EACH|   15000.0000    15000.00|   19000.0000    19000.00|
620-00012 Field Lab (CL 2)                  1.000 EACH|   15000.0000    15000.00|   19000.0000    19000.00|
620-00020 Sanitary Facility                 1.000 EACH|    2000.0000     2000.00|    4500.0000     4500.00|
625-00000 Const Surveying                   1.000 L S |   12000.0000    12000.00|    7700.0000     7700.00|
626-00000 Mobilization                      1.000 L S |  458453.2400   458453.24|  413000.0000   413000.00|
626-01000 Public Info Services              1.000 L S |   12000.0000    12000.00|    8000.0000     8000.00|
627-00005 Epoxy Pvmt Mkg                  541.000 GAL |      82.0000    44362.00|      88.0000    47608.00|
627-00011 Pvmt Mkg Paint (Waterborne     1082.000 GAL |      42.0000    45444.00|      44.0000    47608.00|
627-30324 Preform Plastic Pvmt Mkg (      214.000 SF  |      23.0000     4922.00|      25.0000     5350.00|
630-00000 Flagging                       4500.000 HOUR|      21.0000    94500.00|      28.0000   126000.00|
630-00001 Pilot Car Operation             400.000 HOUR|      44.0000    17600.00|      47.0000    18800.00|
630-00007 Traf Ctrl Inspection             36.000 DAY |     159.0000     5724.00|     175.0000     6300.00|
630-00012 Traf Ctrl Mgmt                   90.000 DAY |     500.0000    45000.00|     700.0000    63000.00|
630-80341 Const Traf Sign (A)              24.000 EACH|       7.0000      168.00|      47.0000     1128.00|
630-80342 Const Traf Sign (B)              54.000 EACH|       7.0000      378.00|      53.0000     2862.00|
630-80343 Const Traf Sign (C)               4.000 EACH|       7.0000       28.00|      58.0000      232.00|
630-80344 Const Traf Sign (Spec)           30.000 SF  |      18.0000      540.00|      23.0000      690.00|
630-80359 Port Mesg Panel                  45.000 DAY |     108.0000     4860.00|      99.0000     4455.00|
630-80360 Drum Channel Dev                120.000 EACH|       9.0000     1080.00|      12.0000     1440.00|
630-80363 Drum Channel Dev (Light) (       20.000 EACH|       9.0000      180.00|      12.0000      240.00|
630-80375 Inst Conc Barrier (Temp)       1250.000 LF  |      16.0000    20000.00|      15.0000    18750.00|
630-80380 Traffic Cone                    300.000 EACH|       7.0000     2100.00|       6.0000     1800.00|
630-80510 Mobile Pvmt Mkg Zone              1.000 L S |    2000.0000     2000.00|    1700.0000     1700.00|
630-85006 Impact Atten (Sand Fill) (        2.000 EACH|    5000.0000    10000.00|    3700.0000     7400.00|
630-86810 Traffic Signal (Temp)             2.000 EACH|   10000.0000    20000.00|    9900.0000    19800.00|
                                                      |                         |                         |
SECTION TOTALS                                        |       $     6,063,000.00|       $     6,214,143.20|
------------------------------------------------------+-------------------------+-------------------------+
CONTRACT TOTALS                                       |       $     6,063,000.00|       $     6,214,143.20|
===========================================================================================================


