
                                               COLORADO DEPARTMENT OF TRANSPORTATION                                 DATE : 02/29/12
                                                                                                                     PAGE : 1
                                                          LOW BID SUMMARY
LETTING DATE : 02/16/12
------------------------------------------------------------------------------------------------------------------------------------
CALL                                      # OF                         ESTIMATED          CORRECTED        % OF      OVERRUN (+)
ORDER   CONTRACT ID     PROJECT(S)        BIDS     BIDDER                COST               BID            EST.      UNDERRUN (-)
------------------------------------------------------------------------------------------------------------------------------------
007  C18010           NH0243-080          10  TONY J. BELTRAMO & SON $     1,913,506.85 $     1,784,835.60  93.27 $      -128,671.25

====================================================================================================================================
LETTING TOTALS                            10                         $     1,913,506.85 $     1,784,835.60  93.27 $      -128,671.25



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/29/12
                                                                                                                   PAGE : 007 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120216                CONTRACT ID : C18010                       COUNTIES : EL PASO
     LETTING DATE : 02/16/12                REGION      : 2
     LETTING TIME : 10:00 AM              CONTRACT TIME :  123  WORK DAYS
                                                TERRAIN : DO NOT USE!                PROJECT(S) : NH0243-080

     CONTRACT DESCRIPTION :
     PROJECT NH 0243-080
     SH 24 & ELBERT ROAD INTERSECTION IMPROVEMENT

     CONSISTING OF REALIGNMENT OF ELBERT ROAD AT US 24 AND MINOR
     WIDENING OF US 24 TO CONSTRUCT AUXILIARY LANES AT ELBERT
     ROAD, WHICH INCLUDES UNCLASSIFIED EXCAVATION (CIP), REMOVAL
     OF ASPHALT MAT, ROTOMILLING, ABC (CLASS 6), HOT MIX ASPHALT,
     CONCRETE BOX CULVERT EXTENSION, DRAINAGE PIPES, WETLANDS
     MITIGATION, ROADWAY LIGHTING, SIGNING, AND STRIPING.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     1,913,506.85   107.2091%   100.0000%
    1    025A           TONY J. BELTRAMO AND SONS INCORPORATED                         $     1,784,835.60   100.0000%    93.2756%
    2    757A           MARTIN MARIETTA MATERIALS                                      $     1,869,808.05   104.7608%    97.7163%
    3    1275A          CASTLE ROCK CONSTRUCTION COMPANY OF COLORADO, LLC              $     1,941,759.70   108.7921%   101.4765%
    4    801A           ZAK DIRT INCORPORATED                                          $     1,953,385.65   109.4434%   102.0841%
    5    055A           TRICON 2, LLC                                                  $     1,994,000.00   111.7190%   104.2066%
    6    169A           LAWRENCE CONSTRUCTION COMPANY                                  $     2,015,000.00   112.8956%   105.3040%
    7    299A           CONTRACT MANAGEMENT, INC. dba US ROADS                         $     2,047,811.65   114.7339%   107.0188%
    8    668A           EDW. C. LEVY CO. dba SCHMIDT CONSTRUCTION COMPANY              $     2,091,639.42   117.1895%   109.3092%
    9    585A           R.E. MONKS CONSTRUCTION COMPANY LLC                            $     2,095,000.00   117.3778%   109.4848%
   10    701A           ROCKY MOUNTAIN MATERIALS AND ASPHALT, INC.                     $     2,207,358.73   123.6729%   115.3567%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 025A              |(  2 ) 757A
                                                      |ENGINEER'S ESTIMATE      |TONY J. BELTRAMO & SONS, |MARTIN MARIETTA MATERIALS
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   15000.0000    15000.00|    7600.0000     7600.00|    9950.0000     9950.00
202-00035 Rem Pipe                         76.000 LF  |      40.0000     3040.00|       8.0000      608.00|      72.2500     5491.00
202-00090 Rem Delineator                   14.000 EACH|       5.0000       70.00|       3.0000       42.00|      18.3500      256.90
202-00220 Rem Asphalt Mat                5082.000 SY  |       3.0000    15246.00|       3.1500    16008.30|       5.3000    26934.60
202-00240 Rem Asphalt Mat (Planing)     14335.000 SY  |       1.3500    19352.25|       1.3000    18635.50|       1.8500    26519.75
202-00250 Rem Pavement Marking           7810.000 SF  |       1.5000    11715.00|       1.4500    11324.50|       2.4000    18744.00
202-00495 Rem Port Present Str              1.000 L S |    5000.0000     5000.00|    2170.0000     2170.00|    3200.0000     3200.00
202-00810 Rem Ground Sign                  13.000 EACH|      50.0000      650.00|      45.0000      585.00|      82.3500     1070.55
202-01000 Rem Fence                      2487.000 LF  |       1.0000     2487.00|       0.5000     1243.50|       0.5500     1367.85
202-01130 Rem Gdrail Ty 3                 188.000 LF  |      10.0000     1880.00|       4.5500      855.40|       9.0000     1692.00
202-01300 Rem End Anchorage                 4.000 EACH|     500.0000     2000.00|     150.0000      600.00|     267.0000     1068.00



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/29/12
                                                                                                                   PAGE : 007 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120216                CONTRACT ID : C18010                       COUNTIES : EL PASO
     LETTING DATE : 02/16/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 025A              |(  2 ) 757A
                                                      |ENGINEER'S ESTIMATE      |TONY J. BELTRAMO & SONS, |MARTIN MARIETTA MATERIALS
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
202-04002 Clean Culvert                     1.000 EACH|    3000.0000     3000.00|    1500.0000     1500.00|     777.0000      777.00
203-00010 Uncl Excav (CIP)              13253.000 CY  |       9.0000   119277.00|       8.7500   115963.75|       8.2500   109337.25
203-01500 Blading                          60.000 HOUR|     100.0000     6000.00|      80.0000     4800.00|      86.5000     5190.00
203-01594 Combination Loader               40.000 HOUR|      80.0000     3200.00|      65.0000     2600.00|      76.0000     3040.00
203-01597 Potholing                        20.000 HOUR|     175.0000     3500.00|     160.0000     3200.00|     165.0000     3300.00
203-01622 Sweeping (With Pickup Broo       40.000 HOUR|     120.0000     4800.00|      80.0000     3200.00|     135.0000     5400.00
206-00000 Str Excav                       136.000 CY  |      20.0000     2720.00|      11.0000     1496.00|      48.0000     6528.00
206-00100 Str Bkfl (CL 1)                 144.000 CY  |      30.0000     4320.00|      17.0000     2448.00|      70.0000    10080.00
207-00205 Topsoil                        4900.000 CY  |      11.0000    53900.00|       6.0000    29400.00|       4.9000    24010.00
207-00305 Wetland Topsoil                3151.000 CY  |      11.0000    34661.00|       6.0000    18906.00|       8.6500    27256.15
207-00310 Stockpile Wetland Topsoil      2099.000 CY  |       9.0000    18891.00|       6.0000    12594.00|       3.5500     7451.45
208-00002 Erosion Log (12 In)             600.000 LF  |       8.0000     4800.00|       3.2000     1920.00|       3.6500     2190.00
208-00011 Erosion Bales (Weed Free)       100.000 EACH|      16.0000     1600.00|      12.0000     1200.00|      13.5000     1350.00
208-00020 Silt Fence                     4700.000 LF  |       1.4000     6580.00|       1.0000     4700.00|       1.2000     5640.00
208-00034 Gravel Bag                      200.000 LF  |       7.0000     1400.00|      10.0000     2000.00|       5.2500     1050.00
208-00045 Conc Washout Str                  2.000 EACH|     550.0000     1100.00|     850.0000     1700.00|    1500.0000     3000.00
208-00070 Vehicle Tracking Pad              4.000 EACH|    3500.0000    14000.00|    1500.0000     6000.00|    1225.0000     4900.00
208-00103 Removal and Disposal of Se       40.000 HOUR|      40.0000     1600.00|      30.0000     1200.00|      45.2500     1810.00
208-00105 Removal and Disposal of Se       40.000 HOUR|      80.0000     3200.00|      65.0000     2600.00|      58.5500     2342.00
208-00107 Rem Trash                        40.000 HOUR|      40.0000     1600.00|      45.0000     1800.00|      46.6000     1864.00
208-00205 Erosion Control Supervisor      375.000 HOUR|      45.0000    16875.00|      45.0000    16875.00|      37.2500    13968.75
210-00010 Res Mailbox Str                   2.000 EACH|     240.0000      480.00|     200.0000      400.00|     130.0000      260.00
210-00810 Res Ground Sign                   5.000 EACH|     100.0000      500.00|     300.0000     1500.00|     325.0000     1625.00
212-00006 Seeding (Native)                 10.000 ACRE|     400.0000     4000.00|     360.0000     3600.00|     300.0000     3000.00
212-00028 Seeding (Wetlands)                1.300 ACRE|    1000.0000     1300.00|     396.0000      514.80|     600.0000      780.00
212-00032 Soil Conditioning                10.000 ACRE|    1400.0000    14000.00|    1600.0000    16000.00|    1775.0000    17750.00
213-00002 Mulching (Weed Free Hay)          9.000 ACRE|     350.0000     3150.00|     340.0000     3060.00|     310.0000     2790.00
213-00061 Mulch Tackifier                2000.000 LB  |       2.0000     4000.00|       4.0500     8100.00|       2.5000     5000.00
213-00100 Soil Binder                      20.000 ACRE|     400.0000     8000.00|     805.0000    16100.00|     840.0000    16800.00
216-00201 Soil Reten Blanket (S-C)(B     1200.000 SY  |       2.5000     3000.00|       2.9000     3480.00|       2.7500     3300.00
217-00000 Herbicide Treatment           40500.000 SY  |       0.2000     8100.00|       0.2000     8100.00|       0.2000     8100.00
304-06000 ABC (CL 6)                    14004.000 TON |      14.0000   196056.00|      14.8000   207259.20|      13.5000   189054.00
304-09014 ABC (Spec)                      108.000 TON |      15.0000     1620.00|      22.7500     2457.00|      39.5000     4266.00
304-09100 ABC (RAP)                       728.000 TON |      15.0000    10920.00|      18.1000    13176.80|      19.0000    13832.00
403-00720 HMA (Patching) (Asph)           100.000 TON |     125.0000    12500.00|     113.0000    11300.00|      78.5000     7850.00
403-34821 HMA (Gr SX) (100) (PG 58-2    10288.000 TON |      75.0000   771600.00|      63.7000   655345.60|      71.0000   730448.00
411-10255 Emul Asph (SS)                 3262.000 GAL |       3.0000     9786.00|       1.5000     4893.00|       4.7500    15494.50
420-00103 Geotextile (Er Cont) (CL 2      169.000 SY  |       5.0000      845.00|       3.5000      591.50|       5.0000      845.00
506-00212 Riprap (12 In)                   48.000 CY  |      90.0000     4320.00|      46.0000     2208.00|      72.0000     3456.00
601-03030 Conc CL D (Box)                  75.000 CY  |     450.0000    33750.00|     382.0000    28650.00|     425.0000    31875.00
602-00000 Reinf Steel                    5294.000 LB  |       1.0000     5294.00|       0.9500     5029.30|       0.8500     4499.90
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/29/12
                                                                                                                   PAGE : 007 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120216                CONTRACT ID : C18010                       COUNTIES : EL PASO
     LETTING DATE : 02/16/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 025A              |(  2 ) 757A
                                                      |ENGINEER'S ESTIMATE      |TONY J. BELTRAMO & SONS, |MARTIN MARIETTA MATERIALS
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
602-00020 Reinf Steel (Epoxy)            2225.000 LB  |       1.0000     2225.00|       1.1000     2447.50|       0.9500     2113.75
607-00005 End Post                          6.000 EACH|     225.0000     1350.00|     145.0000      870.00|     155.0000      930.00
607-00010 Corner and Line Br Post          11.000 EACH|     240.0000     2640.00|     165.0000     1815.00|     176.0000     1936.00
607-01000 Fence BW MP                    2528.000 LF  |       1.2000     3033.60|       1.3000     3286.40|       1.4000     3539.20
607-11200 Fence CW MP                    1019.000 LF  |       2.0000     2038.00|       1.8000     1834.20|       1.9500     1987.05
607-11525 Fence (Plastic)                4378.000 LF  |       2.0000     8756.00|       1.9000     8318.20|       2.0000     8756.00
607-11580 Fence (Temp)                    827.000 LF  |       2.0000     1654.00|       1.8500     1529.95|       2.0000     1654.00
612-00001 Delin (Ty I)                     57.000 EACH|      21.0000     1197.00|      15.5000      883.50|      23.5000     1339.50
612-00002 Delin (Ty II)                    21.000 EACH|      22.0000      462.00|      16.5000      346.50|      22.7500      477.75
612-00003 Delin (Ty III)                    8.000 EACH|      23.0000      184.00|      18.5000      148.00|      29.5000      236.00
613-01200 2 In Elec Cond (P)              400.000 LF  |      10.0000     4000.00|       8.2000     3280.00|       8.5000     3400.00
613-01300 3 In Elec Cond (P)              380.000 LF  |      10.0000     3800.00|       9.2000     3496.00|      10.6500     4047.00
613-07000 Pull Box (Spec)                   5.000 EACH|     300.0000     1500.00|     800.0000     4000.00|     455.0000     2275.00
613-07070 EMS Ball Marker                   5.000 EACH|      10.0000       50.00|      20.0000      100.00|      16.0000       80.00
613-10000 Wiring                            1.000 L S |    5000.0000     5000.00|    5500.0000     5500.00|    2665.0000     2665.00
613-34350 Light Std Metal (35 Ft)           4.000 EACH|    2000.0000     8000.00|    3200.0000    12800.00|    2400.0000     9600.00
613-40000 Conc Foundation Pad               1.000 EACH|    1000.0000     1000.00|     720.0000      720.00|     535.0000      535.00
613-40010 Light Std Foundation              4.000 EACH|     800.0000     3200.00|     800.0000     3200.00|     960.0000     3840.00
613-50100 Lighting Ctrl Center              1.000 EACH|    5000.0000     5000.00|    4500.0000     4500.00|    1600.0000     1600.00
613-70150 Lumin HPS (150 W)                 4.000 EACH|    1000.0000     4000.00|     950.0000     3800.00|     905.0000     3620.00
614-00011 Sign Panel (CL I)               163.000 SF  |      16.0000     2608.00|      15.0000     2445.00|      19.7000     3211.10
614-00012 Sign Panel (CL II)              126.000 SF  |      20.0000     2520.00|      17.0000     2142.00|      21.5500     2715.30
614-01503 Steel Sign Supp (2-In Rd)(       33.000 EACH|     100.0000     3300.00|     185.0000     6105.00|     320.0000    10560.00
614-01573 Steel Sign Supp (2-1/2 Rd        14.000 EACH|     400.0000     5600.00|     385.0000     5390.00|     535.0000     7490.00
614-80385 Rumble Strip                   2782.000 LF  |       3.5000     9737.00|       2.4500     6815.90|       1.5000     4173.00
620-00002 Field Office (CL 2)               1.000 EACH|   20000.0000    20000.00|   11000.0000    11000.00|    6630.0000     6630.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   15000.0000    15000.00|   13700.0000    13700.00|    6630.0000     6630.00
620-00020 Sanitary Facility                 2.000 EACH|    1000.0000     2000.00|    1000.0000     2000.00|     675.0000     1350.00
621-00450 Detour Pvmt                     297.000 SY  |      30.0000     8910.00|      32.0000     9504.00|      21.0000     6237.00
624-20019 18 In Drainage Pipe (CL 0)      136.000 LF  |      35.0000     4760.00|      61.3000     8336.80|      32.0000     4352.00
624-20025 24 In Drainage Pipe (CL 0)      355.000 LF  |      35.0000    12425.00|      70.0000    24850.00|      30.2500    10738.75
624-20037 36 In Drainage Pipe (CL 0)       90.000 LF  |      40.0000     3600.00|      85.7000     7713.00|      71.2500     6412.50
625-00000 Const Surveying                   1.000 L S |   25000.0000    25000.00|   25000.0000    25000.00|   40125.0000    40125.00
626-00000 Mobilization                      1.000 L S |   60000.0000    60000.00|  107346.0000   107346.00|   78525.0000    78525.00
627-00005 Epoxy Pvmt Mkg                  108.000 GAL |      48.0000     5184.00|     110.0000    11880.00|      86.2500     9315.00
627-00012 Pvmt Mkg Paint (Low VOC So      205.000 GAL |      30.0000     6150.00|      45.0000     9225.00|      40.0000     8200.00
627-30405 Preform Thermoplastic Pvmt      186.000 SF  |      11.0000     2046.00|      16.0000     2976.00|      13.5000     2511.00
627-30410 Preform Thermoplastic Pvmt       96.000 SF  |       7.0000      672.00|      15.0000     1440.00|       8.5000      816.00
629-01002 Survey Monument (Ty 2)            1.000 EACH|     400.0000      400.00|     500.0000      500.00|    1065.0000     1065.00
629-01050 Monument Box                      2.000 EACH|     300.0000      600.00|     500.0000     1000.00|     265.0000      530.00
630-00000 Flagging                        500.000 HOUR|      20.0000    10000.00|      18.0000     9000.00|      19.2500     9625.00



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/29/12
                                                                                                                   PAGE : 007 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120216                CONTRACT ID : C18010                       COUNTIES : EL PASO
     LETTING DATE : 02/16/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 025A              |(  2 ) 757A
                                                      |ENGINEER'S ESTIMATE      |TONY J. BELTRAMO & SONS, |MARTIN MARIETTA MATERIALS
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-00007 Traf Ctrl Inspection             30.000 DAY |      80.0000     2400.00|      75.0000     2250.00|      80.0000     2400.00
630-00012 Traf Ctrl Mgmt                  120.000 DAY |     450.0000    54000.00|     380.0000    45600.00|     405.0000    48600.00
630-80001 Flash Beacon (Port)               2.000 EACH|     650.0000     1300.00|     500.0000     1000.00|     535.0000     1070.00
630-80335 Barricade (3 M-A) (Temp)          8.000 EACH|     100.0000      800.00|     100.0000      800.00|     107.0000      856.00
630-80341 Const Traf Sign (A)              31.000 EACH|      20.0000      620.00|      45.0000     1395.00|      48.0000     1488.00
630-80342 Const Traf Sign (B)              54.000 EACH|      25.0000     1350.00|      55.0000     2970.00|      56.0000     3024.00
630-80343 Const Traf Sign (C)               8.000 EACH|      50.0000      400.00|      55.0000      440.00|      56.0000      448.00
630-80344 Const Traf Sign (Spec)          100.000 SF  |      20.0000     2000.00|      14.0000     1400.00|      15.0000     1500.00
630-80355 Port Mesg Panel                   4.000 EACH|    6000.0000    24000.00|    5000.0000    20000.00|    5325.0000    21300.00
630-80360 Drum Channel Dev                 50.000 EACH|      20.0000     1000.00|      25.0000     1250.00|      26.6500     1332.50
630-80370 Conc Barrier (Temp)            3230.000 LF  |      25.0000    80750.00|      24.5500    79296.50|      32.4000   104652.00
630-80380 Traffic Cone                     50.000 EACH|      12.0000      600.00|       8.0000      400.00|       8.5000      425.00
630-80510 Mobile Pvmt Mkg Zone              1.000 L S |    1000.0000     1000.00|    1750.0000     1750.00|    1065.0000     1065.00
630-85010 Impact Atten (Temp)               5.000 EACH|    1400.0000     7000.00|    1500.0000     7500.00|    1600.0000     8000.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     1,913,506.85|       $     1,784,835.60|       $     1,869,808.05
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     1,913,506.85|       $     1,784,835.60|       $     1,869,808.05
====================================================================================================================================



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/29/12
                                                                                                                   PAGE : 007 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120216                CONTRACT ID : C18010                       COUNTIES : EL PASO
     LETTING DATE : 02/16/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 1275A             |(  4 ) 801A              |(  5 ) 055A
                                                      |CASTLE ROCK CONST. CO. OF|ZAK DIRT, INC.           |TRICON 2, LLC
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |  180000.0000   180000.00|   10000.0000    10000.00|    5000.0000     5000.00
202-00035 Rem Pipe                         76.000 LF  |      14.0000     1064.00|      19.0000     1444.00|      94.4400     7177.44
202-00090 Rem Delineator                   14.000 EACH|       3.0000       42.00|       2.9000       40.60|       2.9500       41.30
202-00220 Rem Asphalt Mat                5082.000 SY  |       5.5500    28205.10|       3.5000    17787.00|       3.0000    15246.00
202-00240 Rem Asphalt Mat (Planing)     14335.000 SY  |       2.5500    36554.25|       1.6000    22936.00|       1.8500    26519.75
202-00250 Rem Pavement Marking           7810.000 SF  |       1.6000    12496.00|       1.5500    12105.50|       1.4900    11636.90
202-00495 Rem Port Present Str              1.000 L S |    5375.0000     5375.00|    4000.0000     4000.00|    3000.0000     3000.00
202-00810 Rem Ground Sign                  13.000 EACH|      47.2500      614.25|      46.0000      598.00|      46.3900      603.07
202-01000 Rem Fence                      2487.000 LF  |       0.7500     1865.25|       0.5500     1367.85|       0.5200     1293.24
202-01130 Rem Gdrail Ty 3                 188.000 LF  |       4.7500      893.00|       8.5000     1598.00|      10.0000     1880.00
202-01300 Rem End Anchorage                 4.000 EACH|     157.5000      630.00|     250.0000     1000.00|     200.0000      800.00
202-04002 Clean Culvert                     1.000 EACH|    3500.0000     3500.00|    1000.0000     1000.00|    3000.0000     3000.00
203-00010 Uncl Excav (CIP)              13253.000 CY  |       4.3500    57650.55|       8.5000   112650.50|      13.0600   173084.18
203-01500 Blading                          60.000 HOUR|     125.0000     7500.00|     135.0000     8100.00|     100.0000     6000.00
203-01594 Combination Loader               40.000 HOUR|     125.0000     5000.00|     140.0000     5600.00|      95.0000     3800.00
203-01597 Potholing                        20.000 HOUR|     245.0000     4900.00|     175.0000     3500.00|     250.0000     5000.00
203-01622 Sweeping (With Pickup Broo       40.000 HOUR|     125.0000     5000.00|     135.0000     5400.00|     120.0000     4800.00
206-00000 Str Excav                       136.000 CY  |       6.2500      850.00|      11.5000     1564.00|      12.0000     1632.00
206-00100 Str Bkfl (CL 1)                 144.000 CY  |      20.0000     2880.00|      35.0000     5040.00|      28.8900     4160.16
207-00205 Topsoil                        4900.000 CY  |       5.0500    24745.00|      10.0000    49000.00|      15.0000    73500.00
207-00305 Wetland Topsoil                3151.000 CY  |       4.6500    14652.15|      21.0000    66171.00|       8.0000    25208.00
207-00310 Stockpile Wetland Topsoil      2099.000 CY  |       5.9000    12384.10|       2.5000     5247.50|       5.0000    10495.00
208-00002 Erosion Log (12 In)             600.000 LF  |       4.1500     2490.00|       4.0000     2400.00|       9.0000     5400.00
208-00011 Erosion Bales (Weed Free)       100.000 EACH|      18.9000     1890.00|      18.5000     1850.00|      25.0000     2500.00
208-00020 Silt Fence                     4700.000 LF  |       1.0500     4935.00|       1.0000     4700.00|       1.7500     8225.00
208-00034 Gravel Bag                      200.000 LF  |       2.9000      580.00|       2.8500      570.00|       3.8900      778.00
208-00045 Conc Washout Str                  2.000 EACH|     965.0000     1930.00|     700.0000     1400.00|    1000.0000     2000.00
208-00070 Vehicle Tracking Pad              4.000 EACH|    2115.0000     8460.00|    1300.0000     5200.00|    1366.6700     5466.68
208-00103 Removal and Disposal of Se       40.000 HOUR|      45.0000     1800.00|      35.0000     1400.00|      35.0000     1400.00
208-00105 Removal and Disposal of Se       40.000 HOUR|      75.0000     3000.00|      75.0000     3000.00|      95.0000     3800.00
208-00107 Rem Trash                        40.000 HOUR|      50.0000     2000.00|      35.0000     1400.00|      95.0000     3800.00
208-00205 Erosion Control Supervisor      375.000 HOUR|      50.0000    18750.00|      60.0000    22500.00|      30.0000    11250.00
210-00010 Res Mailbox Str                   2.000 EACH|     300.0000      600.00|     290.0000      580.00|     293.8100      587.62
210-00810 Res Ground Sign                   5.000 EACH|     315.0000     1575.00|     305.0000     1525.00|     309.2800     1546.40
212-00006 Seeding (Native)                 10.000 ACRE|     409.5000     4095.00|     400.0000     4000.00|     402.0600     4020.60
212-00028 Seeding (Wetlands)                1.300 ACRE|    1950.0000     2535.00|    1890.0000     2457.00|    1912.3700     2486.08
212-00032 Soil Conditioning                10.000 ACRE|    2037.0000    20370.00|    1970.0000    19700.00|    2000.0000    20000.00
213-00002 Mulching (Weed Free Hay)          9.000 ACRE|     467.2500     4205.25|     365.0000     3285.00|     371.1300     3340.17
213-00061 Mulch Tackifier                2000.000 LB  |       1.5000     3000.00|       1.4000     2800.00|       1.4400     2880.00
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     LETTING NO.  : 20120216                CONTRACT ID : C18010                       COUNTIES : EL PASO
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                                                      |(  3 ) 1275A             |(  4 ) 801A              |(  5 ) 055A
                                                      |CASTLE ROCK CONST. CO. OF|ZAK DIRT, INC.           |TRICON 2, LLC
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
213-00100 Soil Binder                      20.000 ACRE|     430.5000     8610.00|     420.0000     8400.00|     422.6800     8453.60
216-00201 Soil Reten Blanket (S-C)(B     1200.000 SY  |       1.8500     2220.00|       1.8000     2160.00|       1.7700     2124.00
217-00000 Herbicide Treatment           40500.000 SY  |       0.1000     4050.00|       0.0100      405.00|       0.0200      810.00
304-06000 ABC (CL 6)                    14004.000 TON |      12.8000   179251.20|      17.5000   245070.00|      15.1000   211460.40
304-09014 ABC (Spec)                      108.000 TON |      37.1500     4012.20|      29.0000     3132.00|      16.1300     1742.04
304-09100 ABC (RAP)                       728.000 TON |      25.1500    18309.20|      23.0000    16744.00|      17.4700    12718.16
403-00720 HMA (Patching) (Asph)           100.000 TON |     162.1500    16215.00|     165.0000    16500.00|     154.6400    15464.00
403-34821 HMA (Gr SX) (100) (PG 58-2    10288.000 TON |      66.4500   683637.60|      66.5000   684152.00|      72.1600   742382.08
411-10255 Emul Asph (SS)                 3262.000 GAL |       2.9500     9622.90|       2.8000     9133.60|       2.0600     6719.72
420-00103 Geotextile (Er Cont) (CL 2      169.000 SY  |       4.5000      760.50|       5.0000      845.00|       3.0000      507.00
506-00212 Riprap (12 In)                   48.000 CY  |      72.0000     3456.00|      95.0000     4560.00|      79.3200     3807.36
601-03030 Conc CL D (Box)                  75.000 CY  |     505.0000    37875.00|     510.0000    38250.00|     450.0000    33750.00
602-00000 Reinf Steel                    5294.000 LB  |       0.9000     4764.60|       1.6000     8470.40|       1.1100     5876.34
602-00020 Reinf Steel (Epoxy)            2225.000 LB  |       0.9500     2113.75|       1.6500     3671.25|       1.1100     2469.75
607-00005 End Post                          6.000 EACH|     195.0000     1170.00|     150.0000      900.00|     149.4800      896.88
607-00010 Corner and Line Br Post          11.000 EACH|     185.0000     2035.00|     170.0000     1870.00|     170.1000     1871.10
607-01000 Fence BW MP                    2528.000 LF  |       1.5500     3918.40|       1.3000     3286.40|       1.3400     3387.52
607-11200 Fence CW MP                    1019.000 LF  |       3.1500     3209.85|       1.8500     1885.15|       1.8600     1895.34
607-11525 Fence (Plastic)                4378.000 LF  |       1.3000     5691.40|       1.9500     8537.10|       1.9600     8580.88
607-11580 Fence (Temp)                    827.000 LF  |       3.1000     2563.70|       1.9000     1571.30|       1.9100     1579.57
612-00001 Delin (Ty I)                     57.000 EACH|      16.3000      929.10|      16.0000      912.00|      15.9800      910.86
612-00002 Delin (Ty II)                    21.000 EACH|      19.4500      408.45|      17.0000      357.00|      19.0700      400.47
612-00003 Delin (Ty III)                    8.000 EACH|      17.3500      138.80|      19.0000      152.00|      17.0100      136.08
613-01200 2 In Elec Cond (P)              400.000 LF  |       8.4000     3360.00|       8.5000     3400.00|       8.2500     3300.00
613-01300 3 In Elec Cond (P)              380.000 LF  |      10.5000     3990.00|      10.2500     3895.00|      10.3100     3917.80
613-07000 Pull Box (Spec)                   5.000 EACH|     446.7500     2233.75|     450.0000     2250.00|     438.1400     2190.70
613-07070 EMS Ball Marker                   5.000 EACH|      15.7500       78.75|      16.0000       80.00|      15.4600       77.30
613-10000 Wiring                            1.000 L S |    2625.0000     2625.00|    3000.0000     3000.00|    2577.3200     2577.32
613-34350 Light Std Metal (35 Ft)           4.000 EACH|    2365.0000     9460.00|    2300.0000     9200.00|    2319.5900     9278.36
613-40000 Conc Foundation Pad               1.000 EACH|     525.0000      525.00|     600.0000      600.00|     515.4600      515.46
613-40010 Light Std Foundation              4.000 EACH|     945.0000     3780.00|     900.0000     3600.00|     927.8400     3711.36
613-50100 Lighting Ctrl Center              1.000 EACH|    1575.0000     1575.00|    1800.0000     1800.00|    1546.3900     1546.39
613-70150 Lumin HPS (150 W)                 4.000 EACH|     895.0000     3580.00|     900.0000     3600.00|     876.2900     3505.16
614-00011 Sign Panel (CL I)               163.000 SF  |      15.7500     2567.25|      15.5000     2526.50|      15.4600     2519.98
614-00012 Sign Panel (CL II)              126.000 SF  |      17.8500     2249.10|      17.5000     2205.00|      17.5300     2208.78
614-01503 Steel Sign Supp (2-In Rd)(       33.000 EACH|     195.0000     6435.00|     190.0000     6270.00|     190.7200     6293.76
614-01573 Steel Sign Supp (2-1/2 Rd        14.000 EACH|     405.0000     5670.00|     395.0000     5530.00|     396.9100     5556.74
614-80385 Rumble Strip                   2782.000 LF  |       1.6000     4451.20|       2.0000     5564.00|       1.4400     4006.08
620-00002 Field Office (CL 2)               1.000 EACH|   12250.0000    12250.00|   23500.0000    23500.00|   13500.0000    13500.00
620-00012 Field Lab (CL 2)                  1.000 EACH|    8325.0000     8325.00|   19500.0000    19500.00|   13500.0000    13500.00
620-00020 Sanitary Facility                 2.000 EACH|     750.0000     1500.00|    1500.0000     3000.00|    3000.0000     6000.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120216                CONTRACT ID : C18010                       COUNTIES : EL PASO
     LETTING DATE : 02/16/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 1275A             |(  4 ) 801A              |(  5 ) 055A
                                                      |CASTLE ROCK CONST. CO. OF|ZAK DIRT, INC.           |TRICON 2, LLC
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
621-00450 Detour Pvmt                     297.000 SY  |      41.9000    12444.30|      42.0000    12474.00|      43.3000    12860.10
624-20019 18 In Drainage Pipe (CL 0)      136.000 LF  |      50.0000     6800.00|      59.0000     8024.00|      59.9100     8147.76
624-20025 24 In Drainage Pipe (CL 0)      355.000 LF  |      58.0000    20590.00|      69.0000    24495.00|      76.1700    27040.35
624-20037 36 In Drainage Pipe (CL 0)       90.000 LF  |     105.0000     9450.00|     110.0000     9900.00|      96.0800     8647.20
625-00000 Const Surveying                   1.000 L S |   14050.0000    14050.00|    7300.0000     7300.00|   25742.2700    25742.27
626-00000 Mobilization                      1.000 L S |  160000.0000   160000.00|  115000.0000   115000.00|   89352.7400    89352.74
627-00005 Epoxy Pvmt Mkg                  108.000 GAL |      73.5000     7938.00|      71.0000     7668.00|     113.4000    12247.20
627-00012 Pvmt Mkg Paint (Low VOC So      205.000 GAL |      36.7500     7533.75|      36.0000     7380.00|      46.3900     9509.95
627-30405 Preform Thermoplastic Pvmt      186.000 SF  |      18.9000     3515.40|      18.5000     3441.00|      16.4900     3067.14
627-30410 Preform Thermoplastic Pvmt       96.000 SF  |      18.9000     1814.40|      18.5000     1776.00|      15.4600     1484.16
629-01002 Survey Monument (Ty 2)            1.000 EACH|     126.0000      126.00|     500.0000      500.00|     309.2800      309.28
629-01050 Monument Box                      2.000 EACH|     231.0000      462.00|     500.0000     1000.00|     309.2800      618.56
630-00000 Flagging                        500.000 HOUR|      18.9000     9450.00|      20.0000    10000.00|      18.5600     9280.00
630-00007 Traf Ctrl Inspection             30.000 DAY |      78.7500     2362.50|      80.0000     2400.00|      77.3200     2319.60
630-00012 Traf Ctrl Mgmt                  120.000 DAY |     399.0000    47880.00|     385.0000    46200.00|     391.7500    47010.00
630-80001 Flash Beacon (Port)               2.000 EACH|     525.0000     1050.00|     510.0000     1020.00|     515.4600     1030.92
630-80335 Barricade (3 M-A) (Temp)          8.000 EACH|     105.0000      840.00|     115.0000      920.00|     103.0900      824.72
630-80341 Const Traf Sign (A)              31.000 EACH|      47.2500     1464.75|      46.0000     1426.00|      46.3900     1438.09
630-80342 Const Traf Sign (B)              54.000 EACH|      57.7500     3118.50|      56.0000     3024.00|      56.7000     3061.80
630-80343 Const Traf Sign (C)               8.000 EACH|      57.7500      462.00|      57.0000      456.00|      56.7000      453.60
630-80344 Const Traf Sign (Spec)          100.000 SF  |      14.7000     1470.00|      14.5000     1450.00|      14.4300     1443.00
630-80355 Port Mesg Panel                   4.000 EACH|    5250.0000    21000.00|    5100.0000    20400.00|    5154.6400    20618.56
630-80360 Drum Channel Dev                 50.000 EACH|      26.2500     1312.50|      25.5000     1275.00|      25.7700     1288.50
630-80370 Conc Barrier (Temp)            3230.000 LF  |      11.9000    38437.00|      25.0000    80750.00|      25.0000    80750.00
630-80380 Traffic Cone                     50.000 EACH|       8.4000      420.00|       8.1000      405.00|       8.2500      412.50
630-80510 Mobile Pvmt Mkg Zone              1.000 L S |    1260.0000     1260.00|    1550.0000     1550.00|    1804.1200     1804.12
630-85010 Impact Atten (Temp)               5.000 EACH|    1575.0000     7875.00|    1550.0000     7750.00|    1546.3900     7731.95
                                                      |                         |                         |
SECTION TOTALS                                        |       $     1,941,759.70|       $     1,953,385.65|       $     1,994,000.00
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     1,941,759.70|       $     1,953,385.65|       $     1,994,000.00
====================================================================================================================================
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                                                      |(  6 ) 169A              |(  7 ) 299A              |(  8 ) 668A
                                                      |LAWRENCE CONSTRUCTION CO.|CONTRACT MANAGEMENT, INC.|SCHMIDT CONSTRUCTION COMP
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   13085.2500    13085.25|   17875.0000    17875.00|   16037.5400    16037.54
202-00035 Rem Pipe                         76.000 LF  |      20.4600     1554.96|      19.4500     1478.20|      17.0500     1295.80
202-00090 Rem Delineator                   14.000 EACH|       4.4100       61.74|       5.6500       79.10|       3.2800       45.92
202-00220 Rem Asphalt Mat                5082.000 SY  |       4.7300    24037.86|       6.6000    33541.20|       4.9200    25003.44
202-00240 Rem Asphalt Mat (Planing)     14335.000 SY  |       2.2900    32827.15|       1.6000    22936.00|       2.1900    31393.65
202-00250 Rem Pavement Marking           7810.000 SF  |       1.6000    12496.00|       1.8500    14448.50|       1.6100    12574.10
202-00495 Rem Port Present Str              1.000 L S |   10396.5800    10396.58|    5095.0000     5095.00|   18526.7800    18526.78
202-00810 Rem Ground Sign                  13.000 EACH|      44.1000      573.30|      62.8000      816.40|      51.6600      671.58
202-01000 Rem Fence                      2487.000 LF  |       0.5500     1367.85|       0.9500     2362.65|       0.5300     1318.11
202-01130 Rem Gdrail Ty 3                 188.000 LF  |       5.4700     1028.36|       3.8000      714.40|       5.6800     1067.84
202-01300 Rem End Anchorage                 4.000 EACH|     231.2900      925.16|     185.0000      740.00|     170.4900      681.96
202-04002 Clean Culvert                     1.000 EACH|    6484.4500     6484.45|    3165.0000     3165.00|    1704.9200     1704.92
203-00010 Uncl Excav (CIP)              13253.000 CY  |      10.1700   134783.01|       9.6500   127891.45|      10.6900   141674.57
203-01500 Blading                          60.000 HOUR|      65.9800     3958.80|     133.8500     8031.00|     120.0000     7200.00
203-01594 Combination Loader               40.000 HOUR|      61.0800     2443.20|     108.9000     4356.00|     100.0000     4000.00
203-01597 Potholing                        20.000 HOUR|     165.3800     3307.60|     190.0000     3800.00|     257.5700     5151.40
203-01622 Sweeping (With Pickup Broo       40.000 HOUR|     148.8300     5953.20|     158.0000     6320.00|     200.0000     8000.00
206-00000 Str Excav                       136.000 CY  |       7.2200      981.92|       7.9500     1081.20|      22.7300     3091.28
206-00100 Str Bkfl (CL 1)                 144.000 CY  |      35.0400     5045.76|      22.6000     3254.40|      28.4200     4092.48
207-00205 Topsoil                        4900.000 CY  |       5.7600    28224.00|      14.4000    70560.00|       7.3800    36162.00
207-00305 Wetland Topsoil                3151.000 CY  |      12.1900    38410.69|      13.7000    43168.70|      11.0700    34881.57
207-00310 Stockpile Wetland Topsoil      2099.000 CY  |       4.6900     9844.31|       9.7000    20360.30|       8.9500    18786.05
208-00002 Erosion Log (12 In)             600.000 LF  |       4.3500     2610.00|       4.4500     2670.00|       4.1700     2502.00
208-00011 Erosion Bales (Weed Free)       100.000 EACH|      19.8400     1984.00|      15.2000     1520.00|      19.0100     1901.00
208-00020 Silt Fence                     4700.000 LF  |       1.1000     5170.00|       1.2000     5640.00|       1.0600     4982.00
208-00034 Gravel Bag                      200.000 LF  |       3.0300      606.00|       6.3000     1260.00|       2.9000      580.00
208-00045 Conc Washout Str                  2.000 EACH|     801.3100     1602.62|    1010.0000     2020.00|    1534.4300     3068.86
208-00070 Vehicle Tracking Pad              4.000 EACH|    2610.6300    10442.52|    1205.0000     4820.00|    1531.2500     6125.00
208-00103 Removal and Disposal of Se       40.000 HOUR|      80.0400     3201.60|      44.3000     1772.00|      42.9900     1719.60
208-00105 Removal and Disposal of Se       40.000 HOUR|      50.8200     2032.80|      69.6500     2786.00|      78.0000     3120.00
208-00107 Rem Trash                        40.000 HOUR|     235.3600     9414.40|      44.3000     1772.00|     113.9000     4556.00
208-00205 Erosion Control Supervisor      375.000 HOUR|      70.3600    26385.00|      76.0000    28500.00|      43.5000    16312.50
210-00010 Res Mailbox Str                   2.000 EACH|     136.7900      273.58|      66.1000      132.20|     327.1700      654.34
210-00810 Res Ground Sign                   5.000 EACH|     358.3000     1791.50|     158.6000      793.00|     344.3900     1721.95
212-00006 Seeding (Native)                 10.000 ACRE|     429.9600     4299.60|     506.0000     5060.00|     416.4800     4164.80
212-00028 Seeding (Wetlands)                1.300 ACRE|    2045.0800     2658.60|     885.0000     1150.50|    1980.9700     2575.26
212-00032 Soil Conditioning                10.000 ACRE|    2138.7700    21387.70|    3135.0500    31350.50|    2071.7500    20717.50
213-00002 Mulching (Weed Free Hay)          9.000 ACRE|     490.6000     4415.40|     696.0000     6264.00|     475.2200     4276.98
213-00061 Mulch Tackifier                2000.000 LB  |       1.5400     3080.00|       2.5000     5000.00|       1.5000     3000.00
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     LETTING NO.  : 20120216                CONTRACT ID : C18010                       COUNTIES : EL PASO
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====================================================================================================================================
                                                      |(  6 ) 169A              |(  7 ) 299A              |(  8 ) 668A
                                                      |LAWRENCE CONSTRUCTION CO.|CONTRACT MANAGEMENT, INC.|SCHMIDT CONSTRUCTION COMP
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
213-00100 Soil Binder                      20.000 ACRE|     452.0100     9040.20|     696.0000    13920.00|     437.8400     8756.80
216-00201 Soil Reten Blanket (S-C)(B     1200.000 SY  |       1.9000     2280.00|       2.8500     3420.00|       1.8400     2208.00
217-00000 Herbicide Treatment           40500.000 SY  |       0.0200      810.00|       0.1000     4050.00|       0.0200      810.00
304-06000 ABC (CL 6)                    14004.000 TON |      16.9700   237647.88|      19.6500   275178.60|      18.7200   262154.88
304-09014 ABC (Spec)                      108.000 TON |      22.5400     2434.32|      54.2000     5853.60|      18.5500     2003.40
304-09100 ABC (RAP)                       728.000 TON |      25.1300    18294.64|      20.3500    14814.80|      22.8100    16605.68
403-00720 HMA (Patching) (Asph)           100.000 TON |     219.5200    21952.00|     142.0000    14200.00|     162.1500    16215.00
403-34821 HMA (Gr SX) (100) (PG 58-2    10288.000 TON |      73.2200   753287.36|      67.6500   695983.20|      66.4400   683534.72
411-10255 Emul Asph (SS)                 3262.000 GAL |       3.0600     9981.72|       2.4500     7991.90|       2.7800     9068.36
420-00103 Geotextile (Er Cont) (CL 2      169.000 SY  |       5.0800      858.52|       4.9000      828.10|       5.1100      863.59
506-00212 Riprap (12 In)                   48.000 CY  |      92.2100     4426.08|      61.4500     2949.60|     102.3000     4910.40
601-03030 Conc CL D (Box)                  75.000 CY  |     600.0400    45003.00|     406.0000    30450.00|     454.6400    34098.00
602-00000 Reinf Steel                    5294.000 LB  |       0.8400     4446.96|       0.7500     3970.50|       1.1400     6035.16
602-00020 Reinf Steel (Epoxy)            2225.000 LB  |       1.5100     3359.75|       1.0500     2336.25|       2.2700     5050.75
607-00005 End Post                          6.000 EACH|     159.8600      959.16|     139.0000      834.00|     153.8700      923.22
607-00010 Corner and Line Br Post          11.000 EACH|     181.9100     2001.01|     158.0000     1738.00|     175.1000     1926.10
607-01000 Fence BW MP                    2528.000 LF  |       1.4300     3615.04|       2.6500     6699.20|       1.3800     3488.64
607-11200 Fence CW MP                    1019.000 LF  |       1.9800     2017.62|       3.9500     4025.05|       1.9100     1946.29
607-11525 Fence (Plastic)                4378.000 LF  |       2.0900     9150.02|       1.6000     7004.80|       2.0200     8843.56
607-11580 Fence (Temp)                    827.000 LF  |       2.0400     1687.08|       3.8000     3142.60|       1.9600     1620.92
612-00001 Delin (Ty I)                     57.000 EACH|      17.6400     1005.48|      27.6000     1573.20|      17.7900     1014.03
612-00002 Delin (Ty II)                    21.000 EACH|      18.7400      393.54|      30.6500      643.65|      18.9400      397.74
612-00003 Delin (Ty III)                    8.000 EACH|      19.8400      158.72|      35.1500      281.20|      21.2400      169.92
613-01200 2 In Elec Cond (P)              400.000 LF  |       8.8200     3528.00|      10.1000     4040.00|       8.6300     3452.00
613-01300 3 In Elec Cond (P)              380.000 LF  |      11.0200     4187.60|      12.6500     4807.00|      10.7900     4100.20
613-07000 Pull Box (Spec)                   5.000 EACH|     468.5500     2342.75|     580.0000     2900.00|     458.3800     2291.90
613-07070 EMS Ball Marker                   5.000 EACH|      16.5400       82.70|      19.0000       95.00|      16.1800       80.90
613-10000 Wiring                            1.000 L S |    2756.1700     2756.17|    3165.0000     3165.00|    2696.3300     2696.33
613-34350 Light Std Metal (35 Ft)           4.000 EACH|    2480.5500     9922.20|    2850.0500    11400.20|    2426.7000     9706.80
613-40000 Conc Foundation Pad               1.000 EACH|     551.2300      551.23|     630.0000      630.00|     539.2700      539.27
613-40010 Light Std Foundation              4.000 EACH|     992.2200     3968.88|    1140.0000     4560.00|     970.6800     3882.72
613-50100 Lighting Ctrl Center              1.000 EACH|    1653.7100     1653.71|    1900.0000     1900.00|    1617.8000     1617.80
613-70150 Lumin HPS (150 W)                 4.000 EACH|     937.0900     3748.36|    1075.0000     4300.00|     916.7500     3667.00
614-00011 Sign Panel (CL I)               163.000 SF  |      16.5400     2696.02|      18.7500     3056.25|      17.2200     2806.86
614-00012 Sign Panel (CL II)              126.000 SF  |      18.4700     2327.22|      22.5000     2835.00|      19.5200     2459.52
614-01503 Steel Sign Supp (2-In Rd)(       33.000 EACH|     165.3700     5457.21|     105.0000     3465.00|     212.3700     7008.21
614-01573 Steel Sign Supp (2-1/2 Rd        14.000 EACH|     358.3000     5016.20|     350.0000     4900.00|     441.9700     6187.58
614-80385 Rumble Strip                   2782.000 LF  |       1.5400     4284.28|       1.7500     4868.50|       2.5800     7177.56
620-00002 Field Office (CL 2)               1.000 EACH|   12354.1300    12354.13|   16500.0000    16500.00|   11230.0500    11230.05
620-00012 Field Lab (CL 2)                  1.000 EACH|   10912.5400    10912.54|    5500.0000     5500.00|   11333.0800    11333.08
620-00020 Sanitary Facility                 2.000 EACH|     606.3600     1212.72|    1300.0000     2600.00|    1081.7900     2163.58
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/29/12
                                                                                                                   PAGE : 007 -10
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120216                CONTRACT ID : C18010                       COUNTIES : EL PASO
     LETTING DATE : 02/16/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  6 ) 169A              |(  7 ) 299A              |(  8 ) 668A
                                                      |LAWRENCE CONSTRUCTION CO.|CONTRACT MANAGEMENT, INC.|SCHMIDT CONSTRUCTION COMP
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
621-00450 Detour Pvmt                     297.000 SY  |      78.0100    23168.97|      24.5000     7276.50|      36.9900    10986.03
624-20019 18 In Drainage Pipe (CL 0)      136.000 LF  |      49.9100     6787.76|      61.0000     8296.00|      51.1500     6956.40
624-20025 24 In Drainage Pipe (CL 0)      355.000 LF  |      72.3900    25698.45|      65.3500    23199.25|      90.9300    32280.15
624-20037 36 In Drainage Pipe (CL 0)       90.000 LF  |      94.9900     8549.10|      84.5500     7609.50|     109.1100     9819.90
625-00000 Const Surveying                   1.000 L S |   28961.8200    28961.82|   24000.0000    24000.00|   25726.1000    25726.10
626-00000 Mobilization                      1.000 L S |   73100.1600    73100.16|   45500.0000    45500.00|  153254.6600   153254.66
627-00005 Epoxy Pvmt Mkg                  108.000 GAL |     121.2700    13097.16|     139.0000    15012.00|     122.3700    13215.96
627-00012 Pvmt Mkg Paint (Low VOC So      205.000 GAL |      49.6100    10170.05|      57.0000    11685.00|      50.0600    10262.30
627-30405 Preform Thermoplastic Pvmt      186.000 SF  |      17.6400     3281.04|      20.2500     3766.50|      17.8000     3310.80
627-30410 Preform Thermoplastic Pvmt       96.000 SF  |      16.5400     1587.84|      19.0000     1824.00|      16.6900     1602.24
629-01002 Survey Monument (Ty 2)            1.000 EACH|     964.6600      964.66|     152.0000      152.00|     300.5000      300.50
629-01050 Monument Box                      2.000 EACH|     275.6200      551.24|     278.0000      556.00|     300.5000      601.00
630-00000 Flagging                        500.000 HOUR|      19.8400     9920.00|      22.8000    11400.00|      19.4200     9710.00
630-00007 Traf Ctrl Inspection             30.000 DAY |      82.6800     2480.40|      95.0000     2850.00|      80.9000     2427.00
630-00012 Traf Ctrl Mgmt                  120.000 DAY |     418.9300    50271.60|     480.0000    57600.00|     409.8700    49184.40
630-80001 Flash Beacon (Port)               2.000 EACH|     551.2300     1102.46|     630.0000     1260.00|     539.3100     1078.62
630-80335 Barricade (3 M-A) (Temp)          8.000 EACH|     110.2500      882.00|     125.0000     1000.00|     107.8600      862.88
630-80341 Const Traf Sign (A)              31.000 EACH|      49.6100     1537.91|      57.0000     1767.00|      48.5400     1504.74
630-80342 Const Traf Sign (B)              54.000 EACH|      60.6300     3274.02|      69.0000     3726.00|      59.3200     3203.28
630-80343 Const Traf Sign (C)               8.000 EACH|      60.6300      485.04|      69.0000      552.00|      59.3200      474.56
630-80344 Const Traf Sign (Spec)          100.000 SF  |      15.4300     1543.00|      17.0000     1700.00|      15.1000     1510.00
630-80355 Port Mesg Panel                   4.000 EACH|    5512.3400    22049.36|    6300.0000    25200.00|    5393.0700    21572.28
630-80360 Drum Channel Dev                 50.000 EACH|      27.5600     1378.00|      31.0000     1550.00|      26.9700     1348.50
630-80370 Conc Barrier (Temp)            3230.000 LF  |      17.2200    55620.60|      31.0000   100130.00|      33.9300   109593.90
630-80380 Traffic Cone                     50.000 EACH|       8.8200      441.00|      10.1000      505.00|       8.6300      431.50
630-80510 Mobile Pvmt Mkg Zone              1.000 L S |    1929.3200     1929.32|    2200.0000     2200.00|    1946.8200     1946.82
630-85010 Impact Atten (Temp)               5.000 EACH|    3041.7100    15208.55|    1900.0000     9500.00|    1617.9200     8089.60
                                                      |                         |                         |
SECTION TOTALS                                        |       $     2,015,000.00|       $     2,047,811.65|       $     2,091,639.42
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     2,015,000.00|       $     2,047,811.65|       $     2,091,639.42
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/29/12
                                                                                                                   PAGE : 007 -11
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120216                CONTRACT ID : C18010                       COUNTIES : EL PASO
     LETTING DATE : 02/16/12                REGION      : 2
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  9 ) 585A              |( 10 ) 701A              |
                                                      |R.E. MONKS CONSTRUCTION C|ROCKY MOUNTAIN MATERIALS |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   22428.9800    22428.98|   15613.9200    15613.92|
202-00035 Rem Pipe                         76.000 LF  |      29.0000     2204.00|      13.0500      991.80|
202-00090 Rem Delineator                   14.000 EACH|      58.0000      812.00|       3.1200       43.68|
202-00220 Rem Asphalt Mat                5082.000 SY  |       7.0000    35574.00|       5.7500    29221.50|
202-00240 Rem Asphalt Mat (Planing)     14335.000 SY  |       3.2500    46588.75|       2.6800    38417.80|
202-00250 Rem Pavement Marking           7810.000 SF  |       3.2500    25382.50|       1.6300    12730.30|
202-00495 Rem Port Present Str              1.000 L S |    4400.0000     4400.00|    2936.6400     2936.64|
202-00810 Rem Ground Sign                  13.000 EACH|      95.0000     1235.00|      49.0500      637.65|
202-01000 Rem Fence                      2487.000 LF  |       0.6000     1492.20|       0.5400     1342.98|
202-01130 Rem Gdrail Ty 3                 188.000 LF  |      17.0000     3196.00|       3.0000      564.00|
202-01300 Rem End Anchorage                 4.000 EACH|     272.0000     1088.00|     184.1700      736.68|
202-04002 Clean Culvert                     1.000 EACH|    1615.0000     1615.00|    1536.2500     1536.25|
203-00010 Uncl Excav (CIP)              13253.000 CY  |       6.9000    91445.70|      13.9900   185409.47|
203-01500 Blading                          60.000 HOUR|     125.0000     7500.00|     120.0000     7200.00|
203-01594 Combination Loader               40.000 HOUR|      80.0000     3200.00|     113.1700     4526.80|
203-01597 Potholing                        20.000 HOUR|     215.0000     4300.00|     186.5100     3730.20|
203-01622 Sweeping (With Pickup Broo       40.000 HOUR|     197.0000     7880.00|     143.5000     5740.00|
206-00000 Str Excav                       136.000 CY  |      22.0000     2992.00|       9.3100     1266.16|
206-00100 Str Bkfl (CL 1)                 144.000 CY  |      48.0000     6912.00|      42.0000     6048.00|
207-00205 Topsoil                        4900.000 CY  |       3.0000    14700.00|       3.8700    18963.00|
207-00305 Wetland Topsoil                3151.000 CY  |       6.0000    18906.00|       5.4900    17298.99|
207-00310 Stockpile Wetland Topsoil      2099.000 CY  |       5.5000    11544.50|       6.3200    13265.68|
208-00002 Erosion Log (12 In)             600.000 LF  |       6.5000     3900.00|       4.3100     2586.00|
208-00011 Erosion Bales (Weed Free)       100.000 EACH|      60.0000     6000.00|      19.6200     1962.00|
208-00020 Silt Fence                     4700.000 LF  |       1.1500     5405.00|       1.0900     5123.00|
208-00034 Gravel Bag                      200.000 LF  |       5.0000     1000.00|       3.0000      600.00|
208-00045 Conc Washout Str                  2.000 EACH|    1200.0000     2400.00|     685.2000     1370.40|
208-00070 Vehicle Tracking Pad              4.000 EACH|    2070.0000     8280.00|    1463.1900     5852.76|
208-00103 Removal and Disposal of Se       40.000 HOUR|      50.0000     2000.00|      49.0500     1962.00|
208-00105 Removal and Disposal of Se       40.000 HOUR|     125.0000     5000.00|      65.4000     2616.00|
208-00107 Rem Trash                        40.000 HOUR|      66.0000     2640.00|      93.6100     3744.40|
208-00205 Erosion Control Supervisor      375.000 HOUR|      82.0000    30750.00|      32.7000    12262.50|
210-00010 Res Mailbox Str                   2.000 EACH|     310.0000      620.00|     253.3300      506.66|
210-00810 Res Ground Sign                   5.000 EACH|     155.0000      775.00|     326.9900     1634.95|
212-00006 Seeding (Native)                 10.000 ACRE|     570.0000     5700.00|     425.0900     4250.90|
212-00028 Seeding (Wetlands)                1.300 ACRE|    3000.0000     3900.00|    2021.9200     2628.50|
212-00032 Soil Conditioning                10.000 ACRE|    2250.0000    22500.00|    2114.5600    21145.60|
213-00002 Mulching (Weed Free Hay)          9.000 ACRE|     720.0000     6480.00|     392.3900     3531.51|
213-00061 Mulch Tackifier                2000.000 LB  |       1.3600     2720.00|       1.5300     3060.00|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/29/12
                                                                                                                   PAGE : 007 -12
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120216                CONTRACT ID : C18010                       COUNTIES : EL PASO
     LETTING DATE : 02/16/12                REGION      : 2
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  9 ) 585A              |( 10 ) 701A              |
                                                      |R.E. MONKS CONSTRUCTION C|ROCKY MOUNTAIN MATERIALS |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
213-00100 Soil Binder                      20.000 ACRE|     565.0000    11300.00|     446.8900     8937.80|
216-00201 Soil Reten Blanket (S-C)(B     1200.000 SY  |       3.1500     3780.00|       1.8700     2244.00|
217-00000 Herbicide Treatment           40500.000 SY  |       0.0600     2430.00|       0.1100     4455.00|
304-06000 ABC (CL 6)                    14004.000 TON |      18.5000   259074.00|      12.2600   171689.04|
304-09014 ABC (Spec)                      108.000 TON |      48.0000     5184.00|      35.6000     3844.80|
304-09100 ABC (RAP)                       728.000 TON |      26.0000    18928.00|      23.6200    17195.36|
403-00720 HMA (Patching) (Asph)           100.000 TON |     192.0000    19200.00|     106.8700    10687.00|
403-34821 HMA (Gr SX) (100) (PG 58-2    10288.000 TON |      77.0000   792176.00|      71.3500   734048.80|
411-10255 Emul Asph (SS)                 3262.000 GAL |       3.2200    10503.64|       5.2600    17158.12|
420-00103 Geotextile (Er Cont) (CL 2      169.000 SY  |       8.1500     1377.35|       6.3000     1064.70|
506-00212 Riprap (12 In)                   48.000 CY  |     105.0000     5040.00|     118.1800     5672.64|
601-03030 Conc CL D (Box)                  75.000 CY  |     620.0000    46500.00|     382.1000    28657.50|
602-00000 Reinf Steel                    5294.000 LB  |       1.4000     7411.60|       1.0700     5664.58|
602-00020 Reinf Steel (Epoxy)            2225.000 LB  |       1.6000     3560.00|       1.2200     2714.50|
607-00005 End Post                          6.000 EACH|     168.0000     1008.00|     158.0500      948.30|
607-00010 Corner and Line Br Post          11.000 EACH|     190.0000     2090.00|     179.8500     1978.35|
607-01000 Fence BW MP                    2528.000 LF  |       1.5000     3792.00|       1.4200     3589.76|
607-11200 Fence CW MP                    1019.000 LF  |       2.1100     2150.09|       1.9600     1997.24|
607-11525 Fence (Plastic)                4378.000 LF  |       2.2000     9631.60|       2.0700     9062.46|
607-11580 Fence (Temp)                    827.000 LF  |       2.1700     1794.59|       2.0200     1670.54|
612-00001 Delin (Ty I)                     57.000 EACH|      23.5000     1339.50|      28.3400     1615.38|
612-00002 Delin (Ty II)                    21.000 EACH|      25.0000      525.00|      17.9800      377.58|
612-00003 Delin (Ty III)                    8.000 EACH|      26.0000      208.00|      20.1700      161.36|
613-01200 2 In Elec Cond (P)              400.000 LF  |      17.0000     6800.00|       8.7200     3488.00|
613-01300 3 In Elec Cond (P)              380.000 LF  |      18.0000     6840.00|      30.9000    11742.00|
613-07000 Pull Box (Spec)                   5.000 EACH|    1217.0000     6085.00|     463.2400     2316.20|
613-07070 EMS Ball Marker                   5.000 EACH|      96.0000      480.00|      16.3500       81.75|
613-10000 Wiring                            1.000 L S |    3200.0000     3200.00|    2724.9500     2724.95|
613-34350 Light Std Metal (35 Ft)           4.000 EACH|    2800.0000    11200.00|    2452.4600     9809.84|
613-40000 Conc Foundation Pad               1.000 EACH|     670.0000      670.00|     544.9900      544.99|
613-40010 Light Std Foundation              4.000 EACH|    1425.0000     5700.00|    1122.3000     4489.20|
613-50100 Lighting Ctrl Center              1.000 EACH|    8400.0000     8400.00|    1634.9700     1634.97|
613-70150 Lumin HPS (150 W)                 4.000 EACH|    1280.0000     5120.00|     926.4800     3705.92|
614-00011 Sign Panel (CL I)               163.000 SF  |      22.0000     3586.00|      16.3500     2665.05|
614-00012 Sign Panel (CL II)              126.000 SF  |      24.0000     3024.00|      18.5300     2334.78|
614-01503 Steel Sign Supp (2-In Rd)(       33.000 EACH|     222.0000     7326.00|     201.6500     6654.45|
614-01573 Steel Sign Supp (2-1/2 Rd        14.000 EACH|     480.0000     6720.00|     419.6400     5874.96|
614-80385 Rumble Strip                   2782.000 LF  |       3.1500     8763.30|      98.9900   275390.18|
620-00002 Field Office (CL 2)               1.000 EACH|   27500.0000    27500.00|   21142.5100    21142.51|
620-00012 Field Lab (CL 2)                  1.000 EACH|    8000.0000     8000.00|   15382.9000    15382.90|
620-00020 Sanitary Facility                 2.000 EACH|    1000.0000     2000.00|     648.5400     1297.08|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/29/12
                                                                                                                   PAGE : 007 -13
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120216                CONTRACT ID : C18010                       COUNTIES : EL PASO
     LETTING DATE : 02/16/12                REGION      : 2
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  9 ) 585A              |( 10 ) 701A              |
                                                      |R.E. MONKS CONSTRUCTION C|ROCKY MOUNTAIN MATERIALS |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
621-00450 Detour Pvmt                     297.000 SY  |      38.0000    11286.00|      40.3900    11995.83|
624-20019 18 In Drainage Pipe (CL 0)      136.000 LF  |      41.0000     5576.00|      52.8300     7184.88|
624-20025 24 In Drainage Pipe (CL 0)      355.000 LF  |      52.4400    18616.20|      54.9400    19503.70|
624-20037 36 In Drainage Pipe (CL 0)       90.000 LF  |      77.0000     6930.00|     114.3400    10290.60|
625-00000 Const Surveying                   1.000 L S |   34250.0000    34250.00|   22471.0400    22471.04|
626-00000 Mobilization                      1.000 L S |   20000.0000    20000.00|   89690.4200    89690.42|
627-00005 Epoxy Pvmt Mkg                  108.000 GAL |     118.0000    12744.00|      76.3000     8240.40|
627-00012 Pvmt Mkg Paint (Low VOC So      205.000 GAL |      54.0000    11070.00|      38.1500     7820.75|
627-30405 Preform Thermoplastic Pvmt      186.000 SF  |      18.0000     3348.00|      19.6200     3649.32|
627-30410 Preform Thermoplastic Pvmt       96.000 SF  |      11.0000     1056.00|      19.6200     1883.52|
629-01002 Survey Monument (Ty 2)            1.000 EACH|     340.0000      340.00|    1089.9800     1089.98|
629-01050 Monument Box                      2.000 EACH|     340.0000      680.00|     272.5000      545.00|
630-00000 Flagging                        500.000 HOUR|      27.0000    13500.00|      19.6200     9810.00|
630-00007 Traf Ctrl Inspection             30.000 DAY |      90.0000     2700.00|      81.7500     2452.50|
630-00012 Traf Ctrl Mgmt                  120.000 DAY |     618.0000    74160.00|     414.1900    49702.80|
630-80001 Flash Beacon (Port)               2.000 EACH|    1150.0000     2300.00|     544.9900     1089.98|
630-80335 Barricade (3 M-A) (Temp)          8.000 EACH|     125.0000     1000.00|     109.0000      872.00|
630-80341 Const Traf Sign (A)              31.000 EACH|      12.5000      387.50|      49.0500     1520.55|
630-80342 Const Traf Sign (B)              54.000 EACH|      23.0000     1242.00|      59.9500     3237.30|
630-80343 Const Traf Sign (C)               8.000 EACH|      25.0000      200.00|      59.9500      479.60|
630-80344 Const Traf Sign (Spec)          100.000 SF  |      19.0000     1900.00|      15.2600     1526.00|
630-80355 Port Mesg Panel                   4.000 EACH|    3200.0000    12800.00|    5449.9000    21799.60|
630-80360 Drum Channel Dev                 50.000 EACH|      19.0000      950.00|      27.2500     1362.50|
630-80370 Conc Barrier (Temp)            3230.000 LF  |      27.0000    87210.00|      20.0500    64761.50|
630-80380 Traffic Cone                     50.000 EACH|       1.2000       60.00|       8.7200      436.00|
630-80510 Mobile Pvmt Mkg Zone              1.000 L S |     810.0000      810.00|    5994.8900     5994.89|
630-85010 Impact Atten (Temp)               5.000 EACH|    2800.0000    14000.00|    1634.9700     8174.85|
                                                      |                         |                         |
SECTION TOTALS                                        |       $     2,095,000.00|       $     2,207,358.73|
------------------------------------------------------+-------------------------+-------------------------+
CONTRACT TOTALS                                       |       $     2,095,000.00|       $     2,207,358.73|
===========================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/29/12
                                                                                                                   PAGE : 007 -1
                                                        LOW BID ITEM ANALYSIS

     LETTING NO.  : 20120216                CONTRACT ID : C18010                       COUNTIES : EL PASO
     LETTING DATE : 02/16/12
     LETTING TIME : 10:00 AM              CONTRACT TIME :  123      WORK DAYS
                                                                                     PROJECT(S) : NH0243-080

     CONTRACT DESCRIPTION :
     PROJECT NH 0243-080
     SH 24 & ELBERT ROAD INTERSECTION IMPROVEMENT

     CONSISTING OF REALIGNMENT OF ELBERT ROAD AT US 24 AND MINOR
     WIDENING OF US 24 TO CONSTRUCT AUXILIARY LANES AT ELBERT
     ROAD, WHICH INCLUDES UNCLASSIFIED EXCAVATION (CIP), REMOVAL
     OF ASPHALT MAT, ROTOMILLING, ABC (CLASS 6), HOT MIX ASPHALT,
     CONCRETE BOX CULVERT EXTENSION, DRAINAGE PIPES, WETLANDS
     MITIGATION, ROADWAY LIGHTING, SIGNING, AND STRIPING.

         ------------------------------------------------------------------------------------------------------------------
                                                                                TOTAL        APPARENT     % OF       % OF
         RANK  VENDOR          VENDOR NAME                                       BID           RANK        EST      LOW BID
         ------------------------------------------------------------------------------------------------------------------
           1   025A            TONY J. BELTRAMO & SONS, INC.             $     1,784,835.60      1       93.2756   100.0000
           2   757A            MARTIN MARIETTA MATERIALS                 $     1,869,808.05      2       97.7163   104.7608
           3   -EST-           ENGINEER'S ESTIMATE                       $     1,913,506.85      3      100.0000   107.2091
           4   1275A           CASTLE ROCK CONST. CO. OF COLO, LLC       $     1,941,759.70      4      101.4765   108.7921
           5   801A            ZAK DIRT, INC.                            $     1,953,385.65      5      102.0841   109.4434
           6   055A            TRICON 2, LLC                             $     1,994,000.00      6      104.2066   111.7190
           7   169A            LAWRENCE CONSTRUCTION CO.                 $     2,015,000.00      7      105.3040   112.8956
           8   299A            CONTRACT MANAGEMENT, INC. dba US ROADS    $     2,047,811.65      8      107.0188   114.7339
           9   668A            SCHMIDT CONSTRUCTION COMPANY              $     2,091,639.42      9      109.3092   117.1895
          10   585A            R.E. MONKS CONSTRUCTION COMPANY LLC       $     2,095,000.00     10      109.4848   117.3778
          11   701A            ROCKY MOUNTAIN MATERIALS & ASPHALT, INC.  $     2,207,358.73     11      115.3567   123.6729
------------------------------------------------------------------------------------------------------------------------------------
        ITEM/                           ESTIMATED        BID PRICE/      ESTIMATED             BID          BID          OVERRUN/
LINE    DESCRIPTION     QUANTITY          PRICE          UNITS            AMOUNT              AMOUNT        EST %        UNDERRUN
------------------------------------------------------------------------------------------------------------------------------------
SECTION NO. 0001   ROADWAY

0005  201-00000               1.000     15,000.00000      7,600.00000       15,000.00         7,600.00000  50.6667        -7,400.000
        Clear and Grub                                   L S
0010  202-00035              76.000         40.00000          8.00000        3,040.00           608.00000  20.0000        -2,432.000
        Rem Pipe                                         LF
0015  202-00090              14.000          5.00000          3.00000           70.00            42.00000  60.0000           -28.000
        Rem Delineator                                   EACH
0020  202-00220           5,082.000          3.00000          3.15000       15,246.00        16,008.30000 105.0000           762.300
        Rem Asphalt Mat                                  SY
0025  202-00240          14,335.000          1.35000          1.30000       19,352.25        18,635.50000  96.2963          -716.750
        Rem Asphalt Mat (Planing)                        SY
0030  202-00250           7,810.000          1.50000          1.45000       11,715.00        11,324.50000  96.6667          -390.500
        Rem Pavement Marking                             SF
0035  202-00495               1.000      5,000.00000      2,170.00000        5,000.00         2,170.00000  43.4000        -2,830.000
        Rem Port Present Str                             L S
0040  202-00810              13.000         50.00000         45.00000          650.00           585.00000  90.0000           -65.000
        Rem Ground Sign                                  EACH
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     LETTING NO.  : 20120216                CONTRACT ID : C18010                       COUNTIES : EL PASO
     LETTING DATE : 02/16/12
------------------------------------------------------------------------------------------------------------------------------------
        ITEM/                           ESTIMATED        BID PRICE/      ESTIMATED             BID          BID          OVERRUN/
LINE    DESCRIPTION     QUANTITY          PRICE          UNITS            AMOUNT              AMOUNT        EST %        UNDERRUN
------------------------------------------------------------------------------------------------------------------------------------
0045  202-01000           2,487.000          1.00000          0.50000        2,487.00         1,243.50000  50.0000        -1,243.500
        Rem Fence                                        LF
0050  202-01130             188.000         10.00000          4.55000        1,880.00           855.40000  45.5000        -1,024.600
        Rem Gdrail Ty 3                                  LF
0055  202-01300               4.000        500.00000        150.00000        2,000.00           600.00000  30.0000        -1,400.000
        Rem End Anchorage                                EACH
0060  202-04002               1.000      3,000.00000      1,500.00000        3,000.00         1,500.00000  50.0000        -1,500.000
        Clean Culvert                                    EACH
0065  203-00010          13,253.000          9.00000          8.75000      119,277.00       115,963.75000  97.2222        -3,313.250
        Uncl Excav (CIP)                                 CY
0070  203-01500              60.000        100.00000         80.00000        6,000.00         4,800.00000  80.0000        -1,200.000
        Blading                                          HOUR
0075  203-01594              40.000         80.00000         65.00000        3,200.00         2,600.00000  81.2500          -600.000
        Combination Loader                               HOUR
0080  203-01597              20.000        175.00000        160.00000        3,500.00         3,200.00000  91.4286          -300.000
        Potholing                                        HOUR
0085  203-01622              40.000        120.00000         80.00000        4,800.00         3,200.00000  66.6667        -1,600.000
        Sweeping (With Pickup Broom)                     HOUR
0090  206-00000             136.000         20.00000         11.00000        2,720.00         1,496.00000  55.0000        -1,224.000
        Str Excav                                        CY
0095  206-00100             144.000         30.00000         17.00000        4,320.00         2,448.00000  56.6667        -1,872.000
        Str Bkfl (CL 1)                                  CY
0100  207-00205           4,900.000         11.00000          6.00000       53,900.00        29,400.00000  54.5455       -24,500.000
        Topsoil                                          CY
0105  207-00305           3,151.000         11.00000          6.00000       34,661.00        18,906.00000  54.5455       -15,755.000
        Wetland Topsoil                                  CY
0110  207-00310           2,099.000          9.00000          6.00000       18,891.00        12,594.00000  66.6667        -6,297.000
        Stockpile Wetland Topsoil                        CY
0115  208-00002             600.000          8.00000          3.20000        4,800.00         1,920.00000  40.0000        -2,880.000
        Erosion Log (12 In)                              LF
0120  208-00011             100.000         16.00000         12.00000        1,600.00         1,200.00000  75.0000          -400.000
        Erosion Bales (Weed Free)                        EACH
0125  208-00020           4,700.000          1.40000          1.00000        6,580.00         4,700.00000  71.4286        -1,880.000
        Silt Fence                                       LF
0130  208-00034             200.000          7.00000         10.00000        1,400.00         2,000.00000 142.8571           600.000
        Gravel Bag                                       LF
0135  208-00045               2.000        550.00000        850.00000        1,100.00         1,700.00000 154.5455           600.000
        Conc Washout Str                                 EACH
0140  208-00070               4.000      3,500.00000      1,500.00000       14,000.00         6,000.00000  42.8571        -8,000.000
        Vehicle Tracking Pad                             EACH
0145  208-00103              40.000         40.00000         30.00000        1,600.00         1,200.00000  75.0000          -400.000
        Removal and Disposal of Sediment (Labor)         HOUR
0150  208-00105              40.000         80.00000         65.00000        3,200.00         2,600.00000  81.2500          -600.000
        Removal and Disposal of Sediment (Equip)         HOUR
0155  208-00107              40.000         40.00000         45.00000        1,600.00         1,800.00000 112.5000           200.000
        Rem Trash                                        HOUR
0160  208-00205             375.000         45.00000         45.00000       16,875.00        16,875.00000 100.0000             0.000
        Erosion Control Supervisor                       HOUR
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     LETTING NO.  : 20120216                CONTRACT ID : C18010                       COUNTIES : EL PASO
     LETTING DATE : 02/16/12
------------------------------------------------------------------------------------------------------------------------------------
        ITEM/                           ESTIMATED        BID PRICE/      ESTIMATED             BID          BID          OVERRUN/
LINE    DESCRIPTION     QUANTITY          PRICE          UNITS            AMOUNT              AMOUNT        EST %        UNDERRUN
------------------------------------------------------------------------------------------------------------------------------------
0165  210-00010               2.000        240.00000        200.00000          480.00           400.00000  83.3333           -80.000
        Res Mailbox Str                                  EACH
0170  210-00810               5.000        100.00000        300.00000          500.00         1,500.00000 300.0000         1,000.000
        Res Ground Sign                                  EACH
0175  212-00006              10.000        400.00000        360.00000        4,000.00         3,600.00000  90.0000          -400.000
        Seeding (Native)                                 ACRE
0180  212-00028               1.300      1,000.00000        396.00000        1,300.00           514.80000  39.6000          -785.200
        Seeding (Wetlands)                               ACRE
0185  212-00032              10.000      1,400.00000      1,600.00000       14,000.00        16,000.00000 114.2857         2,000.000
        Soil Conditioning                                ACRE
0190  213-00002               9.000        350.00000        340.00000        3,150.00         3,060.00000  97.1429           -90.000
        Mulching (Weed Free Hay)                         ACRE
0195  213-00061           2,000.000          2.00000          4.05000        4,000.00         8,100.00000 202.5000         4,100.000
        Mulch Tackifier                                  LB
0200  213-00100              20.000        400.00000        805.00000        8,000.00        16,100.00000 201.2500         8,100.000
        Soil Binder                                      ACRE
0205  216-00201           1,200.000          2.50000          2.90000        3,000.00         3,480.00000 116.0000           480.000
        Soil Reten Blanket (S-C)(BioD Cl 1)              SY
0210  217-00000          40,500.000          0.20000          0.20000        8,100.00         8,100.00000 100.0000             0.000
        Herbicide Treatment                              SY
0215  304-06000          14,004.000         14.00000         14.80000      196,056.00       207,259.20000 105.7143        11,203.200
        ABC (CL 6)                                       TON
0220  304-09014             108.000         15.00000         22.75000        1,620.00         2,457.00000 151.6667           837.000
        ABC (Spec)                                       TON
0225  304-09100             728.000         15.00000         18.10000       10,920.00        13,176.80000 120.6667         2,256.800
        ABC (RAP)                                        TON
0230  403-00720             100.000        125.00000        113.00000       12,500.00        11,300.00000  90.4000        -1,200.000
        HMA (Patching) (Asph)                            TON
0235  403-34821          10,288.000         75.00000         63.70000      771,600.00       655,345.60000  84.9333      -116,254.400
        HMA (Gr SX) (100) (PG 58-28)                     TON
0240  411-10255           3,262.000          3.00000          1.50000        9,786.00         4,893.00000  50.0000        -4,893.000
        Emul Asph (SS)                                   GAL
0245  420-00103             169.000          5.00000          3.50000          845.00           591.50000  70.0000          -253.500
        Geotextile (Er Cont) (CL 2)                      SY
0250  506-00212              48.000         90.00000         46.00000        4,320.00         2,208.00000  51.1111        -2,112.000
        Riprap (12 In)                                   CY
0255  601-03030              75.000        450.00000        382.00000       33,750.00        28,650.00000  84.8889        -5,100.000
        Conc CL D (Box)                                  CY
0260  602-00000           5,294.000          1.00000          0.95000        5,294.00         5,029.30000  95.0000          -264.700
        Reinf Steel                                      LB
0265  602-00020           2,225.000          1.00000          1.10000        2,225.00         2,447.50000 110.0000           222.500
        Reinf Steel (Epoxy)                              LB
0270  607-00005               6.000        225.00000        145.00000        1,350.00           870.00000  64.4444          -480.000
        End Post                                         EACH
0275  607-00010              11.000        240.00000        165.00000        2,640.00         1,815.00000  68.7500          -825.000
        Corner and Line Br Post                          EACH
0280  607-01000           2,528.000          1.20000          1.30000        3,033.60         3,286.40000 108.3333           252.800
        Fence BW MP                                      LF
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     LETTING NO.  : 20120216                CONTRACT ID : C18010                       COUNTIES : EL PASO
     LETTING DATE : 02/16/12
------------------------------------------------------------------------------------------------------------------------------------
        ITEM/                           ESTIMATED        BID PRICE/      ESTIMATED             BID          BID          OVERRUN/
LINE    DESCRIPTION     QUANTITY          PRICE          UNITS            AMOUNT              AMOUNT        EST %        UNDERRUN
------------------------------------------------------------------------------------------------------------------------------------
0285  607-11200           1,019.000          2.00000          1.80000        2,038.00         1,834.20000  90.0000          -203.800
        Fence CW MP                                      LF
0290  607-11525           4,378.000          2.00000          1.90000        8,756.00         8,318.20000  95.0000          -437.800
        Fence (Plastic)                                  LF
0295  607-11580             827.000          2.00000          1.85000        1,654.00         1,529.95000  92.5000          -124.050
        Fence (Temp)                                     LF
0300  612-00001              57.000         21.00000         15.50000        1,197.00           883.50000  73.8095          -313.500
        Delin (Ty I)                                     EACH
0305  612-00002              21.000         22.00000         16.50000          462.00           346.50000  75.0000          -115.500
        Delin (Ty II)                                    EACH
0310  612-00003               8.000         23.00000         18.50000          184.00           148.00000  80.4348           -36.000
        Delin (Ty III)                                   EACH
0315  613-01200             400.000         10.00000          8.20000        4,000.00         3,280.00000  82.0000          -720.000
        2 In Elec Cond (P)                               LF
0320  613-01300             380.000         10.00000          9.20000        3,800.00         3,496.00000  92.0000          -304.000
        3 In Elec Cond (P)                               LF
0325  613-07000               5.000        300.00000        800.00000        1,500.00         4,000.00000 266.6667         2,500.000
        Pull Box (Spec)                                  EACH
0330  613-07070               5.000         10.00000         20.00000           50.00           100.00000 200.0000            50.000
        EMS Ball Marker                                  EACH
0335  613-10000               1.000      5,000.00000      5,500.00000        5,000.00         5,500.00000 110.0000           500.000
        Wiring                                           L S
0340  613-34350               4.000      2,000.00000      3,200.00000        8,000.00        12,800.00000 160.0000         4,800.000
        Light Std Metal (35 Ft)                          EACH
0345  613-40000               1.000      1,000.00000        720.00000        1,000.00           720.00000  72.0000          -280.000
        Conc Foundation Pad                              EACH
0350  613-40010               4.000        800.00000        800.00000        3,200.00         3,200.00000 100.0000             0.000
        Light Std Foundation                             EACH
0355  613-50100               1.000      5,000.00000      4,500.00000        5,000.00         4,500.00000  90.0000          -500.000
        Lighting Ctrl Center                             EACH
0360  613-70150               4.000      1,000.00000        950.00000        4,000.00         3,800.00000  95.0000          -200.000
        Lumin HPS (150 W)                                EACH
0365  614-00011             163.000         16.00000         15.00000        2,608.00         2,445.00000  93.7500          -163.000
        Sign Panel (CL I)                                SF
0370  614-00012             126.000         20.00000         17.00000        2,520.00         2,142.00000  85.0000          -378.000
        Sign Panel (CL II)                               SF
0375  614-01503              33.000        100.00000        185.00000        3,300.00         6,105.00000 185.0000         2,805.000
        Steel Sign Supp (2-In Rd)(Po&Sock)               EACH
0380  614-01573              14.000        400.00000        385.00000        5,600.00         5,390.00000  96.2500          -210.000
        Steel Sign Supp (2-1/2 Rd NP40)(Po&Slip)         EACH
0385  614-80385           2,782.000          3.50000          2.45000        9,737.00         6,815.90000  70.0000        -2,921.100
        Rumble Strip                                     LF
0390  620-00002               1.000     20,000.00000     11,000.00000       20,000.00        11,000.00000  55.0000        -9,000.000
        Field Office (CL 2)                              EACH
0395  620-00012               1.000     15,000.00000     13,700.00000       15,000.00        13,700.00000  91.3333        -1,300.000
        Field Lab (CL 2)                                 EACH
0400  620-00020               2.000      1,000.00000      1,000.00000        2,000.00         2,000.00000 100.0000             0.000
        Sanitary Facility                                EACH
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     LETTING NO.  : 20120216                CONTRACT ID : C18010                       COUNTIES : EL PASO
     LETTING DATE : 02/16/12
------------------------------------------------------------------------------------------------------------------------------------
        ITEM/                           ESTIMATED        BID PRICE/      ESTIMATED             BID          BID          OVERRUN/
LINE    DESCRIPTION     QUANTITY          PRICE          UNITS            AMOUNT              AMOUNT        EST %        UNDERRUN
------------------------------------------------------------------------------------------------------------------------------------
0405  621-00450             297.000         30.00000         32.00000        8,910.00         9,504.00000 106.6667           594.000
        Detour Pvmt                                      SY
0410  624-20019             136.000         35.00000         61.30000        4,760.00         8,336.80000 175.1429         3,576.800
        18 In Drainage Pipe (CL 0) (CIP)                 LF
0415  624-20025             355.000         35.00000         70.00000       12,425.00        24,850.00000 200.0000        12,425.000
        24 In Drainage Pipe (CL 0) (CIP)                 LF
0420  624-20037              90.000         40.00000         85.70000        3,600.00         7,713.00000 214.2500         4,113.000
        36 In Drainage Pipe (CL 0) (CIP)                 LF
0425  625-00000               1.000     25,000.00000     25,000.00000       25,000.00        25,000.00000 100.0000             0.000
        Const Surveying                                  L S
0430  626-00000               1.000     60,000.00000    107,346.00000       60,000.00       107,346.00000 178.9100        47,346.000
        Mobilization                                     L S
0435  627-00005             108.000         48.00000        110.00000        5,184.00        11,880.00000 229.1667         6,696.000
        Epoxy Pvmt Mkg                                   GAL
0440  627-00012             205.000         30.00000         45.00000        6,150.00         9,225.00000 150.0000         3,075.000
        Pvmt Mkg Paint (Low VOC Solvent Base)            GAL
0445  627-30405             186.000         11.00000         16.00000        2,046.00         2,976.00000 145.4545           930.000
        Preform Thermoplastic Pvmt Mkg (WS)              SF
0450  627-30410              96.000          7.00000         15.00000          672.00         1,440.00000 214.2857           768.000
        Preform Thermoplastic Pvmt Mkg (XS)              SF
0455  629-01002               1.000        400.00000        500.00000          400.00           500.00000 125.0000           100.000
        Survey Monument (Ty 2)                           EACH
0460  629-01050               2.000        300.00000        500.00000          600.00         1,000.00000 166.6667           400.000
        Monument Box                                     EACH
0465  630-00000             500.000         20.00000         18.00000       10,000.00         9,000.00000  90.0000        -1,000.000
        Flagging                                         HOUR
0470  630-00007              30.000         80.00000         75.00000        2,400.00         2,250.00000  93.7500          -150.000
        Traf Ctrl Inspection                             DAY
0475  630-00012             120.000        450.00000        380.00000       54,000.00        45,600.00000  84.4444        -8,400.000
        Traf Ctrl Mgmt                                   DAY
0480  630-80001               2.000        650.00000        500.00000        1,300.00         1,000.00000  76.9231          -300.000
        Flash Beacon (Port)                              EACH
0485  630-80335               8.000        100.00000        100.00000          800.00           800.00000 100.0000             0.000
        Barricade (3 M-A) (Temp)                         EACH
0490  630-80341              31.000         20.00000         45.00000          620.00         1,395.00000 225.0000           775.000
        Const Traf Sign (A)                              EACH
0495  630-80342              54.000         25.00000         55.00000        1,350.00         2,970.00000 220.0000         1,620.000
        Const Traf Sign (B)                              EACH
0500  630-80343               8.000         50.00000         55.00000          400.00           440.00000 110.0000            40.000
        Const Traf Sign (C)                              EACH
0505  630-80344             100.000         20.00000         14.00000        2,000.00         1,400.00000  70.0000          -600.000
        Const Traf Sign (Spec)                           SF
0510  630-80355               4.000      6,000.00000      5,000.00000       24,000.00        20,000.00000  83.3333        -4,000.000
        Port Mesg Panel                                  EACH
0515  630-80360              50.000         20.00000         25.00000        1,000.00         1,250.00000 125.0000           250.000
        Drum Channel Dev                                 EACH
0520  630-80370           3,230.000         25.00000         24.55000       80,750.00        79,296.50000  98.2000        -1,453.500
        Conc Barrier (Temp)                              LF
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0525  630-80380              50.000         12.00000          8.00000          600.00           400.00000  66.6667          -200.000
        Traffic Cone                                     EACH
0530  630-80510               1.000      1,000.00000      1,750.00000        1,000.00         1,750.00000 175.0000           750.000
        Mobile Pvmt Mkg Zone                             L S
0535  630-85010               5.000      1,400.00000      1,500.00000        7,000.00         7,500.00000 107.1429           500.000
        Impact Atten (Temp)                              EACH
                                                                     ---------------------------------------------------------------
SECTION 0001  SUBTOTAL                                                   1,913,506.85     1,784,835.60     93.2756      -128,671.250

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                      1,913,506.85     1,784,835.60     93.2756      -128,671.250


