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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 07/19/12
                                                                                                                   PAGE : 002 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120719                CONTRACT ID : C18955                       COUNTIES : EL PASO         PUEBLO
     LETTING DATE : 07/19/12                REGION      : 2
     LETTING TIME : 10:00 AM              CONTRACT TIME :  105  WORK DAYS
                                                TERRAIN : URBAN                      PROJECT(S) : BR0252-422

     CONTRACT DESCRIPTION :
     PROJECT BR 0252-422
     VARIOUS BRIDGE REPAIRS ALONG I-25 IN COLORADO SPRINGS AND
     PUEBLO

     CONSISTING OF REMOVING SILICA FUME OVERLAY AND REPLACING
     WITH SMA OVERLAY.  ALSO CONSISTING OF REMOVING OLD EXPANSION
     DEVICES AND REPLACING. ADDITIONAL WORK INCLUDES OVERLAY AT
     SB COLORADO AVENUE BRIDGE.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     1,688,928.30    75.2632%   100.0000%
    1    299A           CONTRACT MANAGEMENT, INC. dba US ROADS                         $     2,244,029.84   100.0000%   132.8671%
    2    905A           ABCO CONTRACTING, INC.                                         $     2,488,129.00   110.8777%   147.3200%
    3    903A           TLM CONSTRUCTORS, INC.                                         $     2,512,458.30   111.9619%   148.7605%
    4    255D           WILDCAT CONSTRUCTION CO., INC.                                 $     3,434,787.40   153.0634%   203.3708%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 299A              |(  2 ) 905A
                                                      |ENGINEER'S ESTIMATE      |CONTRACT MANAGEMENT, INC.|ABCO CONTRACTING, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00215 Rem Conc Pvmt (Planing)       10597.000 SY  |      10.0000   105970.00|       6.8500    72589.45|      21.0000   222537.00
202-00240 Rem Asphalt Mat (Planing)       523.000 SY  |      10.0000     5230.00|       6.7000     3504.10|      11.0000     5753.00
202-00453 Rem Port Present Str (2)         60.000 SY  |     225.0000    13500.00|     200.0000    12000.00|     165.0000     9900.00
202-00504 Rem Exp Device                  999.000 LF  |     100.0000    99900.00|     149.0000   148851.00|     120.0000   119880.00
210-01170 Res Gdrail Ty 7                 245.000 LF  |      40.0000     9800.00|      10.5000     2572.50|      97.0000    23765.00
210-04010 Adj Manhole                       1.000 EACH|     750.0000      750.00|     564.0000      564.00|     525.0000      525.00
210-04200 Adj Gdrail                       45.000 LF  |      30.0000     1350.00|      68.4000     3078.00|      63.0000     2835.00
240-00010 Rem of Nests                     10.000 HOUR|     100.0000     1000.00|     125.7500     1257.50|     150.0000     1500.00
240-00020 Netting                          10.000 SY  |      10.0000      100.00|      22.8500      228.50|     140.0000     1400.00
403-09210 SMA                            1944.000 TON |     105.0000   204120.00|     395.0000   767880.00|     340.0000   660960.00
411-10255 Emul Asph (SS)                 1480.000 GAL |       5.0000     7400.00|       6.5500     9694.00|       7.3000    10804.00
509-08120 Temporary Bridge Deck          7999.000 SF  |      45.0000   359955.00|      40.5500   324359.45|      44.0000   351956.00
515-00120 Waterproofing (Membrane)      12236.000 SY  |      15.0000   183540.00|      15.8000   193328.80|      12.5000   152950.00
518-01001 Br Expan Joint (Asphaultic      251.100 LF  |     120.0000    30132.00|     176.5500    44331.71|     200.0000    50220.00
518-01004 Br Expan Device (0-4 In)       1118.000 LF  |     195.0000   218010.00|     191.2000   213761.60|     215.0000   240370.00
518-03000 Saw and Seal Br Joint           829.000 LF  |       9.0000     7461.00|       9.5200     7892.08|      14.0000    11606.00
601-03041 Conc CL D (Bridge) (Spec)       125.800 CY  |     600.0000    75480.00|     585.0000    73593.00|     770.0000    96866.00
602-00020 Reinf Steel (Epoxy)            8066.000 LB  |       1.0500     8469.30|       0.8500     6856.10|       3.0000    24198.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 07/19/12
                                                                                                                   PAGE : 002 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120719                CONTRACT ID : C18955                       COUNTIES : EL PASO         PUEBLO
     LETTING DATE : 07/19/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 299A              |(  2 ) 905A
                                                      |ENGINEER'S ESTIMATE      |CONTRACT MANAGEMENT, INC.|ABCO CONTRACTING, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
620-00002 Field Office (CL 2)               1.000 EACH|   15000.0000    15000.00|   20250.0000    20250.00|    8700.0000     8700.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   10000.0000    10000.00|   29500.0000    29500.00|    8900.0000     8900.00
620-00020 Sanitary Facility                 3.000 EACH|    1000.0000     3000.00|     960.0000     2880.00|     900.0000     2700.00
625-00000 Const Surveying                   1.000 L S |   60000.0000    60000.00|    4110.0000     4110.00|    4700.0000     4700.00
626-00000 Mobilization                      1.000 L S |  100000.0000   100000.00|  108200.0000   108200.00|  300000.0000   300000.00
626-01000 Public Info Services              1.000 L S |   20000.0000    20000.00|   20850.0000    20850.00|   17000.0000    17000.00
627-00001 Pvmt Mkg Paint                   49.200 GAL |      40.0000     1968.00|     110.0000     5412.00|     100.0000     4920.00
627-00005 Epoxy Pvmt Mkg                   24.600 GAL |      80.0000     1968.00|     615.0000    15129.00|     575.0000    14145.00
630-00007 Traf Ctrl Inspection            105.000 DAY |      75.0000     7875.00|     122.1500    12825.75|     115.0000    12075.00
630-00012 Traf Ctrl Mgmt                  150.000 DAY |     450.0000    67500.00|     550.0000    82500.00|     500.0000    75000.00
630-80001 Flash Beacon (Port)               6.000 EACH|     800.0000     4800.00|     305.0000     1830.00|     280.0000     1680.00
630-80335 Barricade (3 M-A) (Temp)          6.000 EACH|      95.0000      570.00|      12.2000       73.20|      12.0000       72.00
630-80336 Barricade (3 M-B) (Temp)          6.000 EACH|     175.0000     1050.00|      18.3500      110.10|      17.0000      102.00
630-80342 Const Traf Sign (B)              50.000 EACH|      55.0000     2750.00|      79.4000     3970.00|      75.0000     3750.00
630-80343 Const Traf Sign (C)               8.000 EACH|      60.0000      480.00|      85.0000      680.00|      80.0000      640.00
630-80355 Port Mesg Panel                   4.000 EACH|    5000.0000    20000.00|    5495.0000    21980.00|    5100.0000    20400.00
630-80358 Flash Arrow Panel (C Ty)          8.000 EACH|     975.0000     7800.00|     245.0000     1960.00|     225.0000     1800.00
630-80360 Drum Channel Dev                240.000 EACH|      25.0000     6000.00|      24.4500     5868.00|      23.0000     5520.00
630-85040 Impact Atten (T-M-A) (Temp        2.000 EACH|   13000.0000    26000.00|    9780.0000    19560.00|    9000.0000    18000.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     1,688,928.30|       $     2,244,029.84|       $     2,488,129.00
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     1,688,928.30|       $     2,244,029.84|       $     2,488,129.00
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 07/19/12
                                                                                                                   PAGE : 002 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120719                CONTRACT ID : C18955                       COUNTIES : EL PASO         PUEBLO
     LETTING DATE : 07/19/12                REGION      : 2
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  3 ) 903A              |(  4 ) 255D              |
                                                      |TLM CONSTRUCTORS, INC.   |WILDCAT CONSTRUCTION CO.,|
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00215 Rem Conc Pvmt (Planing)       10597.000 SY  |      14.0000   148358.00|      12.0000   127164.00|
202-00240 Rem Asphalt Mat (Planing)       523.000 SY  |      12.0000     6276.00|      15.0000     7845.00|
202-00453 Rem Port Present Str (2)         60.000 SY  |     225.0000    13500.00|    1050.0000    63000.00|
202-00504 Rem Exp Device                  999.000 LF  |     100.0000    99900.00|     300.0000   299700.00|
210-01170 Res Gdrail Ty 7                 245.000 LF  |      11.0000     2695.00|       7.0000     1715.00|
210-04010 Adj Manhole                       1.000 EACH|     850.0000      850.00|    2300.0000     2300.00|
210-04200 Adj Gdrail                       45.000 LF  |      65.0000     2925.00|      56.0000     2520.00|
240-00010 Rem of Nests                     10.000 HOUR|      60.0000      600.00|     210.0000     2100.00|
240-00020 Netting                          10.000 SY  |      30.0000      300.00|       9.6000       96.00|
403-09210 SMA                            1944.000 TON |     325.0000   631800.00|     300.0000   583200.00|
411-10255 Emul Asph (SS)                 1480.000 GAL |       7.0000    10360.00|       6.0000     8880.00|
509-08120 Temporary Bridge Deck          7999.000 SF  |      81.0000   647919.00|      30.0000   239970.00|
515-00120 Waterproofing (Membrane)      12236.000 SY  |      13.0000   159068.00|      13.0000   159068.00|
518-01001 Br Expan Joint (Asphaultic      251.100 LF  |     105.0000    26365.50|     270.0000    67797.00|
518-01004 Br Expan Device (0-4 In)       1118.000 LF  |     140.0000   156520.00|     485.0000   542230.00|
518-03000 Saw and Seal Br Joint           829.000 LF  |      15.0000    12435.00|      29.0000    24041.00|
601-03041 Conc CL D (Bridge) (Spec)       125.800 CY  |    1100.0000   138380.00|    5900.0000   742220.00|
602-00020 Reinf Steel (Epoxy)            8066.000 LB  |       1.8000    14518.80|       3.9000    31457.40|
620-00002 Field Office (CL 2)               1.000 EACH|   16000.0000    16000.00|    7400.0000     7400.00|
620-00012 Field Lab (CL 2)                  1.000 EACH|   16000.0000    16000.00|    7550.0000     7550.00|
620-00020 Sanitary Facility                 3.000 EACH|    1500.0000     4500.00|    1900.0000     5700.00|
625-00000 Const Surveying                   1.000 L S |    4500.0000     4500.00|   10000.0000    10000.00|
626-00000 Mobilization                      1.000 L S |  236000.0000   236000.00|  343000.0000   343000.00|
626-01000 Public Info Services              1.000 L S |   16000.0000    16000.00|   15000.0000    15000.00|
627-00001 Pvmt Mkg Paint                   49.200 GAL |      65.0000     3198.00|      90.0000     4428.00|
627-00005 Epoxy Pvmt Mkg                   24.600 GAL |     400.0000     9840.00|     510.0000    12546.00|
630-00007 Traf Ctrl Inspection            105.000 DAY |     100.0000    10500.00|     100.0000    10500.00|
630-00012 Traf Ctrl Mgmt                  150.000 DAY |     450.0000    67500.00|     450.0000    67500.00|
630-80001 Flash Beacon (Port)               6.000 EACH|     300.0000     1800.00|     250.0000     1500.00|
630-80335 Barricade (3 M-A) (Temp)          6.000 EACH|      12.0000       72.00|      10.0000       60.00|
630-80336 Barricade (3 M-B) (Temp)          6.000 EACH|      18.0000      108.00|      15.0000       90.00|
630-80342 Const Traf Sign (B)              50.000 EACH|      75.0000     3750.00|      65.0000     3250.00|
630-80343 Const Traf Sign (C)               8.000 EACH|      80.0000      640.00|      70.0000      560.00|
630-80355 Port Mesg Panel                   4.000 EACH|    5500.0000    22000.00|    4500.0000    18000.00|
630-80358 Flash Arrow Panel (C Ty)          8.000 EACH|     250.0000     2000.00|     200.0000     1600.00|
630-80360 Drum Channel Dev                240.000 EACH|      22.0000     5280.00|      20.0000     4800.00|
630-85040 Impact Atten (T-M-A) (Temp        2.000 EACH|   10000.0000    20000.00|    8000.0000    16000.00|
                                                      |                         |                         |
SECTION TOTALS                                        |       $     2,512,458.30|       $     3,434,787.40|
------------------------------------------------------+-------------------------+-------------------------+
CONTRACT TOTALS                                       |       $     2,512,458.30|       $     3,434,787.40|
===========================================================================================================


