
Call
Order Contract ID

# of
Bids Low Bidder Estimated Cost Corrected Bid

Percent of
Estimate

Overrun (+)
Underrun (-)Project(s)

001 C21825 3 INTERMOUNTAIN SLURRY SEAL,
INC.

$2,204,476.00 $2,019,305.00 91.60% -$185,171.00STR0505-050

91.60%$2,019,305.00$2,204,476.00Letting Totals 3 -$185,171.00

Low Bid Summary Page 1 of 1

January 13, 2022Letting Date:

02/04/2022Colorado Department Of Transportation Printed On:



Rank
Percent Of
EstimateVendor ID

Percent Of
Low BidTotal BidVendor Name

1 110E INTERMOUNTAIN SLURRY SEAL, INC. $2,019,305.00 100.00% 91.60%

0 -EST- Engineer's Estimate $2,204,476.00 109.17% 100.00%

2 1057A A-1 CHIPSEAL COMPANY $2,475,221.15 122.58% 112.28%

3 1495A GENEVA ROCK PRODUCTS, INC. $2,500,000.00 123.80% 113.41%

Vendor Ranking Page 1 of 1

Contract ID: C21825
Contract Description:

This Project is a Micro-Surfacing Project on US 50 from MP 377.2 TO MP 381.8 in Otero
County. Small amount of work on ADA Ramps is included.
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 110E
INTERMOUNTAIN

SLURRY SEAL, INC.

(2) 1057A
A-1 CHIPSEAL

COMPANY

Description

0001 BID ITEMSSECTION: LCC:

202-00220 Removal of Asphalt Mat 16.000 SY 100.00000 1,600.00 250.00000 4,000.00 275.00000 4,400.00

202-00889 Removal of Detectable Warning 1.000 EACH 500.00000 500.00 2,000.00000 2,000.00 2,000.00000 2,000.00

208-00035 Aggregate Bag 80.000 LF 6.00000 480.00 150.00000 12,000.00 15.00000 1,200.00

208-00103 Removal and Disposal of Sediment (Labor) 10.000 HOUR 60.00000 600.00 100.00000 1,000.00 100.00000 1,000.00

208-00105 Removal and Disposal of Sediment
(Equipment)

10.000 HOUR 120.00000 1,200.00 100.00000 1,000.00 300.00000 3,000.00

403-00720 Hot Mix Asphalt (Patching) (Asphalt) 6.000 TON 250.00000 1,500.00 2,000.00000 12,000.00 635.00000 3,810.00

409-09000 Micro-Surfacing Seal Coat 5,897.000 TON 230.00000 1,356,310.
00

175.00000 1,031,975.
00

265.00000 1,562,705.
00

411-10255 Emulsified Asphalt (Slow-Setting) 10,679.000 GAL 4.00000 42,716.00 5.00000 53,395.00 4.50000 48,055.50

608-00015 Detectable Warnings 6.000 SF 100.00000 600.00 1,000.00000 6,000.00 325.00000 1,950.00

620-00011 Field Laboratory (Class 1) 1.000 EACH 25,000.00000 25,000.00 30,000.00000 30,000.00 10,000.00000 10,000.00

620-00020 Sanitary Facility 1.000 EACH 3,000.00000 3,000.00 5,000.00000 5,000.00 1,000.00000 1,000.00

626-00000 Mobilization 1.000 L S 175,000.00000 175,000.00 275,000.00000 275,000.00 225,000.00000 225,000.00

626-01114 Public Information Management (Tier IV) 75.000 DAY 100.00000 7,500.00 100.00000 7,500.00 100.00000 7,500.00

627-00008 Modified Epoxy Pavement Marking 513.000 GAL 110.00000 56,430.00 200.00000 102,600.00 131.25000 67,331.25

627-00013 Pavement Marking Paint (High Build) 1,195.000 GAL 100.00000 119,500.00 65.00000 77,675.00 75.65000 90,401.75

Page 1 of 4Tabulation of Bids

C21825Contract ID:
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 110E
INTERMOUNTAIN

SLURRY SEAL, INC.

(2) 1057A
A-1 CHIPSEAL

COMPANY

Description

0001 BID ITEMSSECTION: LCC:

627-01001 Preformed Plastic Pavement Marking (Type
I)

14,340.000 SF 14.00000 200,760.00 15.00000 215,100.00 19.10000 273,894.00

627-30405 Preformed Thermoplastic Pavement
Marking (Word-Symbol)

1,387.000 SF 30.00000 41,610.00 25.00000 34,675.00 20.95000 29,057.65

627-30411 Preformed Thermoplastic Pavement
Marking (Xwalk-Stop Line) (Special)

1,820.000 SF 20.00000 36,400.00 17.00000 30,940.00 15.95000 29,029.00

630-00000 Flagging 2,000.000 HOUR 28.00000 56,000.00 15.00000 30,000.00 15.00000 30,000.00

630-00007 Traffic Control Inspection 22.000 DAY 350.00000 7,700.00 250.00000 5,500.00 100.00000 2,200.00

630-00012 Traffic Control Management 40.000 DAY 1,100.00000 44,000.00 1,000.00000 40,000.00 450.00000 18,000.00

630-80338 Barricade (Type 3 M-D) (Temporary) 8.000 EACH 300.00000 2,400.00 600.00000 4,800.00 500.00000 4,000.00

630-80341 Construction Traffic Sign (Panel Size A) 68.000 EACH 40.00000 2,720.00 90.00000 6,120.00 36.00000 2,448.00

630-80342 Construction Traffic Sign (Panel Size B) 54.000 EACH 50.00000 2,700.00 100.00000 5,400.00 41.00000 2,214.00

630-80380 Traffic Cone 225.000 EACH 10.00000 2,250.00 25.00000 5,625.00 9.00000 2,025.00

630-85040 Impact Attenuator (Truck Mounted
Attenuator) (Temporary)

2.000 EACH 8,000.00000 16,000.00 10,000.00000 20,000.00 26,500.00000 53,000.00

$2,475,221.15$2,204,476.00 $2,019,305.00Section Totals:

$2,204,476.00 $2,019,305.00 $2,475,221.15Contract Grand Totals
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 1495A
GENEVA ROCK

PRODUCTS, INC.

Description

0001 BID ITEMSSECTION: LCC:

202-00220 Removal of Asphalt Mat 16.000 SY 300.00000 4,800.00

202-00889 Removal of Detectable Warning 1.000 EACH 1,500.00000 1,500.00

208-00035 Aggregate Bag 80.000 LF 31.00000 2,480.00

208-00103 Removal and Disposal of Sediment (Labor) 10.000 HOUR 94.00000 940.00

208-00105 Removal and Disposal of Sediment
(Equipment)

10.000 HOUR 220.00000 2,200.00

403-00720 Hot Mix Asphalt (Patching) (Asphalt) 6.000 TON 1,300.00000 7,800.00

409-09000 Micro-Surfacing Seal Coat 5,897.000 TON 250.00000 1,474,250.
00

411-10255 Emulsified Asphalt (Slow-Setting) 10,679.000 GAL 4.25000 45,385.75

608-00015 Detectable Warnings 6.000 SF 2,200.00000 13,200.00

620-00011 Field Laboratory (Class 1) 1.000 EACH 25,000.00000 25,000.00

620-00020 Sanitary Facility 1.000 EACH 2,000.00000 2,000.00

626-00000 Mobilization 1.000 L S 196,111.25000 196,111.25

626-01114 Public Information Management (Tier IV) 75.000 DAY 73.00000 5,475.00

627-00008 Modified Epoxy Pavement Marking 513.000 GAL 138.00000 70,794.00

627-00013 Pavement Marking Paint (High Build) 1,195.000 GAL 76.00000 90,820.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 1495A
GENEVA ROCK

PRODUCTS, INC.

Description

0001 BID ITEMSSECTION: LCC:

627-01001 Preformed Plastic Pavement Marking (Type
I)

14,340.000 SF 21.00000 301,140.00

627-30405 Preformed Thermoplastic Pavement
Marking (Word-Symbol)

1,387.000 SF 21.00000 29,127.00

627-30411 Preformed Thermoplastic Pavement
Marking (Xwalk-Stop Line) (Special)

1,820.000 SF 16.00000 29,120.00

630-00000 Flagging 2,000.000 HOUR 43.00000 86,000.00

630-00007 Traffic Control Inspection 22.000 DAY 483.00000 10,626.00

630-00012 Traffic Control Management 40.000 DAY 1,500.00000 60,000.00

630-80338 Barricade (Type 3 M-D) (Temporary) 8.000 EACH 603.00000 4,824.00

630-80341 Construction Traffic Sign (Panel Size A) 68.000 EACH 90.00000 6,120.00

630-80342 Construction Traffic Sign (Panel Size B) 54.000 EACH 103.00000 5,562.00

630-80380 Traffic Cone 225.000 EACH 21.00000 4,725.00

630-85040 Impact Attenuator (Truck Mounted
Attenuator) (Temporary)

2.000 EACH 10,000.00000 20,000.00

$2,500,000.00Section Totals:

$2,500,000.00Contract Grand Totals
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 BID ITEMSSECTION:

0005 202-00220

Removal of Asphalt Mat

16.000 100.00000 250.00000

SY

1,600.00 4,000.00 250.00% 2,400.00

0010 202-00889

Removal of Detectable Warning

1.000 500.00000 2,000.00000

EACH

500.00 2,000.00 400.00% 1,500.00

0015 208-00035

Aggregate Bag

80.000 6.00000 150.00000

LF

480.00 12,000.00 2500.00% 11,520.00

0020 208-00103

Removal and Disposal of Sediment (Labor)

10.000 60.00000 100.00000

HOUR

600.00 1,000.00 166.67% 400.00

0025 208-00105

Removal and Disposal of Sediment (Equipment)

10.000 120.00000 100.00000

HOUR

1,200.00 1,000.00 83.33% -200.00

0030 403-00720

Hot Mix Asphalt (Patching) (Asphalt)

6.000 250.00000 2,000.00000

TON

1,500.00 12,000.00 800.00% 10,500.00

0035 409-09000

Micro-Surfacing Seal Coat

5,897.000 230.00000 175.00000

TON

1,356,310.00 1,031,975.00 76.09% -324,335.00

0040 411-10255

Emulsified Asphalt (Slow-Setting)

10,679.000 4.00000 5.00000

GAL

42,716.00 53,395.00 125.00% 10,679.00

0045 608-00015

Detectable Warnings

6.000 100.00000 1,000.00000

SF

600.00 6,000.00 1000.00% 5,400.00

0050 620-00011

Field Laboratory (Class 1)

1.000 25,000.00000 30,000.00000

EACH

25,000.00 30,000.00 120.00% 5,000.00

0055 620-00020

Sanitary Facility

1.000 3,000.00000 5,000.00000

EACH

3,000.00 5,000.00 166.67% 2,000.00

0060 626-00000

Mobilization

1.000 175,000.00000 275,000.00000

L S

175,000.00 275,000.00 157.14% 100,000.00
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 BID ITEMSSECTION:

0065 626-01114

Public Information Management (Tier IV)

75.000 100.00000 100.00000

DAY

7,500.00 7,500.00 100.00% 0.00

0070 627-00008

Modified Epoxy Pavement Marking

513.000 110.00000 200.00000

GAL

56,430.00 102,600.00 181.82% 46,170.00

0075 627-00013

Pavement Marking Paint (High Build)

1,195.000 100.00000 65.00000

GAL

119,500.00 77,675.00 65.00% -41,825.00

0080 627-01001

Preformed Plastic Pavement Marking (Type I)

14,340.000 14.00000 15.00000

SF

200,760.00 215,100.00 107.14% 14,340.00

0085 627-30405

Preformed Thermoplastic Pavement Marking
(Word-Symbol)

1,387.000 30.00000 25.00000

SF

41,610.00 34,675.00 83.33% -6,935.00

0090 627-30411

Preformed Thermoplastic Pavement Marking
(Xwalk-Stop Line) (Special)

1,820.000 20.00000 17.00000

SF

36,400.00 30,940.00 85.00% -5,460.00

0095 630-00000

Flagging

2,000.000 28.00000 15.00000

HOUR

56,000.00 30,000.00 53.57% -26,000.00

0100 630-00007

Traffic Control Inspection

22.000 350.00000 250.00000

DAY

7,700.00 5,500.00 71.43% -2,200.00

0105 630-00012

Traffic Control Management

40.000 1,100.00000 1,000.00000

DAY

44,000.00 40,000.00 90.91% -4,000.00

0110 630-80338

Barricade (Type 3 M-D) (Temporary)

8.000 300.00000 600.00000

EACH

2,400.00 4,800.00 200.00% 2,400.00

0115 630-80341

Construction Traffic Sign (Panel Size A)

68.000 40.00000 90.00000

EACH

2,720.00 6,120.00 225.00% 3,400.00

Low Bid Item Analysis Page 2 of 3

Contract ID: C21825



02/04/2022Colorado Department Of Transportation Printed On:

Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 BID ITEMSSECTION:

0120 630-80342

Construction Traffic Sign (Panel Size B)

54.000 50.00000 100.00000

EACH

2,700.00 5,400.00 200.00% 2,700.00

0125 630-80380

Traffic Cone

225.000 10.00000 25.00000

EACH

2,250.00 5,625.00 250.00% 3,375.00

0130 630-85040

Impact Attenuator (Truck Mounted Attenuator)
(Temporary)

2.000 8,000.00000 10,000.00000

EACH

16,000.00 20,000.00 125.00% 4,000.00

Section $2,204,476.00 $2,019,305.00 91.60% -$185,171.000001 Subtotal

91.60% -$185,171.00$2,019,305.00$2,204,476.00Contract Total for Calculated Low Bidders Bid Items
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