
Call
Order Contract ID

# of
Bids Low Bidder Estimated Cost Corrected Bid

Percent of
Estimate

Overrun (+)
Underrun (-)Project(s)

002 C23546B 2 Martin Marietta Materials, Inc. $16,500,000.00 $17,781,881.53 107.77% $1,281,881.53NH0504-911

107.77%$17,781,881.53$16,500,000.00Letting Totals 2 $1,281,881.53

Low Bid Summary Page 1 of 1

April 07, 2022Letting Date:

04/08/2022Colorado Department Of Transportation Printed On:



Rank
Percent Of
EstimateVendor ID

Percent Of
Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $16,500,000.00 92.79% 100.00%

1 757A Martin Marietta Materials, Inc. $17,781,881.53 100.00% 107.77%

2 695A KIEWIT INFRASTRUCTURE CO. $20,845,330.26 117.23% 126.34%

Vendor Ranking Page 1 of 1

Contract ID: C23546B
Contract Description:

Schedule A: MP 316.5 to MP 331.0; Resurfacing and microsurfacing, bridge work, guardrail
replacement, ADA ramps, roadway lowering, trickle channel installation, ramp widening, slope
paving.

Schedule B: MP 316.5 to MP 331.0; Resurfacing and microsurfacing, bridge work, guardrail
replacement, ADA ramps.

04/08/2022Colorado Department Of Transportation Printed On:



Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 757A
MARTIN MARIETTA

MATERIALS

(2) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

201-00000 Clearing and Grubbing 1.000 L S 10,000.00000 10,000.00 19,300.00000 19,300.00 5,000.00000 5,000.00

201-00005 Removal of Debris 1.000 L S 5,000.00000 5,000.00 10,100.00000 10,100.00 100,000.00000 100,000.00

202-00010 Removal of Tree 1.000 EACH 500.00000 500.00 2,600.00000 2,600.00 2,000.00000 2,000.00

202-00090 Removal of Delineator 698.000 EACH 8.00000 5,584.00 6.00000 4,188.00 8.00000 5,584.00

202-00200 Removal of Sidewalk 694.000 SY 31.00000 21,514.00 19.90000 13,810.60 40.00000 27,760.00

202-00203 Removal of Curb and Gutter 2,720.000 LF 10.00000 27,200.00 11.00000 29,920.00 14.00000 38,080.00

202-00206 Removal of Concrete Curb Ramp 306.000 SY 42.00000 12,852.00 30.00000 9,180.00 40.00000 12,240.00

202-00210 Removal of Concrete Pavement 1,139.000 SY 16.00000 18,224.00 9.90000 11,276.10 50.00000 56,950.00

202-00220 Removal of Asphalt Mat 250.000 SY 3.00000 750.00 48.20000 12,050.00 50.00000 12,500.00

202-00222 Removal of Detour Pavement 1,440.000 SY 5.21000 7,502.40 8.90000 12,816.00 6.00000 8,640.00

202-00240 Removal of Asphalt Mat (Planing) 627,069.000 SY 3.00000 1,881,207.
00

1.76000 1,103,641.
44

3.25000 2,037,974.
25

202-00246 Removal of Asphalt Mat (Planing) (Special) 4,113.000 SY 15.00000 61,695.00 7.90000 32,492.70 5.00000 20,565.00

202-00453 Removal of Portions of Present Structure
(Class 2)

351.000 SY 337.00000 118,287.00 476.00000 167,076.00 400.00000 140,400.00

202-00460 Removal of Portions of Present Structure
(Class 3)

40.000 SY 645.00000 25,800.00 2,380.00000 95,200.00 1,100.00000 44,000.00

202-00505 Removal of Portions of Present Structure 205.000 SF 122.00000 25,010.00 297.50000 60,987.50 500.00000 102,500.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 757A
MARTIN MARIETTA

MATERIALS

(2) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

202-00810 Removal of Ground Sign 14.000 EACH 75.00000 1,050.00 119.50000 1,673.00 150.00000 2,100.00

202-00821 Removal of Sign Panel 2.000 EACH 75.00000 150.00 119.50000 239.00 200.00000 400.00

202-01130 Removal of Guardrail Type 3 6,550.000 LF 11.51496 75,423.00 6.20000 40,610.00 6.00000 39,300.00

202-01300 Removal of End Anchorage 42.000 EACH 324.90476 13,646.00 324.00000 13,608.00 325.00000 13,650.00

202-04002 Clean Culvert 3.000 EACH 2,000.00000 6,000.00 1,530.00000 4,590.00 2,500.00000 7,500.00

202-04010 Clean Inlet 38.000 EACH 730.00000 27,740.00 8,024.00000 304,912.00 150.00000 5,700.00

202-04050 Clean Expansion Joint 140.000 LF 16.00000 2,240.00 59.50000 8,330.00 120.00000 16,800.00

202-05300 Removal and Disposal of Paint 1.000 L S 45,000.00000 45,000.00 150,000.00000 150,000.00 6,000.00000 6,000.00

203-00000 Unclassified Excavation 111.000 CY 20.00000 2,220.00 100.00000 11,100.00 30.00000 3,330.00

203-01500 Blading 150.000 HOUR 175.00000 26,250.00 155.30000 23,295.00 170.00000 25,500.00

203-01597 Potholing 200.000 HOUR 250.00000 50,000.00 307.00000 61,400.00 400.00000 80,000.00

206-00000 Structure Excavation 642.000 CY 27.98131 17,964.00 49.50000 31,779.00 40.00000 25,680.00

206-00065 Structure Backfill (Flow-Fill) 138.000 CY 142.00000 19,596.00 196.50000 27,117.00 400.00000 55,200.00

206-00200 Structure Backfill (Class 2) 174.000 CY 174.00000 30,276.00 51.80000 9,013.20 120.00000 20,880.00

207-00702 Topsoil (Offsite) 1,500.000 CY 82.00000 123,000.00 47.10000 70,650.00 65.00000 97,500.00

208-00002 Erosion Log Type 1 (12 Inch) 300.000 LF 5.00000 1,500.00 2.90000 870.00 5.25000 1,575.00
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Ext
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(0) -EST-
Engineer's Estimate

(1) 757A
MARTIN MARIETTA

MATERIALS

(2) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

208-00008 Erosion Log Type 2 (12 Inch) 300.000 LF 5.57000 1,671.00 5.80000 1,740.00 7.50000 2,250.00

208-00012 Erosion Log Type 1 (9 Inch) 300.000 LF 13.00000 3,900.00 10.80000 3,240.00 3.00000 900.00

208-00013 Erosion Log Type 1 (20 Inch) 300.000 LF 8.00000 2,400.00 8.00000 2,400.00 10.00000 3,000.00

208-00020 Silt Fence 4,600.000 LF 5.00000 23,000.00 1.50000 6,900.00 1.50000 6,900.00

208-00035 Aggregate Bag 400.000 LF 9.00000 3,600.00 10.20000 4,080.00 9.00000 3,600.00

208-00046 Pre-fabricated Concrete Washout Structure
(Type 1)

8.000 EACH 5,000.00000 40,000.00 590.00000 4,720.00 600.00000 4,800.00

208-00051 Storm Drain Inlet Protection (Type I) 50.000 LF 13.00000 650.00 13.60000 680.00 15.00000 750.00

208-00052 Storm Drain Inlet Protection (Type II) 100.000 LF 18.00000 1,800.00 26.40000 2,640.00 25.00000 2,500.00

208-00075 Pre-fabricated Vehicle Tracking Pad 8.000 EACH 4,065.00000 32,520.00 7,750.00000 62,000.00 2,500.00000 20,000.00

208-00103 Removal and Disposal of Sediment (Labor) 120.000 HOUR 61.90000 7,428.00 94.10000 11,292.00 55.00000 6,600.00

208-00105 Removal and Disposal of Sediment
(Equipment)

120.000 HOUR 131.43000 15,771.60 123.60000 14,832.00 130.00000 15,600.00

208-00106 Sweeping (Sediment Removal) 150.000 HOUR 178.32000 26,748.00 235.50000 35,325.00 230.00000 34,500.00

208-00107 Removal of Trash 120.000 HOUR 98.46000 11,815.20 94.10000 11,292.00 75.00000 9,000.00

208-00207 Erosion Control Management 140.000 DAY 279.88000 39,183.20 144.00000 20,160.00 50.00000 7,000.00

210-01180 Reset Guardrail (Special) 212.000 LF 100.00000 21,200.00 35.30000 7,483.60 35.00000 7,420.00
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(0) -EST-
Engineer's Estimate

(1) 757A
MARTIN MARIETTA

MATERIALS

(2) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

210-04010 Adjust Manhole 4.000 EACH 1,615.53000 6,462.12 1,220.00000 4,880.00 550.00000 2,200.00

210-04050 Adjust Valve Box 2.000 EACH 1,000.00000 2,000.00 45.00000 90.00 400.00000 800.00

212-00700 Organic Fertilizer 900.000 LB 1.64000 1,476.00 2.10000 1,890.00 2.00000 1,800.00

212-00702 Biotic Soil Amendments (Hydraulically
Applied)

10,500.000 LB 0.85000 8,925.00 1.50000 15,750.00 1.40000 14,700.00

212-00703 Humate 225.000 LB 1.65000 371.25 2.80000 630.00 2.50000 562.50

212-00704 Mycorrhizae 60.000 LB 23.50000 1,410.00 11.30000 678.00 15.00000 900.00

212-00707 Seeding (Native) Hydraulic 3.000 ACRE 5,000.00000 15,000.00 2,250.00000 6,750.00 2,100.00000 6,300.00

213-00150 Bonded Fiber Matrix 3.000 ACRE 3,000.00000 9,000.00 3,980.00000 11,940.00 3,800.00000 11,400.00

216-00101 Soil Retention Blanket (Straw-Coconut)
(Photodegradable Class 1)

1,500.000 SY 2.41000 3,615.00 4.20000 6,300.00 3.50000 5,250.00

216-00111 Soil Retention Blanket
(Excelsior)(Photodegadable Class 1)

1,500.000 SY 5.00000 7,500.00 3.90000 5,850.00 3.70000 5,550.00

216-00301 Turf Reinforcement Mat (Class 1) 1,500.000 SY 4.73000 7,095.00 9.40000 14,100.00 8.50000 12,750.00

304-06000 Aggregate Base Course (Class 6) 896.000 TON 40.00000 35,840.00 35.00000 31,360.00 40.00000 35,840.00

403-00720 Hot Mix Asphalt (Patching) (Asphalt) 755.000 TON 150.00000 113,250.00 166.50000 125,707.50 220.00000 166,100.00

403-09500 Furnish Hot Mix Asphalt 750.000 TON 70.00000 52,500.00 75.30000 56,475.00 130.00000 97,500.00

403-34721 Hot Mix Asphalt (Grading SX) (75) (PG 58-
28)

440.000 TON 100.00000 44,000.00 100.50000 44,220.00 250.00000 110,000.00
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(0) -EST-
Engineer's Estimate

(1) 757A
MARTIN MARIETTA
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(2) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

403-34771 Hot Mix Asphalt (Grading SX) (75) (PG 76-
28)

95,923.000 TON 90.00000 8,633,070.
00

101.00000 9,688,223.
00

119.00000 11,414,
837.00

408-01100 Joint Sealant 608.000 LF 27.00000 16,416.00 35.50000 21,584.00 40.00000 24,320.00

409-09000 Micro-Surfacing Seal Coat 1,154.000 TON 250.00000 288,500.00 300.00000 346,200.00 260.00000 300,040.00

411-10255 Emulsified Asphalt (Slow-Setting) 33,917.000 GAL 3.51000 119,048.67 8.20000 278,119.40 2.00000 67,834.00

412-00700 Concrete Pavement (7 Inch) 1,139.000 SY 110.00000 125,290.00 103.80000 118,228.20 105.00000 119,595.00

506-00206 Riprap (6 Inch) 307.000 CY 150.00000 46,050.00 131.00000 40,217.00 120.00000 36,840.00

508-90000 Paint Existing Structure 1.000 L S 45,000.00000 45,000.00 75,000.00000 75,000.00 100,000.00000 100,000.00

509-90001 Paint Existing Structure 32.000 EACH 1,000.00000 32,000.00 2,500.00000 80,000.00 6,000.00000 192,000.00

515-00120 Waterproofing (Membrane) 4,217.000 SY 24.00000 101,208.00 20.00000 84,340.00 30.00000 126,510.00

518-01001 Bridge Expansion Joint (Asphaltic Plug) 192.000 LF 300.00000 57,600.00 374.00000 71,808.00 330.00000 63,360.00

518-01060 Bridge Expansion Device (Gland) (0-4
Inches)

140.000 LF 310.00000 43,400.00 142.50000 19,950.00 180.00000 25,200.00

601-03057 Concrete Class DR 48.000 CY 2,016.00000 96,768.00 2,970.00000 142,560.00 3,300.00000 158,400.00

601-06102 Concrete (Patching) 76.000 CF 300.00000 22,800.00 870.00000 66,120.00 1,200.00000 91,200.00

601-40302 Structural Concrete Coating (Anti-Graffiti) 5,600.000 SF 4.00000 22,400.00 18.00000 100,800.00 2.40000 13,440.00

601-51005 Galvanic Anodes 1,955.000 EACH 30.00000 58,650.00 33.30000 65,101.50 25.00000 48,875.00
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(0) -EST-
Engineer's Estimate

(1) 757A
MARTIN MARIETTA

MATERIALS

(2) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

602-00000 Reinforcing Steel 2,155.000 LB 2.00000 4,310.00 6.00000 12,930.00 7.00000 15,085.00

605-83002 Geocomposite Drain with Pipe 68.000 SY 40.00000 2,720.00 53.60000 3,644.80 55.00000 3,740.00

606-00302 Guardrail Type 3 (31 Inch Midwest Guardrail
System)

7,200.000 LF 27.41000 197,352.00 43.00000 309,600.00 43.00000 309,600.00

606-01370 Transition Type 3G 13.000 EACH 3,000.00000 39,000.00 3,950.00000 51,350.00 4,000.00000 52,000.00

606-01380 Transition Type 3H 8.000 EACH 2,000.00000 16,000.00 1,560.00000 12,480.00 1,700.00000 13,600.00

606-02003 End Anchorage (Nonflared) 43.000 EACH 3,300.00000 141,900.00 3,630.00000 156,090.00 3,900.00000 167,700.00

608-00000 Concrete Sidewalk 694.000 SY 93.00000 64,542.00 91.80000 63,709.20 92.00000 63,848.00

608-00010 Concrete Curb Ramp 306.000 SY 195.00000 59,670.00 243.20000 74,419.20 170.00000 52,020.00

608-10000 Sidewalk Drain 5.000 LF 400.00000 2,000.00 854.00000 4,270.00 750.00000 3,750.00

609-21020 Curb and Gutter Type 2 (Section II-B) 2,720.000 LF 32.00000 87,040.00 49.70000 135,184.00 40.00000 108,800.00

609-60011 Curb Type 6 (Section M) 349.000 LF 25.00000 8,725.00 21.60000 7,538.40 15.00000 5,235.00

610-00030 Median Cover Material (Concrete) 150.000 SF 13.73000 2,059.50 30.70000 4,605.00 200.00000 30,000.00

612-00041 Delineator (Flexible) (Type I) 378.000 EACH 73.40000 27,745.20 72.00000 27,216.00 67.00000 25,326.00

612-00042 Delineator (Flexible) (Type II) 186.000 EACH 86.45000 16,079.70 83.60000 15,549.60 80.00000 14,880.00

612-00043 Delineator (Flexible) (Type III) 136.000 EACH 81.06000 11,024.16 89.60000 12,185.60 85.00000 11,560.00
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(0) -EST-
Engineer's Estimate

(1) 757A
MARTIN MARIETTA

MATERIALS

(2) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

614-00011 Sign Panel (Class I) 25.380 SF 23.21000 589.07 25.10000 637.04 25.00000 634.50

614-00012 Sign Panel (Class II) 259.750 SF 26.29000 6,828.83 28.70000 7,454.83 29.00000 7,532.75

614-00013 Sign Panel (Class III) 212.750 SF 36.11000 7,682.40 47.50000 10,105.63 50.00000 10,637.50

614-01503 Steel Sign Support (2-Inch Round)(Post and
Socket)

4.000 EACH 225.00000 900.00 372.60000 1,490.40 380.00000 1,520.00

614-01573 Steel Sign Support (2-1/2 Inch Round NP-
40)(Post & Slipbase)

14.000 EACH 400.00000 5,600.00 507.60000 7,106.40 460.00000 6,440.00

614-80385 Rumble Strip 267,040.000 LF 0.32000 85,452.80 0.13000 34,715.20 0.30000 80,112.00

619-50235 3 Inch Plastic Pipe (Special) 40.000 LF 30.00000 1,200.00 33.20000 1,328.00 120.00000 4,800.00

620-00005 Field Office (Special) 1.000 EACH 25,000.00000 25,000.00 41,000.00000 41,000.00 15,000.00000 15,000.00

620-00012 Field Laboratory (Class 2) 1.000 EACH 20,000.00000 20,000.00 51,000.00000 51,000.00 8,000.00000 8,000.00

620-00020 Sanitary Facility 2.000 EACH 5,000.00000 10,000.00 3,500.00000 7,000.00 4,000.00000 8,000.00

621-00450 Detour Pavement 1,440.000 SY 57.30000 82,512.00 36.00000 51,840.00 120.00000 172,800.00

625-00000 Construction Surveying 1.000 L S 20,000.00000 20,000.00 153,000.00000 153,000.00 100,000.00000 100,000.00

626-00000 Mobilization 1.000 L S 1,841,988.
88000

1,841,988.
88

1,155,000.
00000

1,155,000.
00

1,970,000.
00000

1,970,000.
00

626-01114 Public Information Management (Tier IV) 350.000 DAY 100.00000 35,000.00 77.60000 27,160.00 50.00000 17,500.00

627-00008 Modified Epoxy Pavement Marking 976.000 GAL 71.83000 70,106.08 154.50000 150,792.00 250.00000 244,000.00
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(0) -EST-
Engineer's Estimate

(1) 757A
MARTIN MARIETTA

MATERIALS

(2) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

627-00013 Pavement Marking Paint (High Build) 3,904.000 GAL 34.46000 134,531.84 83.20000 324,812.80 50.00000 195,200.00

627-30405 Preformed Thermoplastic Pavement
Marking (Word-Symbol)

1,718.560 SF 13.15000 22,599.06 23.20000 39,870.59 21.00000 36,089.76

627-30411 Preformed Thermoplastic Pavement
Marking (Xwalk-Stop Line) (Special)

1,344.000 SF 12.91000 17,351.04 17.20000 23,116.80 14.00000 18,816.00

630-00000 Flagging 3,000.000 HOUR 25.00000 75,000.00 35.80000 107,400.00 33.00000 99,000.00

630-00007 Traffic Control Inspection 150.000 DAY 250.00000 37,500.00 119.40000 17,910.00 80.00000 12,000.00

630-00012 Traffic Control Management 180.000 DAY 1,000.00000 180,000.00 1,490.00000 268,200.00 1,000.00000 180,000.00

630-80002 Flashing Beacon (Solar) 44.000 EACH 1,000.00000 44,000.00 955.00000 42,020.00 900.00000 39,600.00

630-80335 Barricade (Type 3 M-A) (Temporary) 4.000 EACH 142.00000 568.00 239.00000 956.00 240.00000 960.00

630-80336 Barricade (Type 3 M-B) (Temporary) 10.000 EACH 300.00000 3,000.00 298.00000 2,980.00 300.00000 3,000.00

630-80337 Barricade (Type 3 M-C) (Temporary) 4.000 EACH 300.00000 1,200.00 418.00000 1,672.00 400.00000 1,600.00

630-80338 Barricade (Type 3 M-D) (Temporary) 2.000 EACH 600.00000 1,200.00 418.00000 836.00 400.00000 800.00

630-80341 Construction Traffic Sign (Panel Size A) 53.000 EACH 50.00000 2,650.00 53.70000 2,846.10 52.00000 2,756.00

630-80342 Construction Traffic Sign (Panel Size B) 108.000 EACH 75.00000 8,100.00 59.70000 6,447.60 130.00000 14,040.00

630-80343 Construction Traffic Sign (Panel Size C) 20.000 EACH 90.00000 1,800.00 65.70000 1,314.00 70.00000 1,400.00

630-80344 Construction Traffic Sign (Special) 128.000 SF 20.00000 2,560.00 22.70000 2,905.60 22.00000 2,816.00
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(0) -EST-
Engineer's Estimate

(1) 757A
MARTIN MARIETTA

MATERIALS

(2) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

630-80350 Vertical Panel 40.000 EACH 30.00000 1,200.00 35.80000 1,432.00 35.00000 1,400.00

630-80355 Portable Message Sign Panel 12.000 EACH 4,000.00000 48,000.00 5,950.00000 71,400.00 6,000.00000 72,000.00

630-80358 Advance Warning Flashing or Sequencing
Arrow Panel (C Type)

12.000 EACH 2,000.00000 24,000.00 1,195.00000 14,340.00 1,200.00000 14,400.00

630-80360 Drum Channelizing Device 300.000 EACH 38.02000 11,406.00 41.80000 12,540.00 40.00000 12,000.00

630-80363 Drum Channelizing Device (With Light)
(Flashing)

150.000 EACH 45.00000 6,750.00 47.80000 7,170.00 46.00000 6,900.00

630-80370 Barrier (Temporary) 600.000 LF 40.00000 24,000.00 40.70000 24,420.00 80.00000 48,000.00

630-80380 Traffic Cone 400.000 EACH 11.95000 4,780.00 12.00000 4,800.00 12.00000 4,800.00

630-80384 Tubular Marker 400.000 EACH 25.66000 10,264.00 35.80000 14,320.00 36.00000 14,400.00

630-80511 Mobile Pavement Marking Zone 1.000 L S 10,000.00000 10,000.00 11,290.00000 11,290.00 20,000.00000 20,000.00

630-80560 Mobile Profilograph Operation Zone 1.000 L S 3,000.00000 3,000.00 9,400.00000 9,400.00 5,000.00000 5,000.00

630-85020 Mobile Attenuator 4.000 EACH 5,000.00000 20,000.00 29,900.00000 119,600.00 30,000.00000 120,000.00

$20,845,330.26$16,500,000.00 $17,781,881.53Section Totals:

$16,500,000.00 $17,781,881.53 $20,845,330.26Contract Grand Totals
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0005 201-00000

Clearing and Grubbing

1.000 10,000.00000 19,300.00000

L S

10,000.00 19,300.00 193.00% 9,300.00

0010 201-00005

Removal of Debris

1.000 5,000.00000 10,100.00000

L S

5,000.00 10,100.00 202.00% 5,100.00

0015 202-00010

Removal of Tree

1.000 500.00000 2,600.00000

EACH

500.00 2,600.00 520.00% 2,100.00

0020 202-00090

Removal of Delineator

698.000 8.00000 6.00000

EACH

5,584.00 4,188.00 75.00% -1,396.00

0025 202-00200

Removal of Sidewalk

694.000 31.00000 19.90000

SY

21,514.00 13,810.60 64.19% -7,703.40

0030 202-00203

Removal of Curb and Gutter

2,720.000 10.00000 11.00000

LF

27,200.00 29,920.00 110.00% 2,720.00

0035 202-00206

Removal of Concrete Curb Ramp

306.000 42.00000 30.00000

SY

12,852.00 9,180.00 71.43% -3,672.00

0040 202-00210

Removal of Concrete Pavement

1,139.000 16.00000 9.90000

SY

18,224.00 11,276.10 61.88% -6,947.90

0045 202-00220

Removal of Asphalt Mat

250.000 3.00000 48.20000

SY

750.00 12,050.00 1606.67% 11,300.00

0050 202-00222

Removal of Detour Pavement

1,440.000 5.21000 8.90000

SY

7,502.40 12,816.00 170.83% 5,313.60

0055 202-00240

Removal of Asphalt Mat (Planing)

627,069.000 3.00000 1.76000

SY

1,881,207.00 1,103,641.44 58.67% -777,565.56

0060 202-00246

Removal of Asphalt Mat (Planing) (Special)

4,113.000 15.00000 7.90000

SY

61,695.00 32,492.70 52.67% -29,202.30
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0001 ROADWAYSECTION:

0065 202-00453

Removal of Portions of Present Structure (Class
2)

351.000 337.00000 476.00000

SY

118,287.00 167,076.00 141.25% 48,789.00

0070 202-00460

Removal of Portions of Present Structure (Class
3)

40.000 645.00000 2,380.00000

SY

25,800.00 95,200.00 368.99% 69,400.00

0075 202-00505

Removal of Portions of Present Structure

205.000 122.00000 297.50000

SF

25,010.00 60,987.50 243.85% 35,977.50

0080 202-00810

Removal of Ground Sign

14.000 75.00000 119.50000

EACH

1,050.00 1,673.00 159.33% 623.00

0085 202-00821

Removal of Sign Panel

2.000 75.00000 119.50000

EACH

150.00 239.00 159.33% 89.00

0090 202-01130

Removal of Guardrail Type 3

6,550.000 11.51496 6.20000

LF

75,423.00 40,610.00 53.84% -34,813.00

0095 202-01300

Removal of End Anchorage

42.000 324.90476 324.00000

EACH

13,646.00 13,608.00 99.72% -38.00

0100 202-04002

Clean Culvert

3.000 2,000.00000 1,530.00000

EACH

6,000.00 4,590.00 76.50% -1,410.00

0105 202-04010

Clean Inlet

38.000 730.00000 8,024.00000

EACH

27,740.00 304,912.00 1099.18% 277,172.00

0110 202-04050

Clean Expansion Joint

140.000 16.00000 59.50000

LF

2,240.00 8,330.00 371.88% 6,090.00

0115 202-05300

Removal and Disposal of Paint

1.000 45,000.00000 150,000.00000

L S

45,000.00 150,000.00 333.33% 105,000.00
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0001 ROADWAYSECTION:

0120 203-00000

Unclassified Excavation

111.000 20.00000 100.00000

CY

2,220.00 11,100.00 500.00% 8,880.00

0125 203-01500

Blading

150.000 175.00000 155.30000

HOUR

26,250.00 23,295.00 88.74% -2,955.00

0130 203-01597

Potholing

200.000 250.00000 307.00000

HOUR

50,000.00 61,400.00 122.80% 11,400.00

0135 206-00000

Structure Excavation

642.000 27.98131 49.50000

CY

17,964.00 31,779.00 176.90% 13,815.00

0140 206-00065

Structure Backfill (Flow-Fill)

138.000 142.00000 196.50000

CY

19,596.00 27,117.00 138.38% 7,521.00

0145 206-00200

Structure Backfill (Class 2)

174.000 174.00000 51.80000

CY

30,276.00 9,013.20 29.77% -21,262.80

0150 207-00702

Topsoil (Offsite)

1,500.000 82.00000 47.10000

CY

123,000.00 70,650.00 57.44% -52,350.00

0155 208-00002

Erosion Log Type 1 (12 Inch)

300.000 5.00000 2.90000

LF

1,500.00 870.00 58.00% -630.00

0160 208-00008

Erosion Log Type 2 (12 Inch)

300.000 5.57000 5.80000

LF

1,671.00 1,740.00 104.13% 69.00

0165 208-00012

Erosion Log Type 1 (9 Inch)

300.000 13.00000 10.80000

LF

3,900.00 3,240.00 83.08% -660.00

0170 208-00013

Erosion Log Type 1 (20 Inch)

300.000 8.00000 8.00000

LF

2,400.00 2,400.00 100.00% 0.00

0175 208-00020

Silt Fence

4,600.000 5.00000 1.50000

LF

23,000.00 6,900.00 30.00% -16,100.00
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0001 ROADWAYSECTION:

0180 208-00035

Aggregate Bag

400.000 9.00000 10.20000

LF

3,600.00 4,080.00 113.33% 480.00

0185 208-00046

Pre-fabricated Concrete Washout Structure
(Type 1)

8.000 5,000.00000 590.00000

EACH

40,000.00 4,720.00 11.80% -35,280.00

0190 208-00051

Storm Drain Inlet Protection (Type I)

50.000 13.00000 13.60000

LF

650.00 680.00 104.62% 30.00

0195 208-00052

Storm Drain Inlet Protection (Type II)

100.000 18.00000 26.40000

LF

1,800.00 2,640.00 146.67% 840.00

0200 208-00075

Pre-fabricated Vehicle Tracking Pad

8.000 4,065.00000 7,750.00000

EACH

32,520.00 62,000.00 190.65% 29,480.00

0205 208-00103

Removal and Disposal of Sediment (Labor)

120.000 61.90000 94.10000

HOUR

7,428.00 11,292.00 152.02% 3,864.00

0210 208-00105

Removal and Disposal of Sediment (Equipment)

120.000 131.43000 123.60000

HOUR

15,771.60 14,832.00 94.04% -939.60

0215 208-00106

Sweeping (Sediment Removal)

150.000 178.32000 235.50000

HOUR

26,748.00 35,325.00 132.07% 8,577.00

0220 208-00107

Removal of Trash

120.000 98.46000 94.10000

HOUR

11,815.20 11,292.00 95.57% -523.20

0225 208-00207

Erosion Control Management

140.000 279.88000 144.00000

DAY

39,183.20 20,160.00 51.45% -19,023.20

0230 210-01180

Reset Guardrail (Special)

212.000 100.00000 35.30000

LF

21,200.00 7,483.60 35.30% -13,716.40

0235 210-04010

Adjust Manhole

4.000 1,615.53000 1,220.00000

EACH

6,462.12 4,880.00 75.52% -1,582.12
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0001 ROADWAYSECTION:

0240 210-04050

Adjust Valve Box

2.000 1,000.00000 45.00000

EACH

2,000.00 90.00 4.50% -1,910.00

0245 212-00700

Organic Fertilizer

900.000 1.64000 2.10000

LB

1,476.00 1,890.00 128.05% 414.00

0250 212-00702

Biotic Soil Amendments (Hydraulically Applied)

10,500.000 0.85000 1.50000

LB

8,925.00 15,750.00 176.47% 6,825.00

0255 212-00703

Humate

225.000 1.65000 2.80000

LB

371.25 630.00 169.70% 258.75

0260 212-00704

Mycorrhizae

60.000 23.50000 11.30000

LB

1,410.00 678.00 48.09% -732.00

0265 212-00707

Seeding (Native) Hydraulic

3.000 5,000.00000 2,250.00000

ACRE

15,000.00 6,750.00 45.00% -8,250.00

0270 213-00150

Bonded Fiber Matrix

3.000 3,000.00000 3,980.00000

ACRE

9,000.00 11,940.00 132.67% 2,940.00

0275 216-00101

Soil Retention Blanket (Straw-Coconut)
(Photodegradable Class 1)

1,500.000 2.41000 4.20000

SY

3,615.00 6,300.00 174.27% 2,685.00

0280 216-00111

Soil Retention Blanket
(Excelsior)(Photodegadable Class 1)

1,500.000 5.00000 3.90000

SY

7,500.00 5,850.00 78.00% -1,650.00

0285 216-00301

Turf Reinforcement Mat (Class 1)

1,500.000 4.73000 9.40000

SY

7,095.00 14,100.00 198.73% 7,005.00

0290 304-06000

Aggregate Base Course (Class 6)

896.000 40.00000 35.00000

TON

35,840.00 31,360.00 87.50% -4,480.00
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0001 ROADWAYSECTION:

0295 403-00720

Hot Mix Asphalt (Patching) (Asphalt)

755.000 150.00000 166.50000

TON

113,250.00 125,707.50 111.00% 12,457.50

0300 403-09500

Furnish Hot Mix Asphalt

750.000 70.00000 75.30000

TON

52,500.00 56,475.00 107.57% 3,975.00

0305 403-34721

Hot Mix Asphalt (Grading SX) (75) (PG 58-28)

440.000 100.00000 100.50000

TON

44,000.00 44,220.00 100.50% 220.00

0310 403-34771

Hot Mix Asphalt (Grading SX) (75) (PG 76-28)

95,923.000 90.00000 101.00000

TON

8,633,070.00 9,688,223.00 112.22% 1,055,153.00

0315 408-01100

Joint Sealant

608.000 27.00000 35.50000

LF

16,416.00 21,584.00 131.48% 5,168.00

0320 409-09000

Micro-Surfacing Seal Coat

1,154.000 250.00000 300.00000

TON

288,500.00 346,200.00 120.00% 57,700.00

0325 411-10255

Emulsified Asphalt (Slow-Setting)

33,917.000 3.51000 8.20000

GAL

119,048.67 278,119.40 233.62% 159,070.73

0330 412-00700

Concrete Pavement (7 Inch)

1,139.000 110.00000 103.80000

SY

125,290.00 118,228.20 94.36% -7,061.80

0335 506-00206

Riprap (6 Inch)

307.000 150.00000 131.00000

CY

46,050.00 40,217.00 87.33% -5,833.00

0340 508-90000

Paint Existing Structure

1.000 45,000.00000 75,000.00000

L S

45,000.00 75,000.00 166.67% 30,000.00

0345 509-90001

Paint Existing Structure

32.000 1,000.00000 2,500.00000

EACH

32,000.00 80,000.00 250.00% 48,000.00

0350 515-00120

Waterproofing (Membrane)

4,217.000 24.00000 20.00000

SY

101,208.00 84,340.00 83.33% -16,868.00
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0001 ROADWAYSECTION:

0355 518-01001

Bridge Expansion Joint (Asphaltic Plug)

192.000 300.00000 374.00000

LF

57,600.00 71,808.00 124.67% 14,208.00

0360 518-01060

Bridge Expansion Device (Gland) (0-4 Inches)

140.000 310.00000 142.50000

LF

43,400.00 19,950.00 45.97% -23,450.00

0365 601-03057

Concrete Class DR

48.000 2,016.00000 2,970.00000

CY

96,768.00 142,560.00 147.32% 45,792.00

0370 601-06102

Concrete (Patching)

76.000 300.00000 870.00000

CF

22,800.00 66,120.00 290.00% 43,320.00

0375 601-40302

Structural Concrete Coating (Anti-Graffiti)

5,600.000 4.00000 18.00000

SF

22,400.00 100,800.00 450.00% 78,400.00

0380 601-51005

Galvanic Anodes

1,955.000 30.00000 33.30000

EACH

58,650.00 65,101.50 111.00% 6,451.50

0385 602-00000

Reinforcing Steel

2,155.000 2.00000 6.00000

LB

4,310.00 12,930.00 300.00% 8,620.00

0390 605-83002

Geocomposite Drain with Pipe

68.000 40.00000 53.60000

SY

2,720.00 3,644.80 134.00% 924.80

0395 606-00302

Guardrail Type 3 (31 Inch Midwest Guardrail
System)

7,200.000 27.41000 43.00000

LF

197,352.00 309,600.00 156.88% 112,248.00

0400 606-01370

Transition Type 3G

13.000 3,000.00000 3,950.00000

EACH

39,000.00 51,350.00 131.67% 12,350.00

0405 606-01380

Transition Type 3H

8.000 2,000.00000 1,560.00000

EACH

16,000.00 12,480.00 78.00% -3,520.00

0410 606-02003

End Anchorage (Nonflared)

43.000 3,300.00000 3,630.00000

EACH

141,900.00 156,090.00 110.00% 14,190.00
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0001 ROADWAYSECTION:

0415 608-00000

Concrete Sidewalk

694.000 93.00000 91.80000

SY

64,542.00 63,709.20 98.71% -832.80

0420 608-00010

Concrete Curb Ramp

306.000 195.00000 243.20000

SY

59,670.00 74,419.20 124.72% 14,749.20

0425 608-10000

Sidewalk Drain

5.000 400.00000 854.00000

LF

2,000.00 4,270.00 213.50% 2,270.00

0430 609-21020

Curb and Gutter Type 2 (Section II-B)

2,720.000 32.00000 49.70000

LF

87,040.00 135,184.00 155.31% 48,144.00

0435 609-60011

Curb Type 6 (Section M)

349.000 25.00000 21.60000

LF

8,725.00 7,538.40 86.40% -1,186.60

0440 610-00030

Median Cover Material (Concrete)

150.000 13.73000 30.70000

SF

2,059.50 4,605.00 223.60% 2,545.50

0445 612-00041

Delineator (Flexible) (Type I)

378.000 73.40000 72.00000

EACH

27,745.20 27,216.00 98.09% -529.20

0450 612-00042

Delineator (Flexible) (Type II)

186.000 86.45000 83.60000

EACH

16,079.70 15,549.60 96.70% -530.10

0455 612-00043

Delineator (Flexible) (Type III)

136.000 81.06000 89.60000

EACH

11,024.16 12,185.60 110.54% 1,161.44

0460 614-00011

Sign Panel (Class I)

25.380 23.21000 25.10000

SF

589.07 637.04 108.14% 47.97

0465 614-00012

Sign Panel (Class II)

259.750 26.29000 28.70000

SF

6,828.83 7,454.83 109.17% 626.00

0470 614-00013

Sign Panel (Class III)

212.750 36.11000 47.50000

SF

7,682.40 10,105.63 131.54% 2,423.23

Low Bid Item Analysis Page 8 of 12

Contract ID: C23546B



04/08/2022Colorado Department Of Transportation Printed On:

Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0475 614-01503

Steel Sign Support (2-Inch Round)(Post and
Socket)

4.000 225.00000 372.60000

EACH

900.00 1,490.40 165.60% 590.40

0480 614-01573

Steel Sign Support (2-1/2 Inch Round NP-
40)(Post & Slipbase)

14.000 400.00000 507.60000

EACH

5,600.00 7,106.40 126.90% 1,506.40

0485 614-80385

Rumble Strip

267,040.000 0.32000 0.13000

LF

85,452.80 34,715.20 40.63% -50,737.60

0490 619-50235

3 Inch Plastic Pipe (Special)

40.000 30.00000 33.20000

LF

1,200.00 1,328.00 110.67% 128.00

0495 620-00005

Field Office (Special)

1.000 25,000.00000 41,000.00000

EACH

25,000.00 41,000.00 164.00% 16,000.00

0500 620-00012

Field Laboratory (Class 2)

1.000 20,000.00000 51,000.00000

EACH

20,000.00 51,000.00 255.00% 31,000.00

0505 620-00020

Sanitary Facility

2.000 5,000.00000 3,500.00000

EACH

10,000.00 7,000.00 70.00% -3,000.00

0510 621-00450

Detour Pavement

1,440.000 57.30000 36.00000

SY

82,512.00 51,840.00 62.83% -30,672.00

0515 625-00000

Construction Surveying

1.000 20,000.00000 153,000.00000

L S

20,000.00 153,000.00 765.00% 133,000.00

0520 626-00000

Mobilization

1.000 1,841,988.88000 1,155,000.00000

L S

1,841,988.88 1,155,000.00 62.70% -686,988.88

0525 626-01114

Public Information Management (Tier IV)

350.000 100.00000 77.60000

DAY

35,000.00 27,160.00 77.60% -7,840.00
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0001 ROADWAYSECTION:

0530 627-00008

Modified Epoxy Pavement Marking

976.000 71.83000 154.50000

GAL

70,106.08 150,792.00 215.09% 80,685.92

0535 627-00013

Pavement Marking Paint (High Build)

3,904.000 34.46000 83.20000

GAL

134,531.84 324,812.80 241.44% 190,280.96

0540 627-30405

Preformed Thermoplastic Pavement Marking
(Word-Symbol)

1,718.560 13.15000 23.20000

SF

22,599.06 39,870.59 176.43% 17,271.53

0545 627-30411

Preformed Thermoplastic Pavement Marking
(Xwalk-Stop Line) (Special)

1,344.000 12.91000 17.20000

SF

17,351.04 23,116.80 133.23% 5,765.76

0550 630-00000

Flagging

3,000.000 25.00000 35.80000

HOUR

75,000.00 107,400.00 143.20% 32,400.00

0555 630-00007

Traffic Control Inspection

150.000 250.00000 119.40000

DAY

37,500.00 17,910.00 47.76% -19,590.00

0560 630-00012

Traffic Control Management

180.000 1,000.00000 1,490.00000

DAY

180,000.00 268,200.00 149.00% 88,200.00

0565 630-80002

Flashing Beacon (Solar)

44.000 1,000.00000 955.00000

EACH

44,000.00 42,020.00 95.50% -1,980.00

0570 630-80335

Barricade (Type 3 M-A) (Temporary)

4.000 142.00000 239.00000

EACH

568.00 956.00 168.31% 388.00

0575 630-80336

Barricade (Type 3 M-B) (Temporary)

10.000 300.00000 298.00000

EACH

3,000.00 2,980.00 99.33% -20.00

0580 630-80337

Barricade (Type 3 M-C) (Temporary)

4.000 300.00000 418.00000

EACH

1,200.00 1,672.00 139.33% 472.00
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0001 ROADWAYSECTION:

0585 630-80338

Barricade (Type 3 M-D) (Temporary)

2.000 600.00000 418.00000

EACH

1,200.00 836.00 69.67% -364.00

0590 630-80341

Construction Traffic Sign (Panel Size A)

53.000 50.00000 53.70000

EACH

2,650.00 2,846.10 107.40% 196.10

0595 630-80342

Construction Traffic Sign (Panel Size B)

108.000 75.00000 59.70000

EACH

8,100.00 6,447.60 79.60% -1,652.40

0600 630-80343

Construction Traffic Sign (Panel Size C)

20.000 90.00000 65.70000

EACH

1,800.00 1,314.00 73.00% -486.00

0605 630-80344

Construction Traffic Sign (Special)

128.000 20.00000 22.70000

SF

2,560.00 2,905.60 113.50% 345.60

0610 630-80350

Vertical Panel

40.000 30.00000 35.80000

EACH

1,200.00 1,432.00 119.33% 232.00

0615 630-80355

Portable Message Sign Panel

12.000 4,000.00000 5,950.00000

EACH

48,000.00 71,400.00 148.75% 23,400.00

0620 630-80358

Advance Warning Flashing or Sequencing Arrow
Panel (C Type)

12.000 2,000.00000 1,195.00000

EACH

24,000.00 14,340.00 59.75% -9,660.00

0625 630-80360

Drum Channelizing Device

300.000 38.02000 41.80000

EACH

11,406.00 12,540.00 109.94% 1,134.00

0630 630-80363

Drum Channelizing Device (With Light)
(Flashing)

150.000 45.00000 47.80000

EACH

6,750.00 7,170.00 106.22% 420.00

0635 630-80370

Barrier (Temporary)

600.000 40.00000 40.70000

LF

24,000.00 24,420.00 101.75% 420.00
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0001 ROADWAYSECTION:

0640 630-80380

Traffic Cone

400.000 11.95000 12.00000

EACH

4,780.00 4,800.00 100.42% 20.00

0645 630-80384

Tubular Marker

400.000 25.66000 35.80000

EACH

10,264.00 14,320.00 139.52% 4,056.00

0650 630-80511

Mobile Pavement Marking Zone

1.000 10,000.00000 11,290.00000

L S

10,000.00 11,290.00 112.90% 1,290.00

0655 630-80560

Mobile Profilograph Operation Zone

1.000 3,000.00000 9,400.00000

L S

3,000.00 9,400.00 313.33% 6,400.00

0660 630-85020

Mobile Attenuator

4.000 5,000.00000 29,900.00000

EACH

20,000.00 119,600.00 598.00% 99,600.00

Section $16,500,000.00 $17,781,881.53 107.77% $1,281,881.530001 Subtotal

107.77% $1,281,881.53$17,781,881.53$16,500,000.00Contract Total for Calculated Low Bidders Bid Items
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Contract ID: C23546B


