
Call
Order Contract ID

# of
Bids Low Bidder Estimated Cost Corrected Bid

Percent of
Estimate

Overrun (+)
Underrun (-)Project(s)

005 C22242 1 Native Sun Materials Inc dba Native
Sun Construciton

$3,000,000.00 $2,021,561.69 67.39% -$978,438.31SHE067A-044

67.39%$2,021,561.69$3,000,000.00Letting Totals 1 -$978,438.31

Low Bid Summary Page 1 of 1

March 02, 2023Letting Date:

03/02/2023Colorado Department Of Transportation Printed On:



Rank
Percent Of
EstimateVendor ID

Percent Of
Low BidTotal BidVendor Name

1 1917 Native Sun Materials Inc dba Native Sun Construciton $2,021,561.69 100.00% 67.39%

0 -EST- Engineer's Estimate $3,000,000.00 148.40% 100.00%

Vendor Ranking Page 1 of 1

Contract ID: C22242
Contract Description:

SH 67F M.P. 56.5-57.6 AND SH 67D M.P. 90.25-90.85

This project is located in Region 2 in Teller and Douglas Counties.  Project work consists of
safety improvements at two locations on SH 67 including roadway widening, HMA paving, rock
excavation, guardrail and minor wall construction.

Supplemental data for this project is available by contacting the Engineer (Project Engineer)
listed in the Notice to Bidders.
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 1917
Native Sun Materials Inc

Description

0001 ROADWAYSECTION: LCC:

201-00000 Clearing and Grubbing 1.000 L S 30,000.00000 30,000.00 15,924.69000 15,924.69

202-00010 Removal of Tree 1.000 EACH 1,000.00000 1,000.00 1,306.80000 1,306.80

202-00090 Removal of Delineator 75.000 EACH 10.00000 750.00 17.82000 1,336.50

202-00220 Removal of Asphalt Mat 507.000 SY 20.00000 10,140.00 6.72000 3,407.04

202-00240 Removal of Asphalt Mat (Planing) 1,559.000 SY 10.00000 15,590.00 8.61000 13,422.99

202-00250 Removal of Pavement Marking 1,000.000 SF 2.00000 2,000.00 5.05000 5,050.00

202-00810 Removal of Ground Sign 12.000 EACH 150.00000 1,800.00 237.60000 2,851.20

202-00821 Removal of Sign Panel 9.000 EACH 100.00000 900.00 207.90000 1,871.10

202-01130 Removal of Guardrail Type 3 850.000 LF 4.00000 3,400.00 12.95000 11,007.50

202-01300 Removal of End Anchorage 2.000 EACH 500.00000 1,000.00 104.54000 209.08

203-00010 Unclassified Excavation (Complete In Place) 277.000 CY 50.00000 13,850.00 17.79000 4,927.83

203-00060 Embankment Material (Complete In Place) 740.000 CY 50.00000 37,000.00 26.19000 19,380.60

203-00400 Rock Excavation 6,346.000 CY 90.00000 571,140.00 45.99000 291,852.54

203-01100 Proof Rolling 20.000 HOUR 150.00000 3,000.00 134.40000 2,688.00

203-01594 Combination Loader 60.000 HOUR 250.00000 15,000.00 105.56000 6,333.60

203-01597 Potholing 20.000 HOUR 250.00000 5,000.00 433.62000 8,672.40
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 1917
Native Sun Materials Inc

Description

0001 ROADWAYSECTION: LCC:

206-00000 Structure Excavation 7.000 CY 100.00000 700.00 21.77000 152.39

207-00700 Topsoil (Onsite) 221.000 CY 50.00000 11,050.00 9.84000 2,174.64

207-00704 Subgrade Soil Preparation 1,113.000 SY 1.00000 1,113.00 2.38000 2,648.94

208-00008 Erosion Log Type 2 (12 Inch) 400.000 LF 7.00000 2,800.00 9.88000 3,952.00

208-00011 Erosion Bales (Weed Free) 20.000 EACH 50.00000 1,000.00 59.01000 1,180.20

208-00013 Erosion Log Type 1 (20 Inch) 100.000 LF 15.00000 1,500.00 9.28000 928.00

208-00020 Silt Fence 2,900.000 LF 5.00000 14,500.00 2.29000 6,641.00

208-00075 Pre-fabricated Vehicle Tracking Pad 4.000 EACH 6,000.00000 24,000.00 7,560.00000 30,240.00

208-00103 Removal and Disposal of Sediment (Labor) 80.000 HOUR 75.00000 6,000.00 43.20000 3,456.00

208-00105 Removal and Disposal of Sediment
(Equipment)

80.000 HOUR 125.00000 10,000.00 108.00000 8,640.00

208-00106 Sweeping (Sediment Removal) 160.000 HOUR 250.00000 40,000.00 64.07000 10,251.20

208-00107 Removal of Trash 80.000 HOUR 100.00000 8,000.00 81.00000 6,480.00

208-00207 Erosion Control Management 50.000 DAY 500.00000 25,000.00 1,041.16000 52,058.00

210-00810 Reset Ground Sign 1.000 EACH 500.00000 500.00 772.20000 772.20

212-00700 Organic Fertilizer 90.000 LB 2.00000 180.00 2.96000 266.40
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 1917
Native Sun Materials Inc

Description

0001 ROADWAYSECTION: LCC:

212-00702 Biotic Soil Amendments (Hydraulically
Applied)

1,050.000 LB 2.00000 2,100.00 2.70000 2,835.00

212-00703 Humate 60.000 LB 2.00000 120.00 2.84000 170.40

212-00707 Seeding (Native) Hydraulic 0.350 ACRE 2,000.00000 700.00 5,173.40000 1,810.69

213-00012 Spray-on Mulch Blanket 0.250 ACRE 15,000.00000 3,750.00 6,232.72000 1,558.18

213-00013 Spray-on Mulch Blanket 150.000 LB 16.00000 2,400.00 3.88000 582.00

214-00506 Evergreen Tree (6 Foot) (Ball and Burlap) 5.000 EACH 1,000.00000 5,000.00 994.06000 4,970.30

217-00020 Herbicide Treatment 40.000 HOUR 200.00000 8,000.00 142.56000 5,702.40

240-00010 Removal of Nests 10.000 HOUR 150.00000 1,500.00 154.44000 1,544.40

240-00100 Prairie Dog Management 1.000 L S 10,000.00000 10,000.00 13,068.00000 13,068.00

304-06000 Aggregate Base Course (Class 6) 937.000 TON 50.00000 46,850.00 36.28000 33,994.36

304-08000 Aggregate Base Course (Shoulder Material) 333.000 TON 50.00000 16,650.00 39.57000 13,176.81

403-00720 Hot Mix Asphalt (Patching) (Asphalt) 105.000 TON 250.00000 26,250.00 332.64000 34,927.20

403-34721 Hot Mix Asphalt (Grading SX) (75) (PG 58-
28)

1,950.000 TON 200.00000 390,000.00 178.20000 347,490.00

409-01015 Cover Coat Material (Type I) 3,705.000 SY 10.00000 37,050.00 2.97000 11,003.85

411-10216 Emulsified Asphalt (CRS-2P) 1,912.000 GAL 5.00000 9,560.00 17.82000 34,071.84
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 1917
Native Sun Materials Inc

Description

0001 ROADWAYSECTION: LCC:

411-10255 Emulsified Asphalt (Slow-Setting) 610.000 GAL 5.00000 3,050.00 24.95000 15,219.50

420-00112 Geotextile (Drainage) (Class 1) 26.000 SY 20.00000 520.00 10.98000 285.48

504-03411 Retaining Wall (Boulder) 882.000 SF 100.00000 88,200.00 59.40000 52,390.80

506-00218 Riprap (18 Inch) 7.000 CY 200.00000 1,400.00 241.06000 1,687.42

606-00302 Guardrail Type 3 (31 Inch Midwest Guardrail
System)

875.000 LF 40.00000 35,000.00 50.67000 44,336.25

606-02003 End Anchorage (Nonflared) 2.000 EACH 5,000.00000 10,000.00 4,747.25000 9,494.50

612-00041 Delineator (Flexible) (Type I) 70.000 EACH 100.00000 7,000.00 80.78000 5,654.60

612-00043 Delineator (Flexible) (Type III) 10.000 EACH 100.00000 1,000.00 87.91000 879.10

614-00012 Sign Panel (Class II) 240.000 SF 40.00000 9,600.00 27.32000 6,556.80

614-01573 Steel Sign Support (2-1/2 Inch Round NP-
40)(Post & Slipbase)

17.000 EACH 1,000.00000 17,000.00 470.45000 7,997.65

614-80390 Rumble Strip
(Grinding)(Asphalt)(Sinusoidal)

3,124.000 LF 1.00000 3,124.00 9.08000 28,365.92

620-00002 Field Office (Class 2) 1.000 EACH 35,000.00000 35,000.00 47,817.00000 47,817.00

620-00012 Field Laboratory (Class 2) 1.000 EACH 30,000.00000 30,000.00 28,526.85000 28,526.85

620-00020 Sanitary Facility 2.000 EACH 3,500.00000 7,000.00 8,019.00000 16,038.00

621-00425 Detour 1.000 L S 150,000.00000 150,000.00 35,640.00000 35,640.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 1917
Native Sun Materials Inc

Description

0001 ROADWAYSECTION: LCC:

625-00000 Construction Surveying 1.000 L S 30,000.00000 30,000.00 23,522.40000 23,522.40

626-00000 Mobilization 1.000 L S 783,603.00000 783,603.00 210,344.67000 210,344.67

626-01114 Public Information Management (Tier IV) 150.000 DAY 100.00000 15,000.00 77.22000 11,583.00

627-00008 Modified Epoxy Pavement Marking 69.000 GAL 200.00000 13,800.00 267.30000 18,443.70

627-00009 Modified Epoxy Pavement Marking(Inlaid) 48.000 GAL 300.00000 14,400.00 552.42000 26,516.16

627-00013 Pavement Marking Paint (High Build)
(Temporary)

10.000 GAL 100.00000 1,000.00 178.20000 1,782.00

630-00000 Flagging 1,500.000 HOUR 35.00000 52,500.00 59.40000 89,100.00

630-00003 Uniformed Traffic Control 100.000 HOUR 100.00000 10,000.00 237.60000 23,760.00

630-00006 Uniformed Traffic Control (Vehicle) 100.000 HOUR 100.00000 10,000.00 237.60000 23,760.00

630-00007 Traffic Control Inspection 50.000 DAY 500.00000 25,000.00 950.40000 47,520.00

630-00017 Traffic Control Management (Special) 110.000 DAY 1,300.00000 143,000.00 1,057.32000 116,305.20

630-80001 Flashing Beacon (Portable) 8.000 EACH 1,000.00000 8,000.00 53.46000 427.68

630-80336 Barricade (Type 3 M-B) (Temporary) 2.000 EACH 500.00000 1,000.00 59.40000 118.80

630-80341 Construction Traffic Sign (Panel Size A) 2.000 EACH 60.00000 120.00 44.55000 89.10

630-80342 Construction Traffic Sign (Panel Size B) 14.000 EACH 90.00000 1,260.00 59.40000 831.60
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 1917
Native Sun Materials Inc

Description

0001 ROADWAYSECTION: LCC:

630-80343 Construction Traffic Sign (Panel Size C) 4.000 EACH 120.00000 480.00 178.20000 712.80

630-80348 Construction Information Sign 4.000 EACH 250.00000 1,000.00 172.26000 689.04

630-80355 Portable Message Sign Panel 4.000 EACH 7,500.00000 30,000.00 8,910.00000 35,640.00

630-80360 Drum Channelizing Device 30.000 EACH 30.00000 900.00 29.70000 891.00

630-80440 Portable Rumble Strips (Temporary) 12.000 EACH 100.00000 1,200.00 999.00000 11,988.00

630-80520 Mobile Pavement Marking Zone 2.000 DAY 1,000.00000 2,000.00 2,970.00000 5,940.00

630-85041 Mobile Attenuator 40.000 DAY 1,000.00000 40,000.00 1,092.96000 43,718.40

$3,000,000.00 $2,021,561.69Section Totals:

$3,000,000.00 $2,021,561.69Contract Grand Totals
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0005 201-00000

Clearing and Grubbing

1.000 30,000.00000 15,924.69000

L S

30,000.00 15,924.69 53.08% -14,075.31

0010 202-00010

Removal of Tree

1.000 1,000.00000 1,306.80000

EACH

1,000.00 1,306.80 130.68% 306.80

0015 202-00090

Removal of Delineator

75.000 10.00000 17.82000

EACH

750.00 1,336.50 178.20% 586.50

0020 202-00220

Removal of Asphalt Mat

507.000 20.00000 6.72000

SY

10,140.00 3,407.04 33.60% -6,732.96

0025 202-00240

Removal of Asphalt Mat (Planing)

1,559.000 10.00000 8.61000

SY

15,590.00 13,422.99 86.10% -2,167.01

0030 202-00250

Removal of Pavement Marking

1,000.000 2.00000 5.05000

SF

2,000.00 5,050.00 252.50% 3,050.00

0035 202-00810

Removal of Ground Sign

12.000 150.00000 237.60000

EACH

1,800.00 2,851.20 158.40% 1,051.20

0040 202-00821

Removal of Sign Panel

9.000 100.00000 207.90000

EACH

900.00 1,871.10 207.90% 971.10

0045 202-01130

Removal of Guardrail Type 3

850.000 4.00000 12.95000

LF

3,400.00 11,007.50 323.75% 7,607.50

0050 202-01300

Removal of End Anchorage

2.000 500.00000 104.54000

EACH

1,000.00 209.08 20.91% -790.92

0055 203-00010

Unclassified Excavation (Complete In Place)

277.000 50.00000 17.79000

CY

13,850.00 4,927.83 35.58% -8,922.17

0060 203-00060

Embankment Material (Complete In Place)

740.000 50.00000 26.19000

CY

37,000.00 19,380.60 52.38% -17,619.40

Low Bid Item Analysis Page 1 of 8
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0065 203-00400

Rock Excavation

6,346.000 90.00000 45.99000

CY

571,140.00 291,852.54 51.10% -279,287.46

0070 203-01100

Proof Rolling

20.000 150.00000 134.40000

HOUR

3,000.00 2,688.00 89.60% -312.00

0075 203-01594

Combination Loader

60.000 250.00000 105.56000

HOUR

15,000.00 6,333.60 42.22% -8,666.40

0080 203-01597

Potholing

20.000 250.00000 433.62000

HOUR

5,000.00 8,672.40 173.45% 3,672.40

0085 206-00000

Structure Excavation

7.000 100.00000 21.77000

CY

700.00 152.39 21.77% -547.61

0090 207-00700

Topsoil (Onsite)

221.000 50.00000 9.84000

CY

11,050.00 2,174.64 19.68% -8,875.36

0095 207-00704

Subgrade Soil Preparation

1,113.000 1.00000 2.38000

SY

1,113.00 2,648.94 238.00% 1,535.94

0100 208-00008

Erosion Log Type 2 (12 Inch)

400.000 7.00000 9.88000

LF

2,800.00 3,952.00 141.14% 1,152.00

0105 208-00011

Erosion Bales (Weed Free)

20.000 50.00000 59.01000

EACH

1,000.00 1,180.20 118.02% 180.20

0110 208-00013

Erosion Log Type 1 (20 Inch)

100.000 15.00000 9.28000

LF

1,500.00 928.00 61.87% -572.00

0115 208-00020

Silt Fence

2,900.000 5.00000 2.29000

LF

14,500.00 6,641.00 45.80% -7,859.00

0120 208-00075

Pre-fabricated Vehicle Tracking Pad

4.000 6,000.00000 7,560.00000

EACH

24,000.00 30,240.00 126.00% 6,240.00
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0125 208-00103

Removal and Disposal of Sediment (Labor)

80.000 75.00000 43.20000

HOUR

6,000.00 3,456.00 57.60% -2,544.00

0130 208-00105

Removal and Disposal of Sediment (Equipment)

80.000 125.00000 108.00000

HOUR

10,000.00 8,640.00 86.40% -1,360.00

0135 208-00106

Sweeping (Sediment Removal)

160.000 250.00000 64.07000

HOUR

40,000.00 10,251.20 25.63% -29,748.80

0140 208-00107

Removal of Trash

80.000 100.00000 81.00000

HOUR

8,000.00 6,480.00 81.00% -1,520.00

0145 208-00207

Erosion Control Management

50.000 500.00000 1,041.16000

DAY

25,000.00 52,058.00 208.23% 27,058.00

0150 210-00810

Reset Ground Sign

1.000 500.00000 772.20000

EACH

500.00 772.20 154.44% 272.20

0155 212-00700

Organic Fertilizer

90.000 2.00000 2.96000

LB

180.00 266.40 148.00% 86.40

0160 212-00702

Biotic Soil Amendments (Hydraulically Applied)

1,050.000 2.00000 2.70000

LB

2,100.00 2,835.00 135.00% 735.00

0165 212-00703

Humate

60.000 2.00000 2.84000

LB

120.00 170.40 142.00% 50.40

0170 212-00707

Seeding (Native) Hydraulic

0.350 2,000.00000 5,173.40000

ACRE

700.00 1,810.69 258.67% 1,110.69

0175 213-00012

Spray-on Mulch Blanket

0.250 15,000.00000 6,232.72000

ACRE

3,750.00 1,558.18 41.55% -2,191.82

0180 213-00013

Spray-on Mulch Blanket

150.000 16.00000 3.88000

LB

2,400.00 582.00 24.25% -1,818.00
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0185 214-00506

Evergreen Tree (6 Foot) (Ball and Burlap)

5.000 1,000.00000 994.06000

EACH

5,000.00 4,970.30 99.41% -29.70

0190 217-00020

Herbicide Treatment

40.000 200.00000 142.56000

HOUR

8,000.00 5,702.40 71.28% -2,297.60

0195 240-00010

Removal of Nests

10.000 150.00000 154.44000

HOUR

1,500.00 1,544.40 102.96% 44.40

0200 240-00100

Prairie Dog Management

1.000 10,000.00000 13,068.00000

L S

10,000.00 13,068.00 130.68% 3,068.00

0205 304-06000

Aggregate Base Course (Class 6)

937.000 50.00000 36.28000

TON

46,850.00 33,994.36 72.56% -12,855.64

0210 304-08000

Aggregate Base Course (Shoulder Material)

333.000 50.00000 39.57000

TON

16,650.00 13,176.81 79.14% -3,473.19

0215 403-00720

Hot Mix Asphalt (Patching) (Asphalt)

105.000 250.00000 332.64000

TON

26,250.00 34,927.20 133.06% 8,677.20

0220 403-34721

Hot Mix Asphalt (Grading SX) (75) (PG 58-28)

1,950.000 200.00000 178.20000

TON

390,000.00 347,490.00 89.10% -42,510.00

0225 409-01015

Cover Coat Material (Type I)

3,705.000 10.00000 2.97000

SY

37,050.00 11,003.85 29.70% -26,046.15

0230 411-10216

Emulsified Asphalt (CRS-2P)

1,912.000 5.00000 17.82000

GAL

9,560.00 34,071.84 356.40% 24,511.84

0235 411-10255

Emulsified Asphalt (Slow-Setting)

610.000 5.00000 24.95000

GAL

3,050.00 15,219.50 499.00% 12,169.50

0240 420-00112

Geotextile (Drainage) (Class 1)

26.000 20.00000 10.98000

SY

520.00 285.48 54.90% -234.52

Low Bid Item Analysis Page 4 of 8

Contract ID: C22242



03/02/2023Colorado Department Of Transportation Printed On:

Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0245 504-03411

Retaining Wall (Boulder)

882.000 100.00000 59.40000

SF

88,200.00 52,390.80 59.40% -35,809.20

0250 506-00218

Riprap (18 Inch)

7.000 200.00000 241.06000

CY

1,400.00 1,687.42 120.53% 287.42

0255 606-00302

Guardrail Type 3 (31 Inch Midwest Guardrail
System)

875.000 40.00000 50.67000

LF

35,000.00 44,336.25 126.68% 9,336.25

0260 606-02003

End Anchorage (Nonflared)

2.000 5,000.00000 4,747.25000

EACH

10,000.00 9,494.50 94.95% -505.50

0265 612-00041

Delineator (Flexible) (Type I)

70.000 100.00000 80.78000

EACH

7,000.00 5,654.60 80.78% -1,345.40

0270 612-00043

Delineator (Flexible) (Type III)

10.000 100.00000 87.91000

EACH

1,000.00 879.10 87.91% -120.90

0275 614-00012

Sign Panel (Class II)

240.000 40.00000 27.32000

SF

9,600.00 6,556.80 68.30% -3,043.20

0280 614-01573

Steel Sign Support (2-1/2 Inch Round NP-
40)(Post & Slipbase)

17.000 1,000.00000 470.45000

EACH

17,000.00 7,997.65 47.05% -9,002.35

0285 614-80390

Rumble Strip (Grinding)(Asphalt)(Sinusoidal)

3,124.000 1.00000 9.08000

LF

3,124.00 28,365.92 908.00% 25,241.92

0290 620-00002

Field Office (Class 2)

1.000 35,000.00000 47,817.00000

EACH

35,000.00 47,817.00 136.62% 12,817.00

0295 620-00012

Field Laboratory (Class 2)

1.000 30,000.00000 28,526.85000

EACH

30,000.00 28,526.85 95.09% -1,473.15
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0300 620-00020

Sanitary Facility

2.000 3,500.00000 8,019.00000

EACH

7,000.00 16,038.00 229.11% 9,038.00

0305 621-00425

Detour

1.000 150,000.00000 35,640.00000

L S

150,000.00 35,640.00 23.76% -114,360.00

0310 625-00000

Construction Surveying

1.000 30,000.00000 23,522.40000

L S

30,000.00 23,522.40 78.41% -6,477.60

0315 626-00000

Mobilization

1.000 783,603.00000 210,344.67000

L S

783,603.00 210,344.67 26.84% -573,258.33

0320 626-01114

Public Information Management (Tier IV)

150.000 100.00000 77.22000

DAY

15,000.00 11,583.00 77.22% -3,417.00

0325 627-00008

Modified Epoxy Pavement Marking

69.000 200.00000 267.30000

GAL

13,800.00 18,443.70 133.65% 4,643.70

0330 627-00009

Modified Epoxy Pavement Marking(Inlaid)

48.000 300.00000 552.42000

GAL

14,400.00 26,516.16 184.14% 12,116.16

0335 627-00013

Pavement Marking Paint (High Build)
(Temporary)

10.000 100.00000 178.20000

GAL

1,000.00 1,782.00 178.20% 782.00

0340 630-00000

Flagging

1,500.000 35.00000 59.40000

HOUR

52,500.00 89,100.00 169.71% 36,600.00

0345 630-00003

Uniformed Traffic Control

100.000 100.00000 237.60000

HOUR

10,000.00 23,760.00 237.60% 13,760.00

0350 630-00006

Uniformed Traffic Control (Vehicle)

100.000 100.00000 237.60000

HOUR

10,000.00 23,760.00 237.60% 13,760.00

0355 630-00007

Traffic Control Inspection

50.000 500.00000 950.40000

DAY

25,000.00 47,520.00 190.08% 22,520.00
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Overrun (+)
Underrun (-)Line
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Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0360 630-00017

Traffic Control Management (Special)

110.000 1,300.00000 1,057.32000

DAY

143,000.00 116,305.20 81.33% -26,694.80

0365 630-80001

Flashing Beacon (Portable)

8.000 1,000.00000 53.46000

EACH

8,000.00 427.68 5.35% -7,572.32

0370 630-80336

Barricade (Type 3 M-B) (Temporary)

2.000 500.00000 59.40000

EACH

1,000.00 118.80 11.88% -881.20

0375 630-80341

Construction Traffic Sign (Panel Size A)

2.000 60.00000 44.55000

EACH

120.00 89.10 74.25% -30.90

0380 630-80342

Construction Traffic Sign (Panel Size B)

14.000 90.00000 59.40000

EACH

1,260.00 831.60 66.00% -428.40

0385 630-80343

Construction Traffic Sign (Panel Size C)

4.000 120.00000 178.20000

EACH

480.00 712.80 148.50% 232.80

0390 630-80348

Construction Information Sign

4.000 250.00000 172.26000

EACH

1,000.00 689.04 68.90% -310.96

0395 630-80355

Portable Message Sign Panel

4.000 7,500.00000 8,910.00000

EACH

30,000.00 35,640.00 118.80% 5,640.00

0400 630-80360

Drum Channelizing Device

30.000 30.00000 29.70000

EACH

900.00 891.00 99.00% -9.00

0405 630-80440

Portable Rumble Strips (Temporary)

12.000 100.00000 999.00000

EACH

1,200.00 11,988.00 999.00% 10,788.00

0410 630-80520

Mobile Pavement Marking Zone

2.000 1,000.00000 2,970.00000

DAY

2,000.00 5,940.00 297.00% 3,940.00

0415 630-85041

Mobile Attenuator

40.000 1,000.00000 1,092.96000

DAY

40,000.00 43,718.40 109.30% 3,718.40
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Section $3,000,000.00 $2,021,561.69 67.39% -$978,438.310001 Subtotal

67.39% -$978,438.31$2,021,561.69$3,000,000.00Contract Total for Calculated Low Bidders Bid Items
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