
Call
Order Contract ID

# of
Bids Low Bidder Estimated Cost Corrected Bid

Percent of
Estimate

Overrun (+)
Underrun (-)Project(s)

003 C24658 3 ABCO CONTRACTING, INC. $4,220,600.00 $4,128,231.00 97.81% -$92,369.00NHPP0253-290

97.81%$4,128,231.00$4,220,600.00Letting Totals 3 -$92,369.00

Low Bid Summary Page 1 of 1

March 02, 2023Letting Date:

03/29/2023Colorado Department Of Transportation Printed On:



Rank
Percent Of
EstimateVendor ID

Percent Of
Low BidTotal BidVendor Name

1 905A ABCO CONTRACTING, INC. $4,128,231.00 100.00% 97.81%

0 -EST- Engineer's Estimate $4,220,600.00 102.24% 100.00%

2 1086A STRUCTURES, INC. $5,473,317.60 132.58% 129.68%

3 1816 Myers & Sons Construction, LLC $5,775,782.47 139.91% 136.85%

Vendor Ranking Page 1 of 1

Contract ID: C24658
Contract Description:

I25 @ 58TH AND 62ND
THIS PROJECT IS LOCATED ON I-25 MAINLINE (MP 215.5 TO 215.7). WORK CONSISTS
OF BRIDGE PREVENTATIVE MAINTENANCE ACTIVITIES INCLUDING THE REMOVAL AND
REPLACEMENT OF EXPANSION DEVICES, CONCRETE REPAIRS TO THE EXISTING
BRIDGE DECK, BRIDGE WALL REPAIR, APPROACH ROADWAY REPAIR, APPLICATION OF
THIN BONDED OVERLAY (POLYESTER CONCRETE) AND ASSOCIATED TRAFFIC
CONTROL.

03/29/2023Colorado Department Of Transportation Printed On:



Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 905A
ABCO CONTRACTING,

INC.

(2) 1086A
STRUCTURES, INC.

Description

0001 ROADWAYSECTION: LCC:

202-00210 Removal of Concrete Pavement 278.000 SY 50.00000 13,900.00 90.00000 25,020.00 228.58000 63,545.24

202-00217 Remove Concrete Pavement (Planing)
(Special)

1,321.000 SY 50.00000 66,050.00 54.00000 71,334.00 68.14000 90,012.94

202-00250 Removal of Pavement Marking 1,667.000 SF 1.00000 1,667.00 3.00000 5,001.00 2.92000 4,867.64

202-00450 Removal of Portions of Present Structure
(Class 1)

461.000 SY 145.00000 66,845.00 170.00000 78,370.00 196.59000 90,627.99

202-00453 Removal of Portions of Present Structure
(Class 2)

461.000 SY 360.00000 165,960.00 265.00000 122,165.00 395.65000 182,394.65

202-00460 Removal of Portions of Present Structure
(Class 3)

93.000 SY 510.00000 47,430.00 465.00000 43,245.00 640.42000 59,559.06

202-00504 Removal of Expansion Device 780.000 LF 220.00000 171,600.00 185.00000 144,300.00 505.71000 394,453.80

202-00505 Removal of Portions of Present Structure 29.000 SF 250.00000 7,250.00 300.00000 8,700.00 110.90000 3,216.10

202-04010 Clean Inlet 4.000 EACH 700.00000 2,800.00 1,055.00000 4,220.00 1,750.60000 7,002.40

203-00050 Unsuitable Material 50.000 CY 100.00000 5,000.00 165.00000 8,250.00 162.27000 8,113.50

206-00065 Structure Backfill (Flow-Fill) 5.000 CY 1,000.00000 5,000.00 1,780.00000 8,900.00 1,454.22000 7,271.10

206-00066 Structure Backfill (Flowable Fly Ash) 50.000 CY 75.00000 3,750.00 670.00000 33,500.00 236.86000 11,843.00

208-00035 Aggregate Bag 300.000 LF 8.00000 2,400.00 13.00000 3,900.00 18.16000 5,448.00

208-00046 Pre-fabricated Concrete Washout Structure
(Type 1)

2.000 EACH 2,500.00000 5,000.00 3,210.00000 6,420.00 2,928.42000 5,856.84
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 905A
ABCO CONTRACTING,

INC.

(2) 1086A
STRUCTURES, INC.

Description

0001 ROADWAYSECTION: LCC:

208-00053 Storm Drain Inlet Protection (Type I) (84
Inch)

3.000 EACH 200.00000 600.00 305.00000 915.00 420.57000 1,261.71

208-00075 Pre-fabricated Vehicle Tracking Pad 1.000 EACH 3,000.00000 3,000.00 5,750.00000 5,750.00 4,124.50000 4,124.50

208-00103 Removal and Disposal of Sediment (Labor) 50.000 HOUR 70.00000 3,500.00 123.00000 6,150.00 49.99000 2,499.50

208-00106 Sweeping (Sediment Removal) 75.000 HOUR 125.00000 9,375.00 245.00000 18,375.00 119.34000 8,950.50

208-00107 Removal of Trash 30.000 HOUR 100.00000 3,000.00 155.00000 4,650.00 76.36000 2,290.80

210-01000 Reset Fence 40.000 LF 80.00000 3,200.00 245.00000 9,800.00 18.80000 752.00

210-04020 Modify Inlet 1.000 EACH 3,200.00000 3,200.00 3,600.00000 3,600.00 7,917.34000 7,917.34

240-00000 Wildlife Biologist 80.000 HOUR 125.00000 10,000.00 104.00000 8,320.00 90.10000 7,208.00

240-00010 Removal of Nests 80.000 HOUR 80.00000 6,400.00 175.00000 14,000.00 210.30000 16,824.00

304-06000 Aggregate Base Course (Class 6) 50.000 TON 85.00000 4,250.00 100.00000 5,000.00 121.70000 6,085.00

412-00190 Concrete Pavement (Patching) 278.000 SY 493.00000 137,054.00 435.00000 120,930.00 463.35000 128,811.30

518-01004 Bridge Expansion Device (0-4 Inch) 780.000 LF 300.00000 234,000.00 370.00000 288,600.00 543.37000 423,828.60

518-01250 Bridge Expansion Cover Plate 32.000 LF 500.00000 16,000.00 470.00000 15,040.00 517.97000 16,575.04

518-03000 Sawing and Sealing Bridge Joint 4,691.000 LF 30.00000 140,730.00 16.00000 75,056.00 23.89000 112,067.99

519-03035 Place Thin Bonded Overlay (Polyester
Concrete)

11,173.000 SY 40.00000 446,920.00 48.00000 536,304.00 70.91000 792,277.43
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 905A
ABCO CONTRACTING,

INC.

(2) 1086A
STRUCTURES, INC.

Description

0001 ROADWAYSECTION: LCC:

519-03055 Furnish Thin Bonded Overlay (Polyester
Concrete)

10,336.000 CF 135.00000 1,395,360.
00

119.75000 1,237,736.
00

150.82000 1,558,875.
52

601-03057 Concrete Class DR 128.000 CY 2,500.00000 320,000.00 2,000.00000 256,000.00 2,254.33000 288,554.24

601-06102 Concrete (Patching) 22.000 CF 2,200.00000 48,400.00 415.00000 9,130.00 755.17000 16,613.74

602-00020 Reinforcing Steel (Epoxy Coated) 8,273.000 LB 1.50000 12,409.50 5.00000 41,365.00 2.77000 22,916.21

620-00002 Field Office (Class 2) 1.000 EACH 34,000.00000 34,000.00 54,000.00000 54,000.00 41,719.60000 41,719.60

620-00012 Field Laboratory (Class 2) 1.000 EACH 32,000.00000 32,000.00 44,000.00000 44,000.00 33,099.33000 33,099.33

620-00020 Sanitary Facility 2.000 EACH 2,500.00000 5,000.00 3,500.00000 7,000.00 1,627.20000 3,254.40

621-00450 Detour Pavement 780.000 SY 70.00000 54,600.00 3.00000 2,340.00 47.53000 37,073.40

626-00000 Mobilization 1.000 L S 506,433.50000 506,433.50 280,000.00000 280,000.00 490,698.49000 490,698.49

626-01113 Public Information Management (Tier III) 80.000 DAY 120.00000 9,600.00 98.00000 7,840.00 98.05000 7,844.00

627-00008 Modified Epoxy Pavement Marking 20.000 GAL 200.00000 4,000.00 670.00000 13,400.00 583.00000 11,660.00

627-00013 Pavement Marking Paint (High Build) 26.000 GAL 125.00000 3,250.00 115.00000 2,990.00 101.23000 2,631.98

627-01001 Preformed Plastic Pavement Marking (Type
I)

75.000 SF 15.00000 1,125.00 40.00000 3,000.00 36.04000 2,703.00

627-01011 Preformed Plastic Pavement Marking
(Contrast)(Inlaid)

75.000 SF 20.00000 1,500.00 40.00000 3,000.00 36.04000 2,703.00

627-02010 Preformed Plastic Pavement Marking (Type
II) (Inlaid)

67.000 SF 23.00000 1,541.00 45.00000 3,015.00 38.69000 2,592.23
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 905A
ABCO CONTRACTING,

INC.

(2) 1086A
STRUCTURES, INC.

Description

0001 ROADWAYSECTION: LCC:

630-00007 Traffic Control Inspection 28.000 DAY 250.00000 7,000.00 470.00000 13,160.00 401.29000 11,236.12

630-00012 Traffic Control Management 98.000 DAY 750.00000 73,500.00 1,600.00000 156,800.00 1,912.33000 187,408.34

630-00015 Uniformed Traffic Control Coordination 100.000 HOUR 70.00000 7,000.00 43.00000 4,300.00 79.50000 7,950.00

630-80001 Flashing Beacon (Portable) 20.000 EACH 900.00000 18,000.00 2,200.00000 44,000.00 954.00000 19,080.00

630-80335 Barricade (Type 3 M-A) (Temporary) 13.000 EACH 200.00000 2,600.00 460.00000 5,980.00 106.00000 1,378.00

630-80341 Construction Traffic Sign (Panel Size A) 48.000 EACH 75.00000 3,600.00 110.00000 5,280.00 106.00000 5,088.00

630-80342 Construction Traffic Sign (Panel Size B) 75.000 EACH 100.00000 7,500.00 135.00000 10,125.00 106.00000 7,950.00

630-80343 Construction Traffic Sign (Panel Size C) 16.000 EACH 200.00000 3,200.00 145.00000 2,320.00 106.00000 1,696.00

630-80350 Vertical Panel 20.000 EACH 40.00000 800.00 61.00000 1,220.00 53.00000 1,060.00

630-80355 Portable Message Sign Panel 5.000 EACH 3,500.00000 17,500.00 14,675.00000 73,375.00 5,300.00000 26,500.00

630-80358 Advance Warning Flashing or Sequencing
Arrow Panel (C Type)

5.000 EACH 2,000.00000 10,000.00 3,365.00000 16,825.00 1,060.00000 5,300.00

630-80360 Drum Channelizing Device 220.000 EACH 40.00000 8,800.00 67.00000 14,740.00 47.70000 10,494.00

630-80363 Drum Channelizing Device (With Light)
(Flashing)

25.000 EACH 40.00000 1,000.00 135.00000 3,375.00 84.80000 2,120.00

630-80380 Traffic Cone 50.000 EACH 20.00000 1,000.00 18.00000 900.00 10.60000 530.00

630-80393 Stackable Vertical Panels 80.000 EACH 50.00000 4,000.00 55.00000 4,400.00 53.00000 4,240.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 905A
ABCO CONTRACTING,

INC.

(2) 1086A
STRUCTURES, INC.

Description

0001 ROADWAYSECTION: LCC:

630-85041 Mobile Attenuator 80.000 DAY 250.00000 20,000.00 1,160.00000 92,800.00 742.00000 59,360.00

632-00000 Night Work Lighting 1.000 L S 20,000.00000 20,000.00 38,000.00000 38,000.00 133,302.03000 133,302.03

$5,473,317.60$4,220,600.00 $4,128,231.00Section Totals:

$4,220,600.00 $4,128,231.00 $5,473,317.60Contract Grand Totals
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 1816
Myers & Sons

Construction, LLC

Description

0001 ROADWAYSECTION: LCC:

202-00210 Removal of Concrete Pavement 278.000 SY 224.59000 62,436.02

202-00217 Remove Concrete Pavement (Planing)
(Special)

1,321.000 SY 25.00000 33,025.00

202-00250 Removal of Pavement Marking 1,667.000 SF 1.50000 2,500.50

202-00450 Removal of Portions of Present Structure
(Class 1)

461.000 SY 785.15000 361,954.15

202-00453 Removal of Portions of Present Structure
(Class 2)

461.000 SY 952.27000 438,996.47

202-00460 Removal of Portions of Present Structure
(Class 3)

93.000 SY 2,663.64000 247,718.52

202-00504 Removal of Expansion Device 780.000 LF 124.38000 97,016.40

202-00505 Removal of Portions of Present Structure 29.000 SF 1,527.82000 44,306.78

202-04010 Clean Inlet 4.000 EACH 700.00000 2,800.00

203-00050 Unsuitable Material 50.000 CY 159.26000 7,963.00

206-00065 Structure Backfill (Flow-Fill) 5.000 CY 3,132.71000 15,663.55

206-00066 Structure Backfill (Flowable Fly Ash) 50.000 CY 577.35000 28,867.50

208-00035 Aggregate Bag 300.000 LF 22.30000 6,690.00

208-00046 Pre-fabricated Concrete Washout Structure
(Type 1)

2.000 EACH 5,093.81000 10,187.62
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 1816
Myers & Sons

Construction, LLC

Description

0001 ROADWAYSECTION: LCC:

208-00053 Storm Drain Inlet Protection (Type I) (84
Inch)

3.000 EACH 1,113.97000 3,341.91

208-00075 Pre-fabricated Vehicle Tracking Pad 1.000 EACH 10,491.90000 10,491.90

208-00103 Removal and Disposal of Sediment (Labor) 50.000 HOUR 43.40000 2,170.00

208-00106 Sweeping (Sediment Removal) 75.000 HOUR 161.40000 12,105.00

208-00107 Removal of Trash 30.000 HOUR 99.38000 2,981.40

210-01000 Reset Fence 40.000 LF 173.65000 6,946.00

210-04020 Modify Inlet 1.000 EACH 10,016.37000 10,016.37

240-00000 Wildlife Biologist 80.000 HOUR 85.00000 6,800.00

240-00010 Removal of Nests 80.000 HOUR 410.27000 32,821.60

304-06000 Aggregate Base Course (Class 6) 50.000 TON 158.33000 7,916.50

412-00190 Concrete Pavement (Patching) 278.000 SY 786.81000 218,733.18

518-01004 Bridge Expansion Device (0-4 Inch) 780.000 LF 513.44000 400,483.20

518-01250 Bridge Expansion Cover Plate 32.000 LF 811.11000 25,955.52

518-03000 Sawing and Sealing Bridge Joint 4,691.000 LF 2.12000 9,944.92

519-03035 Place Thin Bonded Overlay (Polyester
Concrete)

11,173.000 SY 42.37000 473,400.01
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 1816
Myers & Sons

Construction, LLC

Description

0001 ROADWAYSECTION: LCC:

519-03055 Furnish Thin Bonded Overlay (Polyester
Concrete)

10,336.000 CF 144.99000 1,498,616.
64

601-03057 Concrete Class DR 128.000 CY 5,260.10000 673,292.80

601-06102 Concrete (Patching) 22.000 CF 923.81000 20,323.82

602-00020 Reinforcing Steel (Epoxy Coated) 8,273.000 LB 4.32000 35,739.36

620-00002 Field Office (Class 2) 1.000 EACH 48,882.06000 48,882.06

620-00012 Field Laboratory (Class 2) 1.000 EACH 48,882.06000 48,882.06

620-00020 Sanitary Facility 2.000 EACH 5,815.84000 11,631.68

621-00450 Detour Pavement 780.000 SY 204.22000 159,291.60

626-00000 Mobilization 1.000 L S 160,449.00000 160,449.00

626-01113 Public Information Management (Tier III) 80.000 DAY 80.00000 6,400.00

627-00008 Modified Epoxy Pavement Marking 20.000 GAL 300.00000 6,000.00

627-00013 Pavement Marking Paint (High Build) 26.000 GAL 75.00000 1,950.00

627-01001 Preformed Plastic Pavement Marking (Type
I)

75.000 SF 18.00000 1,350.00

627-01011 Preformed Plastic Pavement Marking
(Contrast)(Inlaid)

75.000 SF 18.00000 1,350.00

627-02010 Preformed Plastic Pavement Marking (Type
II) (Inlaid)

67.000 SF 25.00000 1,675.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 1816
Myers & Sons

Construction, LLC

Description

0001 ROADWAYSECTION: LCC:

630-00007 Traffic Control Inspection 28.000 DAY 200.00000 5,600.00

630-00012 Traffic Control Management 98.000 DAY 1,600.00000 156,800.00

630-00015 Uniformed Traffic Control Coordination 100.000 HOUR 75.00000 7,500.00

630-80001 Flashing Beacon (Portable) 20.000 EACH 900.00000 18,000.00

630-80335 Barricade (Type 3 M-A) (Temporary) 13.000 EACH 100.00000 1,300.00

630-80341 Construction Traffic Sign (Panel Size A) 48.000 EACH 100.00000 4,800.00

630-80342 Construction Traffic Sign (Panel Size B) 75.000 EACH 100.00000 7,500.00

630-80343 Construction Traffic Sign (Panel Size C) 16.000 EACH 100.00000 1,600.00

630-80350 Vertical Panel 20.000 EACH 50.00000 1,000.00

630-80355 Portable Message Sign Panel 5.000 EACH 5,000.00000 25,000.00

630-80358 Advance Warning Flashing or Sequencing
Arrow Panel (C Type)

5.000 EACH 1,000.00000 5,000.00

630-80360 Drum Channelizing Device 220.000 EACH 45.00000 9,900.00

630-80363 Drum Channelizing Device (With Light)
(Flashing)

25.000 EACH 80.00000 2,000.00

630-80380 Traffic Cone 50.000 EACH 10.00000 500.00

630-80393 Stackable Vertical Panels 80.000 EACH 50.00000 4,000.00

Page 9 of 10Tabulation of Bids

C24658Contract ID:

03/29/2023Colorado Department Of Transportation Printed On:



Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 1816
Myers & Sons

Construction, LLC

Description

0001 ROADWAYSECTION: LCC:

630-85041 Mobile Attenuator 80.000 DAY 700.00000 56,000.00

632-00000 Night Work Lighting 1.000 L S 209,215.43000 209,215.43

$5,775,782.47Section Totals:

$5,775,782.47Contract Grand Totals
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0005 202-00210

Removal of Concrete Pavement

278.000 50.00000 90.00000

SY

13,900.00 25,020.00 180.00% 11,120.00

0010 202-00217

Remove Concrete Pavement (Planing) (Special)

1,321.000 50.00000 54.00000

SY

66,050.00 71,334.00 108.00% 5,284.00

0015 202-00250

Removal of Pavement Marking

1,667.000 1.00000 3.00000

SF

1,667.00 5,001.00 300.00% 3,334.00

0020 202-00450

Removal of Portions of Present Structure (Class
1)

461.000 145.00000 170.00000

SY

66,845.00 78,370.00 117.24% 11,525.00

0025 202-00453

Removal of Portions of Present Structure (Class
2)

461.000 360.00000 265.00000

SY

165,960.00 122,165.00 73.61% -43,795.00

0030 202-00460

Removal of Portions of Present Structure (Class
3)

93.000 510.00000 465.00000

SY

47,430.00 43,245.00 91.18% -4,185.00

0035 202-00504

Removal of Expansion Device

780.000 220.00000 185.00000

LF

171,600.00 144,300.00 84.09% -27,300.00

0040 202-00505

Removal of Portions of Present Structure

29.000 250.00000 300.00000

SF

7,250.00 8,700.00 120.00% 1,450.00

0045 202-04010

Clean Inlet

4.000 700.00000 1,055.00000

EACH

2,800.00 4,220.00 150.71% 1,420.00

0050 203-00050

Unsuitable Material

50.000 100.00000 165.00000

CY

5,000.00 8,250.00 165.00% 3,250.00

0055 206-00065

Structure Backfill (Flow-Fill)

5.000 1,000.00000 1,780.00000

CY

5,000.00 8,900.00 178.00% 3,900.00

Low Bid Item Analysis Page 1 of 6
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0060 206-00066

Structure Backfill (Flowable Fly Ash)

50.000 75.00000 670.00000

CY

3,750.00 33,500.00 893.33% 29,750.00

0065 208-00035

Aggregate Bag

300.000 8.00000 13.00000

LF

2,400.00 3,900.00 162.50% 1,500.00

0070 208-00046

Pre-fabricated Concrete Washout Structure
(Type 1)

2.000 2,500.00000 3,210.00000

EACH

5,000.00 6,420.00 128.40% 1,420.00

0075 208-00053

Storm Drain Inlet Protection (Type I) (84 Inch)

3.000 200.00000 305.00000

EACH

600.00 915.00 152.50% 315.00

0080 208-00075

Pre-fabricated Vehicle Tracking Pad

1.000 3,000.00000 5,750.00000

EACH

3,000.00 5,750.00 191.67% 2,750.00

0085 208-00103

Removal and Disposal of Sediment (Labor)

50.000 70.00000 123.00000

HOUR

3,500.00 6,150.00 175.71% 2,650.00

0090 208-00106

Sweeping (Sediment Removal)

75.000 125.00000 245.00000

HOUR

9,375.00 18,375.00 196.00% 9,000.00

0095 208-00107

Removal of Trash

30.000 100.00000 155.00000

HOUR

3,000.00 4,650.00 155.00% 1,650.00

0100 210-01000

Reset Fence

40.000 80.00000 245.00000

LF

3,200.00 9,800.00 306.25% 6,600.00

0105 210-04020

Modify Inlet

1.000 3,200.00000 3,600.00000

EACH

3,200.00 3,600.00 112.50% 400.00

0110 240-00000

Wildlife Biologist

80.000 125.00000 104.00000

HOUR

10,000.00 8,320.00 83.20% -1,680.00

0115 240-00010

Removal of Nests

80.000 80.00000 175.00000

HOUR

6,400.00 14,000.00 218.75% 7,600.00

Low Bid Item Analysis Page 2 of 6
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0120 304-06000

Aggregate Base Course (Class 6)

50.000 85.00000 100.00000

TON

4,250.00 5,000.00 117.65% 750.00

0125 412-00190

Concrete Pavement (Patching)

278.000 493.00000 435.00000

SY

137,054.00 120,930.00 88.24% -16,124.00

0130 518-01004

Bridge Expansion Device (0-4 Inch)

780.000 300.00000 370.00000

LF

234,000.00 288,600.00 123.33% 54,600.00

0135 518-01250

Bridge Expansion Cover Plate

32.000 500.00000 470.00000

LF

16,000.00 15,040.00 94.00% -960.00

0140 518-03000

Sawing and Sealing Bridge Joint

4,691.000 30.00000 16.00000

LF

140,730.00 75,056.00 53.33% -65,674.00

0145 519-03035

Place Thin Bonded Overlay (Polyester Concrete)

11,173.000 40.00000 48.00000

SY

446,920.00 536,304.00 120.00% 89,384.00

0150 519-03055

Furnish Thin Bonded Overlay (Polyester
Concrete)

10,336.000 135.00000 119.75000

CF

1,395,360.00 1,237,736.00 88.70% -157,624.00

0155 601-03057

Concrete Class DR

128.000 2,500.00000 2,000.00000

CY

320,000.00 256,000.00 80.00% -64,000.00

0160 601-06102

Concrete (Patching)

22.000 2,200.00000 415.00000

CF

48,400.00 9,130.00 18.86% -39,270.00

0165 602-00020

Reinforcing Steel (Epoxy Coated)

8,273.000 1.50000 5.00000

LB

12,409.50 41,365.00 333.33% 28,955.50

0170 620-00002

Field Office (Class 2)

1.000 34,000.00000 54,000.00000

EACH

34,000.00 54,000.00 158.82% 20,000.00

0175 620-00012

Field Laboratory (Class 2)

1.000 32,000.00000 44,000.00000

EACH

32,000.00 44,000.00 137.50% 12,000.00
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03/29/2023Colorado Department Of Transportation Printed On:

Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0180 620-00020

Sanitary Facility

2.000 2,500.00000 3,500.00000

EACH

5,000.00 7,000.00 140.00% 2,000.00

0185 621-00450

Detour Pavement

780.000 70.00000 3.00000

SY

54,600.00 2,340.00 4.29% -52,260.00

0190 626-00000

Mobilization

1.000 506,433.50000 280,000.00000

L S

506,433.50 280,000.00 55.29% -226,433.50

0195 626-01113

Public Information Management (Tier III)

80.000 120.00000 98.00000

DAY

9,600.00 7,840.00 81.67% -1,760.00

0200 627-00008

Modified Epoxy Pavement Marking

20.000 200.00000 670.00000

GAL

4,000.00 13,400.00 335.00% 9,400.00

0205 627-00013

Pavement Marking Paint (High Build)

26.000 125.00000 115.00000

GAL

3,250.00 2,990.00 92.00% -260.00

0210 627-01001

Preformed Plastic Pavement Marking (Type I)

75.000 15.00000 40.00000

SF

1,125.00 3,000.00 266.67% 1,875.00

0215 627-01011

Preformed Plastic Pavement Marking
(Contrast)(Inlaid)

75.000 20.00000 40.00000

SF

1,500.00 3,000.00 200.00% 1,500.00

0220 627-02010

Preformed Plastic Pavement Marking (Type II)
(Inlaid)

67.000 23.00000 45.00000

SF

1,541.00 3,015.00 195.65% 1,474.00

0225 630-00007

Traffic Control Inspection

28.000 250.00000 470.00000

DAY

7,000.00 13,160.00 188.00% 6,160.00

0230 630-00012

Traffic Control Management

98.000 750.00000 1,600.00000

DAY

73,500.00 156,800.00 213.33% 83,300.00
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0235 630-00015

Uniformed Traffic Control Coordination

100.000 70.00000 43.00000

HOUR

7,000.00 4,300.00 61.43% -2,700.00

0240 630-80001

Flashing Beacon (Portable)

20.000 900.00000 2,200.00000

EACH

18,000.00 44,000.00 244.44% 26,000.00

0245 630-80335

Barricade (Type 3 M-A) (Temporary)

13.000 200.00000 460.00000

EACH

2,600.00 5,980.00 230.00% 3,380.00

0250 630-80341

Construction Traffic Sign (Panel Size A)

48.000 75.00000 110.00000

EACH

3,600.00 5,280.00 146.67% 1,680.00

0255 630-80342

Construction Traffic Sign (Panel Size B)

75.000 100.00000 135.00000

EACH

7,500.00 10,125.00 135.00% 2,625.00

0260 630-80343

Construction Traffic Sign (Panel Size C)

16.000 200.00000 145.00000

EACH

3,200.00 2,320.00 72.50% -880.00

0265 630-80350

Vertical Panel

20.000 40.00000 61.00000

EACH

800.00 1,220.00 152.50% 420.00

0270 630-80355

Portable Message Sign Panel

5.000 3,500.00000 14,675.00000

EACH

17,500.00 73,375.00 419.29% 55,875.00

0275 630-80358

Advance Warning Flashing or Sequencing Arrow
Panel (C Type)

5.000 2,000.00000 3,365.00000

EACH

10,000.00 16,825.00 168.25% 6,825.00

0280 630-80360

Drum Channelizing Device

220.000 40.00000 67.00000

EACH

8,800.00 14,740.00 167.50% 5,940.00

0285 630-80363

Drum Channelizing Device (With Light)
(Flashing)

25.000 40.00000 135.00000

EACH

1,000.00 3,375.00 337.50% 2,375.00
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0290 630-80380

Traffic Cone

50.000 20.00000 18.00000

EACH

1,000.00 900.00 90.00% -100.00

0295 630-80393

Stackable Vertical Panels

80.000 50.00000 55.00000

EACH

4,000.00 4,400.00 110.00% 400.00

0300 630-85041

Mobile Attenuator

80.000 250.00000 1,160.00000

DAY

20,000.00 92,800.00 464.00% 72,800.00

0305 632-00000

Night Work Lighting

1.000 20,000.00000 38,000.00000

L S

20,000.00 38,000.00 190.00% 18,000.00

Section $4,220,600.00 $4,128,231.00 97.81% -$92,369.000001 Subtotal

97.81% -$92,369.00$4,128,231.00$4,220,600.00Contract Total for Calculated Low Bidders Bid Items
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