
Call
Order Contract ID

# of
Bids Low Bidder Estimated Cost Corrected Bid

Percent of
Estimate

Overrun (+)
Underrun (-)Project(s)

003 C25859 4 Martin Marietta Materials, Inc. $16,500,000.00 $15,810,821.36 95.82% -$689,178.64IM0251-362

95.82%$15,810,821.36$16,500,000.00Letting Totals 4 -$689,178.64

Low Bid Summary Page 1 of 1

December 21, 2023Letting Date:

01/11/2024Colorado Department of Transportation Printed On:



Rank
Percent Of
EstimateVendor ID

Percent Of
Low BidTotal BidVendor Name

1 757A Martin Marietta Materials, Inc. $15,810,821.36 100.00% 95.82%

0 -EST- Engineer's Estimate $16,500,000.00 104.36% 100.00%

2 672A OLDCASTLE SW GROUP, INC. $16,986,300.91 107.43% 102.95%

3 005A A and S CONSTRUCTION CO. $17,257,000.00 109.15% 104.59%

4 695A KIEWIT INFRASTRUCTURE CO. $18,417,097.10 116.48% 111.62%

Vendor Ranking Page 1 of 1

Contract ID: C25859
Contract Description:

CDOT Project [IM 0251-362] 25859 is a Resurfacing project along I-25A from MP 92-102.6
through Pueblo, CO. Project scope includes 2.5" HMA Mill and Overlay with Guardrail
replacement, pavement marking and delineation.

01/11/2024Colorado Department of Transportation Printed On:



Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 757A
MARTIN MARIETTA

MATERIALS

(2) 672A
OLDCASTLE SW

GROUP, INC.

Description

0001 ROADWAYSECTION: LCC:

202-00090 Removal of Delineator 498.000 EACH 5.37533 2,676.91 7.66000 3,814.68 12.25000 6,100.50

202-00172 Diamond Grinding Concrete Pavement 23,096.000 SY 5.50000 127,028.00 9.18000 212,021.28 7.80000 180,148.80

202-00240 Removal of Asphalt Mat (Planing) 403,401.000 SY 1.69579 684,083.38 2.76000 1,113,386.
76

2.44000 984,298.44

202-00251 Removal of Pavement Marking (Asphalt
Grooving)

68,334.000 SF 1.17641 80,388.80 0.66000 45,100.44 0.75000 51,250.50

202-00500 Removal of Portions of Present Structure 8.000 EACH 200.00000 1,600.00 9,384.94000 75,079.52 4,600.00000 36,800.00

202-00810 Removal of Ground Sign 29.000 EACH 98.45526 2,855.20 153.12000 4,440.48 220.00000 6,380.00

202-00821 Removal of Sign Panel 17.000 EACH 64.06865 1,089.17 76.56000 1,301.52 380.00000 6,460.00

202-01130 Removal of Guardrail Type 3 20,933.000 LF 2.87969 60,280.55 5.08000 106,339.64 3.50000 73,265.50

202-01300 Removal of End Anchorage 31.000 EACH 317.51113 9,842.85 499.10000 15,472.10 335.00000 10,385.00

203-00010 Unclassified Excavation (Complete In Place) 112.000 CY 74.09432 8,298.56 179.53000 20,107.36 185.00000 20,720.00

203-00060 Embankment Material (Complete In Place) 815.000 CY 35.00000 28,525.00 111.58000 90,937.70 105.00000 85,575.00

207-00702 Topsoil (Offsite) 100.000 CY 100.00000 10,000.00 265.58000 26,558.00 105.00000 10,500.00

208-00002 Erosion Log Type 1 (12 Inch) 400.000 LF 10.00000 4,000.00 8.72000 3,488.00 6.55000 2,620.00

208-00035 Aggregate Bag 400.000 LF 15.00000 6,000.00 14.02000 5,608.00 10.60000 4,240.00

208-00046 Pre-fabricated Concrete Washout Structure
(Type 1)

1.000 EACH 7,500.00000 7,500.00 6,817.92000 6,817.92 3,500.00000 3,500.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 757A
MARTIN MARIETTA

MATERIALS

(2) 672A
OLDCASTLE SW

GROUP, INC.

Description

0001 ROADWAYSECTION: LCC:

208-00051 Storm Drain Inlet Protection (Type I) 200.000 LF 10.00000 2,000.00 23.16000 4,632.00 17.40000 3,480.00

208-00106 Sweeping (Sediment Removal) 40.000 HOUR 200.00000 8,000.00 212.26000 8,490.40 149.00000 5,960.00

208-00107 Removal of Trash 40.000 HOUR 150.00000 6,000.00 215.60000 8,624.00 48.00000 1,920.00

210-00810 Reset Ground Sign 3.000 EACH 992.77924 2,978.34 765.60000 2,296.80 660.00000 1,980.00

210-00815 Reset Sign Panel 2.000 EACH 159.24271 318.49 229.68000 459.36 355.00000 710.00

210-03100 Replace Concrete Pavement 336.000 SY 292.60000 98,313.60 532.37000 178,876.32 320.00000 107,520.00

210-04200 Adjust Guardrail 7,747.000 LF 13.00000 100,711.00 30.20000 233,959.40 19.75000 153,003.25

212-00708 Seeding (Native) Broadcast 0.500 ACRE 2,500.00000 1,250.00 10,926.16000 5,463.08 8,500.00000 4,250.00

213-00002 Mulching (Weed Free Hay) 0.500 ACRE 4,000.00000 2,000.00 7,828.79000 3,914.40 6,150.00000 3,075.00

213-00061 Mulch Tackifier 50.000 LB 35.00000 1,750.00 29.53000 1,476.50 22.25000 1,112.50

304-06007 Aggregate Base Course (Class 6) 112.000 CY 117.66969 13,179.01 172.92000 19,367.04 145.00000 16,240.00

304-08002 Aggregate Base Course (Shoulder Material) 1,585.000 CY 52.77867 83,654.19 72.25000 114,516.25 95.00000 150,575.00

304-09102 Aggregate Base Course (Recycled Asphalt
Pavement)

1,649.000 CY 40.00000 65,960.00 52.27000 86,193.23 120.00000 197,880.00

403-00720 Hot Mix Asphalt (Patching) (Asphalt) 903.000 TON 187.00572 168,866.17 203.50000 183,760.50 250.00000 225,750.00

403-34771 Hot Mix Asphalt (Grading SX) (75) (PG 76-
28)

55,468.000 TON 141.82192 7,866,578.
26

113.02000 6,268,993.
36

136.50000 7,571,382.
00
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C25859Contract ID:
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 757A
MARTIN MARIETTA

MATERIALS

(2) 672A
OLDCASTLE SW

GROUP, INC.

Description

0001 ROADWAYSECTION: LCC:

403-36721 Hot Mix Asphalt (Grading ST)(75)(PG 58-28) 8,358.000 TON 126.00000 1,053,108.
00

108.68000 908,347.44 193.00000 1,613,094.
00

411-10255 Emulsified Asphalt (Slow-Setting) 25,235.000 GAL 4.60404 116,182.95 6.49000 163,775.15 2.75000 69,396.25

412-14000 Sawing and Sealing Concrete Pavement
Joints

65,823.000 LF 1.60163 105,424.09 7.89000 519,343.47 2.45000 161,266.35

420-00132 Geotextile (Separator) (Class 1) 370.000 SY 7.50000 2,775.00 20.40000 7,548.00 10.00000 3,700.00

606-00302 Guardrail Type 3 (31 Inch Midwest Guardrail
System)

21,594.000 LF 29.20087 630,563.59 54.65000 1,180,112.
10

35.50000 766,587.00

606-00350 Guardrail Type 3 (Double) (6-3 Post
Spacing)

100.000 LF 46.13980 4,613.98 69.37000 6,937.00 45.75000 4,575.00

606-01340 End Anchorage Type 3D 32.000 EACH 1,539.79247 49,273.36 2,969.21000 95,014.72 1,960.00000 62,720.00

606-01370 Transition Type 3G 13.000 EACH 3,176.79549 41,298.34 5,067.11000 65,872.43 3,350.00000 43,550.00

606-01380 Transition Type 3H 11.000 EACH 1,797.89715 19,776.87 3,722.08000 40,942.88 2,455.00000 27,005.00

606-01460 Median Terminal 4.000 EACH 7,000.00000 28,000.00 17,392.28000 69,569.12 11,500.00000 46,000.00

606-02003 End Anchorage (Nonflared) 30.000 EACH 3,574.97955 107,249.39 5,413.94000 162,418.20 3,572.00000 107,160.00

606-02005 End Anchorage (Flared) 2.000 EACH 3,229.78074 6,459.56 6,344.46000 12,688.92 4,185.00000 8,370.00

609-60011 Curb Type 6 (Section M) 1,456.000 LF 30.00000 43,680.00 38.97000 56,740.32 47.80000 69,596.80

612-00001 Delineator (Type I) 152.000 EACH 25.78018 3,918.59 38.28000 5,818.56 27.50000 4,180.00

612-00002 Delineator (Type II) 22.000 EACH 27.62683 607.79 42.87000 943.14 30.50000 671.00
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C25859Contract ID:
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 757A
MARTIN MARIETTA

MATERIALS

(2) 672A
OLDCASTLE SW

GROUP, INC.

Description

0001 ROADWAYSECTION: LCC:

612-00003 Delineator (Type III) 12.000 EACH 34.16158 409.94 45.94000 551.28 12.70000 152.40

612-00039 Delineator (Flexible) (Surface Mounted) 9.000 EACH 86.39976 777.60 107.18000 964.62 9.50000 85.50

612-00070 Reflector Strip (4 Inch) 813.000 EACH 62.77457 51,035.73 45.94000 37,349.22 36.75000 29,877.75

612-00081 Delineator (Post Mounted)(Type I) 88.000 EACH 78.91629 6,944.63 107.18000 9,431.84 105.00000 9,240.00

612-00082 Delineator (Post Mounted)(Type II) 22.000 EACH 35.79787 787.55 107.18000 2,357.96 121.00000 2,662.00

612-00083 Delineator (Post Mounted)(Type III) 78.000 EACH 65.21183 5,086.52 107.18000 8,360.04 131.00000 10,218.00

612-00111 Delineator (Drivable)(Type I) 61.000 EACH 87.39420 5,331.05 107.18000 6,537.98 121.00000 7,381.00

612-00112 Delineator (Drivable)(Type II) 11.000 EACH 93.80113 1,031.81 107.18000 1,178.98 131.00000 1,441.00

612-00113 Delineator (Drivable)(Type III) 43.000 EACH 94.19235 4,050.27 107.18000 4,608.74 142.00000 6,106.00

614-00011 Sign Panel (Class I) 130.000 SF 31.86144 4,141.99 39.81000 5,175.30 28.25000 3,672.50

614-00012 Sign Panel (Class II) 138.000 SF 27.08747 3,738.07 45.94000 6,339.72 41.00000 5,658.00

614-00013 Sign Panel (Class III) 28.000 SF 40.82669 1,143.15 55.12000 1,543.36 53.00000 1,484.00

614-00200 Steel Signpost (U-2) 17.000 LF 35.00000 595.00 38.28000 650.76 23.00000 391.00

614-01503 Steel Sign Support (2-Inch Round)(Post and
Socket)

30.000 EACH 220.00000 6,600.00 842.16000 25,264.80 526.00000 15,780.00

614-01573 Steel Sign Support (2-1/2 Inch Round NP-
40)(Post & Slipbase)

5.000 EACH 512.00000 2,560.00 1,148.40000 5,742.00 658.00000 3,290.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 757A
MARTIN MARIETTA

MATERIALS

(2) 672A
OLDCASTLE SW

GROUP, INC.

Description

0001 ROADWAYSECTION: LCC:

614-01583 Steel Sign Support (2-1/2 In Round Sch 80)
(Post & Slipbase)

1.000 EACH 800.00000 800.00 1,531.20000 1,531.20 790.00000 790.00

614-72875 Loop Detector Wire 1,840.000 LF 8.63535 15,889.04 19.30000 35,512.00 16.00000 29,440.00

614-80390 Rumble Strip
(Grinding)(Asphalt)(Sinusoidal)

151,889.000 LF 0.22391 34,009.47 0.29000 44,047.81 0.33000 50,123.37

620-00002 Field Office (Class 2) 1.000 EACH 21,112.97582 21,112.98 67,853.68000 67,853.68 49,000.00000 49,000.00

620-00012 Field Laboratory (Class 2) 1.000 EACH 15,944.23825 15,944.24 69,285.28000 69,285.28 35,000.00000 35,000.00

620-00020 Sanitary Facility 2.000 EACH 3,398.99718 6,797.99 8,312.63000 16,625.26 10,000.00000 20,000.00

625-00000 Construction Surveying 1.000 L S 250,000.00000 250,000.00 119,494.10000 119,494.10 95,000.00000 95,000.00

626-00000 Mobilization 1.000 L S 3,046,245.
50000

3,046,245.
50

1,041,302.
24000

1,041,302.
24

1,550,000.
00000

1,550,000.
00

626-01113 Public Information Management (Tier III) 121.000 DAY 79.99272 9,679.12 75.55000 9,141.55 58.50000 7,078.50

627-00008 Modified Epoxy Pavement Marking 994.000 GAL 189.88945 188,750.11 165.60000 164,606.40 142.00000 141,148.00

627-00016 Pavement Marking Paint (High
Build)(Temporary)

1,897.000 GAL 40.00000 75,880.00 104.29000 197,838.13 101.00000 191,597.00

627-01010 Preformed Plastic Pavement Marking (Type
I)(Inlaid)

26,979.000 SF 12.81053 345,615.29 21.20000 571,954.80 21.75000 586,793.25

627-02010 Preformed Plastic Pavement Marking (Type
II) (Inlaid)

83.000 SF 45.00000 3,735.00 33.12000 2,748.96 31.25000 2,593.75

627-30405 Preformed Thermoplastic Pavement
Marking (Word-Symbol)

638.000 SF 22.45059 14,323.48 19.87000 12,677.06 22.50000 14,355.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 757A
MARTIN MARIETTA

MATERIALS

(2) 672A
OLDCASTLE SW

GROUP, INC.

Description

0001 ROADWAYSECTION: LCC:

630-00000 Flagging 3,000.000 HOUR 29.21608 87,648.24 65.62000 196,860.00 45.00000 135,000.00

630-00003 Uniformed Traffic Control 1,500.000 HOUR 107.59421 161,391.32 150.39000 225,585.00 140.00000 210,000.00

630-00007 Traffic Control Inspection 48.000 DAY 154.59488 7,420.55 239.26000 11,484.48 125.00000 6,000.00

630-00012 Traffic Control Management 101.000 DAY 687.78619 69,466.41 3,248.43000 328,091.43 2,710.00000 273,710.00

630-00015 Uniformed Traffic Control Coordination 24.000 HOUR 48.86575 1,172.78 68.36000 1,640.64 125.00000 3,000.00

630-80001 Flashing Beacon (Portable) 12.000 EACH 852.92801 10,235.14 1,367.19000 16,406.28 950.00000 11,400.00

630-80335 Barricade (Type 3 M-A) (Temporary) 8.000 EACH 113.47213 907.78 273.44000 2,187.52 300.00000 2,400.00

630-80341 Construction Traffic Sign (Panel Size A) 32.000 EACH 50.14915 1,604.77 136.72000 4,375.04 75.00000 2,400.00

630-80342 Construction Traffic Sign (Panel Size B) 102.000 EACH 64.90992 6,620.81 170.90000 17,431.80 80.00000 8,160.00

630-80343 Construction Traffic Sign (Panel Size C) 2.000 EACH 70.87048 141.74 205.08000 410.16 85.00000 170.00

630-80355 Portable Message Sign Panel 4.000 EACH 5,058.54373 20,234.17 9,023.42000 36,093.68 9,000.00000 36,000.00

630-80358 Advance Warning Flashing or Sequencing
Arrow Panel (C Type)

2.000 EACH 1,112.85043 2,225.70 3,417.96000 6,835.92 3,000.00000 6,000.00

630-80360 Drum Channelizing Device 57.000 EACH 23.25737 1,325.67 102.54000 5,844.78 50.00000 2,850.00

630-80364 Drum Channelizing Device (With Light)
(Steady Burn)

50.000 EACH 43.21412 2,160.71 136.72000 6,836.00 60.00000 3,000.00

630-80370 Barrier (Temporary) 1,200.000 LF 64.26243 77,114.92 53.93000 64,716.00 230.00000 276,000.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 757A
MARTIN MARIETTA

MATERIALS

(2) 672A
OLDCASTLE SW

GROUP, INC.

Description

0001 ROADWAYSECTION: LCC:

630-80380 Traffic Cone 100.000 EACH 7.76507 776.51 41.02000 4,102.00 17.50000 1,750.00

630-80511 Mobile Pavement Marking Zone 1.000 L S 50,000.00000 50,000.00 26,496.52000 26,496.52 24,750.00000 24,750.00

630-85010 Impact Attenuator (Temporary) 2.000 EACH 4,307.11723 8,614.23 13,671.85000 27,343.70 9,200.00000 18,400.00

630-85020 Mobile Attenuator 2.000 EACH 24,632.01575 49,264.03 41,015.56000 82,031.12 65,000.00000 130,000.00

632-00000 Night Work Lighting 1.000 L S 150,000.00000 150,000.00 127,806.73000 127,806.73 50,000.00000 50,000.00

$16,986,300.91$16,500,000.00 $15,810,821.36Section Totals:

$16,500,000.00 $15,810,821.36 $16,986,300.91Contract Grand Totals

Page 7 of 14Tabulation of Bids

C25859Contract ID:

01/11/2024Colorado Department of Transportation Printed On:



Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 005A
A and S CONSTRUCTION

CO.

(4) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

202-00090 Removal of Delineator 498.000 EACH 15.00000 7,470.00 16.00000 7,968.00

202-00172 Diamond Grinding Concrete Pavement 23,096.000 SY 18.00000 415,728.00 8.50000 196,316.00

202-00240 Removal of Asphalt Mat (Planing) 403,401.000 SY 4.00000 1,613,604.
00

4.00000 1,613,604.
00

202-00251 Removal of Pavement Marking (Asphalt
Grooving)

68,334.000 SF 0.70000 47,833.80 0.60000 41,000.40

202-00500 Removal of Portions of Present Structure 8.000 EACH 4,000.00000 32,000.00 7,000.00000 56,000.00

202-00810 Removal of Ground Sign 29.000 EACH 300.00000 8,700.00 250.00000 7,250.00

202-00821 Removal of Sign Panel 17.000 EACH 500.00000 8,500.00 430.00000 7,310.00

202-01130 Removal of Guardrail Type 3 20,933.000 LF 4.00000 83,732.00 3.15000 65,938.95

202-01300 Removal of End Anchorage 31.000 EACH 400.00000 12,400.00 350.00000 10,850.00

203-00010 Unclassified Excavation (Complete In Place) 112.000 CY 100.00000 11,200.00 130.00000 14,560.00

203-00060 Embankment Material (Complete In Place) 815.000 CY 120.00000 97,800.00 125.00000 101,875.00

207-00702 Topsoil (Offsite) 100.000 CY 230.00000 23,000.00 180.00000 18,000.00

208-00002 Erosion Log Type 1 (12 Inch) 400.000 LF 8.00000 3,200.00 6.50000 2,600.00

208-00035 Aggregate Bag 400.000 LF 10.00000 4,000.00 9.50000 3,800.00

208-00046 Pre-fabricated Concrete Washout Structure
(Type 1)

1.000 EACH 1,000.00000 1,000.00 5,000.00000 5,000.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 005A
A and S CONSTRUCTION

CO.

(4) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

208-00051 Storm Drain Inlet Protection (Type I) 200.000 LF 11.00000 2,200.00 14.00000 2,800.00

208-00106 Sweeping (Sediment Removal) 40.000 HOUR 250.00000 10,000.00 220.00000 8,800.00

208-00107 Removal of Trash 40.000 HOUR 120.00000 4,800.00 180.00000 7,200.00

210-00810 Reset Ground Sign 3.000 EACH 700.00000 2,100.00 750.00000 2,250.00

210-00815 Reset Sign Panel 2.000 EACH 400.00000 800.00 425.00000 850.00

210-03100 Replace Concrete Pavement 336.000 SY 390.00000 131,040.00 320.00000 107,520.00

210-04200 Adjust Guardrail 7,747.000 LF 20.00000 154,940.00 21.00000 162,687.00

212-00708 Seeding (Native) Broadcast 0.500 ACRE 3,500.00000 1,750.00 2,600.00000 1,300.00

213-00002 Mulching (Weed Free Hay) 0.500 ACRE 2,000.00000 1,000.00 4,800.00000 2,400.00

213-00061 Mulch Tackifier 50.000 LB 10.00000 500.00 24.00000 1,200.00

304-06007 Aggregate Base Course (Class 6) 112.000 CY 200.00000 22,400.00 150.00000 16,800.00

304-08002 Aggregate Base Course (Shoulder Material) 1,585.000 CY 110.00000 174,350.00 120.00000 190,200.00

304-09102 Aggregate Base Course (Recycled Asphalt
Pavement)

1,649.000 CY 70.00000 115,430.00 30.00000 49,470.00

403-00720 Hot Mix Asphalt (Patching) (Asphalt) 903.000 TON 360.00000 325,080.00 280.00000 252,840.00

403-34771 Hot Mix Asphalt (Grading SX) (75) (PG 76-
28)

55,468.000 TON 115.00000 6,378,820.
00

150.00000 8,320,200.
00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 005A
A and S CONSTRUCTION

CO.

(4) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

403-36721 Hot Mix Asphalt (Grading ST)(75)(PG 58-28) 8,358.000 TON 120.00000 1,002,960.
00

150.00000 1,253,700.
00

411-10255 Emulsified Asphalt (Slow-Setting) 25,235.000 GAL 4.00000 100,940.00 3.00000 75,705.00

412-14000 Sawing and Sealing Concrete Pavement
Joints

65,823.000 LF 4.00000 263,292.00 5.20000 342,279.60

420-00132 Geotextile (Separator) (Class 1) 370.000 SY 10.00000 3,700.00 6.50000 2,405.00

606-00302 Guardrail Type 3 (31 Inch Midwest Guardrail
System)

21,594.000 LF 50.00000 1,079,700.
00

37.00000 798,978.00

606-00350 Guardrail Type 3 (Double) (6-3 Post
Spacing)

100.000 LF 55.00000 5,500.00 47.00000 4,700.00

606-01340 End Anchorage Type 3D 32.000 EACH 2,500.00000 80,000.00 2,000.00000 64,000.00

606-01370 Transition Type 3G 13.000 EACH 4,000.00000 52,000.00 3,500.00000 45,500.00

606-01380 Transition Type 3H 11.000 EACH 3,000.00000 33,000.00 26.00000 286.00

606-01460 Median Terminal 4.000 EACH 12,000.00000 48,000.00 12,000.00000 48,000.00

606-02003 End Anchorage (Nonflared) 30.000 EACH 6,000.00000 180,000.00 3,700.00000 111,000.00

606-02005 End Anchorage (Flared) 2.000 EACH 5,600.00000 11,200.00 4,100.00000 8,200.00

609-60011 Curb Type 6 (Section M) 1,456.000 LF 29.00000 42,224.00 20.00000 29,120.00

612-00001 Delineator (Type I) 152.000 EACH 33.00000 5,016.00 31.00000 4,712.00

612-00002 Delineator (Type II) 22.000 EACH 36.00000 792.00 36.00000 792.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 005A
A and S CONSTRUCTION

CO.

(4) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

612-00003 Delineator (Type III) 12.000 EACH 40.00000 480.00 39.00000 468.00

612-00039 Delineator (Flexible) (Surface Mounted) 9.000 EACH 160.00000 1,440.00 150.00000 1,350.00

612-00070 Reflector Strip (4 Inch) 813.000 EACH 40.00000 32,520.00 43.00000 34,959.00

612-00081 Delineator (Post Mounted)(Type I) 88.000 EACH 120.00000 10,560.00 120.00000 10,560.00

612-00082 Delineator (Post Mounted)(Type II) 22.000 EACH 135.00000 2,970.00 128.00000 2,816.00

612-00083 Delineator (Post Mounted)(Type III) 78.000 EACH 160.00000 12,480.00 140.00000 10,920.00

612-00111 Delineator (Drivable)(Type I) 61.000 EACH 150.00000 9,150.00 132.00000 8,052.00

612-00112 Delineator (Drivable)(Type II) 11.000 EACH 140.00000 1,540.00 145.00000 1,595.00

612-00113 Delineator (Drivable)(Type III) 43.000 EACH 170.00000 7,310.00 160.00000 6,880.00

614-00011 Sign Panel (Class I) 130.000 SF 35.00000 4,550.00 32.00000 4,160.00

614-00012 Sign Panel (Class II) 138.000 SF 50.00000 6,900.00 52.00000 7,176.00

614-00013 Sign Panel (Class III) 28.000 SF 65.00000 1,820.00 65.00000 1,820.00

614-00200 Steel Signpost (U-2) 17.000 LF 30.00000 510.00 26.00000 442.00

614-01503 Steel Sign Support (2-Inch Round)(Post and
Socket)

30.000 EACH 700.00000 21,000.00 600.00000 18,000.00

614-01573 Steel Sign Support (2-1/2 Inch Round NP-
40)(Post & Slipbase)

5.000 EACH 800.00000 4,000.00 750.00000 3,750.00

Page 11 of 14Tabulation of Bids

C25859Contract ID:

01/11/2024Colorado Department of Transportation Printed On:



Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 005A
A and S CONSTRUCTION

CO.

(4) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

614-01583 Steel Sign Support (2-1/2 In Round Sch 80)
(Post & Slipbase)

1.000 EACH 1,000.00000 1,000.00 900.00000 900.00

614-72875 Loop Detector Wire 1,840.000 LF 18.00000 33,120.00 17.00000 31,280.00

614-80390 Rumble Strip
(Grinding)(Asphalt)(Sinusoidal)

151,889.000 LF 0.24000 36,453.36 0.35000 53,161.15

620-00002 Field Office (Class 2) 1.000 EACH 48,000.00000 48,000.00 30,000.00000 30,000.00

620-00012 Field Laboratory (Class 2) 1.000 EACH 45,000.00000 45,000.00 35,000.00000 35,000.00

620-00020 Sanitary Facility 2.000 EACH 7,000.00000 14,000.00 8,000.00000 16,000.00

625-00000 Construction Surveying 1.000 L S 90,000.00000 90,000.00 100,000.00000 100,000.00

626-00000 Mobilization 1.000 L S 2,214,093.
84000

2,214,093.
84

1,586,500.
00000

1,586,500.
00

626-01113 Public Information Management (Tier III) 121.000 DAY 62.00000 7,502.00 90.00000 10,890.00

627-00008 Modified Epoxy Pavement Marking 994.000 GAL 140.00000 139,160.00 140.00000 139,160.00

627-00016 Pavement Marking Paint (High
Build)(Temporary)

1,897.000 GAL 60.00000 113,820.00 60.00000 113,820.00

627-01010 Preformed Plastic Pavement Marking (Type
I)(Inlaid)

26,979.000 SF 19.00000 512,601.00 18.00000 485,622.00

627-02010 Preformed Plastic Pavement Marking (Type
II) (Inlaid)

83.000 SF 32.00000 2,656.00 29.00000 2,407.00

627-30405 Preformed Thermoplastic Pavement
Marking (Word-Symbol)

638.000 SF 19.00000 12,122.00 18.00000 11,484.00
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Amount

(3) 005A
A and S CONSTRUCTION

CO.

(4) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

630-00000 Flagging 3,000.000 HOUR 44.00000 132,000.00 55.00000 165,000.00

630-00003 Uniformed Traffic Control 1,500.000 HOUR 140.00000 210,000.00 300.00000 450,000.00

630-00007 Traffic Control Inspection 48.000 DAY 500.00000 24,000.00 160.00000 7,680.00

630-00012 Traffic Control Management 101.000 DAY 1,700.00000 171,700.00 4,000.00000 404,000.00

630-00015 Uniformed Traffic Control Coordination 24.000 HOUR 300.00000 7,200.00 80.00000 1,920.00

630-80001 Flashing Beacon (Portable) 12.000 EACH 3,000.00000 36,000.00 1,100.00000 13,200.00

630-80335 Barricade (Type 3 M-A) (Temporary) 8.000 EACH 600.00000 4,800.00 340.00000 2,720.00

630-80341 Construction Traffic Sign (Panel Size A) 32.000 EACH 115.00000 3,680.00 88.00000 2,816.00

630-80342 Construction Traffic Sign (Panel Size B) 102.000 EACH 140.00000 14,280.00 93.00000 9,486.00

630-80343 Construction Traffic Sign (Panel Size C) 2.000 EACH 160.00000 320.00 108.00000 216.00

630-80355 Portable Message Sign Panel 4.000 EACH 12,000.00000 48,000.00 11,000.00000 44,000.00

630-80358 Advance Warning Flashing or Sequencing
Arrow Panel (C Type)

2.000 EACH 3,000.00000 6,000.00 4,000.00000 8,000.00

630-80360 Drum Channelizing Device 57.000 EACH 80.00000 4,560.00 60.00000 3,420.00

630-80364 Drum Channelizing Device (With Light)
(Steady Burn)

50.000 EACH 130.00000 6,500.00 70.00000 3,500.00

630-80370 Barrier (Temporary) 1,200.000 LF 135.00000 162,000.00 130.00000 156,000.00
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Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 005A
A and S CONSTRUCTION

CO.

(4) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

630-80380 Traffic Cone 100.000 EACH 25.00000 2,500.00 30.00000 3,000.00

630-80511 Mobile Pavement Marking Zone 1.000 L S 9,000.00000 9,000.00 25,000.00000 25,000.00

630-85010 Impact Attenuator (Temporary) 2.000 EACH 12,000.00000 24,000.00 20,000.00000 40,000.00

630-85020 Mobile Attenuator 2.000 EACH 90,000.00000 180,000.00 90,000.00000 180,000.00

632-00000 Night Work Lighting 1.000 L S 220,000.00000 220,000.00 100,000.00000 100,000.00

$17,257,000.00 $18,417,097.10Section Totals:

$17,257,000.00 $18,417,097.10Contract Grand Totals

Page 14 of 14Tabulation of Bids

C25859Contract ID:

01/11/2024Colorado Department of Transportation Printed On:



01/11/2024Colorado Department of Transportation Printed On:

Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0005 202-00090

Removal of Delineator

498.000 5.37533 7.66000

EACH

2,676.91 3,814.68 142.50% 1,137.77

0010 202-00172

Diamond Grinding Concrete Pavement

23,096.000 5.50000 9.18000

SY

127,028.00 212,021.28 166.91% 84,993.28

0015 202-00240

Removal of Asphalt Mat (Planing)

403,401.000 1.69579 2.76000

SY

684,083.38 1,113,386.76 162.76% 429,303.38

0020 202-00251

Removal of Pavement Marking (Asphalt
Grooving)

68,334.000 1.17641 0.66000

SF

80,388.80 45,100.44 56.10% -35,288.36

0025 202-00500

Removal of Portions of Present Structure

8.000 200.00000 9,384.94000

EACH

1,600.00 75,079.52 4692.47% 73,479.52

0030 202-00810

Removal of Ground Sign

29.000 98.45526 153.12000

EACH

2,855.20 4,440.48 155.52% 1,585.28

0035 202-00821

Removal of Sign Panel

17.000 64.06865 76.56000

EACH

1,089.17 1,301.52 119.50% 212.35

0040 202-01130

Removal of Guardrail Type 3

20,933.000 2.87969 5.08000

LF

60,280.55 106,339.64 176.41% 46,059.09

0045 202-01300

Removal of End Anchorage

31.000 317.51113 499.10000

EACH

9,842.85 15,472.10 157.19% 5,629.25

0050 203-00010

Unclassified Excavation (Complete In Place)

112.000 74.09432 179.53000

CY

8,298.56 20,107.36 242.30% 11,808.80

0055 203-00060

Embankment Material (Complete In Place)

815.000 35.00000 111.58000

CY

28,525.00 90,937.70 318.80% 62,412.70

0060 207-00702

Topsoil (Offsite)

100.000 100.00000 265.58000

CY

10,000.00 26,558.00 265.58% 16,558.00
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Quantity Bid Est
 %

0001 ROADWAYSECTION:

0065 208-00002

Erosion Log Type 1 (12 Inch)

400.000 10.00000 8.72000

LF

4,000.00 3,488.00 87.20% -512.00

0070 208-00035

Aggregate Bag

400.000 15.00000 14.02000

LF

6,000.00 5,608.00 93.47% -392.00

0075 208-00046

Pre-fabricated Concrete Washout Structure
(Type 1)

1.000 7,500.00000 6,817.92000

EACH

7,500.00 6,817.92 90.91% -682.08

0080 208-00051

Storm Drain Inlet Protection (Type I)

200.000 10.00000 23.16000

LF

2,000.00 4,632.00 231.60% 2,632.00

0085 208-00106

Sweeping (Sediment Removal)

40.000 200.00000 212.26000

HOUR

8,000.00 8,490.40 106.13% 490.40

0090 208-00107

Removal of Trash

40.000 150.00000 215.60000

HOUR

6,000.00 8,624.00 143.73% 2,624.00

0095 210-00810

Reset Ground Sign

3.000 992.77924 765.60000

EACH

2,978.34 2,296.80 77.12% -681.54

0100 210-00815

Reset Sign Panel

2.000 159.24271 229.68000

EACH

318.49 459.36 144.23% 140.87

0105 210-03100

Replace Concrete Pavement

336.000 292.60000 532.37000

SY

98,313.60 178,876.32 181.94% 80,562.72

0110 210-04200

Adjust Guardrail

7,747.000 13.00000 30.20000

LF

100,711.00 233,959.40 232.31% 133,248.40

0115 212-00708

Seeding (Native) Broadcast

0.500 2,500.00000 10,926.16000

ACRE

1,250.00 5,463.08 437.05% 4,213.08

0120 213-00002

Mulching (Weed Free Hay)

0.500 4,000.00000 7,828.79000

ACRE

2,000.00 3,914.40 195.72% 1,914.40
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Estimated
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Item/
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Quantity Bid Est
 %

0001 ROADWAYSECTION:

0125 213-00061

Mulch Tackifier

50.000 35.00000 29.53000

LB

1,750.00 1,476.50 84.37% -273.50

0130 304-06007

Aggregate Base Course (Class 6)

112.000 117.66969 172.92000

CY

13,179.01 19,367.04 146.95% 6,188.03

0135 304-08002

Aggregate Base Course (Shoulder Material)

1,585.000 52.77867 72.25000

CY

83,654.19 114,516.25 136.89% 30,862.06

0140 304-09102

Aggregate Base Course (Recycled Asphalt
Pavement)

1,649.000 40.00000 52.27000

CY

65,960.00 86,193.23 130.68% 20,233.23

0145 403-00720

Hot Mix Asphalt (Patching) (Asphalt)

903.000 187.00572 203.50000

TON

168,866.17 183,760.50 108.82% 14,894.33

0150 403-34771

Hot Mix Asphalt (Grading SX) (75) (PG 76-28)

55,468.000 141.82192 113.02000

TON

7,866,578.26 6,268,993.36 79.69% -1,597,584.90

0155 403-36721

Hot Mix Asphalt (Grading ST)(75)(PG 58-28)

8,358.000 126.00000 108.68000

TON

1,053,108.00 908,347.44 86.25% -144,760.56

0160 411-10255

Emulsified Asphalt (Slow-Setting)

25,235.000 4.60404 6.49000

GAL

116,182.95 163,775.15 140.96% 47,592.20

0165 412-14000

Sawing and Sealing Concrete Pavement Joints

65,823.000 1.60163 7.89000

LF

105,424.09 519,343.47 492.62% 413,919.38

0170 420-00132

Geotextile (Separator) (Class 1)

370.000 7.50000 20.40000

SY

2,775.00 7,548.00 272.00% 4,773.00

0175 606-00302

Guardrail Type 3 (31 Inch Midwest Guardrail
System)

21,594.000 29.20087 54.65000

LF

630,563.59 1,180,112.10 187.15% 549,548.51
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0001 ROADWAYSECTION:

0180 606-00350

Guardrail Type 3 (Double) (6-3 Post Spacing)

100.000 46.13980 69.37000

LF

4,613.98 6,937.00 150.35% 2,323.02

0185 606-01340

End Anchorage Type 3D

32.000 1,539.79247 2,969.21000

EACH

49,273.36 95,014.72 192.83% 45,741.36

0190 606-01370

Transition Type 3G

13.000 3,176.79549 5,067.11000

EACH

41,298.34 65,872.43 159.50% 24,574.09

0195 606-01380

Transition Type 3H

11.000 1,797.89715 3,722.08000

EACH

19,776.87 40,942.88 207.02% 21,166.01

0200 606-01460

Median Terminal

4.000 7,000.00000 17,392.28000

EACH

28,000.00 69,569.12 248.46% 41,569.12

0205 606-02003

End Anchorage (Nonflared)

30.000 3,574.97955 5,413.94000

EACH

107,249.39 162,418.20 151.44% 55,168.81

0210 606-02005

End Anchorage (Flared)

2.000 3,229.78074 6,344.46000

EACH

6,459.56 12,688.92 196.44% 6,229.36

0215 609-60011

Curb Type 6 (Section M)

1,456.000 30.00000 38.97000

LF

43,680.00 56,740.32 129.90% 13,060.32

0220 612-00001

Delineator (Type I)

152.000 25.78018 38.28000

EACH

3,918.59 5,818.56 148.49% 1,899.97

0225 612-00002

Delineator (Type II)

22.000 27.62683 42.87000

EACH

607.79 943.14 155.18% 335.35

0230 612-00003

Delineator (Type III)

12.000 34.16158 45.94000

EACH

409.94 551.28 134.48% 141.34

0235 612-00039

Delineator (Flexible) (Surface Mounted)

9.000 86.39976 107.18000

EACH

777.60 964.62 124.05% 187.02

Low Bid Item Analysis Page 4 of 9

Contract ID: C25859



01/11/2024Colorado Department of Transportation Printed On:

Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
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0001 ROADWAYSECTION:

0240 612-00070

Reflector Strip (4 Inch)

813.000 62.77457 45.94000

EACH

51,035.73 37,349.22 73.18% -13,686.51

0245 612-00081

Delineator (Post Mounted)(Type I)

88.000 78.91629 107.18000

EACH

6,944.63 9,431.84 135.81% 2,487.21

0250 612-00082

Delineator (Post Mounted)(Type II)

22.000 35.79787 107.18000

EACH

787.55 2,357.96 299.40% 1,570.41

0255 612-00083

Delineator (Post Mounted)(Type III)

78.000 65.21183 107.18000

EACH

5,086.52 8,360.04 164.36% 3,273.52

0260 612-00111

Delineator (Drivable)(Type I)

61.000 87.39420 107.18000

EACH

5,331.05 6,537.98 122.64% 1,206.93

0265 612-00112

Delineator (Drivable)(Type II)

11.000 93.80113 107.18000

EACH

1,031.81 1,178.98 114.26% 147.17

0270 612-00113

Delineator (Drivable)(Type III)

43.000 94.19235 107.18000

EACH

4,050.27 4,608.74 113.79% 558.47

0275 614-00011

Sign Panel (Class I)

130.000 31.86144 39.81000

SF

4,141.99 5,175.30 124.95% 1,033.31

0280 614-00012

Sign Panel (Class II)

138.000 27.08747 45.94000

SF

3,738.07 6,339.72 169.60% 2,601.65

0285 614-00013

Sign Panel (Class III)

28.000 40.82669 55.12000

SF

1,143.15 1,543.36 135.01% 400.21

0290 614-00200

Steel Signpost (U-2)

17.000 35.00000 38.28000

LF

595.00 650.76 109.37% 55.76

0295 614-01503

Steel Sign Support (2-Inch Round)(Post and
Socket)

30.000 220.00000 842.16000

EACH

6,600.00 25,264.80 382.80% 18,664.80
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0001 ROADWAYSECTION:

0300 614-01573

Steel Sign Support (2-1/2 Inch Round NP-
40)(Post & Slipbase)

5.000 512.00000 1,148.40000

EACH

2,560.00 5,742.00 224.30% 3,182.00

0305 614-01583

Steel Sign Support (2-1/2 In Round Sch 80)
(Post & Slipbase)

1.000 800.00000 1,531.20000

EACH

800.00 1,531.20 191.40% 731.20

0310 614-72875

Loop Detector Wire

1,840.000 8.63535 19.30000

LF

15,889.04 35,512.00 223.50% 19,622.96

0315 614-80390

Rumble Strip (Grinding)(Asphalt)(Sinusoidal)

151,889.000 0.22391 0.29000

LF

34,009.47 44,047.81 129.52% 10,038.34

0320 620-00002

Field Office (Class 2)

1.000 21,112.97582 67,853.68000

EACH

21,112.98 67,853.68 321.38% 46,740.70

0325 620-00012

Field Laboratory (Class 2)

1.000 15,944.23825 69,285.28000

EACH

15,944.24 69,285.28 434.55% 53,341.04

0330 620-00020

Sanitary Facility

2.000 3,398.99718 8,312.63000

EACH

6,797.99 16,625.26 244.56% 9,827.27

0335 625-00000

Construction Surveying

1.000 250,000.00000 119,494.10000

L S

250,000.00 119,494.10 47.80% -130,505.90

0340 626-00000

Mobilization

1.000 3,046,245.50000 1,041,302.24000

L S

3,046,245.50 1,041,302.24 34.18% -2,004,943.26

0345 626-01113

Public Information Management (Tier III)

121.000 79.99272 75.55000

DAY

9,679.12 9,141.55 94.45% -537.57

0350 627-00008

Modified Epoxy Pavement Marking

994.000 189.88945 165.60000

GAL

188,750.11 164,606.40 87.21% -24,143.71
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0001 ROADWAYSECTION:

0355 627-00016

Pavement Marking Paint (High
Build)(Temporary)

1,897.000 40.00000 104.29000

GAL

75,880.00 197,838.13 260.73% 121,958.13

0360 627-01010

Preformed Plastic Pavement Marking (Type
I)(Inlaid)

26,979.000 12.81053 21.20000

SF

345,615.29 571,954.80 165.49% 226,339.51

0365 627-02010

Preformed Plastic Pavement Marking (Type II)
(Inlaid)

83.000 45.00000 33.12000

SF

3,735.00 2,748.96 73.60% -986.04

0370 627-30405

Preformed Thermoplastic Pavement Marking
(Word-Symbol)

638.000 22.45059 19.87000

SF

14,323.48 12,677.06 88.51% -1,646.42

0375 630-00000

Flagging

3,000.000 29.21608 65.62000

HOUR

87,648.24 196,860.00 224.60% 109,211.76

0380 630-00003

Uniformed Traffic Control

1,500.000 107.59421 150.39000

HOUR

161,391.32 225,585.00 139.78% 64,193.68

0385 630-00007

Traffic Control Inspection

48.000 154.59488 239.26000

DAY

7,420.55 11,484.48 154.77% 4,063.93

0390 630-00012

Traffic Control Management

101.000 687.78619 3,248.43000

DAY

69,466.41 328,091.43 472.30% 258,625.02

0395 630-00015

Uniformed Traffic Control Coordination

24.000 48.86575 68.36000

HOUR

1,172.78 1,640.64 139.89% 467.86

0400 630-80001

Flashing Beacon (Portable)

12.000 852.92801 1,367.19000

EACH

10,235.14 16,406.28 160.29% 6,171.14

0405 630-80335

Barricade (Type 3 M-A) (Temporary)

8.000 113.47213 273.44000

EACH

907.78 2,187.52 240.97% 1,279.74
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0001 ROADWAYSECTION:

0410 630-80341

Construction Traffic Sign (Panel Size A)

32.000 50.14915 136.72000

EACH

1,604.77 4,375.04 272.63% 2,770.27

0415 630-80342

Construction Traffic Sign (Panel Size B)

102.000 64.90992 170.90000

EACH

6,620.81 17,431.80 263.29% 10,810.99

0420 630-80343

Construction Traffic Sign (Panel Size C)

2.000 70.87048 205.08000

EACH

141.74 410.16 289.37% 268.42

0425 630-80355

Portable Message Sign Panel

4.000 5,058.54373 9,023.42000

EACH

20,234.17 36,093.68 178.38% 15,859.51

0430 630-80358

Advance Warning Flashing or Sequencing Arrow
Panel (C Type)

2.000 1,112.85043 3,417.96000

EACH

2,225.70 6,835.92 307.14% 4,610.22

0435 630-80360

Drum Channelizing Device

57.000 23.25737 102.54000

EACH

1,325.67 5,844.78 440.89% 4,519.11

0440 630-80364

Drum Channelizing Device (With Light) (Steady
Burn)

50.000 43.21412 136.72000

EACH

2,160.71 6,836.00 316.38% 4,675.29

0445 630-80370

Barrier (Temporary)

1,200.000 64.26243 53.93000

LF

77,114.92 64,716.00 83.92% -12,398.92

0450 630-80380

Traffic Cone

100.000 7.76507 41.02000

EACH

776.51 4,102.00 528.26% 3,325.49

0455 630-80511

Mobile Pavement Marking Zone

1.000 50,000.00000 26,496.52000

L S

50,000.00 26,496.52 52.99% -23,503.48

0460 630-85010

Impact Attenuator (Temporary)

2.000 4,307.11723 13,671.85000

EACH

8,614.23 27,343.70 317.42% 18,729.47

Low Bid Item Analysis Page 8 of 9

Contract ID: C25859



01/11/2024Colorado Department of Transportation Printed On:

Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0465 630-85020

Mobile Attenuator

2.000 24,632.01575 41,015.56000

EACH

49,264.03 82,031.12 166.51% 32,767.09

0470 632-00000

Night Work Lighting

1.000 150,000.00000 127,806.73000

L S

150,000.00 127,806.73 85.20% -22,193.27

Section $16,500,000.00 $15,810,821.36 95.82% -$689,178.640001 Subtotal

95.82% -$689,178.64$15,810,821.36$16,500,000.00Contract Total for Calculated Low Bidders Bid Items
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