
Call
Order Contract ID

# of
Bids Low Bidder Estimated Cost Corrected Bid

Percent of
Estimate

Overrun (+)
Underrun (-)Project(s)

002 C23817 3 EDW. C. LEVY CO. dba SCHMIDT
CONSTRUCTION COMPANY

$10,200,000.00 $8,656,532.96 84.87% -$1,543,467.04NH0243-092

84.87%$8,656,532.96$10,200,000.00Letting Totals 3 -$1,543,467.04

Low Bid Summary Page 1 of 1

March 21, 2024Letting Date:

04/11/2024Colorado Department of Transportation Printed On:



Rank
Percent Of
EstimateVendor ID

Percent Of
Low BidTotal BidVendor Name

1 668A EDW. C. LEVY CO. dba SCHMIDT CONSTRUCTION COMPANY $8,656,532.96 100.00% 84.87%

2 757A Martin Marietta Materials, Inc. $9,472,053.36 109.42% 92.86%

0 -EST- Engineer's Estimate $10,200,000.00 117.83% 100.00%

3 695A KIEWIT INFRASTRUCTURE CO. $10,610,155.60 122.57% 104.02%

Vendor Ranking Page 1 of 1

Contract ID: C23817
Contract Description:

US 24G - M.P 318.48 TO M.P 332.00  -- Resurfacing - Updating guardrail, striping, delineators,
and minor signage replacement - Removing wooden rail at two structures and replacing with
bridge rail and guardrail - Adding centerline and edge line rumble strips

04/11/2024Colorado Department of Transportation Printed On:



Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 668A
SCHMIDT

CONSTRUCTION
COMPANY

(2) 757A
MARTIN MARIETTA

MATERIALS

Description

0001 Bid ItemsSECTION: LCC:

201-00000 Clearing and Grubbing 1.000 L S 50,000.00000 50,000.00 40,881.25000 40,881.25 30,160.28000 30,160.28

202-00090 Removal of Delineator 34.000 EACH 11.76394 399.97 8.25000 280.50 9.47000 321.98

202-00240 Removal of Asphalt Mat (Planing) 290,476.000 SY 2.50000 726,190.00 2.10000 609,999.60 2.02000 586,761.52

202-00250 Removal of Pavement Marking 1,053.000 SF 2.89300 3,046.33 3.00000 3,159.00 3.40000 3,580.20

202-00251 Removal of Pavement Marking (Asphalt
Grooving)

83,313.000 SF 0.63285 52,724.63 0.65000 54,153.45 0.74000 61,651.62

202-00425 Removal of Bridge Railing (FOR WOODEN
RAIL)

310.000 LF 33.22395 10,299.42 185.00000 57,350.00 206.77000 64,098.70

202-00810 Removal of Ground Sign 3.000 EACH 158.19648 474.59 55.00000 165.00 63.12000 189.36

202-00821 Removal of Sign Panel 5.000 EACH 86.01308 430.07 82.50000 412.50 94.68000 473.40

202-01130 Removal of Guardrail Type 3 588.000 LF 8.19379 4,817.95 14.55000 8,555.40 16.32000 9,596.16

202-01175 Removal of Guardrail (Special) 25.000 LF 26.04061 651.02 14.65000 366.25 16.38000 409.50

202-01300 Removal of End Anchorage 18.000 EACH 350.58713 6,310.57 547.00000 9,846.00 612.24000 11,020.32

202-04002 Clean Culvert 2.000 EACH 4,303.42153 8,606.84 1,342.00000 2,684.00 13,127.94000 26,255.88

203-00060 Embankment Material (Complete In Place) 1,541.000 CY 38.00000 58,558.00 66.30000 102,168.30 142.90000 220,208.90

203-01500 Blading 8.000 HOUR 201.17663 1,609.41 157.00000 1,256.00 189.59000 1,516.72

203-01597 Potholing 40.000 HOUR 322.94339 12,917.74 330.00000 13,200.00 447.23000 17,889.20
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C23817Contract ID:
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 668A
SCHMIDT

CONSTRUCTION
COMPANY

(2) 757A
MARTIN MARIETTA

MATERIALS

Description

0001 Bid ItemsSECTION: LCC:

207-00700 Topsoil (Onsite) 484.000 CY 35.06228 16,970.14 24.20000 11,712.80 67.27000 32,558.68

208-00002 Erosion Log Type 1 (12 Inch) 300.000 LF 6.47459 1,942.38 4.75000 1,425.00 7.54000 2,262.00

208-00103 Removal and Disposal of Sediment (Labor) 40.000 HOUR 75.64525 3,025.81 49.50000 1,980.00 128.16000 5,126.40

208-00105 Removal and Disposal of Sediment
(Equipment)

40.000 HOUR 160.65663 6,426.27 275.00000 11,000.00 233.89000 9,355.60

208-00106 Sweeping (Sediment Removal) 40.000 HOUR 207.93732 8,317.49 198.00000 7,920.00 192.91000 7,716.40

208-00107 Removal of Trash 40.000 HOUR 119.67409 4,786.96 176.00000 7,040.00 250.71000 10,028.40

208-00207 Erosion Control Management 20.000 DAY 425.19207 8,503.84 1,166.00000 23,320.00 1,141.38000 22,827.60

210-00090 Reset Delineator 264.000 EACH 29.44259 7,772.84 33.00000 8,712.00 37.87000 9,997.68

210-00810 Reset Ground Sign 5.000 EACH 522.59790 2,612.99 748.00000 3,740.00 858.40000 4,292.00

210-00815 Reset Sign Panel 2.000 EACH 133.24335 266.49 55.00000 110.00 63.12000 126.24

212-00700 Organic Fertilizer 120.000 LB 5.28727 634.47 10.15000 1,218.00 2.63000 315.60

212-00701 Compost (Mechanically Applied) 13.000 CY 111.69023 1,451.97 91.30000 1,186.90 133.43000 1,734.59

212-00703 Humate 40.000 LB 8.53253 341.30 4.10000 164.00 3.93000 157.20

212-00704 Mycorrhizae 1.600 LB 93.39736 149.44 15.85000 25.36 31.14000 49.82

212-00708 Seeding (Native) Broadcast 0.200 ACRE 9,199.99239 1,840.00 2,007.00000 401.40 5,099.73000 1,019.95
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C23817Contract ID:
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 668A
SCHMIDT

CONSTRUCTION
COMPANY

(2) 757A
MARTIN MARIETTA

MATERIALS

Description

0001 Bid ItemsSECTION: LCC:

213-00012 Spray-on Mulch Blanket 0.200 ACRE 7,060.56879 1,412.11 2,860.00000 572.00 6,279.17000 1,255.83

216-00211 Soil Retention Blanket (Excelsior)
(Biodegradable Class 1)

400.000 SY 2.70395 1,081.58 4.25000 1,700.00 4.84000 1,936.00

240-00010 Removal of Nests 20.000 HOUR 57.06071 1,141.21 255.00000 5,100.00 276.38000 5,527.60

240-00020 Netting 4,078.000 SY 4.99342 20,363.17 13.90000 56,684.20 9.30000 37,925.40

304-08002 Aggregate Base Course (Shoulder Material) 914.000 CY 89.17782 81,508.53 102.00000 93,228.00 109.35000 99,945.90

403-00720 Hot Mix Asphalt (Patching) (Asphalt) 500.000 TON 200.00000 100,000.00 230.00000 115,000.00 200.03000 100,015.00

403-09500 Furnish Hot Mix Asphalt 1,000.000 TON 49.57391 49,573.91 69.00000 69,000.00 74.00000 74,000.00

403-34751 Hot Mix Asphalt (Grading SX) (75) (PG 64-
28)

43,905.000 TON 130.00000 5,707,650.
00

105.00000 4,610,025.
00

108.21000 4,750,960.
05

411-10255 Emulsified Asphalt (Slow-Setting) 14,524.000 GAL 4.61362 67,008.22 8.00000 116,192.00 6.10000 88,596.40

606-00302 Guardrail Type 3 (31 Inch Midwest Guardrail
System)

1,538.000 LF 49.23633 75,725.48 56.25000 86,512.50 63.01000 96,909.38

606-00900 Guardrail (Special) 25.000 LF 516.04886 12,901.22 188.00000 4,700.00 210.65000 5,266.25

606-01370 Transition Type 3G 8.000 EACH 3,461.17021 27,689.36 3,839.00000 30,712.00 4,299.22000 34,393.76

606-01400 Transition Type BR10M-GR3 8.000 EACH 6,418.54449 51,348.36 6,612.00000 52,896.00 7,404.76000 59,238.08

606-02005 End Anchorage (Flared) 26.000 EACH 2,800.00000 72,800.00 4,230.00000 109,980.00 4,737.77000 123,182.02
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C23817Contract ID:
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 668A
SCHMIDT

CONSTRUCTION
COMPANY

(2) 757A
MARTIN MARIETTA

MATERIALS

Description

0001 Bid ItemsSECTION: LCC:

606-11037 Bridge Rail Type 10R MASH 198.000 LF 275.00000 54,450.00 525.00000 103,950.00 588.53000 116,528.94

612-00001 Delineator (Type I) 15.000 EACH 31.46861 472.03 20.80000 312.00 23.86000 357.90

612-00003 Delineator (Type III) 57.000 EACH 31.66204 1,804.74 26.10000 1,487.70 29.98000 1,708.86

612-00039 Delineator (Flexible) (Surface Mounted) 250.000 EACH 80.00000 20,000.00 88.00000 22,000.00 100.99000 25,247.50

614-00011 Sign Panel (Class I) 23.000 SF 38.29738 880.84 35.20000 809.60 40.40000 929.20

614-00200 Steel Signpost (U-2) 117.000 LF 12.02954 1,407.46 19.80000 2,316.60 22.72000 2,658.24

614-80390 Rumble Strip
(Grinding)(Asphalt)(Sinusoidal)

113,658.000 LF 0.28485 32,375.48 0.25000 28,414.50 0.26000 29,551.08

620-00002 Field Office (Class 2) 1.000 EACH 43,000.00000 43,000.00 48,317.00000 48,317.00 46,505.57000 46,505.57

620-00012 Field Laboratory (Class 2) 1.000 EACH 40,000.00000 40,000.00 34,343.00000 34,343.00 51,893.02000 51,893.02

620-00020 Sanitary Facility 2.000 EACH 6,000.00000 12,000.00 3,877.00000 7,754.00 8,768.65000 17,537.30

625-00000 Construction Surveying 1.000 L S 35,000.00000 35,000.00 36,848.00000 36,848.00 90,865.53000 90,865.53

626-00000 Mobilization 1.000 L S 1,063,234.
95000

1,063,234.
95

375,000.00000 375,000.00 590,000.00000 590,000.00

626-01113 Public Information Management (Tier III) 170.000 DAY 73.09033 12,425.36 60.50000 10,285.00 67.08000 11,403.60

627-00008 Modified Epoxy Pavement Marking 1,251.000 GAL 220.00000 275,220.00 154.00000 192,654.00 173.32000 216,823.32
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 668A
SCHMIDT

CONSTRUCTION
COMPANY

(2) 757A
MARTIN MARIETTA

MATERIALS

Description

0001 Bid ItemsSECTION: LCC:

627-00016 Pavement Marking Paint (High
Build)(Temporary)

1,443.000 GAL 100.00000 144,300.00 104.00000 150,072.00 96.56000 139,336.08

627-01010 Preformed Plastic Pavement Marking (Type
I)(Inlaid)

13,813.000 SF 30.00000 414,390.00 23.35000 322,533.55 26.31000 363,420.03

627-30405 Preformed Thermoplastic Pavement
Marking (Word-Symbol)

1,624.000 SF 20.07707 32,605.16 19.80000 32,155.20 22.28000 36,182.72

627-30411 Preformed Thermoplastic Pavement
Marking (Xwalk-Stop Line) (Special)

854.000 SF 18.03102 15,398.49 15.10000 12,895.40 17.02000 14,535.08

630-00000 Flagging 8,000.000 HOUR 35.00000 280,000.00 55.00000 440,000.00 61.59000 492,720.00

630-00003 Uniformed Traffic Control 400.000 HOUR 122.84349 49,137.40 269.00000 107,600.00 301.81000 120,724.00

630-00007 Traffic Control Inspection 60.000 DAY 380.00000 22,800.00 192.00000 11,520.00 215.58000 12,934.80

630-00012 Traffic Control Management 80.000 DAY 1,400.00000 112,000.00 1,760.00000 140,800.00 1,970.99000 157,679.20

630-80001 Flashing Beacon (Portable) 40.000 EACH 891.60939 35,664.38 550.00000 22,000.00 615.93000 24,637.20

630-80341 Construction Traffic Sign (Panel Size A) 28.000 EACH 49.86871 1,396.32 71.50000 2,002.00 80.07000 2,241.96

630-80342 Construction Traffic Sign (Panel Size B) 82.000 EACH 65.34143 5,358.00 93.50000 7,667.00 104.71000 8,586.22

630-80343 Construction Traffic Sign (Panel Size C) 8.000 EACH 76.52705 612.22 110.00000 880.00 123.19000 985.52

630-80348 Construction Information Sign 2.000 EACH 194.10733 388.21 825.00000 1,650.00 123.19000 246.38

630-80350 Vertical Panel 100.000 EACH 34.92701 3,492.70 60.50000 6,050.00 67.75000 6,775.00
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C23817Contract ID:
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 668A
SCHMIDT

CONSTRUCTION
COMPANY

(2) 757A
MARTIN MARIETTA

MATERIALS

Description

0001 Bid ItemsSECTION: LCC:

630-80355 Portable Message Sign Panel 2.000 EACH 5,010.04446 10,020.09 11,000.00000 22,000.00 12,318.68000 24,637.36

630-80360 Drum Channelizing Device 150.000 EACH 33.30838 4,996.26 60.50000 9,075.00 67.75000 10,162.50

630-80370 Barrier (Temporary) 200.000 LF 81.10832 16,221.66 182.00000 36,400.00 81.31000 16,262.00

630-80380 Traffic Cone 300.000 EACH 9.28893 2,786.68 22.00000 6,600.00 24.64000 7,392.00

630-80511 Mobile Pavement Marking Zone 1.000 L S 15,000.00000 15,000.00 13,749.00000 13,749.00 15,474.58000 15,474.58

630-85010 Impact Attenuator (Temporary) 2.000 EACH 4,439.74409 8,879.49 11,329.00000 22,658.00 10,470.88000 20,941.76

630-85020 Mobile Attenuator 2.000 EACH 50,000.00000 100,000.00 28,000.00000 56,000.00 30,796.71000 61,593.42

632-00000 Night Work Lighting 1.000 L S 60,000.00000 60,000.00 31,000.00000 31,000.00 111,721.92000 111,721.92

$9,472,053.36$10,200,000.00 $8,656,532.96Section Totals:

$10,200,000.00 $8,656,532.96 $9,472,053.36Contract Grand Totals
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 Bid ItemsSECTION: LCC:

201-00000 Clearing and Grubbing 1.000 L S 30,000.00000 30,000.00

202-00090 Removal of Delineator 34.000 EACH 14.00000 476.00

202-00240 Removal of Asphalt Mat (Planing) 290,476.000 SY 3.00000 871,428.00

202-00250 Removal of Pavement Marking 1,053.000 SF 3.10000 3,264.30

202-00251 Removal of Pavement Marking (Asphalt
Grooving)

83,313.000 SF 1.00000 83,313.00

202-00425 Removal of Bridge Railing (FOR WOODEN
RAIL)

310.000 LF 190.00000 58,900.00

202-00810 Removal of Ground Sign 3.000 EACH 230.00000 690.00

202-00821 Removal of Sign Panel 5.000 EACH 320.00000 1,600.00

202-01130 Removal of Guardrail Type 3 588.000 LF 21.00000 12,348.00

202-01175 Removal of Guardrail (Special) 25.000 LF 22.00000 550.00

202-01300 Removal of End Anchorage 18.000 EACH 760.00000 13,680.00

202-04002 Clean Culvert 2.000 EACH 4,000.00000 8,000.00

203-00060 Embankment Material (Complete In Place) 1,541.000 CY 160.00000 246,560.00

203-01500 Blading 8.000 HOUR 250.00000 2,000.00

203-01597 Potholing 40.000 HOUR 450.00000 18,000.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 Bid ItemsSECTION: LCC:

207-00700 Topsoil (Onsite) 484.000 CY 90.00000 43,560.00

208-00002 Erosion Log Type 1 (12 Inch) 300.000 LF 6.50000 1,950.00

208-00103 Removal and Disposal of Sediment (Labor) 40.000 HOUR 73.00000 2,920.00

208-00105 Removal and Disposal of Sediment
(Equipment)

40.000 HOUR 110.00000 4,400.00

208-00106 Sweeping (Sediment Removal) 40.000 HOUR 215.00000 8,600.00

208-00107 Removal of Trash 40.000 HOUR 170.00000 6,800.00

208-00207 Erosion Control Management 20.000 DAY 50.00000 1,000.00

210-00090 Reset Delineator 264.000 EACH 23.00000 6,072.00

210-00810 Reset Ground Sign 5.000 EACH 730.00000 3,650.00

210-00815 Reset Sign Panel 2.000 EACH 280.00000 560.00

212-00700 Organic Fertilizer 120.000 LB 2.40000 288.00

212-00701 Compost (Mechanically Applied) 13.000 CY 120.00000 1,560.00

212-00703 Humate 40.000 LB 5.00000 200.00

212-00704 Mycorrhizae 1.600 LB 500.00000 800.00

212-00708 Seeding (Native) Broadcast 0.200 ACRE 4,600.00000 920.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 Bid ItemsSECTION: LCC:

213-00012 Spray-on Mulch Blanket 0.200 ACRE 7,000.00000 1,400.00

216-00211 Soil Retention Blanket (Excelsior)
(Biodegradable Class 1)

400.000 SY 4.20000 1,680.00

240-00010 Removal of Nests 20.000 HOUR 250.00000 5,000.00

240-00020 Netting 4,078.000 SY 8.50000 34,663.00

304-08002 Aggregate Base Course (Shoulder Material) 914.000 CY 140.00000 127,960.00

403-00720 Hot Mix Asphalt (Patching) (Asphalt) 500.000 TON 260.00000 130,000.00

403-09500 Furnish Hot Mix Asphalt 1,000.000 TON 100.00000 100,000.00

403-34751 Hot Mix Asphalt (Grading SX) (75) (PG 64-
28)

43,905.000 TON 130.00000 5,707,650.
00

411-10255 Emulsified Asphalt (Slow-Setting) 14,524.000 GAL 3.50000 50,834.00

606-00302 Guardrail Type 3 (31 Inch Midwest Guardrail
System)

1,538.000 LF 58.00000 89,204.00

606-00900 Guardrail (Special) 25.000 LF 195.00000 4,875.00

606-01370 Transition Type 3G 8.000 EACH 3,900.00000 31,200.00

606-01400 Transition Type BR10M-GR3 8.000 EACH 7,000.00000 56,000.00

606-02005 End Anchorage (Flared) 26.000 EACH 4,300.00000 111,800.00

606-11037 Bridge Rail Type 10R MASH 198.000 LF 550.00000 108,900.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 Bid ItemsSECTION: LCC:

612-00001 Delineator (Type I) 15.000 EACH 35.00000 525.00

612-00003 Delineator (Type III) 57.000 EACH 39.00000 2,223.00

612-00039 Delineator (Flexible) (Surface Mounted) 250.000 EACH 140.00000 35,000.00

614-00011 Sign Panel (Class I) 23.000 SF 29.00000 667.00

614-00200 Steel Signpost (U-2) 117.000 LF 23.00000 2,691.00

614-80390 Rumble Strip
(Grinding)(Asphalt)(Sinusoidal)

113,658.000 LF 0.35000 39,780.30

620-00002 Field Office (Class 2) 1.000 EACH 20,000.00000 20,000.00

620-00012 Field Laboratory (Class 2) 1.000 EACH 22,000.00000 22,000.00

620-00020 Sanitary Facility 2.000 EACH 7,000.00000 14,000.00

625-00000 Construction Surveying 1.000 L S 35,000.00000 35,000.00

626-00000 Mobilization 1.000 L S 831,000.00000 831,000.00

626-01113 Public Information Management (Tier III) 170.000 DAY 70.00000 11,900.00

627-00008 Modified Epoxy Pavement Marking 1,251.000 GAL 160.00000 200,160.00

627-00016 Pavement Marking Paint (High
Build)(Temporary)

1,443.000 GAL 88.00000 126,984.00

627-01010 Preformed Plastic Pavement Marking (Type
I)(Inlaid)

13,813.000 SF 24.00000 331,512.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 Bid ItemsSECTION: LCC:

627-30405 Preformed Thermoplastic Pavement
Marking (Word-Symbol)

1,624.000 SF 21.00000 34,104.00

627-30411 Preformed Thermoplastic Pavement
Marking (Xwalk-Stop Line) (Special)

854.000 SF 16.00000 13,664.00

630-00000 Flagging 8,000.000 HOUR 44.00000 352,000.00

630-00003 Uniformed Traffic Control 400.000 HOUR 200.00000 80,000.00

630-00007 Traffic Control Inspection 60.000 DAY 190.00000 11,400.00

630-00012 Traffic Control Management 80.000 DAY 2,200.00000 176,000.00

630-80001 Flashing Beacon (Portable) 40.000 EACH 21.00000 840.00

630-80341 Construction Traffic Sign (Panel Size A) 28.000 EACH 140.00000 3,920.00

630-80342 Construction Traffic Sign (Panel Size B) 82.000 EACH 185.00000 15,170.00

630-80343 Construction Traffic Sign (Panel Size C) 8.000 EACH 260.00000 2,080.00

630-80348 Construction Information Sign 2.000 EACH 190.00000 380.00

630-80350 Vertical Panel 100.000 EACH 65.00000 6,500.00

630-80355 Portable Message Sign Panel 2.000 EACH 7,000.00000 14,000.00

630-80360 Drum Channelizing Device 150.000 EACH 100.00000 15,000.00

630-80370 Barrier (Temporary) 200.000 LF 50.00000 10,000.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 Bid ItemsSECTION: LCC:

630-80380 Traffic Cone 300.000 EACH 38.00000 11,400.00

630-80511 Mobile Pavement Marking Zone 1.000 L S 15,000.00000 15,000.00

630-85010 Impact Attenuator (Temporary) 2.000 EACH 10,000.00000 20,000.00

630-85020 Mobile Attenuator 2.000 EACH 60,000.00000 120,000.00

632-00000 Night Work Lighting 1.000 L S 40,000.00000 40,000.00

$10,610,155.60Section Totals:

$10,610,155.60Contract Grand Totals
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04/11/2024Colorado Department of Transportation Printed On:

Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 Bid ItemsSECTION:

0005 201-00000

Clearing and Grubbing

1.000 50,000.00000 40,881.25000

L S

50,000.00 40,881.25 81.76% -9,118.75

0010 202-00090

Removal of Delineator

34.000 11.76394 8.25000

EACH

399.97 280.50 70.13% -119.47

0015 202-00240

Removal of Asphalt Mat (Planing)

290,476.000 2.50000 2.10000

SY

726,190.00 609,999.60 84.00% -116,190.40

0020 202-00250

Removal of Pavement Marking

1,053.000 2.89300 3.00000

SF

3,046.33 3,159.00 103.70% 112.67

0025 202-00251

Removal of Pavement Marking (Asphalt
Grooving)

83,313.000 0.63285 0.65000

SF

52,724.63 54,153.45 102.71% 1,428.82

0030 202-00425

Removal of Bridge Railing (FOR WOODEN
RAIL)

310.000 33.22395 185.00000

LF

10,299.42 57,350.00 556.83% 47,050.58

0035 202-00810

Removal of Ground Sign

3.000 158.19648 55.00000

EACH

474.59 165.00 34.77% -309.59

0040 202-00821

Removal of Sign Panel

5.000 86.01308 82.50000

EACH

430.07 412.50 95.91% -17.57

0045 202-01130

Removal of Guardrail Type 3

588.000 8.19379 14.55000

LF

4,817.95 8,555.40 177.57% 3,737.45

0050 202-01175

Removal of Guardrail (Special)

25.000 26.04061 14.65000

LF

651.02 366.25 56.26% -284.77

0055 202-01300

Removal of End Anchorage

18.000 350.58713 547.00000

EACH

6,310.57 9,846.00 156.02% 3,535.43
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04/11/2024Colorado Department of Transportation Printed On:

Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 Bid ItemsSECTION:

0060 202-04002

Clean Culvert

2.000 4,303.42153 1,342.00000

EACH

8,606.84 2,684.00 31.18% -5,922.84

0065 203-00060

Embankment Material (Complete In Place)

1,541.000 38.00000 66.30000

CY

58,558.00 102,168.30 174.47% 43,610.30

0070 203-01500

Blading

8.000 201.17663 157.00000

HOUR

1,609.41 1,256.00 78.04% -353.41

0075 203-01597

Potholing

40.000 322.94339 330.00000

HOUR

12,917.74 13,200.00 102.19% 282.26

0080 207-00700

Topsoil (Onsite)

484.000 35.06228 24.20000

CY

16,970.14 11,712.80 69.02% -5,257.34

0085 208-00002

Erosion Log Type 1 (12 Inch)

300.000 6.47459 4.75000

LF

1,942.38 1,425.00 73.36% -517.38

0090 208-00103

Removal and Disposal of Sediment (Labor)

40.000 75.64525 49.50000

HOUR

3,025.81 1,980.00 65.44% -1,045.81

0095 208-00105

Removal and Disposal of Sediment (Equipment)

40.000 160.65663 275.00000

HOUR

6,426.27 11,000.00 171.17% 4,573.73

0100 208-00106

Sweeping (Sediment Removal)

40.000 207.93732 198.00000

HOUR

8,317.49 7,920.00 95.22% -397.49

0105 208-00107

Removal of Trash

40.000 119.67409 176.00000

HOUR

4,786.96 7,040.00 147.07% 2,253.04

0110 208-00207

Erosion Control Management

20.000 425.19207 1,166.00000

DAY

8,503.84 23,320.00 274.23% 14,816.16

0115 210-00090

Reset Delineator

264.000 29.44259 33.00000

EACH

7,772.84 8,712.00 112.08% 939.16
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0001 Bid ItemsSECTION:

0120 210-00810

Reset Ground Sign

5.000 522.59790 748.00000

EACH

2,612.99 3,740.00 143.13% 1,127.01

0125 210-00815

Reset Sign Panel

2.000 133.24335 55.00000

EACH

266.49 110.00 41.28% -156.49

0130 212-00700

Organic Fertilizer

120.000 5.28727 10.15000

LB

634.47 1,218.00 191.97% 583.53

0135 212-00701

Compost (Mechanically Applied)

13.000 111.69023 91.30000

CY

1,451.97 1,186.90 81.74% -265.07

0140 212-00703

Humate

40.000 8.53253 4.10000

LB

341.30 164.00 48.05% -177.30

0145 212-00704

Mycorrhizae

1.600 93.39736 15.85000

LB

149.44 25.36 16.97% -124.08

0150 212-00708

Seeding (Native) Broadcast

0.200 9,199.99239 2,007.00000

ACRE

1,840.00 401.40 21.82% -1,438.60

0155 213-00012

Spray-on Mulch Blanket

0.200 7,060.56879 2,860.00000

ACRE

1,412.11 572.00 40.51% -840.11

0160 216-00211

Soil Retention Blanket (Excelsior)
(Biodegradable Class 1)

400.000 2.70395 4.25000

SY

1,081.58 1,700.00 157.18% 618.42

0165 240-00010

Removal of Nests

20.000 57.06071 255.00000

HOUR

1,141.21 5,100.00 446.89% 3,958.79

0170 240-00020

Netting

4,078.000 4.99342 13.90000

SY

20,363.17 56,684.20 278.37% 36,321.03

0175 304-08002

Aggregate Base Course (Shoulder Material)

914.000 89.17782 102.00000

CY

81,508.53 93,228.00 114.38% 11,719.47
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Item/
Description
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0001 Bid ItemsSECTION:

0180 403-00720

Hot Mix Asphalt (Patching) (Asphalt)

500.000 200.00000 230.00000

TON

100,000.00 115,000.00 115.00% 15,000.00

0185 403-09500

Furnish Hot Mix Asphalt

1,000.000 49.57391 69.00000

TON

49,573.91 69,000.00 139.19% 19,426.09

0190 403-34751

Hot Mix Asphalt (Grading SX) (75) (PG 64-28)

43,905.000 130.00000 105.00000

TON

5,707,650.00 4,610,025.00 80.77% -1,097,625.00

0195 411-10255

Emulsified Asphalt (Slow-Setting)

14,524.000 4.61362 8.00000

GAL

67,008.22 116,192.00 173.40% 49,183.78

0200 606-00302

Guardrail Type 3 (31 Inch Midwest Guardrail
System)

1,538.000 49.23633 56.25000

LF

75,725.48 86,512.50 114.24% 10,787.02

0205 606-00900

Guardrail (Special)

25.000 516.04886 188.00000

LF

12,901.22 4,700.00 36.43% -8,201.22

0210 606-01370

Transition Type 3G

8.000 3,461.17021 3,839.00000

EACH

27,689.36 30,712.00 110.92% 3,022.64

0215 606-01400

Transition Type BR10M-GR3

8.000 6,418.54449 6,612.00000

EACH

51,348.36 52,896.00 103.01% 1,547.64

0220 606-02005

End Anchorage (Flared)

26.000 2,800.00000 4,230.00000

EACH

72,800.00 109,980.00 151.07% 37,180.00

0225 606-11037

Bridge Rail Type 10R MASH

198.000 275.00000 525.00000

LF

54,450.00 103,950.00 190.91% 49,500.00

0230 612-00001

Delineator (Type I)

15.000 31.46861 20.80000

EACH

472.03 312.00 66.10% -160.03

0235 612-00003

Delineator (Type III)

57.000 31.66204 26.10000

EACH

1,804.74 1,487.70 82.43% -317.04
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0001 Bid ItemsSECTION:

0240 612-00039

Delineator (Flexible) (Surface Mounted)

250.000 80.00000 88.00000

EACH

20,000.00 22,000.00 110.00% 2,000.00

0245 614-00011

Sign Panel (Class I)

23.000 38.29738 35.20000

SF

880.84 809.60 91.91% -71.24

0250 614-00200

Steel Signpost (U-2)

117.000 12.02954 19.80000

LF

1,407.46 2,316.60 164.59% 909.14

0255 614-80390

Rumble Strip (Grinding)(Asphalt)(Sinusoidal)

113,658.000 0.28485 0.25000

LF

32,375.48 28,414.50 87.77% -3,960.98

0260 620-00002

Field Office (Class 2)

1.000 43,000.00000 48,317.00000

EACH

43,000.00 48,317.00 112.37% 5,317.00

0265 620-00012

Field Laboratory (Class 2)

1.000 40,000.00000 34,343.00000

EACH

40,000.00 34,343.00 85.86% -5,657.00

0270 620-00020

Sanitary Facility

2.000 6,000.00000 3,877.00000

EACH

12,000.00 7,754.00 64.62% -4,246.00

0275 625-00000

Construction Surveying

1.000 35,000.00000 36,848.00000

L S

35,000.00 36,848.00 105.28% 1,848.00

0280 626-00000

Mobilization

1.000 1,063,234.95000 375,000.00000

L S

1,063,234.95 375,000.00 35.27% -688,234.95

0285 626-01113

Public Information Management (Tier III)

170.000 73.09033 60.50000

DAY

12,425.36 10,285.00 82.77% -2,140.36

0290 627-00008

Modified Epoxy Pavement Marking

1,251.000 220.00000 154.00000

GAL

275,220.00 192,654.00 70.00% -82,566.00

0295 627-00016

Pavement Marking Paint (High
Build)(Temporary)

1,443.000 100.00000 104.00000

GAL

144,300.00 150,072.00 104.00% 5,772.00
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0001 Bid ItemsSECTION:

0300 627-01010

Preformed Plastic Pavement Marking (Type
I)(Inlaid)

13,813.000 30.00000 23.35000

SF

414,390.00 322,533.55 77.83% -91,856.45

0305 627-30405

Preformed Thermoplastic Pavement Marking
(Word-Symbol)

1,624.000 20.07707 19.80000

SF

32,605.16 32,155.20 98.62% -449.96

0310 627-30411

Preformed Thermoplastic Pavement Marking
(Xwalk-Stop Line) (Special)

854.000 18.03102 15.10000

SF

15,398.49 12,895.40 83.74% -2,503.09

0315 630-00000

Flagging

8,000.000 35.00000 55.00000

HOUR

280,000.00 440,000.00 157.14% 160,000.00

0320 630-00003

Uniformed Traffic Control

400.000 122.84349 269.00000

HOUR

49,137.40 107,600.00 218.98% 58,462.60

0325 630-00007

Traffic Control Inspection

60.000 380.00000 192.00000

DAY

22,800.00 11,520.00 50.53% -11,280.00

0330 630-00012

Traffic Control Management

80.000 1,400.00000 1,760.00000

DAY

112,000.00 140,800.00 125.71% 28,800.00

0335 630-80001

Flashing Beacon (Portable)

40.000 891.60939 550.00000

EACH

35,664.38 22,000.00 61.69% -13,664.38

0340 630-80341

Construction Traffic Sign (Panel Size A)

28.000 49.86871 71.50000

EACH

1,396.32 2,002.00 143.38% 605.68

0345 630-80342

Construction Traffic Sign (Panel Size B)

82.000 65.34143 93.50000

EACH

5,358.00 7,667.00 143.09% 2,309.00

0350 630-80343

Construction Traffic Sign (Panel Size C)

8.000 76.52705 110.00000

EACH

612.22 880.00 143.74% 267.78
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0001 Bid ItemsSECTION:

0355 630-80348

Construction Information Sign

2.000 194.10733 825.00000

EACH

388.21 1,650.00 425.03% 1,261.79

0360 630-80350

Vertical Panel

100.000 34.92701 60.50000

EACH

3,492.70 6,050.00 173.22% 2,557.30

0365 630-80355

Portable Message Sign Panel

2.000 5,010.04446 11,000.00000

EACH

10,020.09 22,000.00 219.56% 11,979.91

0370 630-80360

Drum Channelizing Device

150.000 33.30838 60.50000

EACH

4,996.26 9,075.00 181.64% 4,078.74

0375 630-80370

Barrier (Temporary)

200.000 81.10832 182.00000

LF

16,221.66 36,400.00 224.39% 20,178.34

0380 630-80380

Traffic Cone

300.000 9.28893 22.00000

EACH

2,786.68 6,600.00 236.84% 3,813.32

0385 630-80511

Mobile Pavement Marking Zone

1.000 15,000.00000 13,749.00000

L S

15,000.00 13,749.00 91.66% -1,251.00

0390 630-85010

Impact Attenuator (Temporary)

2.000 4,439.74409 11,329.00000

EACH

8,879.49 22,658.00 255.17% 13,778.51

0395 630-85020

Mobile Attenuator

2.000 50,000.00000 28,000.00000

EACH

100,000.00 56,000.00 56.00% -44,000.00

0400 632-00000

Night Work Lighting

1.000 60,000.00000 31,000.00000

L S

60,000.00 31,000.00 51.67% -29,000.00

Section $10,200,000.00 $8,656,532.96 84.87% -$1,543,467.040001 Subtotal

84.87% -$1,543,467.04$8,656,532.96$10,200,000.00Contract Total for Calculated Low Bidders Bid Items
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