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NON-PROJECT / NON-TASK SPECIFIC GENERAL ENGINEERING 
SCOPE OF WORK – JOINT  REGION 3 & REGION 5 

 
SCOPE DATE:   
 
CONTRACT ADMINISTRATION: 
 
REGION TRANSPORTATON DIRECTOR:            
                                   RICHARD REYNOLDS 
                                   COLORADO DEPARTMENT OF TRANSPORTATION   
                                   REGION 5 
                                   3803 N. MAIN STREET, #306 
           DURANGO, CO  81301 
                                   PHONE (970) 385-1404 
 
REGION TRANSPORTATON DIRECTOR:            
                                   WELDON ALLEN 
                                   COLORADO DEPARTMENT OF TRANSPORTATION   
                                   REGION 3 
                                   222 S. 6TH STREET, ROOM 317 
                                   GRAND JUNCTION, COLORADO 81501 
                                   PHONE (970) 683-6202 
 
                                                
General administration of this contract will be delegated to Dave Eller, Region 3.  Active day to 
day administration and monitoring of contract task orders will be delegated to Region(s) Resident 
Engineers within each task order. 
 
Type of work may include all or parts of the following activities:  
 
A. General Engineering Services  - The scope for general engineering services may include   
 but shall not necessarily be limited to: 
 

a. Provide conceptual drawings, graphs, data collection, or charts for the Region’s 
planning, environmental, or other units as needed. 

b. Conduct Studies - transportation, environmental, etc. 
c. Provide support for region planning activities, including assistance with public 

meetings. 
d. Provide design support for off systems or other modes of transportation 

alternatives. 
e. Provide drafting support or CADD services.  All CADD work for CDOT will be 

conducted using Microstation and Inroads Software, latest versions used by 
CDOT. 

f. Provide lighting plans and analysis. 
g. Provide support research or search county, state or other areas for records or 

documents relevant to the project or task.  
h. Provide or acquire design services as required to complete tasks not specifically 

defined in the outline, but that may be required by specific task order.   
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B. Surveying  - The scope of work for surveying activities may include: 
 

a. Perform surveys related to the horizontal and vertical alignment of the project. 
b. Perform GPS control survey. 
c. Perform topographical surveys. 
d. Perform cross section surveys. 
e. ROW support for design. 
f. Perform utility surveys (include potholing). 
g. Perform wetland survey. 
h. Prepare project control diagram. 

 
C. Photogrammetric Mapping 
 
D. Right-of-Way Plan Preparation  - The scope for right-of-way plan preparation may  

include: 
 
a. Determine parcels. 
b. Write parcel legal descriptions. 
c. Determine parcel size. 
d. Prepare R.O.W. plan tabulation sheet. 
e. Prepare R.O.W. plan sheets. 
f. Prepare monument tabulation monumentation sheets. 
g. Prepare land survey control diagram. 
h. Prepare total ownership maps. 

 
E. Bridge/Structural Design Activities  - The scope of work for bridge design activities may 

include: 
 

a. Furnish design calculations for various highway structures or portions of  
highway structures. 

b. Furnish detailing services including drafting and quantity calculations for various 
highway structures or portions of highway structures. 

c. Inspect and rate highway bridges. 
d. Provide bridge design and detailed review of work performed by other designers. 
e. Provide wall design and detailed review of work performed by other designers. 
f. Provide structural selection reports and structure selection studies.  
g. Provide a structure concept study. 
h. Obtain structural data. 
i. Provide foundation investigation report. 
j. Coordinate with outside agencies; for example, railroad agencies.  

 
F. Roadway Design Activities  - The scope of work for roadway design activities may 

include: 
 

a. Furnish design and quantity calculations of the various components of roadway 
construction, which could include intersection layout, interchanges, signals, 
structures, lighting, landscaping, irrigation design, ditch design, waterline, and 
sanitary sewer design. 

b. Furnish detailing and drafting services utilizing Micorstation and Inroads 
Software. 
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c. Attend scoping reviews, design office reviews, field inspection reviews, and final 
office reviews and provide minutes as appropriate. 

d. Prepare (PS&E Package) final plans, specifications and provide the CDOT 
project manager with detailed estimates that can be entered into CDOT Trns-port 
application system. 

e. Prepare revisions under-advertisement to plans or specifications when necessary. 
f. Provide design service under construction. 
g. Design and layout of intersections and interchanges.  

 
                                                              

G. Hydrology Activities  - The scope of work for the hydrology activities may include: 
 
a. Collect historical drainage data. 
b. Establish drainage basin data. 
c. Select run-off parameters and predict peak flow. 

 
H. Hydraulics Design Activities  - The scope of work for hydraulics design activities may  

include: 
 
a. Furnish the size and location of drainage structures. 
b. Furnish storm sewer design. 
c. Furnish erosion protection design and NPDES requirements. 
d. Furnish quantity calculations for drainage structures including irrigation and 

permanent BMP’s for surface drainage. 
e. Design of water and waste water systems. 
f. Irrigation system designs including, but not limited to, typical ditches, traveling 

gun irrigation systems and other center pivot systems.  
 
I. Traffic Engineering Activities  - The scope of work for traffic engineering activities may 

include: 
 
a. Collect traffic data. 
b. Perform traffic studies or analyses. 
c. Perform in-field inventories of traffic control device locations and conditions. 
d. Furnish design and quantity calculations necessary to prepare signal, signing or 

pavement marking plans. 
e. Furnish detailing and drafting services. 
f. Attend field inspection and final office review. 
g. Prepare construction signing plans and schedules. 
h. Prepare final plans and specifications. 
i. Perform passing zone analysis to validate or update current striping logs or plans. 

 
J. Architectural Activities  - The scope of work for architectural activities may include: 
 

a.   Furnish design and quantity calculations of the various components of highway-  
 related facilities. 
b. Furnish detailing and drafting services. 
c. Prepare final plans and specifications. 
d. Evaluation and assistance in the resolution of problems encountered during  

construction of transportation-related facilities and/or state buildings. 
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K. Landscape Architectural Activities  - The scope of work for landscape architectural 
activities may include: 
 
a. Provide estimates of quantities of native seeding and mulching for the FIR plans. 
b. Determine most economic landscape alternative, finalize concept, and complete  

the plan. 
c. Verify that an acceptable safe recovery distance exists between traveled way and 

all trees to be planted. 
d. Coordinate all special permits that may be required. 
e. Coordinate ROW requirements. 
f. Write Special Provisions and submit to the CDOT/PM with the completed 

roadside plans. 
g. Submit the approved plan/special provisions to the Design Engineer for inclusion 

in the Project Plans. 
h. Verify availability of plant materials and submit letter to the CDOT/PM 

certifying that designated plants are available. 
i. Provide recommendations for alternative landscape designs and 

recommendations for Best Management Practices for temporary and permanent 
erosion protection.   

j. Provide Storm Water Plan Sheets with BMP locations and quantity calculations. 
 
L. Noise Study  - The scope of work for noise study activities may include: 
 

a. Predict or measure present noise levels. 
b. Analyze noise levels for all alternatives, including the no-build.  Noise level 

models will be made with at least CDOT’s stamina noise computer model or 
better.  Distances at which noise levels exceed acceptable levels will be 
determined for each alternate and plotted on corridor maps. 

c. Identify locations where noise abatement measures are needed, determine which 
measure is feasible and cost effective, and estimate construction and maintenance 
costs. 

d. Prepare a noise assessment report for acceptance by CDOT. 
 
M. Value Engineering (VE)  - The scope of work for value engineering activities may  

include: 
 
a. Conduct VE meetings and provide minutes.  The VE meetings should be 

considered for the following efforts: 
1. Brain Storming 
2. Evaluating alternatives upon meeting the project purposes and need 
3. Recommend alternatives based upon: 

- Most benefit to purpose and need 
- Minimal or mitigatable impacts 
- Constructibility 
- Cost 
- Best overall response to constraints and concerns 

b. Collect and compile VE cost and workhour data.  
c. Provide Final VE Report. 
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N. Geotechnical Services for Design  - The scope of work for design services include:   
                                                         
a. Provide field sampling and testing of existing pavements and soils necessary for 

proper pavement design as per the CDOT Pavement Design Manual. 
b. Perform boring and subsurface geotechnical investigations for Structure 

Selection Reports. 
c. Provide testing results used in the design process that are certified by a 

professional engineer. 
d. Provide other geotechnical services as requested in writing, including but not 

limited to subsurface investigations, instrumentation, foundation reports, 
landslide evaluations, MSE wall designs, soil nail designs, and retaining wall 
designs. 
 

O. Environmental Services  - The scope of work for environmental services may include: 
 

a. Review environmental conditions, determine required permits. 
b. Delineation and mitigation recommendations of wetlands. 
c. Prepare and/or review environmental documents for CDOT projects. 
d. Conduct and prepare environmental surveys and clearance reports. 

 
P. Design Services Under Construction – the Scope of Work for design services under 

construction may include: 
 

a. Review of actual subsurface conditions to verify structural design.  
b. Review of shop drawings.  
c. Changes in design based on field conditions.  
d. Services as needed per PE stamp requirements on design drawings.  

 
Q. Other Services - As requested by the Regions and specified in the task orders other 

services not specified above may be requested on an as needed basis. The scope of work 
for these services will include the details of the needs. 
 


