

**CDOT ADVERTISEMENT & PUBLIC NOTICE FOR PROFESSIONAL ENGINEERING SERVICES  
INVITATION FOR CONSULTANT SERVICES ~ NO INTERVIEW  
CDOT Region 3 Construction Management, Inspection & Materials Testing Services  
Project SH 13 Piceance Creek North Project # STA 0131-065 (20102)**

The Colorado Department of Transportation (CDOT) Region 3 intends to hire one (1) Professional Consultant Firm for this Project. The selected Consultant will contract with CDOT to provide Project Specific Construction Management Inspection & Materials Testing Engineering Services for the SH 13 Piceance Creek Project to include those specific services set forth below and in the Scope of Work (SOW)

CDOT intends to hire One (1) consultant firm for this project.

**Description of Project**

Region 3 is advertising Consultant Construction Management, Construction Inspection & Materials Testing Services to provide 3 (three) Consultant CM staff for Construction Management activities; 1 (one) full-time Assistant Project Engineer, 1 (one) full-time Project Inspector, and 1 (one) full-time Project Materials Tester.

CDOT Region 3 will staff the Project Engineer position.

The Assistant Project Engineer shall be responsible for day to day project management and documentation activities as assigned by the CDOT Project Engineer. Other work consists of construction schedule reviews of initial schedule and progress schedules.

The Project Inspector shall be responsible for day to day inspecting and documentation activities as assigned by the CDOT Project Engineer.

The Project Tester shall be responsible for day to day testing and documentation activities as assigned by the CDOT Project Engineer.

**Description and Overview**

Services are requested on CDOT Project STA 0131-065(20102) Piceance Creek North, in Rio Blanco County. Piceance Creek North, consists of 2.1 miles of a minor roadway widening from 26' to 40', with minor horizontal and vertical alignment adjustments. Other construction activities include grading, paving, drainage improvements, signing and striping, seeding, and replacing all fencing.

**Work Duration**

Construction is scheduled to begin May 1<sup>st</sup>, 2016 and end October 30<sup>th</sup>, 2016. Consultant staff should be available from April 2016 through November 2016.

It is estimated that the assistant project engineer will work 193 days which includes a work week of pre-construction activities along with a month of post construction activities. A total of 1,880 hours of work is estimated for the assistant project engineer to perform all required obligations on this project.

It is estimated that the inspector and tester will work 177 work days which includes a work week of pre-construction activities along with a month of post construction activities. A total of 1,720 hours of work is estimated for each the project inspector and tester to perform all required obligations on this project.

Work may be required for night and/or day, on weekends, on holidays, and/or on a split shift basis. The compensation format on this contract will be "Specific Rate of Pay".

Execution of the contract will be subject to the bid award for the above-mentioned construction project.

NOTE: For this Project Specific Construction Management agreement, any consultants or sub consultants having more than a 20% share in the final design portion of this project shall **not** be able to compete for the construction management services contained in this advertisement.

**SPECIAL PROJECT REQUIREMENT:** All work is to be performed under the direction and supervision, appropriate to the task, of a Colorado-Licensed Professional Engineer, a Colorado-Licensed Professional Land Surveyor for Surveying services, a Colorado-Licensed Landscape Architect, a Certified Industrial Hygienist, or, as appropriate, any combination of the foregoing.

**Interested Consultants:**

The prime firm of each team must be on CDOT's list of prequalified consultants by October 29, 2015. Prequalification must be done annually. Consultants who are not prequalified or who have questions regarding their prequalification should immediately contact Carlos Garcia, Agreements Office at telephone (303) 757-9006.

For the Capacity factor included in the Statement of Interest portion of the consultant's submittal, and described in the SOI/WP Preparation Instructions for Consultants, the prime firm must show, for the prime firm or any member of its team, capacity in the following disciplines:

**CE Civil Engineering, MC – Management Construction, MT – Materials Testing**

- **Submit 5 (five) hard copies and/or 1 (one) electronic version via the new Salesforce Portal of your firm's SOI /Work Plan no later than 12:00 noon local time Thursday November 5, 2015 to:**

Colorado Department of Transportation  
Attn: David Wells Contracting Officer  
4201 E. Arkansas Avenue Suite 200  
Denver, CO 80222

The scope of work along with the latest "Consultant Instructions for the Statement of Interest/Work Plan" and the anticipated consultant selection schedule must be obtained from the address shown above or from the CDOT website:

<https://www.codot.gov/business/consultants/advertised-projects/2015>

Previous editions of the instructions should not be used.

Statements of interest/work plans received after the time and date specified will be rejected. The statement of interest/work plan must comply with CDOT's standardized format requirements. Please refer to the instructions. Failure to follow the required format as provided in the statement of interest/work plan instructions may result in your submittal being rejected.

**Questions of a technical nature (SOW, etc.) regarding this project may be directed to:**

**Name:** Clint Moyer  
**Organization:** CDOT Project Manager, Region: 3  
**Telephone:** (970) 826-5189

**CDOT will not be holding interviews for this consultant selection.** From those firms submitting a Statement of Interest/Work Plan (SOI/WP), CDOT will make the Final Selection using the following criteria:

Project Team; Firm Capability; Past Performance on Similar Projects/Similar Teams; Work Location; Capacity; UDBE Participation; ESB Participation; Project Goals, Project Control, Project Concept, Project Critical Issues, and Workload Factor.

NOTE: Firms submitting a Statement of Interest/Work Plan (SOI/WP) must, in their submitted SOI/WP,

expressly commit, and identify by name, key employees of their own staff, as well as of the staffs of the sub-consultants on their teams, to be available to do the Work.

**UDBE GOAL:**

The Department has determined the contract goal for UDBE participation in this contract will be met with certified DBEs who have been determined to be underutilized on professional services contracts. At this time, **all DBEs** will be considered to be UDBEs. The UDBE goal for this project is:

**15%            (Fifteen Percent)**

CDOT anticipates that the compensation format on this contract will be “Specific Rate of Pay”.

CDOT assumes no obligation of any kind for expenses incurred by any respondent to this solicitation. The right is also reserved by CDOT to reject any and all submittals.