

**ADDENDUM TO SOLICITATION  
1/20/2017**

**This Addendum modifies the Solicitation Document(s) for R1 PS I-25 Monument to C-470 Survey/ROW and Pavement Design only to the extent indicated herein. All other areas not specifically mentioned or affected by this Addendum shall remain in full force. This Addendum shall be added as a part of the RFP Documents.**

=====

**This Addendum is issued for three (3) reason(s):**

- (1) to clarify that the method of final project delivery has not yet been determined, and may or may not use an innovative contracting method;**
- (2) to ADD A RESTRICTION that if an innovative contracting method is selected, ANY Consultant or Sub-Consultant performing work for this Survey/ROW and Pavement Design project will be precluded from participating in the innovative contract, but would not be precluded from any Owner’s Rep/Procurement Services that may be advertised; and**
- (3) to extend the deadline for SOI submittal by one week to February 2, 2017.**

**The following documents included in the original solicitation are impacted by this Addendum, and updated versions of these documents are attached hereto for reference:**

- a. Key Events Schedule**
- b. Invitation for Consultant Services**

END OF ADDENDUM

=====

This addendum does not represent a material change and is not required to be signed and returned with the consultant response.

Enclosure(s): Solicitation, Key Events Schedule, Cover Memo – Notice of Project Addendum #2