April 12, 2007

REVISION OF SECTION 106

REPORTING AND RECORD KEEPING

NOTICE

This is a standard special provision that revises or modifies CDOT’s Standard Specifications for Road and Bridge Construction  It has gone through a formal review and approval process and has been issued by CDOT’s Project Development Branch with formal instructions for its use on CDOT construction projects.  It is to be used as written without change.  Do not use modified versions of this special provision on CDOT construction projects, and do not use this special provision on CDOT projects in a manner other than that specified in the instructions unless such use is first approved by CDOT’s Standards and Specifications Unit.  The instructions for use on CDOT construction projects appear below.

Other agencies which use the Standard Specifications for Road and Bridge Construction to administer construction projects may use this special provision as appropriate and at their own risk.

Instructions for use on CDOT construction projects:  
Use in projects having 5000 or more tons of hot mix asphalt when acceptance is based on gradation, asphalt content, and in-place density.

April 12, 2007
REVISION OF SECTION 106

REPORTING AND RECORD KEEPING

Section 106 of the Standard Specifications is hereby revised for this project as follows:

In subsection 106.05 (a), delete 1. and replace with the following:

1. Quality Control Plan.  For each element listed in Table 106 1, the QCP must provide adequate details to ensure that the Contractor will perform process control.  The Contractor shall submit the QCP to the Engineer at the preconstruction conference.  The Contractor shall not start any work on the project until the Engineer has approved the QCP in writing.

A. Frequency of Tests or Measurements.  The QCP shall indicate a random sampling frequency, which shall not be less than that shown in Table 106-1.  The process control tests shall be independent of acceptance tests.

B. Worksheets, Forms, and Charts.  The Contractor shall submit examples of worksheets, test result forms, and test results charts in accordance with CP 12 as part of the QCP.

C. Test Result Chart.  Each process control test result, the appropriate tonnage and the tolerance limits shall be plotted. For in place density tests, only results after final compaction shall be shown. The chart shall be posted daily at a location convenient for viewing by the Engineer.

D. Quality Level Chart.  The Quality Level (QL) for each element used to calculate incentive or disincentive in Table 106-1 and each required sieve size shall be plotted.  The QL will be calculated in accordance with the procedure in CP 71 for Determining Quality Level (QL).  The QL will be calculated on tests 1 through 3, then tests 1 through 4, then tests 1 through 5, then thereafter the last five consecutive test results.  The tonnage of material represented by the last test result shall correspond to the QL.  For in place density tests, only results after final compaction shall be shown.  The chart shall be posted daily at a location convenient for viewing by the Engineer.
In subsection 106.05 (a), delete 8. and replace with the following:

8. Reporting and Record Keeping.  The Contractor shall report the results of the process control tests to the Engineer in writing at least once per day. The Contractor shall assemble a Quality Control (QC) notebook and update it daily.  This notebook shall contain all worksheets, test results forms, test results charts and quality level charts for each of the elements listed in Table 106-1.  The Contractor shall submit the QC notebook to the Engineer for review once a month on the date agreed to at the Pre-Paving Conference.  The QC notebook will be returned to the Contractor within one working day after submittal.  The Engineer will notify the Contractor in writing of any deficiencies in the QC notebook, including the failure to submit the notebook on time or an absence of the required reports. Upon the second failure to submit the complete QC notebook on time or with an absence of the required reports, the Engineer will notify the Contractor, and the pay estimate will be withheld until the Contractor submits, in writing, a report detailing the cause for the failure to submit the complete QC notebook on time or the cause for the absence of required reports.  The report shall include how the Contractor plans to resolve the failures. Additional failures to submit the QC notebook on time or absent the required reports will result in a delay of the pay estimate until the Contractor has identified and resolved the failure along with revising and resubmitting his QCP to address these issues.  Once the Engineer has reviewed and approved the revised QCP the estimate may be paid.  Upon submittal of the QC notebook for the semi-final estimate, the QC notebook shall become the property of the Department. The Contractor shall make provisions such that the Engineer can inspect process control work in progress, including QC notebook, sampling, testing, plants, and the Contractor’s testing facilities at any time.

