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COMMENCEMENT AND COMPLETION OF WORK

The Contractor shall select the date that contract time begins for this project, subject to the following conditions:

(a)
The work shall not commence until the Department issues a notice to proceed.

(b)
All work* shall be completed before <&>.

(c) The Contractor shall notify the Engineer, in writing, at least 30 days before the proposed beginning date.  If the Contractor chooses a beginning date less than 30 days after receipt of the notice to proceed, the Contractor's written notice to the Engineer shall be at least 10 days before the proposed beginning date.

(d) The date that contract time begins shall be the date selected by the Contractor. 

(e)
The Contractor shall complete all work within <@> in accordance with the “Notice to Proceed.”

#Salient features to be shown on the Contractor's Progress Schedule are:


1.
<>


2.
<>


3.
<>


4.
<>

5. <>

******************************************************************************

INSTRUCTIONS TO DESIGNERS (delete instructions and symbols from final draft):

Use on all resurfacing projects that are to receive FY 03 funds in accordance with the Phased Funding Program.

Use with the Phased Funding Program project special provision. 

*Or,  “All work, except ___, shall be completed before….” (Use in cases where work not directly related to the roadway can be performed later.  For example, it may be required that seeding and mulching be performed in the Spring of 2003.)

&The preferred completion date is 12/01/02 for all projects that are intended to be complete in one season.  However, this date may be changed at the Designer’s discretion if the project is of such a size and scope that it will require more than one construction season to complete.

@ Use "within     working days" or "within     calendar days".

# List those salient features identified by the Region.
