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REVISION OF SECTION 104

SCOPE OF WORK

Section 104 of the Standard Specifications is hereby revised for this project as follows:

Subsection 104.01 shall include the following:

The scope of work and services under this Contract encompasses various portions of work and services traditionally supplied by various firms under separate contracts with the Department.  This Contract combines all of those functions under one contract between the Department and the Contractor.  This general scope of work reflects a plan of approach based on the known goals.  The design/build process may produce new approaches or modifications to the project work elements.

The Contractor shall acquire the services of an engineering consultant to prepare a set of plans and specifications for use by the Contractor in building the project and for use by the Department to ensure the project is designed and built to the required specifications.  The engineering consultant’s design team shall consist of Colorado Registered Professional Engineers and Land Surveyors qualified to design, test and certify all elements of work for this project.

The Contractor shall be responsible for all quality control testing and inspection; CDOT will be responsible for Quality Assurance and Independent Assurance Testing (IAT). CDOT will also make random inspections for CDOT internal use to verify that the Contractor's quality control inspection plan is performing as stated. The Contractor's Engineer shall provide adequate quality control and inspection of construction in order to certify in writing that all work and materials provided on this project are in conformity with the plans, specifications, and the purpose of the design. The presence of the engineer-of-record shall in no way relieve the Contractor of the full responsibility for conformance of the work to the requirements of the Contract.

Elements of work shall include, but are not limited to, roadways (paving, etc.), structures, geotechnical activities, surveys, drainage, safety improvements, signing and pavement markings, maintenance of traffic, traffic signing, maintenance of the existing pavement and detours, quantity computations, and all necessary and incidental items required for a complete project as determined by the Engineer.   Similar projects may be used as an example of a completed project for this type of work.

This scope of work describes the responsibilities of the Contractor and the Department in connection with the design and preparation of a complete set of roadway and structure construction plans for the proposed work.  The Contractor shall acquire those engineering services required to prepare project plans necessary to construct the project. The Contractor shall complete the design of the Project and shall display economical roadway solutions for the given conditions in accordance with all professional engineering principles and construction practices generally accepted as standards of the industry in a good and workmanlike manner, free from defects, and in accordance with the terms and conditions set forth in the Contract.  The Contractor shall ensure compliance with technical references applicable to CDOT work listed herein.  Conflicts in criteria shall be resolved by the Engineer.  Experimental or demonstration-type design concepts, products, structures, or elements that have not been pre-approved by CDOT, in writing, for general use will not be permitted.

The Department will provide contract administration and technical reviews of all work associated with the development and preparation of the contract plans. The Department will provide job specific information and functions as outlined in this Contract.  The Department will answer questions and issue interpretations as needed.

The Contractor shall furnish all supervision, labor, services, equipment, tools, supplies, permanent materials, temporary materials, and efforts necessary to complete the project.  The Contractor shall be fully responsible for carrying out all functions assigned by this Contract on the project.  The Contractor shall provide coordination of all activities, correspondence, reports, and other communications related to the responsibilities defined under this Contract necessary for the Engineer to carry out CDOT’s responsibilities. This includes forwarding copies of all correspondence, reports and other communications to the Engineer.
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The Contractor shall ensure that the design of the project meets the requirements and provisions set forth in these documents and shown on the preliminary plans.  The Contractor shall use the plans and items required, and the references and guidelines listed herein for the design criteria.  For the purposes of the design of this project, the order of hierarchy of the design is as follows:


CDOT Manuals


AASHTO Guidelines


FHWA Publications


Other publications

The Contractor shall obtain the Engineer’s review of plans and written notice to proceed prior to beginning any construction element.  The Contractor is responsible for the professional quality, technical accuracy and coordination of all surveys, designs, drawings, specifications, materials testing for quality control, and other services furnished by the Contractor under this Contract.  The Contractor shall be responsible for verifying the accuracy of information provided by the Department.

At the completion of the work, the Contractor shall furnish the Department with Final plans, Record Sets, As- Constructed plans, geotechnical reports, documentation and calculations and approved shop drawings as a complete package. The Contractor shall submit the As-Constructed plans, and itemized final quantity and cost breakdown to the Engineer in accordance with the design and construction schedule. The plans and design computations will be reviewed by the Engineer for completeness and conformance with the design requirements. All details of the design plans, as well as the completeness and accuracy of those plans, are the responsibility of the Contractor. Designs, drawings, specifications, computations and other services that are not in compliance with the design requirements shall be corrected by the Contractor and resubmitted. The complete Record Set shall bear the endorsement seals and signatures of the Colorado registered professional engineers in responsible charge of the design and preparation of each plan. Completion of the As Constructed plans and Record Sets need not be completed within the contract time specified in the Notice to Proceed. Final payment will not be made to the Contractor until As Constructed plans and the Record Set have been accepted by the Engineer.
