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COMMENCEMENT AND COMPLETION OF WORK

The Contractor shall select the date that work begins for this project.  The Contractor shall notify the Engineer, in writing, at least ♦ days before the proposed beginning date.  The date that work begins shall be subject to the Region Transportation Director's approval.  A different date may be authorized in writing by the Chief Engineer in the "Notice to Proceed."

The Contractor shall complete all work on Schedule A, Schedule B, and Schedule C by ▲ in accordance with the "Notice to Proceed."

Stockpiling of materials before the beginning date is subject to the Engineer's approval.  If such approval is given, stockpiled material will be paid for in accordance with Sections l09 and 626.

♣Section 108 of the Standard Specifications is hereby revised for this project as follows:

♣Subsection 108.03 shall include the following:

♣The Contractor's progress schedule may be a Bar Chart Schedule.

♣Salient features to be shown on the Contractor's Bar Chart Progress Schedule are:

1.
♥
2.
♥
3.
♥
4.
♥
*******************************************************************************************

INSTRUCTIONS TO DESIGNERS (delete instructions and symbols from final draft):

♦
Insert 20 or other appropriate number of days advance notice required.

▲
Insert specified completion date.  Multiple completion dates should be indicated for each schedule, when applicable.

♣
Use on projects when either a Bar Chart Schedule or a Critical Path Method Schedule may be used for the progress schedule.  Otherwise, delete.
♥
List those salient features identified by the Region.

