

April 30, 2015
REVISION OF SECTION 108
PAYMENT SCHEDULE (SINGLE FISCAL YEAR)


NOTICE


This is a standard special provision that revises or modifies CDOT’s Standard Specifications for Road and Bridge Construction.  It has gone through a formal review and approval process and has been issued by CDOT’s Project Development Branch with formal instructions for its use on CDOT construction projects.  It is to be used as written without change.  Do not use modified versions of this special provision on CDOT construction projects, and do not use this special provision on CDOT projects in a manner other than that specified in the instructions unless such use is first approved by CDOT’s Standards and Specifications Unit.  The instructions for use on CDOT construction projects appear below.

Other agencies which use the Standard Specifications for Road and Bridge Construction to administer construction projects may use this special provision as appropriate and at their own risk.

Instructions for use on CDOT construction projects:  

Use in projects which are expected to be complete in a single State fiscal year.


April 30, 2015

REVISION OF SECTION 108
PAYMENT SCHEDULE (SINGLE FISCAL YEAR)

Section 108 of the Standard Specifications is hereby revised for this project as follows:

Delete subsection 108.04, and replace with the following:

108.04 Payment Schedule. The Contractor shall prepare a payment schedule which shall show the dollar amount of work the Contractor expects to be complete within a single State Fiscal Year (July 1 to June 30). The schedule shall cover the period from the commencement of work to the expected completion date as shown on the Contractor’s progress schedule. The payment schedule may be prepared using standard spreadsheet software such as MS Excel and submitted in electronic format.

[bookmark: _GoBack]The Contractor shall submit the payment schedule at the preconstruction conference. 

The amounts shown shall include planned force account work and expected incentive payments.

If the Contractor fails to submit the payment schedule by the required date, the Engineer will withhold further progress payments until such time as the Contractor has submitted it.
