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COMMENCEMENT AND COMPLETION OF WORK
BASIC COST PLUS TIME BIDDING♦

[bookmark: _GoBack]The Contractor shall commence work under the Contract on or before the 15th day following Contract execution or the 30th day following the date of award, whichever comes later, unless such time for beginning the work is changed by the Chief Engineer in the "Notice to Proceed."  The Contractor shall complete all work within the contract time specified in subsection 102.11(a), second paragraph, in accordance with the "Notice to Proceed."


Section 108 of the Standard Specifications is hereby revised for this project as follows:

Subsection 108.03 shall include the following:

Salient features for this project are:
(1) ▲
(2) ▲
(3) ▲
(4) ▲
(5) ▲

♥Subsection 108.08 shall include the following:

♥Time will not be charged during the months of December, January, February or March.  This time is defined as free time and work may continue if conditions permit.





*******************************************************************************************
INSTRUCTIONS TO DESIGNERS (delete instructions and symbols from final draft):

♦ 	Use this Commencement and Completion of Work special provision on projects with basic cost plus time bidding provisions. 

♥	Use on projects for which free time will be allowed, such as those on mountain highways where a lengthy winter shutdown is expected.  Listed months may be revised as appropriate.

▲	List those salient features identified by the Region.



