

# **2014**

## **COST DATA**

### **January - December**



**Compiled By**  
**Engineering Estimates and Market Analysis Unit**  
**of the**  
**Contracts and Market Analysis Branch**

**March 31, 2015**

# **COLORADO COST DATA**

## **FOREWORD**

**The Colorado Department of Transportation's Engineering Estimates and Market Analysis (EEMA) Unit, of the Contracts and Market Analysis Branch, publishes the Cost Data Book annually. A joint effort has been made between the Department's sections and the EEMA Unit to gather and record cost data for this publication.**

**The following data includes weighted average prices for items on highway construction projects that were bid during the 2014 calendar year. Caution should be used in applying these historical averages to specific projects. Allowances for varying geographic, climatic, social, economic conditions and type of project should be made.**

**Changes and improvements are continually being made to update and increase the usefulness for future issues. Comments and suggestions for improvements for users of this publication are welcome. A copy of this book is also available on CD-ROM upon request.**

**Copies of publications may be obtained  
on hard copy:**

**Colorado Department of Transportation  
Bid Plans  
4201 E. Arkansas Avenue  
Denver, Colorado 80222  
Phone: 303-757-9313**

**2014 COST DATA**  
**CONSTRUCTION**  
**TABLE OF CONTENTS**

	<b><u># OF PAGES</u></b>
<b>LIST OF 2014 BID PROJECTS</b>	<b>9</b>
<b>BRIDGE COST PER SQUARE FEET</b>	<b>7</b>
<b>ITEM UNIT COSTS BY PROJECTS</b>	<b>750</b>

Colorado Department of Transportation  
 2014 Cost Data  
 PROJECTS BID FROM 01/01/14 THROUGH 12/31/14

15:25 Thursday, March 12, 2015 1

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20140109	CONCRETE WORKS OF COLORADO INC. NH 1602-134	US 160/US 550 CONC PAVING	5		2	\$4,766,143.10	107.36
20140116	PAVEMENT MARKING, INC MTCE R500-156	R5 FY14 EPOXY PAVEMENT MARKING	5	M	4	\$1,338,578.00	94.45
20140124	FLATIRON CONSTRUCTORS, INC. NH0702-335	EAGLE COUNTY I-70 MP 147	3	M	1	\$7,904,880.94	102.77
20140130	A & S CONSTRUCTION CO. NHPP1603-031	US 160 LA VETA PASS RESURFACIN	5	M	3	\$3,763,000.00	83.74
20140206	STRUCTURES, INC. STU1211-080	WADSWORTH BLVD (121) FROM 10TH	1	U	5	\$7,251,328.27	109.94
20140206	CROSSFIRE, LLC NH1602-135	US 160 @ VISTA BLVD / MEADOWS	5	R	4	\$1,274,330.11	104.54
20140206	MEDVED GLOBAL LLC FSA R500-134	VARIOUS LOCATIONS IN SAN LUIS	5	R	4	\$145,017.60	95.20
20140206	SKANSKA USA NHPP145A-060	SH 145 CORTEZ TO DOLORES RIVER	5	R	6	\$5,672,075.10	101.29
20140213	American Civil Constructors West Coast, BR0252-435	I-25 SO. BRDG PREV MAINT RAMP	6	U	3	\$1,579,271.00	99.04
20140213	American Civil Constructors West Coast, BR0704-237	I-70/ PENA BRDG PREV MAINT RAM	6	U	3	\$1,380,548.00	125.97
20140213	G.A. WESTERN CONSTRUCTION CO. BRR500-157	R5 FY14 BRDG PREV MAINT RAMP	5	R	3	\$1,176,926.50	85.54
20140227	AGGREGATE INDUSTRIES - WCR, INC. IM0253-214	I-25 @ HARMONY RUBBL.	4	R	1	\$10,679,833.55	95.56
20140227	LAWRENCE CONSTRUCTION CO. FBR0404-051	US 40 EBND OVER TOLLGATE CREEK	6	R	8	\$7,069,788.75	92.57
20140227	A & S CONSTRUCTION CO. NH 2851-006	US 285/US 160 HMA PAVING	5	P	2	\$3,137,000.00	104.95
20140227	MOUNTAIN VALLEY CONTRACTING, INC. NH0502-068	US 50/US 285 SAFETY - HMA	5	M	6	\$2,588,050.15	110.17
20140227	CONNELL RESOURCES, INC. STA0131-061	SH 13 CRAIG HMA PAVING	3	R	5	\$3,998,841.83	95.92
20140227	GLASER ELECTRIC COMPANY, LLC ITSSW01-423	R3 ITS VMS CAPITAL REPL.	00	R	4	\$958,160.95	93.77

Colorado Department of Transportation  
 2014 Cost Data  
 PROJECTS BID FROM 01/01/14 THROUGH 12/31/14

15:25 Thursday, March 12, 2015 2

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20140227	INTERSTATE HIGHWAY CONSTRUCTION BR2254-086	I-225 NORTH (VARIOUS STRUCTURE	6	U	5	\$2,091,278.35	104.57
20140304	KRAEMER/OBAYASHI JV NHPP 0703-408	I-70 TWIN TUNNELS WIDEN.	1	M	1	\$42,012,405.56	103.98
20140306	MARTIN MARIETTA MATERIALS IM0252-426	I-25 PINON N (MP 108 - MP 119)	2	R	3	\$10,674,565.03	114.34
20140306	ELAM CONSTRUCTION, INC. MTCE141A-037	SH 141A MP 21 TO MP 26	5	M	3	\$995,675.85	82.73
20140306	Myers and Sons Construction, LP BR0252-436	I-25 MM139 TO MM 158.50	2	U	5	\$1,680,718.00	87.18
20140313	JALISCO INTERNATIONAL, INC. FSA2873-162	SH 287 (120TH AVE.) AND LOWELL	6	R	4	\$2,977,161.75	109.12
20140313	MULTIPLE CONCRETE ENTERPRISES, INC. IM 0701-220	I-70 RIFLE CONC SLAB REPL.	3	R	6	\$4,406,059.95	102.44
20140313	APC SOUTHERN CONSTRUCTION COMPANY, LLC IM0251-344	I-25, BUTTE CREEK SOUTH	2	R	2	\$9,455,860.78	95.09
20140320	HAMILTON CONSTRUCTION CO. STR 092A-024	SH 92, MP 13.8 TO MP 15.5	3	R	4	\$10,047,700.00	85.18
20140320	OLDCASTLE SW GROUP, INC. NH0063-043	US 6 EDWARDS E&W MM 162.5-171.	3	M	2	\$3,497,241.45	103.79
20140320	INTERFACE COMMUNICATIONS COMPANY AQC 177A-009	SH 177 FROM ARAPAHOE RD TO SH	6	U	4	\$502,019.65	92.37
20140320	INTERMOUNTAIN SLURRY SEAL, INC. STA340A-016	SH 340 KINGSVIEW HMA PAVING	3	M	3	\$1,265,532.00	104.51
20140320	A & S CONSTRUCTION CO. STR0505-048	US 50 LA JUNTA HMA PAVING	2	U	1	\$4,837,000.00	109.89
20140320	ARROW ELECTRIC SERVICE, INC. MP0252-438	R2 FY14 LIGHTING PROJECT	2	R	3	\$417,547.25	102.74
20140327	Mays Construction Specialties - NHPP 0701-222	A 2014 J I-70 MP 16 - MP 49.4 MESA COUN	3	R	4	\$16,113,370.68	95.06
20140327	ABCO CONTRACTING, INC. NHPP 0701-224	I-70 MESA CO. BRDG REHAB	3	M	1	\$1,576,179.00	105.67
20140327	KOLBE STRIPING INC. MTCER300-209	R3 FY15 EPOXY PAVEMENT MARKING	3	M	2	\$1,877,011.40	106.02

Colorado Department of Transportation  
2014 Cost Data  
PROJECTS BID FROM 01/01/14 THROUGH 12/31/14

15:25 Thursday, March 12, 2015 3

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20140403	ELAM CONSTRUCTION, INC. SHE0063-034	SH 6 & SH 139 SIGNAL AT LOMA	3	R	3	\$1,361,846.85	97.16
20140403	HAMON CONTRACTORS, INC. FSA 0252-420	I-25 SANTA FE ALAMEDA INTERCHA	6	U	5	\$22,861,755.00	112.24
20140403	OLDCASTLE SW GROUP, INC. NH0501-062	US 50 WHITEWATER EAST	3	R	2	\$1,582,293.25	98.22
20140403	53 CORPORATION, LLC CCR600-438	CHATFIELD STATE PARK RD IMPROV	1	R	3	\$1,339,504.00	110.87
20140403	INTERMOUNTAIN SLURRY SEAL, INC. STA 062A-017	PLACERVILLE TO RIDGWAY PH. 1	5	M	3	\$335,000.00	71.27
20140410	HAMON CONTRACTORS, INC. FSA088A-030	ARAP (SH88) RESURF & INT IMPR	6	R	3	\$9,561,000.00	105.55
20140410	CRUZ CONSTRUCTION, INC. SHE1603-030	SH160 SAFETY IMPROVEMENT	2	R	3	\$1,377,290.50	112.75
20140410	W.L. CONTRACTORS, INC. STA088A-033	SH 88: LOGAN ST SIGNAL REPLACE	6	U	3	\$223,761.00	89.60
20140410	A & S CONSTRUCTION CO. STA050A-024	US 50A, CANON CITY 1ST TO DOZI	2	U	3	\$3,283,000.00	114.58
20140410	COULSON EXCAVATING COMPANY NH2873-174	US287 RESURFACING SH392-HARMON	4	U	2	\$2,748,291.00	91.80
20140417	OLDCASTLE SW GROUP, INC. STA 133A-039	SH 133 SAFETY IMPROVEMENTS - C	3	M	5	\$5,046,881.30	92.13
20140417	OLDCASTLE SW GROUP, INC. NHPP1601-071	US 160 HESPERUS TO DURANGO RES	5	M	4	\$4,937,241.94	81.82
20140425	MIDWEST ROCKFALL, INC. NHPP5502-080	US 550 RED MTN PASS RUBY WALLS	5	M	2	\$488,060.00	105.37
20140501	APC SOUTHERN CONSTRUCTION COMPANY, LLC NH 2851-007	US 285 ANTONITO NORTH	5	R	4	\$2,832,104.16	105.96
20140501	C & D ELECTRIC, INC. STA0503-080	US50A WEST OF I-25 IN PUEBLO	2	U	2	\$187,545.00	98.67
20140501	BLUE RIDGE CONSTRUCTION, INC. SHE0212-008	POWERS BLVD. AUXILIARY LANE (P	2	U	4	\$2,672,930.10	99.95
20140501	W.L. CONTRACTORS, INC. ITSSW01-422	ITS VMS CAPITAL REPLACEMENT R5	5	R	6	\$2,279,216.50	82.42

Colorado Department of Transportation  
 2014 Cost Data  
 PROJECTS BID FROM 01/01/14 THROUGH 12/31/14

15:25 Thursday, March 12, 2015 4

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20140501	A & S CONSTRUCTION CO. STA 0242-061	US 24A M.P. 253.6 TO 264.32	2	M	5	\$2,727,000.00	110.38
20140501	THE TRUESDELL CORPORATION NHPP0702-343	I-70 GLENWOOD CANYON PHASE 5	3	M	4	\$6,993,993.00	73.97
20140506	EDWARD KRAEMER & SONS INC. ER R400-319	PR SCOUR BRIDGE REPAIRS #2	4	R	1	\$2,108,986.00	100.00
20140508	SEMA CONSTRUCTION, INC. FBR0761-211	I-76 OVER UPRR EAST OF US-85	1	R	7	\$11,272,347.41	90.21
20140508	DUCKELS CONSTRUCTION, INC. C1251-009	SH 125 ILLINOIS RIVER IRRIGATI	3	R	4	\$527,835.75	116.32
20140508	TONY J. BELTRAMO AND SONS, INC. SHE012A-045	SH12 FROM MP 0 TO MP 70.49	2	M	4	\$1,469,876.75	104.14
20140508	SURFACE PREPARATION TECHNOLOGIES SHE140A-003	SH 140 STATE LINE TO HESPERUS	5	R	1	\$203,805.10	85.19
20140508	ELAM CONSTRUCTION, INC. MTCE1601-072	US 160 MP 58.5 TO 61.8	5	M	2	\$127,448.30	109.84
20140508	A & S CONSTRUCTION CO. STR3501-014	SH350 LAS ANIMAS COUNTY LINE S	2	R	3	\$4,727,000.00	100.12
20140515	TONY J. BELTRAMO AND SONS, INC. STR096A-042	SH 96 OVERLAY - MP 26 TO MP 46	2	R	5	\$3,630,889.35	88.35
20140515	TEZAK HEAVY EQUIPMENT CO., INC. STM0242-063	US 24 DEBRIS BASIN	2	M	3	\$773,158.24	118.62
20140521	EDWARD KRAEMER & SONS INC. ER0361-114	ER MORAINNE WALL	4	M	1	\$479,150.00	100.00
20140522	APC SOUTHERN CONSTRUCTION COMPANY, LLC IM 0703-395	I-70 EB Climbing Lane Vail & S	3	M	2	\$5,924,902.10	85.17
20140522	SKANSKA USA NH1601-068	US 491 MP 0-6.4 US 160 MP 17.	5	R	5	\$13,714,996.54	105.07
20140522	MOUNTAIN VALLEY CONTRACTING, INC. BRR500-146	R5 FY 14 PRIORITY CULVERTS REG	5	R	4	\$989,851.00	97.12
20140522	INTERSTATE HIGHWAY CONSTRUCTION FSA2854-135	US285 SAFETY IMPROVEMENTS	1	M	3	\$487,316.25	138.73
20140529	STRUCTURES, INC. FBR0702-311	I-70 - EAGLE VAIL (F-11-AC & F	3	M	3	\$8,129,892.98	103.45

Colorado Department of Transportation  
 2014 Cost Data  
 PROJECTS BID FROM 01/01/14 THROUGH 12/31/14

15:25 Thursday, March 12, 2015 5

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20140529	BRANNAN SAND AND GRAVEL, LLC STA 1211-083	WADSWORTH BLVD (SH 121): PARKH	1	R	2	\$5,564,904.14	100.06
20140529	ROADSAFE TRAFFIC SYSTEMS, INC MPR200-208	REGION 2 FY15 REGIONWIDE STRIP	2	P	2	\$1,672,818.65	87.94
20140605	AMERICAN WEST CONSTRUCTION, LLC NHPP 0821-102	SH 82 CRITICAL CULVERTS	3	M	2	\$849,201.00	119.70
20140605	CONNELL RESOURCES, INC. NHPP0402-087	US40 STEAMBOAT MP 130.7 TO 131	3	R	1	\$5,789,916.35	93.10
20140605	ROADSAFE TRAFFIC SYSTEMS, INC SHE R100-217	I-25 AND I-70 WITHIN REGION 1	1	M	1	\$6,289,657.50	107.12
20140605	KIRKLAND CONSTRUCTION, RLLP ER0361-113	PR US 36 PHASE 2 MP 7.7 - 18.6	4	M	1	\$4,965,819.50	97.68
20140612	EVEN CONST INC. dba EVEN-PREISSER, INC. SHO0252-430	SOUTH NEVADA AVENUE & I25 RAMP	2	U	2	\$588,888.00	96.46
20140613	STAN MILLER, INC. C127A-001	ER SH127 MP3 REPAIR OF SLOPE &	3	M	1	\$258,939.75	7309.5
20140619	TRICON 2, LLC STR 0502-067	Gould Reservoir, Montrose Coun	3	M	2	\$1,598,000.00	88.70
20140619	TK CONSTRUCTION US, LLC STA R500-151	SH 3 SOUTH OF DURANGO AND SH 1	5		3	\$1,566,910.35	98.29
20140625	MOUNTAIN CORRIDER CONSTRUCTORS, LLC NHPP 0703-416	I-70 EB PPSL CONSTRUCTION PACK	1	M	1	\$12,938,337.83	104.61
20140626	INTERSTATE HIGHWAY CONSTRUCTION STU 0252-399	I-25, BETWEEN LINCOLN AVE. AND	1	R	6	\$26,867,019.60	94.85
20140626	INTERFACE COMMUNICATIONS COMPANY FSAR600-432	VARIOUS LOCATIONS IN REGION 1	6	U	4	\$1,885,660.74	72.38
20140626	KIEWIT INFRASTRUCTURE CO. STA086A-055	SH 86 RAMAH RD EAST	4	R	1	\$4,361,539.50	108.46
20140626	IDEAL FENCING CORPORATION ER R400-311	PR EMERGENCY FENCE PROJECT EAS	4	R	2	\$857,295.90	105.30
20140703	TEZAK HEAVY EQUIPMENT CO., INC. BR 0503-084 FBR0503-079	US 50 NEAR COTOPAXI, STR. K-14 US 50 NEAR COTOPAXI, STR. K-14	2 2	M R	1	\$1,748,651.25	97.15
20140703	TEZAK HEAVY EQUIPMENT CO., INC. STR0503-082	US-50 NEAR PARKDALE, EMBANKMEN	2	M	2	\$889,723.20	104.67



Colorado Department of Transportation  
2014 Cost Data  
PROJECTS BID FROM 01/01/14 THROUGH 12/31/14

15:25 Thursday, March 12, 2015 6

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20140710	FLATIRON CONSTRUCTORS, INC. CC0142-064 FBR0142-055	SH14 BRIDGE BETWEEN RIVERSIDE SH14 BRIDGE BETWEEN RIVERSIDE	4 4	U U	5	\$9,614,578.71	91.37
20140711	American Civil Constructors West Coast, BR 0253-237	R4-FY14-RAMP-BR: I25 MP 259 TO	4	R	4	\$2,398,131.00	101.01
20140711	TK CONSTRUCTION US, LLC STA0062-032	ROCKFALL MITIGATION ON US6 PRO	1	M	2	\$1,033,041.91	91.55
20140717	DONDLINGER & SONS CONSTRUCTION BR050A-021 FBR0505-045	US 50 # GRANADA EAST AND WEST ON US 50 AT MP 445.848 AND MP	2 2	P P	3	\$9,963,671.07	121.51
20140717	STRUCTURES, INC. FBRI20A-011	SH 120 MP 0.165	2	P	3	\$3,431,402.75	114.38
20140717	TK CONSTRUCTION US, LLC STA133A-041	SH133 MP 24-25.5 GUNNISON CO P	3	M	3	\$2,725,375.97	101.44
20140717	JALISCO INTERNATIONAL, INC. SHE2873-167	FEDERAL BLVD SAFETY/PED IMPROV	1	U	3	\$1,956,375.40	95.69
20140717	CONCRETE WORKS OF COLORADO INC. STM086A-052	SH-86 FROM I-25 TO WOODLANDS B	1	P	4	\$6,929,577.40	121.20
20140717	ABCO CONTRACTING, INC. BR0253-233	I-25 Over I-70 Ramps & I-25 Ov	1	U	2	\$1,018,458.00	95.57
20140717	PAONIA, INC ITS SW01-465	TTI REPLACEMENT - PHASE II	00	P	4	\$1,650,374.92	77.45
20140717	W.L. CONTRACTORS, INC. SHE088A-034	SIGNAL IMP @SH88 HAMPDEN/I-70	1	U	2	\$545,530.10	81.41
20140717	C & D ELECTRIC, INC. ER0242-062	US 24 MP 285-303.8	2	M	2	\$724,266.50	117.96
20140717	COULSON EXCAVATING COMPANY NH2873-175	US287 RESURFACING 29TH ST-SH39	4	U	1	\$6,358,233.65	101.85
20140717	TLM CONSTRUCTORS, INC. STR R200-206	PLAN SET #2 CRITICAL CULVERTS	22	R	3	\$2,172,868.75	120.71
20140717	CC ENTRPRS TRAFFIC CONTROL SPECIALISTS MTCER300-211	MTCE FY15 FALL REGION WIDE SIG	3	M	3	\$603,605.00	84.33
20140717	CS Construction, Inc. MTCE R300-212	MTCE OVERHEAD SIGN STRUCTURE R	3	M	4	\$326,869.00	85.02
20140724	ABCO CONTRACTING, INC. STU0404-054	US40 - MP296 TO MP298 - FEDERA	1	R	1	\$3,665,225.00	104.00

Colorado Department of Transportation  
 2014 Cost Data  
 PROJECTS BID FROM 01/01/14 THROUGH 12/31/14

15:25 Thursday, March 12, 2015 7

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20140724	GLASER ELECTRIC COMPANY, LLC SHE2854-134	US285 D SAFETY IMPROVEMENT	2	R	6	\$856,413.92	95.16
20140731	ABCO CONTRACTING, INC. STR R300-191	Eagle and Routt Counties	3	M	2	\$980,930.50	97.98
20140807	INTERSTATE HIGHWAY CONSTRUCTION FSA052A-036	INTERSECTION OF SH 52 AND WCR	4	R	1	\$1,060,969.40	116.30
20140807	ABCO CONTRACTING, INC. NHPP R100-209	REGION 1 BRIDGE DECK REHAB	6	U	1	\$1,740,123.00	109.60
20140814	W.L. CONTRACTORS, INC. ITS0253-235	I-25 N CORRIDOR MGT PROJECT	00	R	3	\$3,748,365.50	105.30
20140814	MAIN ELECTRIC LTD NHPP1602-144	US 160 WOLF CREEK TUNNEL WEST	5	M	4	\$406,819.31	92.08
20140821	DUCKELS CONSTRUCTION, INC. BR1251-008	SH 125 WILLOW CREEK BRIDGE (D-	3	M	4	\$1,833,762.89	88.88
20140821	SEMA CONSTRUCTION, INC. IMO252-414	AT THE INTERSECTION OF I-25 AN	2	U	3	\$11,548,549.80	109.99
20140821	BRANNAN SAND AND GRAVEL, LLC STA067A-033	SH 67 RAMPART RANGE RD. TO SED	1	R	4	\$2,184,532.88	123.04
20140821	MCATEE CONSTRUCTION CO. ERR400-323	PR SH 71 AND SH 39	4	P	4	\$2,282,371.15	91.40
20140821	ABCO CONTRACTING, INC. NHPP0702-348	I-70 SUMMIT & EAGLE BRIDGE JOI	3	M	2	\$3,175,449.00	99.39
20140822	GOULD CONSTRUCTION, INC. C 0702-349	GLENWOOD CANYON BIKE PATH REPA	3	M	3	\$499,307.20	100.00
20140825	KRAEMER/OBAYASHI JV NHPP 0703-392	TWIN TUNNELS WIDENING CONST-PK	1	M	1	\$6,523,064.57	102.75
20140828	WILDCAT CONSTRUCTION CO., INC. NHPP0212-007	SH 21 POWERS BLVD., & OLD RANC	2	U	3	\$8,615,994.95	97.91
20140828	NEW DESIGN CONSTRUCTION CO. STA005A-002	SH 5 EMERGENCY STABILIZATION	1	M	1	\$1,108,426.60	60.82
20140829	MOUNTAIN CORRIDER CONSTRUCTORS, NHPP0703-417	LLC I-70 EB PPSL CONSTRUCTION PACK	1	M	1	\$10,843,206.85	99.93
20140904	PAONIA, INC ITS 0252-439	ITS EQUIPMENT: I-25 (DENVER TO	00	R	4	\$828,943.00	92.97

Colorado Department of Transportation  
 2014 Cost Data  
 PROJECTS BID FROM 01/01/14 THROUGH 12/31/14

15:25 Thursday, March 12, 2015 8

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20140904	TK CONSTRUCTION US, LLC FSA R100-221	FY15 RAMP METERING	1	U	4	\$742,185.90	97.35
20140918	JALISCO INTERNATIONAL, INC. STA1281-012	120TH AVE CONNECTION-PHASE II	6	R	7	\$21,384,504.95	99.55
20140918	HAMON CONTRACTORS, INC. FBR0063-046	US6 over Garrison	1	R	5	\$10,765,000.00	90.34
20140926	FLATIRON CONSTRUCTORS, INC. ER0342-057	PR US 34A MP 114 TO MP 116	4	P	1	\$9,261,207.72	73.00
20140929	BARNARD CONSTRUCTION COMPANY, INC. NHPP0703-360	EJMT FIRE SUPPRESSION SYSTEM	1	M	1	\$19,485,000.00	99.92
20141002	STURGEON ELECTRIC COMPANY, INC IM 0703-399	EJMT 24.9KV ELECTRICAL UPGRADE	1	M	2	\$2,527,859.00	68.60
20141006	SORTER CONSTRUCTION, INC. C139A-032	ER SH 139 CULVERT REPAIR MP 2.	3	R	3	\$189,363.00	100.00
20141009	MOUNTAIN CONSTRUCTORS, INC. ER R400-333	PR CONSTRUCTION SH60 & SH257 S	4	R	3	\$1,467,013.63	88.57
20141014	EDWARD KRAEMER & SONS INC. BR 4701-127	C-470 & I-25	1	R	1	\$947,371.17	192.07
20141014	INTERSTATE HIGHWAY CONSTRUCTION NHPP 076A-009	I-76/136TH CONCRETE PAVEMENT/C	1	R	3	\$1,837,650.04	110.33
20141023	ROADSAFE TRAFFIC SYSTEMS, INC MTCE R500-158	FY 15 R5 PAVEMENT MARKINGS	5	U	2	\$228,619.25	76.22
20141023	AMERICAN WEST CONSTRUCTION, LLC NHPPR100-218	MULTIPLE CULVERTS THROUGHOUT T	1	R	3	\$1,044,652.00	53.61
20141024	OLDCASTLE SW GROUP, INC. STR090A-005	SH 90 DETOUR STR FOR K-01-C	5	M	3	\$945,585.26	138.89
20141030	ROADSAFE TRAFFIC SYSTEMS, INC MTCER400-294	R4 FY15 STENCILS SW	4	R	4	\$396,536.60	81.50
20141113	APC CONSTRUCTION CO., LLC STA103A-002	SH103 OVERLAY MM .2-13.5	1	M	4	\$3,633,428.90	101.84
20141113	KIRKLAND CONSTRUCTION, RLLP STA 009A-034	SH 9 MP 125.96 TO 136.99	3	M	5	\$39,200,463.85	103.71
20141113	OLDCASTLE SW GROUP, INC. STR 133A-043	SH 133 REDSTONE NORTH AND SOUT	3	M	2	\$3,755,321.70	104.03

Colorado Department of Transportation  
 2014 Cost Data  
 PROJECTS BID FROM 01/01/14 THROUGH 12/31/14

15:25 Thursday, March 12, 2015 9

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20141113	ROADSAFE TRAFFIC SYSTEMS, INC MTCER400-334	Region 4 FY15 EPOXY 1	4	M	3	\$498,318.00	110.32
20141120	CONCRETE WORKS OF COLORADO INC. NH 2851-008	Conejos County, on US 285 in t	5	U	3	\$7,275,354.60	108.14
20141120	INTERSTATE SEALANT & CONCRETE, INC. STA R100-211	Region 1 Asphalt Crack Seal	1	R	4	\$1,050,295.00	96.78
20141120	IDEAL FENCING CORPORATION ER R400-312	WEST OF I-25 VARIOUS LOCATIONS	4	R	1	\$951,427.75	91.08
20141120	W.L. CONTRACTORS, INC. MTCE 0821-103	Hwy 82/Mill St. Signal Replace	3	M	2	\$445,168.00	109.41
20141204	TONY J. BELTRAMO AND SONS, INC. FSA 0503-081	US 50 - Wills to Purcell	2	R	6	\$9,838,465.70	95.52
20141204	THE TRUESDELL CORPORATION NHPP 0702-346	I-70 MP 117.5 TO 126.5 IN GARF	3	M	3	\$7,343,343.00	104.05
20141211	CASTLE ROCK CONST. CO. OF COLO, LLC STL 0853-081	US 85 Evans and SH 52 Ft Lupto	4	U	8	\$2,707,809.04	105.08
20141211	RALPH L. WADSWORTH CONSTRUCTION CO., LLC BR0063-042	US 6 MM 148-149	3	M	4	\$3,806,341.02	101.11
20141211	A & S CONSTRUCTION CO. NH 0403-057	US 40 BERTHOUD PASS RESURFACIN	3	M	2	\$5,627,000.00	92.36
20141211	TK CONSTRUCTION US, LLC FSA R100-210	1) I-76: 104TH TO 120TH; C-470	6	R	3	\$1,078,243.05	107.85
20141218	W.L. CONTRACTORS, INC. MTCE119A-057	SH 119, MP 37.55 TO MP 37.85	4	M	2	\$556,846.50	75.26
20141218	HAMON CONTRACTORS, INC. CC 2873-171 FBRR600-417	US 287 & 69TH AVE OVER BNSF RR US287 (FEDERAL BLVD) OVER BNSF/R	1 1	U R	4	\$11,669,000.00	92.60
20141218	MIDWEST ROCKFALL, INC. C0403-056	BERTHOUD PASS REMOTE PREV AVAL	3	M	2	\$655,755.00	104.88
20141218	ASPHALT SPECIALTIES CO., INC. STA0661-013	SH66: US 287 TO I-25	4	U	5	\$3,330,775.15	98.98
					=====	=====	=====
TOTALS					466	\$673,211,273.61	99.10

## 2014 Cost Data

BRIDGE COST PER SQUARE FOOT  
(01/01/14 THROUGH 12/31/14)

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
BRIDGE REPAIR							
140124	NH0702-335 EAGLE COUNTY I-70 MP 147	M F-09-Z	124.0000	56.7500	7037.0	\$225,511	\$32.05
140306	BR0252-436 I-25 MM139 TO MM 158.50	U 0300	43.2000	55.8000	2410.6	\$33,961	\$14.09
		0301	255.2500	114.5000	29226.1	\$168,449	\$5.76
		0302	395.5000	42.0000	16611.0	\$147,962	\$8.91
		0303	460.2000	42.0000	19328.4	\$168,334	\$8.71
		0304	188.8000	71.0000	13404.8	\$193,621	\$14.44
		0306	228.3000	71.0000	16209.3	\$174,494	\$10.77
		0307	228.3000	71.0000	16209.3	\$156,481	\$9.65
		0308	255.3000	126.5000	32295.5	\$273,958	\$8.48
		0309	43.2000	44.0000	1900.8	\$25,143	\$13.23
140320	STR0505-048 US 50 LA JUNTA HMA PAVING	U M-22-M M-22-X	0.0270 0.0340	74.0000 59.3000	2.0 2.0	\$324,595 \$158,555	\$162,459.79 \$78,640.58
140327	NHPP 0701-224 I-70 MESA CO. BRDG REHAB	M F-06-O F-06-P H-03-BP H-03-BR H-03-BS H-03-BG H-03-BI H-03-X	59.0000 49.0000 989.0000 989.0000 991.0000 91.0000 90.6000 151.3000	42.0000 42.0000 38.0000 38.0000 38.0000 30.0000 30.0000 98.0000	2478.0 2058.0 37582.0 37582.0 37658.0 2730.0 2718.0 14827.4	\$104,033 \$104,033 \$57,823 \$85,968 \$85,968 \$68,125 \$68,125 \$331,455	\$41.98 \$50.55 \$1.54 \$2.29 \$2.28 \$24.95 \$25.06 \$22.35
140501	NHPP0702-343 I-70 GLENWOOD CANYON PHASE 5	M 0300 0301 0302 0303 0304	1515.0000 963.0000 6398.0000 1320.0000 3134.0000	33.5000 33.5000 33.4000 33.5000 33.5000	50752.5 32260.5 213693.2 44220.0 104989.0	\$862,933 \$521,541 \$2,988,443 \$782,009 \$1,817,318	\$17.00 \$16.17 \$13.98 \$17.68 \$17.31
140515	STR096A-042 SH 96 OVERLAY - MP 26 TO MP 46	R L-17-CF	223.0000	46.5000	10369.5	\$259,739	\$25.05
140522	NH1601-068 US 491 MP 0-6.4 US 160 MP 17.	R P-02-A P-02-B	123.5000 93.5000	34.0000 34.0000	4199.0 3179.0	\$87,317 \$96,347	\$20.79 \$30.31
140626	STA086A-055 SH 86 RAMAH RD EAST	R G-20-AM G-20-C	69.7000 94.0000	28.0000 28.0000	1951.6 2632.0	\$78,761 \$104,293	\$40.36 \$39.63

2014 Cost Data  
BRIDGE COST PER SQUARE FOOT  
(01/01/14 THROUGH 12/31/14)

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
		G-20-I	384.3600	28.0000	10762.1	\$571,810	\$53.13
		G-20-J	93.3300	28.0000	2613.2	\$100,569	\$38.48
		G-20-N	109.0000	28.0000	3052.0	\$116,554	\$38.19
140717	BR0253-233 I-25 Over I-70 Ramps & I-25 Ov	U E-16-GC	450.0000	159.0000	71550.0	\$287,545	\$4.02
140731	STR R300-191 Eagle and Routt Counties	M F-08-D	0.0270	30.0000	0.8	\$253,485	\$312,944.44
140821	NHPP0702-348 I-70 SUMMIT & EAGLE BRIDGE JOI	M 0300 F-11-AW 0301 F-11-AU 0302 F-11-AS 0303 F-11-AO 0304 F-11-AM 0305 F-11-AK 0306 F-12-AS 0307 F-12-S 0308 F-12-Q 0309 F-11-AX 0312 F-11-AN	885.0000 615.0000 243.0000 226.0000 226.0000 452.0000 673.0000 294.0000 66.0000 100.0000 750.0000	38.0000 38.0000 38.0000 38.0000 38.0000 38.0000 38.0000 38.0000 38.0000 38.0000 38.0000	33630.0 23370.0 9234.0 8588.0 8588.0 17176.0 25574.0 11172.0 2508.0 3800.0 28500.0	\$371,068 \$287,920 \$100,774 \$91,427 \$134,316 \$134,155 \$146,400 \$221,802 \$81,552 \$105,127 \$99,727	\$11.03 \$12.32 \$10.91 \$10.65 \$15.64 \$7.81 \$5.72 \$19.85 \$32.52 \$27.67 \$3.50
141113	STA103A-002 SH103 OVERLAY MM .2-13.5	M F-14-G	110.0000	30.6670	3373.4	\$373,779	\$110.80
141113	STR 133A-043 SH 133 REDSTONE NORTH AND SOUT	M H-08-H G-08-M G-08-R	95.0000 69.5000 119.5000	32.0000 32.0000 32.0000	3040.0 2224.0 3824.0	\$78,004 \$72,480 \$71,846	\$25.66 \$32.59 \$18.79
141204	NHPP 0702-346 I-70 MP 117.5 TO 126.5 IN GARF	M F-07-AK F-07-AL F-07-AN F-07-AP F-07-AQ F-07-AR F-07-AT F-08-AA F-08-AC F-08-AG F-08-AK F-08-AM F-07-AW F-07-AX F-08-AH F-08-BI	218.0000 613.0000 120.0000 221.0000 200.0000 347.0000 311.0000 428.0000 255.0000 187.0000 202.0000 715.0000 338.0000 107.0000 1499.0000 963.0000	37.7500 37.7500 37.7500 37.7500 37.7500 37.5000 37.5000 37.5000 37.5000 37.7500 37.5000 41.2500 35.5000 35.5000 35.5000 39.5000	8229.5 23140.8 4530.0 8342.8 7550.0 13012.5 11662.5 16050.0 9562.5 7059.3 7575.0 29493.8 11999.0 3798.5 53214.5 38038.5	\$77,169 \$78,313 \$79,538 \$75,854 \$75,854 \$89,435 \$78,484 \$79,766 \$167,034 \$77,049 \$149,670 \$261,984 \$110,704 \$40,552 \$50,000 \$334,800	\$9.38 \$3.38 \$17.56 \$9.09 \$10.05 \$6.87 \$6.73 \$4.97 \$17.47 \$10.91 \$19.76 \$8.88 \$9.23 \$10.68 \$0.94 \$8.80

## 2014 Cost Data

## BRIDGE COST PER SQUARE FOOT

(01/01/14 THROUGH 12/31/14)

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
		F-08-AW	332.0000	35.5000	11786.0	\$181,565	\$15.41
			WEIGHTED AVERAGE COST:				
				NEW STRUCTURES	1298140.9	\$16,263,400	\$12.53
		BRIDGE WIDENING					
141204	FSA 0503-081 US 50 - Wills to Purcell	R 0300	186.0000	45.0000	8370.0	\$1,270,615	\$151.81
			WEIGHTED AVERAGE COST:				
				NEW STRUCTURES	8370.0	\$1,270,615	\$151.81
		BRIDGE DECK REPLACEMENT					
140320	STA340A-016 SH 340 KINGSVIEW HMA PAVING	M H-02-GA H-02-EA	609.0000	38.0000	23142.0	\$379,932	\$16.42
			42.0000	31.5000	1323.0	\$156,750	\$118.48
140703	BR 0503-084 US 50 NEAR COTOPAXI, STR. K-14	M Str. K-14-B	83.0000	30.0000	2490.0	\$259,501	\$104.22
			WEIGHTED AVERAGE COST:				
				NEW STRUCTURES	26955.0	\$796,183	\$29.54
		CONCRETE SLAB AND GIRDER					
140213	BRR500-157 R5 FY14 BRDG PREV MAINT RAMP	R P-12-G P-12-U	70.0000	32.0000	2240.0	\$57,072	\$25.48
			123.5520	32.0000	3953.7	\$93,309	\$23.60
140227	STA0131-061 SH 13 CRAIG HMA PAVING	R C-06-M	118.0000	44.0000	5192.0	\$54,152	\$10.43
140313	IM 0701-220 I-70 RIFLE CONC SLAB REPL.	R F-05-J F-05-I F-05-K F-05-M F-05-N F-05-O F-05-P F-06-Y F-06-Z F-06-AA F-06-AB F-06-AD F-06-AE	206.0000 206.0000 505.0000 139.0000 139.0000 189.0000 189.0000 444.0000 444.0000 83.0000 83.0000 71.0000 71.0000	44.5000 54.5000 44.5000 44.5000 44.5000 44.5000 44.5000 44.5000 44.5000 44.5000 44.5000 44.5000 44.5000	9167.0 11227.0 22472.5 6185.5 6185.5 8410.5 8410.5 19758.0 19758.0 3693.5 3693.5 3159.5 3159.5	\$168,852 \$209,188 \$302,718 \$91,977 \$91,977 \$116,460 \$116,460 \$32,391 \$32,391 \$65,236 \$65,236 \$59,093 \$59,093	\$18.42 \$18.63 \$13.47 \$14.87 \$14.87 \$13.85 \$13.85 \$1.64 \$1.64 \$17.66 \$17.66 \$18.70 \$18.70

## 2014 Cost Data

## BRIDGE COST PER SQUARE FOOT

(01/01/14 THROUGH 12/31/14)

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
		F-06-AF	102.0000	36.0000	3672.0	\$46,356	\$12.62
140403	FSA 0252-420 I-25 SANTA FE ALAMEDA INTERCHA	U F-16-XA	861.6600	75.0000	64624.5	\$6,561,428	\$101.53
140605	NHPP0402-087 US40 STEAMBOAT MP 130.7 TO 131	R C-09-AS	150.5000	90.5000	13620.3	\$229,641	\$16.86
140711	BR 0253-237 R4-FY14-RAMP-BR: I25 MP 259 TO	R A-17-AX B-16-BS C-17-ES B-16-AN	49.0000 34.0000 94.0000 90.0000	38.0000 38.0000 38.0000 44.0000	1862.0 1292.0 3572.0 3960.0	\$109,751 \$98,142 \$494,084 \$111,457	\$58.94 \$75.96 \$138.32 \$28.15
141009	ER R400-333 PR CONSTRUCTION SH60 & SH257 S	R 0300 - C-17-B	712.0000	30.0000	21360.0	\$369,429	\$17.30
					WEIGHTED AVERAGE COST: NEW STRUCTURES	250628.9 \$9,635,895	\$38.45
CONCRETE RIGID FRAME							
140711	BR 0253-237 R4-FY14-RAMP-BR: I25 MP 259 TO	R B-16-DP B-16-EA B-16-FI B-17-DI	33.0000 48.0000 48.0000 304.0000	38.0000 38.0000 38.0000 38.0000	1254.0 1824.0 1824.0 11552.0	\$97,354 \$105,838 \$106,238 \$247,709	\$77.63 \$58.02 \$58.24 \$21.44
					WEIGHTED AVERAGE COST: NEW STRUCTURES	16454.0 \$557,139	\$33.86
CONCRETE SLAB BRIDGE							
140213	BRR500-157 R5 FY14 BRDG PREV MAINT RAMP	R O-13-T	43.0000	26.0000	1118.0	\$31,747	\$28.40
					WEIGHTED AVERAGE COST: NEW STRUCTURES	1118.0 \$31,747	\$28.40
PRESTRES GIRDER (BOX SECTION)							
140227	FBR0404-051 US 40 EBND OVER TOLLGATE CREEK	R F-17-HA	188.2500	159.0000	29931.8	\$3,359,777	\$112.25
140508	FBR0761-211 I-76 OVER UPRR EAST OF US-85	R E-17-ACT E-17-ACS	310.0000 310.0000	57.0000 47.0000	17670.0 14570.0	\$2,147,968 \$1,752,933	\$121.56 \$120.31
140829	NHPP0703-417 I-70 EB PPSL CONSTRUCTION PACK	M F-14-AA	198.0000	61.0000	12078.0	\$2,871,590	\$237.75



## 2014 Cost Data

## BRIDGE COST PER SQUARE FOOT

(01/01/14 THROUGH 12/31/14)

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
140918	STA1281-012 120TH AVE CONNECTION-PHASE II	R E-16-YP	46.7830	151.7240	7098.1	\$1,945,395	\$274.07
			WEIGHTED AVERAGE COST:				
				NEW STRUCTURES	81347.9	\$12,077,663	\$148.47
			PRESTRES GIRDER (I-SECTION G-54)				
140213	BRR500-157 R5 FY14 BRDG PREV MAINT RAMP	R N-10-V N-10-W	134.3125	46.5000	6245.5	\$129,504	\$20.74
			316.4790	42.5000	13450.4	\$73,794	\$5.49
			WEIGHTED AVERAGE COST:				
				NEW STRUCTURES	19695.9	\$203,298	\$10.32
			PRESTRES GIRDER (I-SECTION G-72)				
140320	STR 092A-024 SH 92, MP 13.8 TO MP 15.5	R I-05-Z	391.0000	43.0000	16813.0	\$3,902,700	\$232.12
			WEIGHTED AVERAGE COST:				
				NEW STRUCTURES	16813.0	\$3,902,700	\$232.12
			PRESTRES GIRDER (TT SECTION)				
140213	BR0252-435 I-25 SO. BRDG PREV MAINT RAMP	U F-17-FJ	476.3000	39.3000	18718.6	\$190,323	\$10.17
140828	NHPP0212-007 SH 21 POWERS BLVD., & OLD RANC	U I-17-MI	195.0000	115.0000	22425.0	\$2,354,672	\$105.00
			WEIGHTED AVERAGE COST:				
				NEW STRUCTURES	41143.6	\$2,544,995	\$61.86
			MAJOR STRUCTURE CBC OR PIPES				
140227	STA0131-061 SH 13 CRAIG HMA PAVING	R C-06-P	44.0000	70.0000	3080.0	\$4,710	\$1.53
140605	NHPP0402-087 US40 STEAMBOAT MP 130.7 TO 131	R C-09-AT C-09-I	41.9000	130.0000	5447.0	\$40,446	\$7.43
			62.0000	93.5000	5797.0	\$45,416	\$7.83
140703	FBR0503-079 US 50 NEAR COTOPAXI, STR. K-14	R K-14-AA	22.0000	40.0000	880.0	\$266,296	\$302.61
140821	BR1251-008 SH 125 WILLOW CREEK BRIDGE (D-	M D-12-L	0.0121	82.0000	1.0	\$32,000	\$32,251.56
			WEIGHTED AVERAGE COST:				
				NEW STRUCTURES	15205.0	\$388,869	\$25.58

## 2014 Cost Data

## BRIDGE COST PER SQUARE FOOT

(01/01/14 THROUGH 12/31/14)

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
STEEL BOX GIRDER							
141014	BR 4701-127 C-470 & I-25	R F-17-IQ F-17-IT	782.0000	27.0000	21114.0	\$134,705	\$6.38
			637.0000	38.0000	24206.0	\$377,269	\$15.59
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		45320.0	\$511,975	\$11.30
FABRICATED STEEL GIRDER							
140529	FBR0702-311 I-70 - EAGLE VAIL (F-11-AC & F	M F-11-AB F-11-AC	654.1900	40.5000	26494.7	\$2,411,371	\$91.01
			654.1900	40.5000	26494.7	\$2,323,512	\$87.70
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		52989.4	\$4,734,883	\$89.36
ROLLED STEEL GIRDER							
140213	BRR500-157 R5 FY14 BRDG PREV MAINT RAMP	R M-08-H M-09-B	55.0000	36.5000	2007.5	\$45,588	\$22.71
			176.8950	34.0000	6014.4	\$46,476	\$7.73
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		8021.9	\$92,064	\$11.48
PEDESTRIAN OR BIKEWAY BRIDGE							
140124	NH0702-335 EAGLE COUNTY I-70 MP 147	M F-09-AW	351.3750	12.0000	4216.5	\$50,072	\$11.88
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		4216.5	\$50,072	\$11.88
RAILROAD BRIDGE							
140227	STA0131-061 SH 13 CRAIG HMA PAVING	R C-06-R	140.0000	44.0000	6160.0	\$81,252	\$13.19
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		6160.0	\$81,252	\$13.19
MISCELLANEOUS							
140711	BR 0253-237 R4-FY14-RAMP-BR: I25 MP 259 TO	R B-17-BB	303.0000	43.5000	13180.5	\$448,503	\$34.03

## 2014 Cost Data

BRIDGE COST PER SQUARE FOOT  
(01/01/14 THROUGH 12/31/14)

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
140821	IM0252-414 AT THE INTERSECTION OF I-25 AND	U I-17-QA I-17-QB	220.0000 220.0000	47.5000 47.5000	10450.0 10450.0	\$1,639,473 \$1,351,653	\$156.89 \$129.34
140918	FBR0063-046 US6 over Garrison	R 0300	73.0000	109.0000	7957.0	\$3,000,000	\$377.03
141024	STR090A-005 SH 90 DETOUR STR FOR K-01-C	M 0300	160.0000	12.0000	1920.0	\$323,702	\$168.59
			WEIGHTED AVERAGE COST: NEW STRUCTURES		43957.5	\$6,763,330	\$153.86

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 1

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 201-00000		Clear and Grub		LUMP SUM	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	15000.00	34013.13	55000.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	7720.78	5150.40	5150.40
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	1.00	5000.00	12077.50	10350.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	10000.00	35358.33	10950.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1.00	10000.00	10436.36	7000.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	2000.00	32305.96	7927.68
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	4905.78	11065.99	11065.99
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	10000.00	46900.00	9600.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1.00	2500.00	17850.00	20000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	7458.51	28244.10	15227.12
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1.00	30000.00	6270.00	5000.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	1.00	7500.00	14281.02	10000.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	35000.00	124095.40	50000.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	1.00	2500.00	3250.00	5000.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	1.00	1000.00	4446.67	995.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	30000.00	30502.00	43475.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	1.00	23000.00	7515.71	2860.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	1.00	10.00	28383.97	12700.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	1.00	15000.00	8666.67	7000.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	1.00	3100.00	17606.25	27000.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	1.00	20000.00	53018.82	161300.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	1.00	40000.00	42354.38	20000.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	1.00	50000.00	84288.66	39675.00
ERO361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	1.00	20000.00	100000.00	100000.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	1.00	70000.00	27500.00	31000.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	1.00	20000.00	15678.05	38534.15
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	1.00	32550.00	37745.14	37745.14
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	30000.00	87796.65	26000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		18.00	23870.00	42786.48	34349.13
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1.00	50000.00	5079.36	5079.36
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	1.00	10000.00	51772.05	13544.10
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	10000.00	34011.31	11000.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1.00	50000.00	43775.00	21100.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	11250.00	7500.00	7500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 2

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 201-00000		Clear and Grub		LUMP SUM	=====		
FBR120A-011		SH 120 MP 0.165	07/17/14	1.00	29235.00	54011.33	13968.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	1.00	10000.00	11168.44	10000.00
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	1.00	20000.00	41928.57	70000.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	10000.00	61455.00	100000.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	3084.70	11010.10	11010.10
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	10000.00	82733.13	32500.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	1.00	22000.00	54680.00	54680.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	26250.00	27135.25	27135.25
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	1.00	140000.00	13500.00	13500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		14.00	27537.98	40321.28	26567.79
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	1.00	500.00	2833.33	500.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	1.00	5000.00	6325.69	7299.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	1.00	200000.00	348800.00	250000.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	1.00	22500.00	27023.67	35000.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	20000.00	70361.07	87200.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	1.00	20000.00	54924.75	34250.00
BR0063-042		US 6 MM 148-149	12/11/14	1.00	60000.00	60250.50	50000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	46857.14	107023.46	73656.13
		WEIGHTED AVERAGE FOR THE YEAR		48.00	25262.37	53971.30	34861.88
===== 201-00001		Clear and Grub		Acre	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2.00	1000.00	25996.00	6480.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	1.60	3500.00	4875.51	3000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.60	2111.11	16609.12	4933.33
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	0.30	6800.00	43250.00	80000.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	6.80	3480.00	6292.67	3678.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.10	3620.28	8345.85	6902.87
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	15.00	3560.00	1543.33	400.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 3

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 201-00001		Clear and Grub		Acre			
BR050A-021		US 50 # GRANADA EAST AND WEST					
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	7.20	2000.00	4623.57	1065.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			22.20	3054.05	3170.63	615.68
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	3.40	3500.00	11099.03	30000.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.40	3500.00	11099.03	30000.00
	WEIGHTED AVERAGE FOR THE YEAR			36.30	3113.06	6276.31	5025.85
===== 201-00005		Rem of Debris		LUMP SUM			
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	1.00	20000.00	83126.00	23100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	20000.00	83126.00	23100.00
C 0702-349		GLENWOOD CANYON BIKE PATH REP	08/22/14	1.00	11528.00	12676.00	11528.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	4128.38	11010.10	11010.10
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	5000.00	30514.19	16000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	6885.46	23876.13	12846.03
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	1.00	20000.00	24630.00	24630.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	20000.00	24630.00	24630.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	12131.28	32394.24	17253.62
===== 202-00000		Rem Str and Obstructions		LUMP SUM			
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	1.00	1000.00	1403.75	2273.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	2500.00	1122.40	1282.69
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	2250.00	1147.98	1447.74

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 4

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00000		Rem Str and Obstructions		LUMP SUM	=====		
STM0242-063 ER0361-114		US 24 DEBRIS BASIN ER MORAINNE WALL	05/15/14 05/21/14	1.00 1.00	23000.00 100000.00	31253.30 100000.00	62959.90 100000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	61500.00	48439.98	81479.95
FSA052A-036 ER0342-057		INTERSECTION OF SH 52 AND WCR PR US 34A MP 114 TO MP 116	08/07/14 09/26/14	1.00 1.00	2000.00 175000.00	5032.50 10000.00	5032.50 10000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	88500.00	7516.25	7516.25
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	1.00	4500.00	11264.93	24500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	4500.00	42769.97	49750.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	28909.09	10919.20	23848.24
===== 202-00001		Rem Structure		Each	=====		
STR 0502-067 NHPP 0703-416		Gould Reservoir, Montrose Cou I-70 EB PPSL CONSTRUCTION PAC	06/19/14 06/25/14	2.00 1.00	5000.00 4200.00	3092.50 4008.34	1500.00 4008.34
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	4733.33	3275.67	2336.11
C 0702-349 NHPP0703-417		GLENWOOD CANYON BIKE PATH REP I-70 EB PPSL CONSTRUCTION PAC	08/22/14 08/29/14	1.00 1.00	6000.00 2625.00	6166.67 2749.28	6000.00 2749.28
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	4312.50	5312.32	4374.64
BR0063-042 FBRR600-417		US 6 MM 148-149 US287 (FEDERAL BLVD) OVER BNSF/	12/11/14 12/18/14	1.00 8.00	5000.00 30000.00	40488.50 2517.92	55000.00 1200.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 5

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00001 CC 2873-171		Rem Structure US 287 & 69TH AVE OVER BNSF R		Each =====			
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			9.00	27222.22	4944.00	5700.00
	WEIGHTED AVERAGE FOR THE YEAR			14.00	19130.36	4858.15	5093.22
===== 202-00002		Rem of Structure (Spec)		Each =====			
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	1.00	10000.00	36777.78	20555.56
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	10000.00	36777.78	20555.56
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	18270.00	22570.46	22570.46
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	18270.00	22570.46	22570.46
	WEIGHTED AVERAGE FOR THE YEAR			2.00	14135.00	32042.01	21563.01
===== 202-00004		Rem Steel H or Pipe Piling		Lin Foot =====			
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	164.00	25.00	28.41	27.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			164.00	25.00	28.41	27.00
	WEIGHTED AVERAGE FOR THE YEAR			164.00	25.00	28.41	27.00
===== 202-00008		Tree Trimming		Hour =====			
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	8.00	100.00	165.00	55.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			8.00	100.00	165.00	55.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	100.00	165.00	55.00
===== 202-00009		Tree Trimming		LUMP SUM =====			
STR R300-191		Eagle and Routt Counties	07/31/14	1.00	5000.00	2750.00	4000.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 6

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00009		Tree Trimming		LUMP SUM			
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	3675.00	3780.00	3780.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	4337.50	3093.33	3890.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	4337.50	3093.33	3890.00
===== 202-00010		Rem Tree		Each			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	7.00	558.05	1987.56	1987.56
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	25.00	100.00	502.12	933.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	7.00	500.00	522.50	10.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	19.00	450.00	312.33	496.65
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	15.00	495.41	497.97	497.97
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	5.00	250.00	517.50	310.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			78.00	347.92	443.94	714.92
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	55.00	400.00	389.79	340.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	19.00	450.00	689.33	320.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	22.00	370.00	864.12	300.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	1.00	650.00	1627.50	2000.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	29.00	250.00	289.55	380.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	20.00	120.00	942.89	1500.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	10.00	200.00	1062.50	475.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	6.00	630.00	1668.56	1668.56
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			162.00	338.09	538.21	550.38
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	6.00	220.00	602.48	460.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	5.00	100.00	383.33	450.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	9.00	500.00	759.50	759.50
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	4.00	450.00	1002.13	680.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	49.00	495.41	330.30	330.30
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	3.00	1260.00	1104.33	1104.33
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	100.00	450.00	327.98	265.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	46.00	1000.00	250.00	250.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			222.00	572.86	351.00	324.61
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	1.00	1950.00	850.00	700.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 7

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00010	Rem Tree		Each	=====	=====	=====
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	2.00	220.00	1095.55	1450.00
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	64.00	325.00	447.14	600.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		67.00	346.12	409.90	506.40
		WEIGHTED AVERAGE FOR THE YEAR		529.00	439.08	425.41	484.81
=====	202-00012	Rem Tree Stump		Each	=====	=====	=====
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	195.00	200.00	213.74	42.85
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		195.00	200.00	213.74	42.85
		WEIGHTED AVERAGE FOR THE YEAR		195.00	200.00	213.74	42.85
=====	202-00015	Rem Headwall		Each	=====	=====	=====
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	3.00	800.00	3225.00	1250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	800.00	3225.00	1250.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	2.00	1000.00	1506.17	1509.51
STA103A-002		SH103 OVERLAY MM 2-13.5	11/13/14	1.00	2500.00	2393.01	3070.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	1500.00	1302.18	1323.63
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1150.00	1583.57	1303.55
=====	202-00019	Rem Inlet		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	3.00	1000.00	1204.37	1100.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	9.00	562.12	727.55	727.55
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	1.00	1000.00	1204.62	650.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	7.00	750.00	697.50	653.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	1000.00	876.67	160.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2.00	800.00	648.61	354.37
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	534.75	636.30	636.30
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	2.00	600.00	846.25	785.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 8

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00019	Rem Inlet			Each =====			
NH0063-043	US 6 EDWARDS E&W MM 162.5-171		03/20/14	1.00	800.00	1086.58	875.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			27.00	720.14	793.61	704.41
FSA 0252-420	I-25 SANTA FE ALAMEDA INTERCH		04/03/14	24.00	570.00	695.55	560.00
FSA088A-030	ARAP (SH88) RESURF & INT IMPR		04/10/14	7.00	775.00	1033.33	650.00
NH2873-174	US287 RESURFACING SH392-HARMO		04/10/14	1.00	700.00	1500.00	1500.00
STA050A-024	US 50A, CANON CITY 1ST TO DOZ		04/10/14	10.00	560.00	1255.39	400.00
STA 133A-039	SH 133 SAFETY IMPROVEMENTS -		04/17/14	4.00	1200.00	987.40	892.00
NHPP0402-087	US40 STEAMBOAT MP 130.7 TO 13		06/05/14	2.00	1500.00	1050.00	1050.00
SH00252-430	SOUTH NEVADA AVENUE & I25 RAM		06/12/14	1.00	1215.00	1700.00	1800.00
NHPP 0703-416	I-70 EB PPSL CONSTRUCTION PAC		06/25/14	3.00	745.50	1503.12	1503.12
STU 0252-399	I-25, BETWEEN LINCOLN AVE. AN		06/26/14	22.00	725.00	946.50	720.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			74.00	710.90	905.19	693.34
STR0503-082	US-50 NEAR PARKDALE, EMBANKME		07/03/14	3.00	1000.00	822.68	545.36
FBR0142-055	SH14 BRIDGE BETWEEN RIVERSIDE		07/10/14	2.00	700.00	589.56	505.00
CC0142-064	SH14 BRIDGE BETWEEN RIVERSIDE						
STM086A-052	SH-86 FROM I-25 TO WOODLANDS		07/17/14	3.00	600.00	1020.50	999.00
NH2873-175	US287 RESURFACING 29TH ST-SH3		07/17/14	2.00	700.00	1500.00	1500.00
IMO252-414	AT THE INTERSECTION OF I-25 A		08/21/14	2.00	700.00	1367.40	690.00
NHPP 0703-392	TWIN TUNNELS WIDENING CONST-P		08/25/14	2.00	570.07	1078.94	1078.94
NHPP0212-007	SH 21 POWERS BLVD., & OLD RAN		08/28/14	1.00	500.00	1008.53	1150.00
NHPP0703-417	I-70 EB PPSL CONSTRUCTION PAC		08/29/14	4.00	593.25	548.18	548.18
STA1281-012	120TH AVE CONNECTION-PHASE II		09/18/14	12.00	750.00	772.14	900.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			31.00	710.10	825.72	849.15
NH 2851-008	Conejos County, on US 285 in		11/20/14	12.00	1000.00	985.23	1130.00
FSA 0503-081	US 50 - Wills to Purcell		12/04/14	6.00	588.00	766.02	500.00
BR0063-042	US 6 MM 148-149		12/11/14	3.00	1100.00	1269.66	1535.62
FBRR600-417	US287 (FEDERAL BLVD) OVER BNSF/		12/18/14	2.00	700.00	1064.71	1100.00
CC 2873-171	US 287 & 69TH AVE OVER BNSF R						
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			23.00	879.48	939.24	985.26
	WEIGHTED AVERAGE FOR THE YEAR			155.00	737.36	880.02	773.84
===== 202-00020	Rem CBC			Each =====			
STR R200-206	PLAN SET #2 CRITICAL CULVERTS		07/17/14	2.00	40000.00	28597.01	25000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 9

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00020	Rem CBC		Each =====			
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	8089.98	15815.04	15815.04
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	29363.33	26771.01	21938.35
	WEIGHTED AVERAGE FOR THE YEAR			3.00	29363.33	32657.44	24453.76
=====	202-00021	Rem Manhole		Each =====			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	4.00	800.00	827.70	772.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	6.00	1000.00	813.21	454.18
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1.00	1000.00	1292.50	950.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			11.00	927.27	831.04	614.83
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	19.00	870.00	819.82	780.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	2.00	1400.00	1250.00	1185.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	11.00	800.00	868.67	770.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			32.00	879.06	863.83	801.88
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	2.00	865.00	917.43	1900.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	5.00	698.25	698.25	698.25
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	19.00	850.00	719.29	640.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			26.00	821.97	731.96	748.13
	WEIGHTED AVERAGE FOR THE YEAR			69.00	865.24	866.18	756.78
=====	202-00022	Rem Headgate		Each =====			
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	250.00	893.33	60.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	250.00	893.33	60.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	250.00	775.50	355.00
=====	202-00023	Rem Emb Prot Ty 3		Each =====			
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2.00	600.00	426.37	690.99
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	600.00	426.37	690.99

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 10

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00023	Rem Emb Prot Ty 3		Each	=====		
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	6.00	250.00	453.38	680.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	250.00	453.38	680.00
FBR0505-045 BR050A-021		ON US 50 AT MP 445.848 AND MP US 50 # GRANADA EAST AND WEST	07/17/14	1.00	300.00	1933.33	500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	300.00	1933.33	500.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	333.33	519.08	662.44
=====	202-00025	Rem Ditch Lining		Lin Foot	=====		
FBR0505-045 BR050A-021 FSA052A-036		ON US 50 AT MP 445.848 AND MP US 50 # GRANADA EAST AND WEST	07/17/14	1,298.00	7.50	5.60	2.50
		INTERSECTION OF SH 52 AND WCR	08/07/14	1,469.00	7.50	33.80	33.80
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,767.00	7.50	13.32	19.12
FBR600-417 CC 2873-171		US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R	12/18/14	473.00	12.00	10.84	8.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		473.00	12.00	17.01	8.67
		WEIGHTED AVERAGE FOR THE YEAR		3,240.00	8.16	14.45	17.34
=====	202-00026	Rem S and D Pave		Sq Yard	=====		
NH 1602-134 NH0702-335 NHPP 0701-222		US 160/US 550 CONC PAVING	01/09/14	7.00	45.00	77.34	42.50
		EAGLE COUNTY I-70 MP 147	01/24/14	99.00	27.63	31.70	31.70
		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1,300.00	230.00	109.85	63.76
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,406.00	214.83	108.31	61.40
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1,854.00	18.00	19.22	19.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 11

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00026		Rem S and D Pave		Sq Yard			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	308.00	9.00	19.60	18.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,162.00	16.72	19.31	18.93
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	95.00	12.00	11.99	5.90
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	980.00	8.00	10.17	7.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,075.00	8.35	10.42	6.90
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	519.00	10.00	10.58	10.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	201.00	10.00	18.01	11.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	10.50	20.00	146.23	125.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		730.50	10.14	13.88	11.93
		WEIGHTED AVERAGE FOR THE YEAR		5,373.50	65.99	40.24	26.68
===== 202-00027		Rem Riprap		Sq Yard			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	36.00	20.00	36.14	27.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	31.00	16.00	28.16	46.02
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	20.00	20.00	34.13	18.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		87.00	18.57	31.93	31.82
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	751.00	16.00	16.31	18.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	272.00	125.00	59.95	124.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,023.00	44.98	25.63	46.18
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1,037.00	12.26	16.51	16.51
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,037.00	12.26	16.51	16.51

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 12

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00027		Rem Riprap		Sq Yard			
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	11.00	10.00	57.77	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	10.00	57.77	10.00
		WEIGHTED AVERAGE FOR THE YEAR		2,158.00	28.01	24.87	31.16
===== 202-00030		Rem Water Service		Each			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	500.00	770.58	832.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	500.00	770.58	832.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	3.00	500.00	1358.64	600.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	500.00	1358.64	600.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	500.00	1211.62	658.00
===== 202-00031		Rem of Fire Hydrant		Each			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2.00	981.91	2232.42	2232.42
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	1500.00	894.21	679.21
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	1154.61	1161.85	1714.68
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2.00	500.00	2926.46	775.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	1250.00	1201.33	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	750.00	2528.36	850.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	952.30	1934.23	1282.34
===== 202-00032		Rem Valve		Each			
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	750.00	393.16	428.77
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	750.00	393.16	428.77
		WEIGHTED AVERAGE FOR THE YEAR		1.00	750.00	393.16	428.77

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 13

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00033		Rem Pipe		Each	=====		
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	12.00	1157.00	3100.00	3100.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	2.00	5000.00	1775.00	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14.00	1706.00	2768.75	2800.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	2.00	7000.00	5000.00	5000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	7000.00	5000.00	5000.00
		WEIGHTED AVERAGE FOR THE YEAR		16.00	2367.75	3016.67	3075.00
===== 202-00035		Rem Pipe		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	94.00	50.00	47.89	54.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	963.00	18.16	24.15	24.15
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	8.00	20.00	84.12	21.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	603.00	20.00	16.08	13.50
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	558.00	20.00	25.83	4.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	829.00	25.00	22.17	25.86
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	172.00	17.60	23.70	23.70
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	24.00	12.00	35.75	27.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	229.00	18.00	14.03	7.25
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	6.00	30.00	61.18	61.18
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,486.00	21.20	22.22	19.24
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	160.00	25.00	99.23	16.30
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	263.00	25.00	16.67	18.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	5,334.00	17.00	17.72	21.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	618.00	26.00	32.67	17.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	320.00	15.00	28.28	14.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	326.00	28.00	19.49	16.95
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	204.00	17.00	23.33	25.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	123.00	20.00	44.50	10.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	1,447.00	30.00	16.01	25.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	59.00	25.00	83.20	60.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	15.00	25.00	40.00	40.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	43.00	18.00	110.00	70.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 14

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00035		Rem Pipe		Lin Foot	=====	=====	=====
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	15.00	96.00	59.00	48.00
C127A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	50.00	1.00	56.06	58.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	10.00	49.35	29.18	29.18
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	641.00	20.00	19.84	19.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,628.00	20.57	20.40	21.38
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	11.00	30.00	31.72	29.43
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1,575.00	20.00	31.63	57.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	8.00	20.00	50.00	50.00
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	4.00	175.00	271.11	310.84
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	130.00	20.00	38.20	38.20
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	124.00	20.00	34.54	10.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	53.00	31.61	24.35	24.35
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	591.00	18.38	13.76	13.76
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	12,498.00	25.00	17.64	13.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	227.00	20.00	22.00	22.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15,221.00	24.13	18.92	18.06
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	60.00	12.00	46.67	12.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	291.00	20.00	38.90	30.19
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	60.00	62.00	79.31	187.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	5,254.00	20.00	30.80	55.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	1,012.00	20.00	34.48	25.50
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	603.00	25.00	23.67	10.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	32.00	25.00	30.49	38.75
BR0063-042		US 6 MM 148-149	12/11/14	203.00	17.00	25.44	23.55
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	82.00	20.00	35.95	50.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	16.00	17.00	87.89	65.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7,613.00	20.60	27.14	38.35
		WEIGHTED AVERAGE FOR THE YEAR		35,948.00	22.14	21.49	24.53
===== 202-00037		Rem of End Section		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	410.00	365.50	431.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 15

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00037		Rem of End Section		Each =====			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	6.00	265.85	211.06	211.06
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	3.00	225.00	428.33	40.00
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	2.00	225.00	257.50	210.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	3.00	300.00	176.50	145.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	268.67	320.66	178.16
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	5.00	190.00	386.03	350.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	11.00	500.00	254.69	265.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	4.00	220.00	462.50	220.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	3.00	299.25	690.31	690.31
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		23.00	357.73	358.78	331.13
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	2.00	500.00	264.18	228.36
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	5.00	225.00	345.53	220.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	200.00	614.31	1100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	290.63	360.56	332.09
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	27.00	225.00	201.28	150.00
STA0661-013		SH66: US 287 TO I-25	12/18/14	2.00	230.00	608.68	335.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		29.00	225.34	217.98	190.29
		WEIGHTED AVERAGE FOR THE YEAR		75.00	281.57	267.54	233.06
===== 202-00040		Rem Elec Conduit		Lin Foot =====			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	12,410.00	2.00	8.69	2.65
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12,410.00	2.00	8.69	2.65
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	105.00	2.00	3.81	4.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		105.00	2.00	4.66	4.54
		WEIGHTED AVERAGE FOR THE YEAR		12,515.00	2.00	8.58	2.71

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 16

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00045	Rem Elec Equip		Lin Foot	=====		
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	4,211.00	4.25	4.28	4.28
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,211.00	4.25	4.28	4.28
		WEIGHTED AVERAGE FOR THE YEAR		4,211.00	4.25	4.28	4.28
=====	202-00047	Rem Elec Equipment		LUMP SUM	=====		
IM 0703-399		EJMT 24.9KV ELECTRICAL UPGRAD	10/02/14	1.00	92000.00	43250.50	34773.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	92000.00	43250.50	34773.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	92000.00	43250.50	34773.00
=====	202-00080	Rem Guard Post		Each	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2.00	156.97	412.51	412.51
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	156.97	412.51	412.51
CCR600-438 FSA 0252-420		CHATFIELD STATE PARK RD IMPRO	04/03/14	4.00	40.00	113.33	120.00
		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	25.00	150.00	68.15	120.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		29.00	134.83	72.11	120.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	2.00	15.00	250.00	250.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	15.00	250.00	250.00
		WEIGHTED AVERAGE FOR THE YEAR		33.00	128.91	103.29	181.03
=====	202-00090	Rem Delineator		Each	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	14.00	6.00	8.86	6.20

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 17

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00090	Rem Delineator		Each =====			
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	500.00	5.00	3.79	3.09
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	480.00	7.00	4.97	4.25
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	10.00	7.00	19.88	48.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	600.00	4.00	4.25	2.30
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	36.00	10.00	9.75	5.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	102.00	7.00	4.34	3.50
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	38.00	5.50	5.59	5.59
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	765.00	5.00	3.91	3.20
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	831.00	8.00	4.09	3.17
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	20.00	8.00	28.13	5.50
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1.00	5.00	7.75	5.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	127.00	10.00	5.67	5.67
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1,134.00	5.00	2.07	2.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,658.00	5.86	3.92	3.11
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	10.00	10.00	9.75	5.15
NH0501-062		US 50 WHITEWATER EAST	04/03/14	12.00	8.00	2.13	2.25
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	10.00	15.00	6.83	5.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	43.00	50.00	15.98	10.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	99.00	5.50	4.87	3.31
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	221.00	6.00	3.16	3.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	197.00	7.00	5.76	5.30
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	214.00	4.45	5.17	4.55
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	646.00	7.00	5.08	8.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	44.00	4.50	6.54	5.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	520.00	4.25	5.05	6.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	4.00	5.00	5.45	5.45
ERO361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	100.00	4.50	5.00	5.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	213.00	5.25	5.25	5.25
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	342.00	5.00	6.00	6.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,675.00	6.33	5.15	5.89
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	36.00	5.00	13.98	13.98
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	63.00	4.00	13.33	20.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	100.00	8.00	42.70	21.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	57.00	10.00	7.00	7.00
FBR120A-011		SH 120 MP 0.165	07/17/14	14.00	20.00	27.00	13.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	9.00	5.00	10.44	12.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 18

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00090	Rem Delineator		Each	=====	=====	=====
ERR400-323		PR SH 71 AND SH 39	08/21/14	5.00	50.00	31.00	25.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	9.00	8.00	21.32	20.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	2.00	25.00	267.00	267.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	45.00	5.25	5.25	5.25
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	26.00	10.00	6.05	5.25
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	50.00	5.20	21.00	21.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		416.00	7.83	24.06	16.38
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	2.00	25.00	108.33	25.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	25.00	15.00	17.36	5.08
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	219.00	10.00	7.65	13.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	108.00	4.50	5.41	5.00
BR0063-042		US 6 MM 148-149	12/11/14	2.00	10.00	15.11	10.24
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	7.00	10.00	10.51	10.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	250.00	5.00	7.52	3.35
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		613.00	7.24	8.30	7.41
		WEIGHTED AVERAGE FOR THE YEAR		8,362.00	6.21	5.55	5.01
=====	202-00150	Rem Wall		Each	=====	=====	=====
STA0661-013		SH66: US 287 TO I-25	12/18/14	6.00	720.00	1084.89	1280.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	720.00	1084.89	1280.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	720.00	1084.89	1280.00
=====	202-00155	Rem Wall		Lin Foot	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	103.00	38.35	39.47	39.47
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	369.00	47.00	22.71	20.86
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	10.00	25.00	122.15	84.93
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		482.00	44.70	27.49	26.17
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	185.00	150.00	55.51	65.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 19

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00155 CC 2873-171	Rem Wall US 287 & 69TH AVE OVER BNSF R			Lin Foot			
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			185.00	150.00	55.51	65.00
	WEIGHTED AVERAGE FOR THE YEAR			667.00	73.90	34.98	36.94
===== 202-00160	Rem Wall			Sq Foot			
FSA2854-135	US285 SAFETY IMPROVEMENTS		05/22/14	164.00	20.00	46.00	54.01
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			164.00	20.00	46.00	54.01
	WEIGHTED AVERAGE FOR THE YEAR			164.00	20.00	46.00	54.01
===== 202-00165	Rem Wall			LUMP SUM			
FSA088A-030	ARAP (SH88) RESURF & INT IMPR		04/10/14	1.00	6000.00	17466.67	5000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	6000.00	17466.67	5000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	6000.00	17466.67	5000.00
===== 202-00170	Grinding And Texturing Conc Pvmt			Sq Yard			
IM 0701-220	I-70 RIFLE CONC SLAB REPL.		03/13/14	20,870.00	6.00	5.50	5.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			20,870.00	6.00	5.50	5.75
	WEIGHTED AVERAGE FOR THE YEAR			20,870.00	6.00	5.50	5.75
===== 202-00190	Rem of Conc Median Cover Matl			Sq Yard			
NH 2851-006	US 285/US 160 HMA PAVING		02/27/14	35.00	20.00	43.35	45.30
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			35.00	20.00	43.35	45.30
SHE012A-045	SH12 FROM MP 0 TO MP 70.49		05/08/14	126.00	20.00	9.88	7.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 20

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00190		Rem of Conc Median Cover Matl		Sq Yard			
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	165.00	16.00	18.37	18.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		291.00	17.73	15.15	13.24
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	339.00	8.85	7.46	8.25
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	17.00	20.00	19.99	20.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	204.00	10.00	10.68	6.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	237.00	8.00	7.96	8.26
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1,825.00	22.00	5.62	4.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,622.00	18.09	6.15	5.37
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	466.00	20.00	8.36	9.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		466.00	20.00	8.36	9.00
		WEIGHTED AVERAGE FOR THE YEAR		3,414.00	18.34	7.13	6.94
===== 202-00195		Rem of Median Cover		Sq Yard			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	385.00	11.80	11.25	11.25
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	566.00	10.00	7.99	5.94
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	954.00	7.00	11.38	8.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,905.00	8.86	10.00	8.04
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	83.00	14.00	12.67	8.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1,476.00	6.00	8.17	8.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1,097.00	13.00	12.67	10.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	104.00	10.00	67.00	67.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,760.00	9.17	10.17	11.02
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	3,572.00	7.00	8.79	8.90

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 21

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00195	Rem of Median Cover		Sq Yard	=====	=====	=====
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	3.00	137.00	275.00	50.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,575.00	7.11	8.90	8.93
	WEIGHTED AVERAGE FOR THE YEAR			8,240.00	8.21	9.57	9.43
=====	202-00200	Rem Sidewalk		Sq Yard	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	435.00	17.00	21.25	17.50
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1,176.00	8.60	13.84	13.84
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	1,487.00	15.00	12.62	3.50
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1,020.00	10.00	9.33	6.50
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	723.00	15.00	9.69	7.55
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	187.00	11.00	13.56	6.50
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	107.00	15.00	31.63	35.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	165.00	20.00	26.06	26.06
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,300.00	12.80	11.84	9.52
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2,582.00	14.00	8.12	12.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2,791.00	10.00	13.00	12.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	6.00	20.00	58.25	50.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	32.00	15.00	21.50	13.50
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	758.00	12.00	11.83	3.35
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	557.00	18.00	10.06	7.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	22.00	18.00	27.64	22.61
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	644.00	11.00	62.00	62.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	98.00	56.00	22.00	27.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	286.00	11.00	11.02	10.60
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7,776.00	12.85	11.60	15.14
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1,445.00	10.00	6.94	4.50
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	795.00	9.00	7.98	8.90
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	43.00	60.00	40.00	40.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	28.00	50.00	68.00	36.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	665.00	12.00	11.17	8.50
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	403.00	7.50	8.54	11.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	90.00	11.55	11.30	11.30



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 22

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00200	Rem Sidewalk		Sq Yard			
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	548.00	12.00	7.77	5.30
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,017.00	11.00	8.19	7.55
NH 2851-008		Conejos County, on US 285 in	11/20/14	1,653.00	8.00	12.15	8.55
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	54.00	20.00	93.00	86.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	576.00	8.50	8.67	10.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	97.00	20.00	16.20	25.35
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	803.00	9.00	9.98	10.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,183.00	8.91	12.35	11.10
		WEIGHTED AVERAGE FOR THE YEAR		20,276.00	11.85	11.07	11.53
=====	202-00201	Rem Curb		Lin Foot			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	506.00	4.22	7.29	7.29
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	1,949.00	10.00	6.72	2.75
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2,392.00	4.00	5.75	3.75
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	153.00	6.00	7.16	10.08
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	8.00	25.00	10.20	10.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,008.00	6.45	6.30	3.92
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	4,407.00	4.00	4.51	2.25
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	78.00	4.00	7.25	9.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,485.00	4.00	4.56	2.37
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	285.00	24.00	7.35	4.35
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	342.00	5.00	18.58	26.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		627.00	13.64	12.67	16.57
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	18.00	7.00	23.00	16.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	7.00	23.00	16.00
		WEIGHTED AVERAGE FOR THE YEAR		10,138.00	5.81	5.93	4.04

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 23

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00202      Rem Gutter      Lin Foot =====							
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	55.00	7.00	13.47	15.65
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		55.00	7.00	13.47	15.65
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	24.00	8.00	25.00	55.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	1,231.00	7.00	7.65	2.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	37.00	6.00	8.45	8.45
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,292.00	6.99	8.15	3.17
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	41.00	8.00	15.00	15.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	30.00	7.00	18.03	10.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		71.00	7.58	17.54	13.10
		WEIGHTED AVERAGE FOR THE YEAR		1,418.00	7.02	9.59	4.15
===== 202-00203      Rem Curb and Gutter      Lin Foot =====							
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1,715.00	11.00	12.25	11.50
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	3,205.00	5.12	6.63	6.63
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	6,386.00	8.00	5.31	4.75
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	105.00	20.00	16.27	17.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	864.00	7.00	6.49	5.65
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	3,545.00	5.00	6.86	4.75
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	132.00	12.00	20.50	25.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	401.00	25.00	10.20	10.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16,353.00	7.57	6.41	6.25
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	238.00	5.00	10.00	6.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	13,435.00	5.00	4.74	7.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	7,903.00	5.00	7.08	7.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	1,233.00	7.00	8.65	4.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	130.00	6.00	10.17	6.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 24

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00203		Rem Curb and Gutter		Lin Foot	=====	=====	=====
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	734.00	8.00	9.13	1.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	41.00	10.00	14.56	12.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	1,310.00	6.00	6.81	9.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	1,346.00	10.00	6.70	14.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	1,270.00	5.00	5.53	4.52
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	10,934.00	6.00	4.50	4.50
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	415.00	7.20	7.50	8.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1,865.00	6.00	4.78	7.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		40,854.00	5.65	5.59	6.37
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	4,168.00	4.25	5.03	2.80
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	20,419.00	1.75	4.68	3.70
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	2,461.00	6.00	7.00	7.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	193.00	5.00	6.27	6.30
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	177.00	10.00	11.50	8.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	14.00	15.00	12.50	12.50
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1,353.00	5.50	7.87	3.60
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	292.00	6.00	11.01	11.01
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1,668.00	4.00	4.58	2.62
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	105.00	3.15	3.04	3.04
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	6,844.00	5.00	4.22	4.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		37,694.00	3.23	4.73	4.05
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	90.00	10.00	26.53	27.50
NH 2851-008		Conejos County, on US 285 in	11/20/14	3,349.00	6.00	7.05	6.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	139.00	8.00	23.00	16.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	900.00	3.00	5.73	6.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	5,274.00	5.00	13.29	22.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	137.00	10.00	8.34	6.25
FBRR600-417		US287(FEDERAL BLVD)OVER BNSF/	12/18/14	1,660.00	6.00	5.73	4.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	80.00	10.00	22.03	22.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11,629.00	5.44	8.70	11.78
		WEIGHTED AVERAGE FOR THE YEAR		106,530.00	5.07	5.78	6.33
===== 202-00205		Rem Wheel Stop		Each	=====	=====	=====
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	19.00	120.00	57.33	125.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19.00	120.00	57.33	125.00
		WEIGHTED AVERAGE FOR THE YEAR		19.00	120.00	57.33	125.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 25

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00206		Rem Conc Curb Ramp		Sq Yard	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	167.00	17.00	21.50	18.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	120.00	11.07	9.46	9.46
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	51.00	20.00	13.52	13.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		338.00	15.35	16.59	14.21
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	21.00	15.00	35.63	45.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	260.00	13.00	27.87	24.25
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	22.00	16.00	19.83	13.50
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	77.00	20.00	27.64	22.61
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	62.00	25.00	11.30	11.30
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	41.00	15.50	22.00	27.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	85.00	17.00	20.04	6.55
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		568.00	16.23	24.48	20.51
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	4.00	18.00	60.13	50.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	298.00	22.00	11.33	8.80
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	42.00	40.00	45.00	45.00
SH088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	36.00	25.00	22.58	22.70
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	90.00	35.00	50.00	20.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	26.00	23.63	24.61	24.61
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	97.00	22.00	18.86	8.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		593.00	25.47	18.39	14.83
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	18.00	25.00	143.90	330.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	93.00	8.00	19.03	8.65
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	34.00	33.00	223.50	47.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	26.00	21.50	20.55	10.00
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	68.00	20.00	25.45	50.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		239.00	17.72	48.40	50.22
		WEIGHTED AVERAGE FOR THE YEAR		1,738.00	19.42	24.70	21.43

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 26

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00207		Rem of Brick Pavers		Sq Yard	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	137.00	8.00	17.19	8.20
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	35.00	10.60	14.41	14.41
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	46.00	10.00	15.60	26.52
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		218.00	8.84	16.18	13.06
		WEIGHTED AVERAGE FOR THE YEAR		218.00	8.84	16.18	13.06
===== 202-00210		Rem Conc Pavement		Sq Yard	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	4,143.00	17.00	20.25	17.50
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	275.00	12.16	22.11	22.11
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1,757.00	22.00	10.87	8.64
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	1,592.00	20.00	40.00	40.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1,601.00	10.00	11.81	6.81
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	20,870.00	22.00	25.13	23.30
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	55.00	5.50	45.88	35.65
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30,293.00	20.46	23.16	21.67
NH0501-062		US 50 WHITEWATER EAST	04/03/14	28.00	30.00	141.00	92.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	11.00	30.00	71.67	70.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	18,320.00	5.00	8.76	10.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1,666.00	10.00	17.83	16.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	9.00	20.00	81.00	100.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	10.00	20.00	41.17	13.50
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	2,788.00	30.00	21.75	4.75
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	3,002.00	25.00	12.84	7.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	25,541.00	10.00	5.06	7.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	1,130.00	12.00	39.64	35.92
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	18.00	25.00	22.75	22.75
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	1,054.00	15.00	37.00	45.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	26,697.00	8.00	5.94	4.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		80,274.00	9.56	7.34	7.75
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	2,387.00	15.00	10.50	12.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 27

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00210		Rem Conc Pavement		Sq Yard	=====		
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	48,086.00	7.00	10.06	10.50
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	34.00	75.00	30.00	30.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	9.00	20.00	31.35	31.50
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	30.00	15.00	21.23	35.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	3,608.00	6.50	11.29	8.72
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	494.00	15.00	12.68	16.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	41,022.00	8.00	4.04	4.04
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		95,670.00	7.68	9.23	7.75
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	4,803.00	10.00	14.54	14.62
NH 2851-008		Conejos County, on US 285 in	11/20/14	45.00	10.00	16.37	9.80
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	6,718.00	10.00	10.83	12.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11,566.00	10.00	10.87	14.00
		WEIGHTED AVERAGE FOR THE YEAR		217,803.00	10.27	10.72	10.20
===== 202-00212		Rem Conc Pavement (Spec)		Sq Yard	=====		
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	150.00	30.00	17.09	7.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		150.00	30.00	17.09	7.00
		WEIGHTED AVERAGE FOR THE YEAR		150.00	30.00	17.09	7.00
===== 202-00215		Rem Conc Pvmt (Planing)		Sq Yard	=====		
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	29,242.00	13.00	9.50	9.50
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	2,870.00	6.00	15.87	18.10
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		32,112.00	12.37	11.86	10.27
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	1,444.00	13.00	11.45	11.90
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,444.00	13.00	11.45	11.90
BR 4701-127		C-470 & I-25	10/14/14	217.00	25.00	35.84	35.84

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 28

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00215	Rem Conc Pvmt (Planing)		Sq Yard	=====		
STA0661-013		SH66: US 287 TO I-25	12/18/14	962.00	3.00	8.29	9.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,179.00	7.05	9.48	13.94
		WEIGHTED AVERAGE FOR THE YEAR		34,735.00	12.22	11.62	10.46
=====	202-00217	Rem Conc Pvmt (Planing) (Spec)		Sq Yard	=====		
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	2,921.00	15.00	16.33	20.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	846.00	15.00	25.67	35.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	3,002.00	18.28	15.42	15.58
BR0252-436		I-25 MML39 TO MM 158.50	03/06/14	3,926.00	5.00	16.40	13.00
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	280.00	6.00	33.85	18.10
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10,975.00	12.09	17.19	17.39
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	2,359.00	20.00	57.00	50.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,359.00	20.00	57.00	50.00
		WEIGHTED AVERAGE FOR THE YEAR		13,334.00	13.49	23.77	23.16
=====	202-00220	Rem Asphalt Mat		Sq Yard	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1,708.00	16.00	23.00	16.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	16,417.00	3.65	3.56	3.56
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	485.00	5.00	16.90	10.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	37,959.00	4.50	6.70	5.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	138.00	10.00	17.41	11.75
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	14,742.00	3.00	3.97	3.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	5,655.00	5.00	4.37	4.30
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	5,345.00	7.25	7.11	4.34
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	13,796.00	6.94	8.29	8.29
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	4,158.00	2.50	15.66	9.26
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	5,411.00	9.00	10.95	9.80
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	305.00	8.00	23.50	29.50
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	4,150.00	5.00	7.93	7.93
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	150.00	7.50	49.67	110.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	3,959.00	4.00	4.46	4.15
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		114,378.00	4.97	6.74	5.72

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 29

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00220		Rem Asphalt Mat		Sq Yard	=====	=====	=====
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	14,602.00	4.00	3.55	2.50
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	83,493.00	4.00	5.04	5.50
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	9,805.00	8.00	12.67	10.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	232.00	15.00	14.65	15.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	4,562.20	2.32	10.52	8.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	28.00	20.00	41.33	13.50
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	24,463.00	2.70	4.40	1.25
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	4,915.00	15.00	8.97	8.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	3,066.00	4.00	10.27	10.80
CL251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	780.00	9.00	7.76	4.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	1,430.00	3.80	13.65	21.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	82.00	20.00	11.25	7.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	25,541.00	3.00	2.67	1.90
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	2,786.00	8.00	8.53	3.50
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	325.00	10.00	19.38	7.15
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1,920.00	12.00	17.99	11.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1,550.00	3.00	7.00	7.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	5,771.00	3.50	5.00	5.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	196.00	4.00	43.00	45.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	226.00	15.00	26.50	36.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	108.00	10.00	11.50	10.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	5,012.00	13.49	7.82	7.82
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	128,096.00	2.50	5.24	3.70
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	1,330.00	5.00	5.00	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		320,319.20	3.75	5.20	4.46
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	3,002.00	3.25	1.69	1.69
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	380.00	5.00	6.98	8.96
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	6,842.00	4.00	5.26	4.90
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	2,736.00	5.00	8.41	5.15
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	8,155.00	5.00	4.00	4.00
FBR120A-011		SH 120 MP 0.165	07/17/14	2,751.00	4.00	7.33	7.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	8,166.00	7.50	13.38	6.50
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	389.00	2.35	16.59	8.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	33.00	20.00	29.48	31.50
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	20.00	30.00	62.00	24.00
STR R300-191		Eagle and Routt Counties	07/31/14	1,377.00	41.00	20.00	28.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	345.00	8.00	20.40	20.40



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 30

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00220	Rem Asphalt Mat		Sq Yard	=====		
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	3,379.00	4.00	7.81	4.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	3,850.00	6.00	5.94	5.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	20,066.00	2.00	8.15	8.50
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	11,023.00	7.41	8.26	8.26
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1,120.00	4.00	7.53	11.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	1,009.00	3.50	25.00	25.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	14,971.00	7.09	6.64	6.64
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	35,431.00	7.00	4.37	3.70
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	2,353.00	4.00	3.50	3.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		127,398.00	5.94	6.06	6.14
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	147.00	7.00	14.42	7.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	264.00	6.00	17.00	16.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	1,724.00	6.00	7.38	5.13
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	4,926.00	5.00	5.40	3.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	4,083.00	4.50	5.87	7.70
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	56.00	8.00	75.00	50.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	31,479.00	2.50	4.37	4.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	1,373.00	5.00	8.27	7.60
BR0063-042		US 6 MM 148-149	12/11/14	3,540.00	10.00	7.25	2.70
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	11,859.00	6.00	4.97	5.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	100.00	15.00	25.54	20.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		59,551.00	4.20	6.14	4.72
		WEIGHTED AVERAGE FOR THE YEAR		621,646.20	4.47	5.71	5.03
=====	202-00226	Rem of Asph Mat (Special)		Sq Yard	=====		
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	12,747.00	5.00	27.00	39.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12,747.00	5.00	27.00	39.00
		WEIGHTED AVERAGE FOR THE YEAR		12,747.00	5.00	27.00	39.00
=====	202-00240	Rem Asphalt Mat (Planing)		Sq Yard	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	122.00	36.00	48.21	53.50
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2,490.00	2.98	4.28	4.28

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 31

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00240	Rem Asphalt Mat (Planing)		Sq Yard	=====	=====	=====
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	2,073.00	5.00	5.37	4.20
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	70,961.00	2.00	1.96	1.65
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	760.00	8.00	18.35	20.50
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	590.00	7.50	14.33	11.00
IMO253-214		I-25 @ HARMONY RUBBL.	02/27/14	844.00	5.00	6.40	6.40
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	263,430.00	1.00	1.35	1.10
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	602.00	8.00	11.19	10.70
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	6,483.00	4.00	3.77	3.30
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	6,271.00	3.19	10.01	10.01
IMO252-426		I-25 PINON N (MP 108 - MP 119)	03/06/14	513,887.00	1.50	2.31	1.84
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	474,303.00	2.00	1.46	1.17
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	25,008.00	1.80	1.81	1.80
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	10,102.00	1.75	5.48	5.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	180,692.00	2.00	2.68	2.68
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	76,236.00	2.00	1.85	1.95
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,634,854.00	1.71	1.88	1.70
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	8,639.00	3.50	2.12	1.95
NH0501-062		US 50 WHITEWATER EAST	04/03/14	3,761.00	5.00	4.38	3.15
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	3,472.00	3.00	4.88	6.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	215,728.00	1.25	1.98	1.30
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	139,942.00	1.75	2.15	2.25
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	115,826.00	3.00	3.64	2.35
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	10,173.00	3.10	3.30	3.25
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	6,492.00	4.00	3.76	3.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	11,044.00	1.50	2.77	4.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	136,028.00	1.84	1.92	2.10
CI251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	87.00	15.00	52.00	95.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	85,185.00	2.00	2.23	1.40
MTCE1601-072		US 160 MP 58.5 TO 61.8	05/08/14	2,093.00	14.00	15.74	16.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	3,862.00	1.65	3.31	1.80
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	50,130.00	2.50	2.32	2.45
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	27,827.00	2.25	2.15	1.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	300,443.00	3.50	2.75	2.50
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	3,974.00	8.50	5.63	8.12
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	283,611.00	2.25	2.45	2.10
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	118,741.00	3.00	1.45	1.45
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	14,905.00	1.50	5.00	5.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	216.00	5.00	21.50	22.00
CI27A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	130.00	1.00	18.08	26.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	622.00	30.00	13.02	11.54
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	15,192.00	1.25	2.12	2.25
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	8,283.00	5.00	6.00	6.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,566,406.00	2.44	2.43	2.13

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 32

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00240		Rem Asphalt Mat (Planing)		Sq Yard	=====		
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	3,010.00	2.00	3.14	3.14
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	17,524.00	2.00	2.23	2.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	213,699.00	1.75	2.15	2.15
FBR120A-011		SH 120 MP 0.165	07/17/14	1,142.00	3.00	5.85	9.50
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	2,761.00	1.90	4.72	5.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	70,000.00	2.50	2.38	2.75
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	2,900.00	8.00	9.00	9.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	9,087.00	4.00	5.00	5.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	117,924.00	2.00	2.56	2.00
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	52.00	1.50	44.66	35.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	2,000.00	5.00	3.32	3.10
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	450.00	7.85	10.13	10.13
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	942.00	2.00	6.05	4.37
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	1,513.00	2.00	7.25	7.25
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	9,038.00	1.75	2.09	2.05
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		452,042.00	2.05	2.50	2.38
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	59.00	10.00	37.33	10.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	3,332.00	5.00	5.70	7.00
BR 4701-127		C-470 & I-25	10/14/14	939.00	6.00	30.83	30.83
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	143,306.00	3.25	4.11	3.50
NH 2851-008		Conejos County, on US 285 in	11/20/14	21,939.00	4.00	4.73	4.10
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	51,818.00	2.00	2.13	2.15
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	272,121.00	2.50	1.64	1.70
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	8,475.00	2.00	2.08	2.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	55,284.00	2.00	2.52	2.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		557,273.00	2.67	2.81	2.46
		WEIGHTED AVERAGE FOR THE YEAR		4,210,575.00	2.14	2.27	2.04
===== 202-00246		Rem Asphalt Mat (Planing) (Special)		Sq Yard	=====		
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	1,583.00	15.00	27.67	21.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	7,808.00	10.00	2.38	2.40

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 33

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00246		Rem Asphalt Mat (Planing) (Special)		Sq Yard			
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	336.00	6.50	11.62	10.21
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	1,783.00	7.00	15.01	13.88
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	1,190.00	7.00	14.34	13.68
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	320.00	5.00	30.91	12.36
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	2,334.00	10.00	10.00	10.00
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	2,571.00	14.00	13.38	24.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	1,158.00	7.50	21.00	21.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1,329.00	3.00	12.07	11.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20,412.00	9.72	8.87	10.99
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	51,330.00	12.50	9.08	7.95
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	298.00	9.00	18.77	25.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	1,091.00	25.00	11.13	8.80
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	5,582.00	13.50	9.55	12.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1,238.00	4.00	6.30	6.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		59,539.00	12.63	9.18	8.40
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	233.00	9.00	19.17	11.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	2,933.00	10.00	6.00	4.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	4,408.00	9.00	13.00	13.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	924.00	5.50	35.50	21.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	935.00	14.72	19.02	19.02
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,433.00	9.54	13.76	11.53
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	3,688.00	10.00	19.00	16.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	22,253.00	8.50	15.82	9.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		25,941.00	8.71	16.13	10.17
		WEIGHTED AVERAGE FOR THE YEAR		115,325.00	10.98	10.61	9.51
===== 202-00250		Rem Pavement Marking		Sq Foot			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	13,300.00	2.50	3.29	3.40

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 34

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00250	Rem Pavement Marking		Sq Foot	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2,200.00	1.34	4.07	4.07
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	14,570.00	0.85	1.72	2.16
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	4,300.00	0.60	2.25	2.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	12,868.00	1.00	2.03	2.25
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	12,000.00	1.50	2.31	2.80
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	42,775.00	1.98	1.11	1.11
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	3,634.00	0.95	2.14	1.85
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	3,000.00	1.00	2.27	2.27
MTCER300-209		R3 FY15 EPOXY PAVEMENT MARKIN	03/27/14	1,289,592.00	0.32	0.37	0.45
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,398,239.00	0.42	0.52	0.57
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	250.00	3.00	2.07	2.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	5,510.00	2.00	1.30	0.90
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	475.00	5.00	3.78	4.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	756.00	1.50	3.00	2.50
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	6,017.00	2.00	2.14	2.00
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	12,200.00	0.60	1.38	2.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	1,035.00	2.50	2.91	2.50
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	282.00	1.00	3.72	4.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	119.00	5.20	7.13	7.25
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	17,704.00	0.50	1.35	1.30
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	1,000.00	2.00	3.10	2.20
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	2,625.00	2.50	2.61	2.28
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	16,927.00	1.35	1.43	0.85
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	10,941.00	1.25	2.22	1.90
MPR200-208		REGION 2 FY15 REGIONWIDE STRI	05/29/14	167,632.00	0.35	0.60	0.45
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	286.00	2.50	2.30	2.30
ERO361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	1,000.00	0.75	2.30	2.30
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	730.00	1.00	7.35	3.50
SHE R100-217		I-25 AND I-70 WITHIN REGION 1	06/05/14	1,876,000.00	0.25	0.72	0.72
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	920.00	3.00	6.25	6.50
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	45,000.00	1.73	0.74	0.74
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	10,722.00	0.85	0.78	0.70
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	265.00	1.00	12.40	10.97
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,178,396.00	0.33	0.83	0.73
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	9,375.00	1.75	3.89	3.23
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	760.00	1.00	3.84	5.25
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	450.00	0.50	4.43	3.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 35

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00250	Rem Pavement Marking		Sq Foot	=====		
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	3,050.00	1.35	2.13	1.85
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	8,464.00	1.50	2.50	2.50
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	7,875.00	0.75	1.48	1.35
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	1,000.00	0.75	4.23	3.15
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	1,350.00	3.00	2.25	2.50
STR R300-191		Eagle and Routt Counties	07/31/14	710.00	5.00	6.00	6.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	2,001.00	1.35	5.00	4.00
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	200.00	0.80	5.76	4.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	17,221.00	0.55	1.09	1.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	4,805.00	2.45	2.53	2.53
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	575.00	1.50	3.33	3.72
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	10,000.00	1.31	1.32	1.32
FSA R100-221		FY15 RAMP METERING	09/04/14	7,300.00	0.50	3.24	2.96
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2,500.00	0.80	2.41	2.40
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		77,636.00	1.19	2.31	2.12
				=====	=====	=====	=====
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	2,865.00	0.75	2.93	3.03
MTCE R500-158		FY 15 R5 PAVEMENT MARKINGS	10/23/14	16,807.00	1.45	2.25	1.75
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	115.00	5.00	2.86	2.20
NH 2851-008		Conejos County, on US 285 in	11/20/14	4,500.00	4.00	4.07	4.35
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	680.00	3.50	5.00	4.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	12,700.00	0.50	1.64	1.25
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	25,548.00	1.50	1.12	0.80
BR0063-042		US 6 MM 148-149	12/11/14	533.00	2.00	6.23	3.07
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		63,748.00	1.46	1.84	1.56
				=====	=====	=====	=====
		WEIGHTED AVERAGE FOR THE YEAR		3,718,019.00	0.40	0.76	0.72
=====	202-00251	Rem Pvmt Marking (Asph Grooving)		Sq Foot	=====		
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	3,500.00	1.00	5.00	5.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,500.00	1.00	5.00	5.00
				=====	=====	=====	=====
		WEIGHTED AVERAGE FOR THE YEAR		3,500.00	1.00	5.00	5.00
=====	202-00400	Rem Bridge		Each	=====		
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2.00	65000.00	84121.81	65814.44
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	65000.00	84121.81	65814.44

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 36

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00400		Rem Bridge		Each	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	75000.00	216574.18	175000.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	2.00	75000.00	78156.57	85400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	75000.00	114582.26	115266.67
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1.00	50000.00	37196.05	37196.05
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	250000.00	182700.00	150000.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	3.00	50000.00	74933.33	85000.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
FBR120A-011		SH 120 MP 0.165	07/17/14	1.00	100000.00	166535.67	165489.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	1.00	60000.00	54785.72	32000.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	120000.00	160265.60	120200.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	14567.85	20451.24	20451.24
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	110292.00	108150.00	108150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	85485.99	109379.41	88848.63
BR0063-042		US 6 MM 148-149	12/11/14	1.00	50000.00	96648.00	75000.00
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	90000.00	203504.25	150000.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	70000.00	150076.13	112500.00
		WEIGHTED AVERAGE FOR THE YEAR		17.00	79403.52	109669.50	93583.25
===== 202-00401		Rem Bridge (Spec)		Each	=====		
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	25000.00	67537.54	50000.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	25000.00	67537.54	50000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	25000.00	67537.54	50000.00
===== 202-00410		Rem Mat From Br		Sq Yard	=====		
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	781.00	12.00	17.06	15.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		781.00	12.00	17.06	15.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 37

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00410	Rem Mat From Br		Sq Yard	=====		
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	844.00	12.00	9.40	7.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		844.00	12.00	9.40	7.40
		WEIGHTED AVERAGE FOR THE YEAR		1,625.00	12.00	12.73	11.05
=====	202-00420	Rem Ped Rail		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	392.00	9.00	17.79	9.40
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		392.00	9.00	17.79	9.40
FBR0142-055 CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	629.00	9.00	12.03	10.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		629.00	9.00	12.03	10.00
		WEIGHTED AVERAGE FOR THE YEAR		1,021.00	9.00	13.18	9.77
=====	202-00425	Rem Bridge Railing		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	373.00	10.00	11.86	9.90
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	536.00	10.00	7.41	6.50
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	587.00	15.00	7.45	8.15
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	166.00	7.00	13.43	6.86
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	655.00	15.00	19.60	19.60
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	2,200.00	15.00	9.31	9.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,517.00	13.70	9.22	10.13
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	1,357.00	5.00	23.75	15.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	665.00	17.00	17.65	16.35
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	187.00	13.00	10.57	10.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	25.00	20.00	88.46	65.37



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 38

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00425	Rem Bridge Railing		Lin Foot	=====	=====	=====
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	35.00	38.00	333.25	44.50
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	401.00	10.00	11.75	11.75
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	1,501.00	17.00	25.00	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,171.00	12.44	23.90	18.83
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	3.00	1000.00	3028.00	56.00
STR R300-191		Eagle and Routt Counties	07/31/14	16.00	100.00	135.00	120.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	20.00	20.00	285.00	70.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		39.00	128.21	434.46	89.44
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	1,415.00	32.00	11.92	12.65
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	247.00	34.00	56.42	54.90
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	569.00	10.00	14.00	14.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	6,401.00	25.00	30.92	33.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8,632.00	25.42	28.00	29.04
		WEIGHTED AVERAGE FOR THE YEAR		17,359.00	19.48	21.90	21.80
=====	202-00426	Rem Bridge Railing (Spec)		Lin Foot	=====	=====	=====
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1,528.00	75.00	50.53	52.07
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,528.00	75.00	50.53	52.07
		WEIGHTED AVERAGE FOR THE YEAR		1,528.00	75.00	50.53	52.07
=====	202-00440	Rem of Exist Tunnel Liner		Lin Foot	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	675.00	866.76	932.89	932.89
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		675.00	866.76	932.89	932.89
		WEIGHTED AVERAGE FOR THE YEAR		675.00	866.76	932.89	932.89
=====	202-00450	Rem Port Present Str (1)		Sq Yard	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	37.00	149.90	216.88	216.88

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 39

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00450 Rem Port Present Str (1) Sq Yard =====							
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	144.00	100.00	102.53	88.00
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	346.00	95.00	121.00	55.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	258.00	95.00	144.67	55.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	578.00	59.97	98.79	123.93
BR0252-436		I-25 MM139 TO MM 158.50	03/06/14	84.00	100.00	131.80	135.00
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	140.00	125.00	154.17	272.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	385.00	75.00	87.83	85.01
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1,972.00	84.56	111.84	105.32
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	1,335.00	60.00	79.25	57.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	81.00	200.00	169.72	145.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	706.00	160.00	230.00	230.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				2,122.00	98.61	101.43	117.92
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	8.00	200.00	577.00	154.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				8.00	200.00	577.00	154.00
STA103A-002		SH103 OVERLAY MM 2-13.5	11/13/14	46.00	150.00	199.92	223.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	197.00	150.00	138.33	55.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				243.00	150.00	152.95	86.80
WEIGHTED AVERAGE FOR THE YEAR				4,345.00	95.30	110.06	110.53
===== 202-00453 Rem Port Present Str (2) Sq Yard =====							
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	23.00	278.60	283.60	283.60
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	72.00	250.00	204.96	155.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	554.00	220.00	218.33	145.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	173.00	200.00	184.11	243.54
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	179.00	210.00	322.24	342.57
BR0252-436		I-25 MM139 TO MM 158.50	03/06/14	34.00	200.00	270.60	390.00
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	101.00	210.00	196.15	232.29
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	233.00	200.00	255.75	336.50

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 40

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00453		Rem Port Present Str (2)		Sq Yard	=====	=====	=====
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	462.00	200.00	220.94	220.94
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	129.00	200.00	312.67	333.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	174.00	200.00	250.00	250.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	164.00	275.00	201.61	195.02
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,298.00	213.75	234.25	233.73
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	123.00	200.00	285.75	288.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	74.00	200.00	251.67	260.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	52.00	250.00	266.38	280.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	41.00	155.00	297.83	335.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1,119.00	205.00	200.00	225.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	140.00	210.00	291.00	291.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	467.00	290.00	270.00	270.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,016.00	224.69	226.52	248.79
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	1,577.00	210.00	175.00	100.00
STR R300-191		Eagle and Routt Counties	07/31/14	207.00	250.00	267.50	275.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	1,764.00	200.00	141.00	141.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	14.00	200.00	672.50	245.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,562.00	207.33	174.09	131.04
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	23.00	250.00	588.38	773.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	52.00	300.00	212.50	205.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	21.00	300.00	600.00	350.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		96.00	288.02	440.27	372.80
		WEIGHTED AVERAGE FOR THE YEAR		7,972.00	214.54	210.37	193.33
===== 202-00460		Rem Port Present Str (3)		Sq Yard	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	8.00	556.72	583.44	583.44
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	50.00	350.00	234.33	253.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	35.00	400.00	248.46	310.28

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 41

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00460		Rem Port Present Str (3)		Sq Yard	=====		
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	18.00	250.00	378.53	342.57
BR0252-436		I-25 MML39 TO MM 158.50	03/06/14	17.00	300.00	417.00	595.00
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	2.00	250.00	429.50	358.99
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	93.00	250.00	454.67	602.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	115.00	225.00	300.25	300.25
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	26.00	350.00	525.00	550.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	34.00	350.00	435.00	435.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	63.00	400.00	361.86	350.04
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		461.00	306.68	380.74	405.28
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	31.00	350.00	753.75	550.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	16.00	300.00	308.92	323.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	7.00	345.00	546.23	375.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	113.00	235.00	326.00	268.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	29.00	300.00	473.00	473.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	84.00	650.00	680.00	680.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		280.00	385.43	468.53	449.87
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	27.00	350.00	691.25	390.00
STR R300-191		Eagle and Routt Counties	07/31/14	52.00	440.00	375.00	330.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	177.00	300.00	315.00	315.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	6.00	350.00	913.00	526.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		262.00	334.08	449.79	330.54
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	12.00	400.00	283.00	316.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	10.00	500.00	1216.67	800.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		22.00	445.45	801.70	536.00
		WEIGHTED AVERAGE FOR THE YEAR		1,025.00	338.17	421.96	401.16
===== 202-00480		Rem Port Present Str (Special)		Sq Yard	=====		
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	512.00	200.00	45.00	45.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		512.00	200.00	45.00	45.00
		WEIGHTED AVERAGE FOR THE YEAR		512.00	200.00	45.00	45.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 42

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID	
===== 202-00495				Rem Port Present Str				LUMP SUM =====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	9620.16	8968.01	8968.01	
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	10873.34	30832.15	30832.15	
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	10246.75	19900.08	19900.08	
SHO0252-430				SOUTH NEVADA AVENUE & I25 RAM 06/12/14				1.00 1000.00 3397.50 1995.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1000.00	3397.50	1995.00	
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1.00	65725.00	30310.22	30310.22	
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1						
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	12197.10	6135.23	6135.23	
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	38961.05	18222.73	18222.73	
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	10000.00	62311.80	9000.00	
STA0661-013		SH66: US 287 TO I-25	12/18/14	1.00	8000.00	10931.61	3800.00	
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	9000.00	38957.17	6400.00	
		WEIGHTED AVERAGE FOR THE YEAR		7.00	16773.66	30092.32	13005.80	
===== 202-00500				Rem Port Present Str				Each =====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	2.00	113898.90	107128.27	107128.27	
IMO252-426		I-25 PINON N (MP 108 - MP 119)	03/06/14	6.00	500.00	3187.57	2791.30	
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	2.00	10000.00	8061.25	4145.00	
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	25079.78	12004.39	23929.43	
C 0702-349				GLENWOOD CANYON BIKE PATH REP 08/22/14				1.00 12700.00 8400.00 12700.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	12700.00	8400.00	12700.00	
		WEIGHTED AVERAGE FOR THE YEAR		11.00	23954.35	11655.58	22908.58	

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 43

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00502		Rem Port Present Str		Cubic Yard	=====	=====	=====
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	16.00	1500.00	1638.11	1750.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	1500.00	1638.11	1750.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	17.00	800.00	1109.35	1690.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17.00	800.00	1109.35	1690.00
		WEIGHTED AVERAGE FOR THE YEAR		33.00	1139.39	1418.87	1719.09
===== 202-00503		Rem Port Present Str		Sq Yard	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	6.60	880.00	569.38	877.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	19.00	118.00	144.67	144.67
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	150.00	35.00	175.00	180.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		175.60	75.74	184.60	202.37
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	8.00	400.00	532.00	532.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	400.00	532.00	532.00
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	21.00	300.00	237.66	237.66
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	77.00	350.00	362.50	225.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	277.00	330.00	458.00	316.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		375.00	332.43	431.48	292.93
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	23.00	300.00	299.50	424.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23.00	300.00	299.50	424.00
		WEIGHTED AVERAGE FOR THE YEAR		581.60	254.57	333.22	274.06

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 44

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00504		Rem Exp Device		Lin Foot	=====		
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	105.00	120.00	273.00	394.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	381.00	150.00	216.33	390.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	394.00	150.00	163.24	58.19
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	103.00	140.00	135.16	100.31
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	579.00	140.00	170.71	66.25
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	376.00	120.00	68.67	72.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	796.00	120.00	147.00	147.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	715.00	50.00	155.12	150.02
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,449.00	116.18	160.93	148.72
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	274.00	180.00	239.67	219.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	34.00	150.00	200.00	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		308.00	176.69	238.09	216.90
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	120.00	250.00	553.50	900.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	1,176.00	142.00	180.00	135.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	1,022.00	200.00	175.00	180.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	567.00	220.00	342.50	285.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,885.00	182.37	238.79	212.24
BR 4701-127		C-470 & I-25	10/14/14	130.00	150.00	700.00	700.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	880.00	225.00	516.67	300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,010.00	215.35	525.27	351.49
		WEIGHTED AVERAGE FOR THE YEAR		7,652.00	156.66	232.62	202.18
===== 202-00700		Rem Light Standard		Each	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	250.00	416.71	373.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	15.00	446.44	446.48	446.48
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	400.00	473.18	535.97

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 45

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00700		Rem Light Standard		Each =====			
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	54.00	770.63	766.84	766.84
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	45.00	200.00	234.17	75.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		116.00	499.66	394.10	451.64
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1.00	600.00	566.67	575.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	99.00	315.00	78.23	75.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	6.00	580.00	619.88	577.40
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	4.00	500.00	512.61	550.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	4.00	346.50	673.94	673.94
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		114.00	339.04	130.38	143.51
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	1.00	500.00	765.64	1500.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	20.00	350.00	265.69	210.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	2.00	346.50	701.11	701.11
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	1.00	500.00	420.00	420.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		24.00	362.21	310.84	313.43
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	1.00	500.00	526.99	369.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	500.00	415.49	388.09
		WEIGHTED AVERAGE FOR THE YEAR		255.00	414.92	225.85	303.93
===== 202-00705		Rem Light Standard Foundation		Each =====			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	11.00	480.00	416.71	373.00
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	47.00	200.00	304.80	125.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		58.00	253.10	319.90	172.44
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	8.00	430.00	494.00	425.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 46

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00705		Rem Light Standard Foundation		Each =====			
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	2.00	220.00	418.90	460.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	13.00	325.00	717.01	880.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	3.00	340.00	370.00	300.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	50.00	300.00	393.21	370.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		76.00	317.43	452.73	462.63
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	2.00	600.00	738.96	1000.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	20.00	250.00	346.50	370.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		22.00	281.82	392.67	427.27
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	2.00	385.00	1640.00	1280.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	385.00	1640.00	1280.00
		WEIGHTED AVERAGE FOR THE YEAR		158.00	289.72	420.94	361.53
===== 202-00710		Rem Power Pole		Each =====			
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	4.00	300.00	703.66	675.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	8.00	500.00	377.43	340.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	433.33	463.28	451.67
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	1.00	301.36	265.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1.00	301.36	265.00
		WEIGHTED AVERAGE FOR THE YEAR		13.00	400.08	449.63	437.31
===== 202-00715		Rem CCTV Pole		Each =====			
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	750.00	703.66	675.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	450.00	570.33	565.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	600.00	653.67	620.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 47

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00715		Rem CCTV Pole		Each	=====	=====	=====
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	2.00	600.00	629.56	1500.00
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	2.00	500.00	455.51	500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	550.00	542.53	1000.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	566.67	579.58	873.33
===== 202-00720		Rem CCTV Camera		Each	=====	=====	=====
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	3.00	700.00	262.44	500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	700.00	262.44	500.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	600.00	325.54	300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	600.00	325.54	300.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	675.00	283.47	450.00
===== 202-00725		Rem Ex Lighting Sys		LUMP SUM	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	27552.50	27386.94	27386.94
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	27552.50	27386.94	27386.94
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	1.00	20000.00	9097.00	11000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	20000.00	9097.00	11000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	23776.25	15193.65	19193.47
===== 202-00750		Rem Luminaire		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	9.00	75.00	74.66	74.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	75.00	74.66	74.50

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 48

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00750		Rem Luminaire		Each	=====	=====	=====
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	29.00	65.00	149.67	124.00
NHPP1602-144		US 160 WOLF CREEK TUNNEL WEST	08/14/14	660.00	110.00	98.66	93.83
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		689.00	108.11	100.29	95.10
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	4.00	75.00	163.46	50.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	2.00	65.00	318.42	300.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	136.00	75.00	123.38	60.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		142.00	74.86	131.68	63.10
		WEIGHTED AVERAGE FOR THE YEAR		840.00	102.13	103.27	89.47
===== 202-00805		Rem Overhead Sign Str		Each	=====	=====	=====
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	5000.00	4011.67	3620.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5000.00	4011.67	3620.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	2750.00	5220.82	7000.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	1.00	3500.00	2611.14	1500.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	8.00	5000.00	5257.57	5000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	4625.00	5068.63	4850.00
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	7.00	5000.00	3712.04	2500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	5000.00	3712.04	2500.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	6000.00	2594.34	500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	6000.00	3685.41	740.00
		WEIGHTED AVERAGE FOR THE YEAR		19.00	4855.26	4484.88	3555.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 49

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00810		Rem Ground Sign		Each			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	40.00	165.00	153.07	168.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	41.00	78.13	78.14	78.14
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	12.00	150.00	116.89	108.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	4.00	150.00	158.75	210.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	11.00	170.00	84.55	98.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	79.00	60.00	56.46	21.00
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	1.00	200.00	1857.75	726.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	42.00	70.00	88.13	21.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	13.00	100.00	78.11	53.59
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	14.00	533.94	542.21	542.21
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	218.00	63.00	53.70	64.00
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	124.00	80.00	56.40	52.79
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	13.00	55.00	99.25	87.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	127.00	75.00	56.65	56.65
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	28.00	60.00	46.49	45.01
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		767.00	86.44	72.55	71.42
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	34.00	125.00	52.35	51.55
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	4.00	60.00	71.67	70.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	53.00	50.00	52.35	50.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	13.00	80.00	68.67	75.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	24.00	75.00	102.50	50.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	80.00	64.00	64.70	49.59
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	18.00	55.00	69.77	50.50
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	19.00	150.00	59.59	50.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	13.00	700.00	1722.28	1250.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	99.00	62.23	60.82	70.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	23.00	90.00	71.17	68.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	401.00	54.00	55.31	75.00
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	2.00	105.00	210.00	210.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	16.00	62.00	71.60	75.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	30.00	75.00	55.31	50.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	25.00	25.00	143.30	166.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	3.00	90.00	95.33	50.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	25.00	85.00	119.29	55.27
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1.00	200.00	380.00	380.00
ERO361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	75.00	69.00	65.00	65.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	4.00	115.00	77.50	65.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	8.00	430.50	430.50	430.50
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	50.00	110.00	153.35	140.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	13.00	55.00	138.84	95.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,033.00	77.34	103.77	90.51

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00810		Rem Ground Sign		Each	=====	=====	=====
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	5.00	63.00	34.95	34.95
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	3.00	62.25	115.03	152.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	36.00	45.00	74.00	55.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	20.00	70.00	134.00	158.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	9.00	80.00	100.00	100.00
FBR120A-011		SH 120 MP 0.165	07/17/14	10.00	100.00	73.67	47.00
MTCER300-211		MTCE FY15 FALL REGION WIDE SI	07/17/14	400.00	40.00	100.00	50.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	1.00	120.00	130.52	130.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	2.00	90.00	120.00	170.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	4.00	141.00	153.34	144.25
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	6.00	100.00	179.50	179.50
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	7.00	70.00	120.52	175.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	58.00	250.00	69.92	75.00
NHPP0212-007		SH 21 POWERS BLVD, & OLD RAN	08/28/14	19.00	75.00	91.82	100.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	16.00	430.50	430.50	430.50
FSA R100-221		FY15 RAMP METERING	09/04/14	4.00	80.00	150.60	308.41
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	32.00	125.00	86.07	80.00
ERO342-057		PR US 34A MP 114 TO MP 116	09/26/14	11.00	75.00	95.00	95.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		643.00	79.55	99.36	75.38
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	1.00	150.00	192.86	322.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	16.00	100.00	116.80	175.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	15.00	175.00	148.20	191.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	46.00	63.00	59.52	45.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	6.00	75.00	126.48	210.00
BR0063-042		US 6 MM 148-149	12/11/14	3.00	70.00	140.10	102.38
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	8.00	90.00	94.24	85.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	28.00	50.00	78.99	65.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		123.00	81.73	83.97	79.54
		WEIGHTED AVERAGE FOR THE YEAR		2,566.00	80.83	93.29	80.45
===== 202-00815		Rem of Sign (Special)		Each	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2.00	700.00	976.77	970.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	700.00	976.77	970.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	700.00	976.77	970.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 51

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00821		Rem Sign Panel		Each			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	62.00	37.00	44.65	37.50
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	27.90	27.90	27.90
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	29.00	30.00	36.36	36.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	68.00	30.00	43.07	48.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	3.00	60.00	65.52	71.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	5.00	50.00	33.92	30.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1.00	100.00	34.85	28.30
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	4.00	16.00	37.91	38.40
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	4.00	130.00	51.00	50.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	24.00	10.00	28.33	28.33
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	4.00	15.00	103.37	100.01
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		205.00	32.42	43.42	41.39
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	21.00	16.00	52.35	50.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	35.00	55.00	51.33	50.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	10.00	50.00	97.50	85.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	19.00	17.00	43.35	27.55
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	119.00	25.00	33.65	32.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	1.00	100.00	684.59	55.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	12.00	75.00	49.10	42.40
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	1.00	15.52	89.72	100.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	63.00	40.00	26.84	25.00
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	56.00	50.00	42.00	42.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	44.00	35.00	33.77	27.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	98.00	65.00	54.25	35.17
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	10.00	75.00	91.41	89.80
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	4.00	60.00	117.09	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		493.00	43.19	44.08	36.93
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	2.00	40.00	95.83	56.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
MT CER300-211		MTCE FY15 FALL REGION WIDE SI	07/17/14	2,070.00	15.00	8.33	10.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	16.00	100.00	47.55	60.00
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	8.00	400.00	443.41	150.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	55.00	60.00	75.00	85.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	5.00	76.00	79.69	66.80
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	7.00	50.00	121.82	140.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2.00	100.00	91.88	80.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,165.00	18.55	12.84	13.45

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 52

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00821		Rem Sign Panel		Each	=====	=====	=====
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	1.00	50.00	115.47	161.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	12.00	150.00	72.40	175.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	3.00	30.00	86.47	32.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	1.00	75.00	132.50	65.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	1.00	60.00	45.42	48.00
STA0661-013		SH66: US 287 TO I-25	12/18/14	66.00	17.00	91.79	90.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		84.00	38.06	91.90	97.93
		WEIGHTED AVERAGE FOR THE YEAR		2,947.00	24.19	24.35	21.81
===== 202-00823		Rem Dynamic Message Sign		Each	=====	=====	=====
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	3000.00	2108.33	1700.00
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	4.00	3300.00	3590.69	1402.75
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1.00	5000.00	1409.21	1472.90
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	3533.33	3038.31	1463.98
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	1.00	1730.00	2355.81	1176.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1730.00	2355.81	1176.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	3275.71	2901.81	1422.84
===== 202-00825		Rem Flashing Beacon		Each	=====	=====	=====
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	2.00	300.00	182.08	170.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	300.00	182.08	170.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2.00	50.00	720.19	690.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	1.00	170.00	503.01	440.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	90.00	647.80	606.67

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 53

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00825		Rem Flashing Beacon		Each	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	1.00	700.00	564.00	150.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	2.00	350.00	385.25	100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	466.67	437.82	116.67
		WEIGHTED AVERAGE FOR THE YEAR		8.00	283.75	439.66	313.75
===== 202-00827		Rem of Pull Box		Each	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	2.00	180.00	182.86	124.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	5.00	120.00	140.90	107.19
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	10.00	170.00	289.50	208.00
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	5.00	100.00	208.33	25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	143.64	212.85	135.86
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	6.00	150.00	69.13	70.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	1.00	250.00	422.01	220.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	2.00	150.00	316.00	316.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	3.00	234.00	182.50	200.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	8.00	262.50	262.50	262.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	212.60	140.33	198.60
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	2.00	262.50	262.50	262.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	262.50	262.50	262.50
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	1.00	200.00	217.50	135.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	14.00	175.00	188.46	50.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	250.00	159.83	150.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	181.25	151.52	70.58
		WEIGHTED AVERAGE FOR THE YEAR		60.00	180.62	169.90	133.16



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 54

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00828		Rem Traf Sig Equipment		LUMP SUM	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	3000.00	3227.47	3110.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	5580.49	7690.32	7690.32
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	8100.00	4387.82	5475.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	10000.00	4516.23	2679.82
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	10000.00	7475.00	7100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	6613.42	4934.96	4860.86
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	4625.00	23766.17	22180.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	9000.00	16816.67	16650.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	1.00	10000.00	6190.00	3885.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	2500.00	3874.00	2615.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1.00	10000.00	5500.00	5500.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	10000.10	4259.62	4800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	7687.52	10359.94	9271.67
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1.00	6000.00	4241.00	3500.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	1.00	20000.00	11507.80	5450.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	20000.00	6229.98	5300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	15333.33	6518.84	4750.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	1.00	5000.00	17700.00	5400.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	5000.00	17700.00	5400.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	8550.35	7873.52	6527.82
===== 202-00831		Rem Traf Sig Head		Each	=====		
STA0503-080		US50A WEST OF I-25 IN PUEBLO	05/01/14	7.00	130.00	192.50	250.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	2.00	112.50	147.50	250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	126.11	182.50	250.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 55

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00831		Rem Traf Sig Head		Each	=====	=====	=====
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	2.00	70.00	500.00	500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	70.00	500.00	500.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	2.00	125.00	141.86	75.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	125.00	141.86	75.00
		WEIGHTED AVERAGE FOR THE YEAR		13.00	117.31	187.10	261.54
===== 202-00840		Rem Traf Sig Pole		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	6.00	1000.00	1130.58	995.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	1000.00	1130.58	995.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	150.00	1731.92	2200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	150.00	1731.92	2200.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	3.00	650.00	1717.87	750.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	650.00	995.18	730.77
		WEIGHTED AVERAGE FOR THE YEAR		10.00	810.00	1065.47	883.50
===== 202-00842		Rem Mast Arm		Each	=====	=====	=====
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	2.00	400.00	604.71	500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	400.00	604.71	500.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	400.00	604.71	500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 56

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00848	Rem Traf Sig Control+Cab		Each	=====	=====	=====
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	1.00	750.00	678.75	365.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	750.00	678.75	365.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	750.00	390.82	305.00
=====	202-00858	Rem Pedestal Pole		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	2.00	330.00	450.44	498.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	330.00	450.44	498.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	216.00	230.13	50.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	216.00	230.13	50.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	292.00	318.25	348.67
=====	202-00860	Rem Ped Push Button		Each	=====	=====	=====
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	4.00	56.00	337.08	150.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	2.00	25.00	106.00	106.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	45.67	304.07	135.33
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	2.00	25.00	61.73	25.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	25.00	61.73	25.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	40.50	192.22	107.75
=====	202-00895	Rem of Impact Attenuator		Each	=====	=====	=====
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	1500.00	1146.37	267.99

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 57

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00895 NHPP 0703-408		Rem of Impact Attenuator I-70 TWIN TUNNELS WIDEN.	03/04/14	Each 2.00	1213.51	846.94	846.94
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	1309.01	1086.49	653.96
FSA 0252-420 FBR0761-211		I-25 SANTA FE ALAMEDA INTERCH I-76 OVER UPRR EAST OF US-85	04/03/14 05/08/14	3.00 3.00	1275.00 1250.00	2236.97 872.69	950.00 780.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	1262.50	1441.14	865.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	1575.00	1198.54	1198.54
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1575.00	1198.54	1198.54
FRR600-417 CC 2873-171		US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R	12/18/14	3.00	2750.00	1245.87	450.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	2750.00	1245.87	450.00
		WEIGHTED AVERAGE FOR THE YEAR		13.00	1640.54	1337.20	746.19
===== 202-00900		Rem Conc Footing		Each			
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	35.00	400.00	345.00	345.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		35.00	400.00	345.00	345.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	89.00	325.00	250.22	85.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		89.00	325.00	250.22	85.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	2.00	900.00	1500.00	1500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	900.00	1500.00	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		126.00	354.96	262.29	179.68

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 58

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00950	Rem Conc Found/Slab		Sq Yard	=====		
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	7.00	300.00	129.77	110.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	300.00	129.77	110.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	300.00	129.77	110.00
=====	202-01000	Rem Fence		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	81.00	3.26	3.35	3.35
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	1,052.00	1.00	1.50	1.50
FSA R500-134		VARIOUS LOCATIONS IN SAN LUIS	02/06/14	27,142.00	0.60	0.80	0.70
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1,082.00	2.50	2.63	1.08
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	244.00	2.00	5.59	2.30
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	5,372.00	1.00	0.77	0.51
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	243.00	2.75	3.82	0.49
NH0063-043		US 6 EDWARDS EAW MM 162.5-171	03/20/14	100.00	4.00	5.38	6.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		35,316.00	0.77	1.00	0.74
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	747.00	0.75	3.05	2.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	150.00	4.00	10.00	6.50
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	102.00	4.00	4.04	5.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	77.00	2.00	8.19	2.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	275.00	6.00	3.88	1.30
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	796.00	2.00	4.64	4.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	48.00	6.00	28.00	28.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	1,100.00	1.25	2.25	2.25
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	476.00	3.00	2.03	1.56
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	4,134.00	3.00	5.32	5.10
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	59,209.00	1.09	0.63	0.45
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		67,114.00	1.27	1.61	0.88
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	298.00	1.10	3.08	3.08
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	171.00	1.25	3.34	3.70
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	788.00	0.75	1.37	1.10

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 59

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-01000	Rem Fence		Lin Foot	=====		
BR050A-021		US 50 # GRANADA EAST AND WEST					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	498.00	2.00	2.00	2.00
FBR120A-011		SH 120 MP 0.165	07/17/14	49.00	2.00	7.53	3.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	6,945.00	4.00	1.60	1.45
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1,026.00	2.45	2.49	2.49
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	3,687.00	1.58	1.58	1.58
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	4,522.00	3.00	3.54	4.50
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	2,083.00	2.50	2.45	2.45
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20,067.00	2.85	2.54	2.37
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	100.00	3.00	9.33	3.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	790.00	2.00	1.43	1.30
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	94,995.00	1.00	0.44	0.50
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	48,294.00	0.90	0.70	0.70
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	200.00	20.00	53.33	55.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	1,358.00	2.00	2.48	1.60
FBRR600-417		US287(FEDERAL BLVD)OVER BNSF/	12/18/14	1,701.00	2.00	2.94	2.70
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		147,438.00	1.02	0.80	0.75
		WEIGHTED AVERAGE FOR THE YEAR		269,935.00	1.18	1.09	0.90
=====	202-01015	Rem Rockfall Fence		Lin Foot	=====		
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	60.00	70.85	95.95	95.95
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		60.00	70.85	95.95	95.95
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	390.00	25.00	85.17	88.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		390.00	25.00	85.17	88.00
		WEIGHTED AVERAGE FOR THE YEAR		450.00	31.11	85.69	89.06
=====	202-01017	Rem of Wire Mesh		Sq Foot	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	53,000.00	0.56	0.74	0.74
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		53,000.00	0.56	0.74	0.74
		WEIGHTED AVERAGE FOR THE YEAR		53,000.00	0.56	0.74	0.74

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 60

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01035 Rem of Gate Each =====							
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	165.14	165.99	165.99
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	165.14	165.99	165.99
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	500.00	500.00	500.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	2.00	214.73	215.79	215.79
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	309.82	310.53	310.53
		WEIGHTED AVERAGE FOR THE YEAR		4.00	273.65	274.39	274.39
===== 202-01130 Rem Gdrail Ty 3 Lin Foot =====							
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	574.00	4.00	6.11	4.15
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	468.00	3.74	5.25	5.25
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	4,629.00	3.00	1.47	1.50
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	19.00	15.00	18.03	34.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	126.00	3.50	5.75	5.75
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	60.00	20.00	27.69	25.90
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	105.00	7.00	13.80	14.30
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	53.00	3.75	30.57	106.12
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	3,869.00	2.47	2.66	2.66
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	15,680.00	2.05	6.11	4.14
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	638.00	4.50	4.40	3.80
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	271.50	3.25	5.35	4.50
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	520.00	2.32	5.90	5.40
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1,340.00	4.00	3.53	3.45
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	1,174.00	4.00	4.31	4.31
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	9,295.00	3.00	2.12	2.05
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		38,821.50	2.71	3.90	3.41
NH0501-062		US 50 WHITEWATER EAST	04/03/14	37.00	6.00	8.25	8.50
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1,374.00	2.50	4.24	4.05
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	375.00	4.00	4.65	6.00
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	2,465.00	2.40	2.56	2.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	18,901.00	3.00	1.63	1.55
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	765.00	8.00	7.72	5.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 61

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-01130	Rem Gdrail Ty 3		Lin Foot	=====	=====	=====
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	690.00	25.00	5.64	4.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	993.00	2.03	3.31	3.30
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	475.00	7.00	10.55	10.30
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	10,460.00	2.50	2.34	2.20
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	100.00	15.00	7.43	6.75
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	1,133.00	5.00	2.19	2.20
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	707.00	10.00	7.28	3.50
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	113.00	4.00	9.15	9.15
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	500.00	2.00	6.00	6.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	17,417.00	3.15	3.15	3.15
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2,917.00	3.00	2.71	2.45
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	280.00	30.00	35.00	35.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		59,702.00	3.52	2.60	2.71
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1,274.00	2.25	5.82	5.82
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	50.00	5.00	18.28	8.55
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	433.00	2.05	14.77	14.50
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	3,432.00	2.50	4.12	3.67
BR050A-021		US 50 # GRANADA EAST AND WEST					
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	682.00	2.10	4.87	5.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	2,064.00	3.00	3.67	3.50
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	3,305.00	3.15	3.21	3.21
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	95.00	3.00	10.88	8.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11,335.00	2.73	5.15	4.30
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	1,208.00	15.00	3.69	4.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	300.00	8.00	3.62	1.40
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	464.00	10.00	5.83	5.65
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	4,647.00	5.00	3.10	3.50
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	100.00	10.00	12.75	12.75
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	338.00	2.00	5.80	5.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	23,452.00	3.00	1.53	2.00
BR0063-042		US 6 MM 148-149	12/11/14	1,251.00	4.00	3.14	3.79
FRR600-417		US287 (FEDERAL BLVD)OVER BNSF/	12/18/14	1,719.00	3.00	3.08	2.90
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		33,479.00	3.90	2.57	2.56
		WEIGHTED AVERAGE FOR THE YEAR		143,337.50	3.33	3.09	2.99



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 62

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-01135	Rem Gdrail Thrie Beam		Lin Foot	=====		
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC & Gould Reservoir, Montrose Cou	05/29/14	152.00	20.00	16.41	11.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		152.00	20.00	16.41	11.00
		WEIGHTED AVERAGE FOR THE YEAR		152.00	20.00	16.41	11.00
=====	202-01140	Rem Gdrail Ty 4		Lin Foot	=====		
IM 0703-395 STR 0502-067		I-70 EB Climbing Lane Vail & Gould Reservoir, Montrose Cou	05/22/14 06/19/14	2,298.00 455.00	20.00 7.50	21.13 15.75	20.25 15.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,753.00	17.93	20.24	19.38
STR 133A-043 NH 0403-057		SH 133 REDSTONE NORTH AND SOU US 40 BERTHOUD PASS RESURFACI	11/13/14 12/11/14	920.00 280.00	16.00 20.00	13.75 42.22	7.50 36.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,200.00	16.93	20.39	14.15
		WEIGHTED AVERAGE FOR THE YEAR		3,953.00	17.63	20.28	17.79
=====	202-01150	Rem Gdrail Ty 5		Lin Foot	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	221.00	15.00	10.07	6.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		221.00	15.00	10.07	6.75
		WEIGHTED AVERAGE FOR THE YEAR		221.00	15.00	10.07	6.75
=====	202-01170	Rem Gdrail Ty 7		Lin Foot	=====		
STU1211-080 FBR0404-051 NHPP 0703-408 NHPP 0701-222		WADSWORTH BLVD (121) FROM 10T US 40 EBND OVER TOLLGATE CREE I-70 TWIN TUNNELS WIDEN. I-70 MP 16 - MP 49.4 MESA COU	02/06/14 02/27/14 03/04/14 03/27/14	52.00 82.00 416.00 1,426.00	25.00 15.00 9.60 9.00	17.70 24.17 22.13 18.16	10.75 68.73 22.13 29.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,976.00	9.80	18.93	28.72
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	11,547.00	10.00	6.75	5.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 63

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01170		Rem Gdrail Ty 7		Lin Foot	=====	=====	=====
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	104.00	30.00	15.46	15.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	1,021.00	16.50	15.00	10.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	169.00	18.00	26.50	26.50
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	300.00	10.00	12.00	12.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	9,895.00	10.00	15.34	14.70
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		23,036.00	10.44	11.37	9.93
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	903.00	14.00	8.46	9.50
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	265.00	11.00	37.13	12.50
ER0242-062		US 24 MP 285-303.8	07/17/14	133.50	22.00	42.01	18.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	1,954.00	9.00	9.00	9.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,255.50	11.08	13.64	9.79
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	510.00	5.00	28.00	9.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	265.00	10.00	12.02	19.65
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	2,139.00	4.00	12.25	8.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,914.00	4.72	15.23	9.57
		WEIGHTED AVERAGE FOR THE YEAR		31,181.50	9.93	12.15	11.07
===== 202-01175		Rem of Guardrail (Spec)		Lin Foot	=====	=====	=====
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1,270.00	11.34	13.21	13.21
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,270.00	11.34	13.21	13.21
		WEIGHTED AVERAGE FOR THE YEAR		1,270.00	11.34	13.21	13.21
===== 202-01180		Rem Median Barrier		Lin Foot	=====	=====	=====
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	2,320.00	24.68	24.72	24.72
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,320.00	24.68	24.72	24.72
		WEIGHTED AVERAGE FOR THE YEAR		2,320.00	24.68	24.72	24.72

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 64

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01200		Rem Tensioned Cable Barrier		Lin Foot	=====		
IM0253-214	I-25 @ HARMONY RUBBL.		02/27/14	22,554.00	2.50	2.30	2.30
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			22,554.00	2.50	2.30	2.30
NHPP 0703-416	I-70 EB PPSL CONSTRUCTION PAC		06/25/14	751.00	2.89	5.21	5.21
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			751.00	2.89	5.21	5.21
NHPP 076A-009	I-76/136TH CONCRETE PAVEMENT/		10/14/14	2,385.00	3.00	11.07	10.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,385.00	3.00	11.07	10.25
	WEIGHTED AVERAGE FOR THE YEAR			25,690.00	2.56	4.43	3.12
===== 202-01300		Rem End Anchorage		Each	=====		
NH 1602-134	US 160/US 550 CONC PAVING		01/09/14	5.00	230.00	320.93	239.00
NHPP145A-060	SH 145 CORTEZ TO DOLORES RIVE		02/06/14	12.00	170.00	110.81	115.00
IM0253-214	I-25 @ HARMONY RUBBL.		02/27/14	11.00	150.00	190.00	190.00
STA0131-061	SH 13 CRAIG HMA PAVING		02/27/14	52.00	110.00	157.41	175.00
NH0502-068	US 50/US 285 SAFETY - HMA		02/27/14	4.00	200.00	617.59	595.00
NHPP 0703-408	I-70 TWIN TUNNELS WIDEN.		03/04/14	1.00	211.05	211.80	211.80
IM0252-426	I-25 PINON N (MP 108 - MP 119		03/06/14	38.00	165.00	354.96	253.77
IM0251-344	I-25, BUTTE CREEK SOUTH		03/13/14	8.00	140.00	189.75	179.50
FSA2873-162	SH 287 (120TH AVE.) AND LOWEL		03/13/14	3.00	225.00	220.50	205.00
IM 0701-220	I-70 RIFLE CONC SLAB REPL.		03/13/14	3.00	196.81	209.67	190.00
NH0063-043	US 6 EDWARDS E&W MM 162.5-171		03/20/14	26.00	200.00	194.50	190.00
NHPP 0701-222	I-70 MP 16 - MP 49.4 MESA COU		03/27/14	5.00	175.00	155.12	150.02
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			168.00	156.56	217.01	204.23
FSA 0252-420	I-25 SANTA FE ALAMEDA INTERCH		04/03/14	8.00	175.00	177.96	170.00
NH2873-174	US287 RESURFACING SH392-HARMO		04/10/14	3.00	250.00	360.00	500.00
SHE1603-030	SH160 SAFETY IMPROVEMENT		04/10/14	18.00	180.00	208.67	140.00
NHPP1601-071	US 160 HESPERUS TO DURANGO RE		04/17/14	32.00	105.00	120.94	115.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 65

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01300		Rem End Anchorage		Each =====			
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	10.00	1000.00	361.84	275.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	2.00	162.26	218.49	213.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	8.00	270.00	339.25	365.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	5.00	165.00	192.79	190.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	12.00	150.00	99.16	125.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	5.00	325.00	282.64	204.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	10.00	200.00	205.00	205.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	8.00	160.00	300.00	300.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	9.00	262.50	169.05	169.05
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	4.00	200.00	257.80	190.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		134.00	238.26	203.41	189.23
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	4.00	4400.00	443.06	430.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	250.00	500.00	500.00
FBR120A-011		SH 120 MP 0.165	07/17/14	1.00	160.00	257.67	276.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	4.00	165.00	245.08	250.00
STR R300-191		Eagle and Routt Counties	07/31/14	1.00	500.00	320.00	340.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	1742.73	360.93	348.73
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	19.00	200.00	140.00	140.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	48.00	200.00	130.52	155.00
BR0063-042		US 6 MM 148-149	12/11/14	3.00	400.00	237.91	195.64
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		70.00	208.57	141.81	152.67
		WEIGHTED AVERAGE FOR THE YEAR		383.00	240.20	207.53	193.71
===== 202-01400		Removal of Cattle Guard		Each =====			
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	2.00	1000.00	1340.00	1500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1000.00	1340.00	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1000.00	1340.00	1500.00
===== 202-04001		Plug Culvert		Each =====			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	1800.00	1916.56	1870.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 66

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-04001		Plug Culvert		Each =====			
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	2000.00	2875.00	400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1900.00	2635.39	1135.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	5.00	2750.00	1085.11	350.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	2750.00	1085.11	350.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	4.00	2000.00	2102.02	1495.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	2000.00	2102.02	1495.00
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	1800.00	1519.52	1700.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1800.00	1519.52	1700.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	2279.17	1740.70	975.00
===== 202-04002		Clean Culvert		Each =====			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	2.00	1800.00	2185.00	1870.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	2.00	2500.00	983.75	435.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	1500.00	2689.64	2564.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	4.00	1500.00	1873.25	1521.03
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1.00	3000.00	2800.00	2000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	1910.00	1874.56	1525.81
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	15.00	1750.00	1526.78	660.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	3300.00	1836.20	2988.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	8.00	2517.00	2291.25	1895.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	1.00	1500.00	2965.66	3500.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	5.00	1500.00	1809.39	2300.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 67

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-04002		Clean Culvert		Each =====			
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	5.00	2200.00	3400.03	1700.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	5.00	3491.25	3931.23	3931.23
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	33.00	1600.00	2126.97	1900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		73.00	1917.02	2105.53	1834.30
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1.00	1610.00	2060.00	2060.00
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	2.00	1500.00	4493.05	5886.10
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	5.00	500.00	2324.00	2700.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	3.00	1785.00	3189.66	3189.66
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	1133.18	2717.19	3354.65
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	5.00	3000.00	2909.80	2340.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	2.00	1550.00	2001.43	1540.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	15.00	1500.00	1944.76	1320.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	16.00	1500.00	996.21	1188.63
STA0661-013		SH66: US 287 TO I-25	12/18/14	1.00	1500.00	2863.63	1500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		39.00	1694.87	1818.75	1412.77
		WEIGHTED AVERAGE FOR THE YEAR		133.00	1786.52	2036.76	1813.24
===== 202-04003		Clean Culvert (Spec)		Each =====			
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	56.00	500.00	1867.88	934.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		56.00	500.00	1867.88	934.50
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	66.00	750.00	630.00	1000.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	5.00	1200.00	2853.00	2853.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		71.00	781.69	711.13	1130.49
		WEIGHTED AVERAGE FOR THE YEAR		127.00	657.48	1231.43	1044.07
===== 202-04004		Plug Culvert (Spec)		Each =====			
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	1.00	3000.00	14385.77	6000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	3000.00	14385.77	6000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 68

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-04004		Plug Culvert (Spec)		Each			
FBR0142-055 CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	4.00	3300.00	1037.30	1000.00
		SH14 BRIDGE BETWEEN RIVERSIDE					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	3300.00	1037.30	1000.00
NH 2851-008 FBRR600-417 CC 2873-171		Conejos County, on US 285 in	11/20/14	5.00	3500.00	3342.37	4520.00
		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	4000.00	2450.77	4200.00
		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	3583.33	3154.66	4466.67
		WEIGHTED AVERAGE FOR THE YEAR		11.00	3427.27	3468.49	3345.45
===== 202-04005		Clean Valve Box		Each			
FBR0404-051 FSA2873-162		US 40 EBND OVER TOLLGATE CREE	02/27/14	7.00	400.00	326.03	428.77
		SH 287 (120TH AVE.) AND LOWEL	03/13/14	4.00	320.00	248.75	270.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.00	370.91	308.86	371.04
FSA 0252-420 FSA088A-030 STA 1211-083		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	9.00	425.00	207.94	140.00
		ARAP (SH88) RESURF & INT IMPR	04/10/14	59.00	225.00	315.67	85.00
		WADSWORTH BLVD (SH 121): PARK	05/29/14	37.00	150.00	247.85	200.97
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		105.00	215.71	282.34	130.58
STU0404-054 STA1281-012		US40 - MP296 TO MP298 - FEDER	07/24/14	17.00	200.00	197.50	220.00
		120TH AVE CONNECTION-PHASE II	09/18/14	21.00	250.00	233.46	158.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		38.00	227.63	226.71	185.74
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	1.00	600.00	491.19	597.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 69

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-04005	Clean Valve Box		Each	=====	=====	=====
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	3.00	200.00	288.05	200.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	300.00	338.84	299.25
	WEIGHTED AVERAGE FOR THE YEAR			158.00	231.52	269.50	164.86
=====	202-04010	Clean Inlet		Each	=====	=====	=====
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	71.00	950.00	758.33	325.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	15.00	1000.00	1300.00	500.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	7.00	1950.00	925.50	597.50
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	23.00	800.00	1355.25	173.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			116.00	987.07	966.49	334.03
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	15.00	600.00	1000.00	1000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			15.00	600.00	1000.00	1000.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	16.00	800.00	398.57	679.22
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			16.00	800.00	398.57	679.22
	WEIGHTED AVERAGE FOR THE YEAR			147.00	927.21	904.69	439.56
=====	202-04050	Clean Exp Joint		Lin Foot	=====	=====	=====
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	219.00	18.00	22.50	20.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			219.00	18.00	22.50	20.00
	WEIGHTED AVERAGE FOR THE YEAR			219.00	18.00	22.50	20.00
=====	202-04100	Abandon Well		Each	=====	=====	=====
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	4.00	600.00	2140.46	1000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	600.00	2140.46	1000.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	600.00	2140.46	1000.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 70

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-05004	Sawing Concrete (4 In)		Lin Foot	=====		
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	276.00	6.00	6.23	6.23
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		276.00	6.00	6.23	6.23
		WEIGHTED AVERAGE FOR THE YEAR		276.00	6.00	6.23	6.23
=====	202-05006	Sawing Concrete (6 In)		Lin Foot	=====		
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	85.00	11.50	8.74	14.15
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		85.00	11.50	8.74	14.15
		WEIGHTED AVERAGE FOR THE YEAR		85.00	11.50	8.74	14.15
=====	202-05008	Sawing Concrete (8 In)		Lin Foot	=====		
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	234.00	8.00	37.81	42.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		234.00	8.00	37.81	42.00
		WEIGHTED AVERAGE FOR THE YEAR		234.00	8.00	37.81	42.00
=====	202-05010	Sawing Concrete (10 In)		Lin Foot	=====		
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	234.00	8.00	6.96	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		234.00	8.00	6.96	5.00
		WEIGHTED AVERAGE FOR THE YEAR		234.00	8.00	6.96	5.00
=====	202-05011	Sawing Concrete (10.5 In)		Lin Foot	=====		
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	3,536.00	2.50	4.58	5.65
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,536.00	2.50	4.58	5.65
		WEIGHTED AVERAGE FOR THE YEAR		3,536.00	2.50	4.58	5.65
=====	202-05019	Sawing Concrete (Spec)		Lin Foot	=====		
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	234.00	9.50	50.20	41.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		234.00	9.50	50.20	41.00
		WEIGHTED AVERAGE FOR THE YEAR		234.00	9.50	50.20	41.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 71

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-05026	Sawing Asphalt Mat (6 In)		Lin Foot	=====		
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	3,503.00	4.50	3.40	3.40
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,503.00	4.50	3.40	3.40
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	3,060.00	3.75	4.02	5.55
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	292.00	4.50	3.60	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,352.00	3.82	3.98	5.50
		WEIGHTED AVERAGE FOR THE YEAR		6,855.00	4.17	3.88	4.43
=====	202-05030	Sawing Asphalt Mat (10 In)		Lin Foot	=====		
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	7,636.00	0.87	2.93	2.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	38,563.00	2.00	2.80	4.85
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		46,199.00	1.81	2.81	4.38
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	227.00	1.00	3.21	3.21
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		227.00	1.00	3.21	3.21
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	23,561.00	1.00	1.83	1.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23,561.00	1.00	1.83	1.20
		WEIGHTED AVERAGE FOR THE YEAR		69,987.00	1.54	2.46	3.30
=====	202-05100	Sandblasting Reinf Steel		Sq Yard	=====		
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	104.00	25.00	18.99	19.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		104.00	25.00	18.99	19.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 72

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-05100		Sandblasting Reinf Steel		Sq Yard	=====		
FBR0702-311 NHPP0402-087		I-70 - EAGLE VAIL (F-11-AC & US40 STEAMBOAT MP 130.7 TO 13	05/29/14 06/05/14	1,232.00 168.00	7.00 130.00	30.59 18.00	8.00 18.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,400.00	21.76	30.05	9.20
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	62.00	30.00	59.50	19.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		62.00	30.00	59.50	19.00
		WEIGHTED AVERAGE FOR THE YEAR		1,566.00	22.30	29.34	10.24
===== 202-05150		Sandblasting		Sq Foot	=====		
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	13,000.00	0.50	3.74	1.05
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		13,000.00	0.50	3.74	1.05
		WEIGHTED AVERAGE FOR THE YEAR		13,000.00	0.50	3.74	1.05
===== 202-05300		Rem and Disposal of Paint		LUMP SUM	=====		
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1.00	152000.00	240283.33	189850.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	152000.00	240283.33	189850.00
FBR0503-079 BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1 US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1.00	11975.00	48370.69	48370.69
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	11975.00	48370.69	48370.69
		WEIGHTED AVERAGE FOR THE YEAR		2.00	105325.00	212867.24	142690.23
===== 202-06000		Rem Detour		LUMP SUM	=====		
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	85000.00	218757.93	250000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	85000.00	218757.93	250000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	85000.00	218757.93	250000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 73

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-06530		Clean Drain Pipe (Spec)		Each			
BR 4701-127		C-470 & I-25	10/14/14	3.00	1500.00	529.81	529.81
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	1500.00	529.81	529.81
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1500.00	529.81	529.81
===== 202-07000		Oblit Old Road		LUMP SUM			
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	1.00	4000.00	11250.00	10000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	4000.00	11250.00	10000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	4000.00	11250.00	10000.00
===== 202-07100		Rem of Access Rd (Spec)		LUMP SUM			
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	31174.00	24035.06	24035.06
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	31174.00	24035.06	24035.06
		WEIGHTED AVERAGE FOR THE YEAR		1.00	31174.00	24035.06	24035.06
===== 203-00000		Uncl Excav		Cubic Yard			
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	1,062.00	7.50	30.98	24.02
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,062.00	7.50	30.98	24.02
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	990.00	1.74	38.33	45.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	24.00	50.00	43.10	71.50
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	6,967.00	40.00	12.14	8.28
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7,981.00	35.28	16.89	13.03
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	1,750.00	30.00	39.13	21.32
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,750.00	30.00	39.13	21.32

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 74

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-00000		Uncl Excav		Cubic Yard	=====		
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	8,500.00	20.00	17.31	26.08
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	200.00	30.00	82.50	90.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	765.00	19.00	63.64	114.91
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9,465.00	20.13	22.01	34.61
		WEIGHTED AVERAGE FOR THE YEAR		20,258.00	26.29	22.59	24.40
===== 203-00010		Uncl Excav (CIP)		Cubic Yard	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	3,790.00	23.00	26.75	23.50
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	20,733.00	12.00	15.48	18.40
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	5,270.00	11.00	14.10	14.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	19,580.00	8.50	11.95	14.48
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	6,470.00	22.07	27.66	27.66
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	6,670.00	20.00	21.11	12.21
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1,907.00	17.00	53.10	52.50
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	3,272.00	9.00	19.21	36.37
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		67,692.00	13.27	15.05	19.31
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	4,118.00	13.00	14.98	17.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	10,990.00	15.00	21.17	20.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	79,846.00	8.50	12.74	10.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	3,315.00	15.00	36.67	15.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	16,268.00	16.00	19.48	16.15
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	9,554.00	20.00	21.80	16.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	507.00	22.00	27.38	10.00
STM0242-063		US 24 DEBRIS BASIN	05/15/14	1,011.00	22.00	42.71	37.12
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	250.00	20.00	40.00	40.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	4,041.00	20.00	35.00	35.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	1,565.00	30.00	31.00	18.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	8,784.00	41.74	44.17	44.17
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	185,496.00	11.00	13.44	12.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		325,745.00	12.19	14.36	13.65
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	10,527.00	8.00	21.13	15.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 75

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-00010		Uncl Excav (CIP)		Cubic Yard	=====		
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	7,698.00	14.00	10.00	10.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	1,946.00	14.00	20.43	23.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	13,368.00	27.00	22.50	18.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	17,212.00	15.81	18.72	18.72
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	132,480.00	10.00	4.52	3.66
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	13,243.00	21.53	22.66	22.66
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	273,236.00	12.00	12.56	11.20
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		469,710.00	12.22	11.72	9.98
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	2,238.00	40.00	41.00	38.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	27,805.00	15.00	12.47	10.50
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	70,971.00	10.00	12.19	8.05
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	4,466.00	15.00	35.93	35.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	18,501.00	17.00	19.33	14.90
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	21,049.00	13.00	12.76	16.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		145,030.00	12.90	13.72	10.90
		WEIGHTED AVERAGE FOR THE YEAR		1,008,177.00	12.38	13.15	11.81
===== 203-00012		Uncl Excav (CIP) (Spec)		Cubic Yard	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	4,175.00	17.00	15.73	5.13
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,175.00	17.00	15.73	5.13
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	801.00	71.56	73.04	73.04
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		801.00	71.56	73.04	73.04
		WEIGHTED AVERAGE FOR THE YEAR		4,976.00	25.78	17.84	16.06
===== 203-00040		Uncl Excav (Spec)		Cubic Yard	=====		
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	216.00	25.00	76.75	93.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		216.00	25.00	76.75	93.50
		WEIGHTED AVERAGE FOR THE YEAR		216.00	25.00	76.75	93.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 76

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-00060		Emb Matl (CIP)		Cubic Yard	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	5,908.00	24.26	24.51	24.51
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	540.00	70.00	46.05	35.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	5,122.00	15.00	27.80	18.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	6,728.00	22.00	35.25	35.25
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	1,350.00	20.00	39.31	43.75
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	7,933.00	17.00	25.77	18.35
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	150.00	12.50	60.13	88.67
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	6,748.00	14.00	30.50	27.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		34,479.00	19.26	29.14	26.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	30.00	62.00	74.89	52.85
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	935.00	18.00	18.00	18.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	2,000.00	15.00	22.33	30.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	1,727.00	25.00	26.34	27.10
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	83,707.00	9.00	9.71	9.50
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	61,000.00	14.00	25.19	19.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	36.00	90.00	130.98	150.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	7,106.00	67.00	58.00	64.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	972.00	16.00	68.00	60.00
C127A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	1,333.00	1.00	19.18	9.25
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	7,027.00	35.00	45.00	45.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		165,873.00	14.72	16.49	17.64
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1,893.00	20.00	15.92	15.92
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	6,689.00	18.00	17.48	16.96
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	25,932.00	18.00	16.43	19.92
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	256,516.00	10.00	12.90	12.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
FBR120A-011		SH 120 MP 0.165	07/17/14	12,720.00	15.00	21.92	24.75
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	4,339.00	20.00	62.90	62.90
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	4,663.00	15.00	23.93	20.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	21,175.00	15.00	16.57	18.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	9,080.00	8.00	7.29	8.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	63,035.00	22.00	7.56	7.56
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		406,042.00	13.09	13.61	13.18

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 77

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-00060		Emb Matl (CIP)		Cubic Yard	=====		
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	5,828.00	20.00	51.60	22.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	298,905.00	10.00	11.97	8.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	1,500.00	40.00	18.50	18.50
BR0063-042		US 6 MM 148-149	12/11/14	19,485.00	20.00	27.70	28.66
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		325,718.00	10.92	13.18	9.53
		WEIGHTED AVERAGE FOR THE YEAR		932,112.00	12.85	14.62	13.17
===== 203-00062		Emb Matl (CIP) (Spec)		Cubic Yard	=====		
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	14,056.00	27.00	27.00	27.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	104,873.00	15.00	12.93	6.90
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		118,929.00	16.42	13.23	9.28
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	11,028.00	18.00	15.65	11.29
ERR400-323		PR SH 71 AND SH 39	08/21/14	2,685.00	29.00	49.25	37.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	28,492.00	25.00	10.00	10.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		42,205.00	23.43	18.91	12.05
		WEIGHTED AVERAGE FOR THE YEAR		161,134.00	18.25	15.88	10.65
===== 203-00065		Emb Matl (CIP) (R20)		Cubic Yard	=====		
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	6,210.00	6.00	13.00	10.65
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,210.00	6.00	13.00	10.65
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	3,203.00	15.00	23.35	9.06
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	15,828.00	15.00	16.18	18.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		19,031.00	15.00	17.12	16.50
		WEIGHTED AVERAGE FOR THE YEAR		25,241.00	12.79	15.58	15.06



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 78

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-00066	Emb Matl (CIP) (R40)		Cubic Yard	=====		
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	559.00	30.00	20.00	20.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	34,795.00	10.00	16.32	17.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			35,354.00	10.32	16.33	17.05
	WEIGHTED AVERAGE FOR THE YEAR			35,354.00	10.32	16.33	17.05
=====	203-00100	Muck Excav		Cubic Yard	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	10.00	60.00	80.00	60.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1,560.00	17.17	19.90	19.90
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	646.00	30.00	22.75	14.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	2,000.00	20.00	24.27	25.50
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1,185.00	17.00	20.04	16.20
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	134.00	20.00	25.37	7.20
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	50.00	25.00	58.76	54.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREEE	02/27/14	500.00	20.00	26.33	11.36
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	200.00	22.00	61.50	23.50
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	100.00	30.00	58.50	75.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6,385.00	20.08	24.77	20.74
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	500.00	18.00	12.53	5.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1,000.00	12.00	19.22	15.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	41.00	20.00	50.00	50.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	500.00	18.00	20.28	13.90
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	50.00	55.00	44.25	30.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	2,000.00	15.50	17.35	8.50
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	300.00	22.00	28.56	16.00
ERO361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	250.00	15.00	45.00	45.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	220.00	14.00	65.00	93.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	100.00	41.48	48.96	48.96
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	4,000.00	15.00	14.13	14.60
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	1,780.00	25.00	26.00	26.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10,741.00	17.38	17.44	17.79
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	75.00	13.75	31.14	26.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 79

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-00100 Muck Excav Cubic Yard =====							
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	110.00	20.00	47.07	60.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	100.00	15.00	20.00	20.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	500.00	12.00	29.22	10.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	200.00	20.00	44.25	46.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	500.00	12.00	22.57	10.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	300.00	35.18	36.80	36.80
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	500.00	25.00	24.72	21.25
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	300.00	50.00	20.00	20.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,585.00	22.74	28.52	22.21
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	67.00	25.00	52.00	25.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	200.00	35.00	37.67	38.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	500.00	16.00	26.79	33.36
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	100.00	17.50	75.82	15.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	2,000.00	15.00	20.40	25.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	3,100.00	57.00	37.82	58.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	40.00	25.00	60.54	26.10
BR0063-042		US 6 MM 148-149	12/11/14	500.00	25.00	22.39	26.11
STA0661-013		SH66: US 287 TO I-25	12/18/14	50.00	20.00	82.68	125.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,557.00	36.54	30.92	40.54
		WEIGHTED AVERAGE FOR THE YEAR		26,268.00	23.35	23.21	24.92
===== 203-00400 Rock Excav Cubic Yard =====							
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	46,199.00	101.34	97.82	97.82
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		46,199.00	101.34	97.82	97.82
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	84.00	100.00	113.61	175.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	50.00	23.00	113.50	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		134.00	71.27	113.58	184.33
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	800.00	22.00	39.77	39.77

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 80

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-00400		Rock Excav		Cubic Yard	=====		
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	4.00	25.00	102.08	139.16
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		804.00	22.01	40.39	40.26
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	24.00	40.00	101.42	80.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		24.00	40.00	101.42	80.00
		WEIGHTED AVERAGE FOR THE YEAR		47,161.00	99.87	97.00	97.08
===== 203-00440		Rock Excav (Spec)		Cubic Yard	=====		
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	15.00	1000.00	1436.33	1709.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	1000.00	1436.33	1709.00
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	5,000.00	50.00	73.45	44.49
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	7.00	716.36	769.28	769.28
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,007.00	50.93	73.77	45.50
		WEIGHTED AVERAGE FOR THE YEAR		5,022.00	53.77	77.85	50.47
===== 203-00450		Rem Rock		Each	=====		
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	2.00	147.00	140.37	140.37
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	147.00	140.37	140.37
		WEIGHTED AVERAGE FOR THE YEAR		2.00	147.00	140.37	140.37
===== 203-00510		Rock Fill (Spec)		Cubic Yard	=====		
ERR400-323		PR SH 71 AND SH 39	08/21/14	4,601.00	95.00	88.75	89.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,601.00	95.00	88.75	89.00
		WEIGHTED AVERAGE FOR THE YEAR		4,601.00	95.00	88.75	89.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 81

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-00592	Rock Staining		Sq Foot	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	100.00	7.71	109.00	109.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		100.00	7.71	109.00	109.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1,000.00	7.63	7.78	7.78
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,000.00	7.63	7.78	7.78
		WEIGHTED AVERAGE FOR THE YEAR		1,100.00	7.64	16.98	16.98
=====	203-00598	Rock Scaling		Hour	=====		
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	60.00	180.00	275.00	275.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		60.00	180.00	275.00	275.00
		WEIGHTED AVERAGE FOR THE YEAR		60.00	180.00	275.00	275.00
=====	203-00599	Rock Scaler		Hour	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	160.00	104.59	132.98	132.98
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		160.00	104.59	132.98	132.98
		WEIGHTED AVERAGE FOR THE YEAR		160.00	104.59	132.98	132.98
=====	203-00840	Polystyrene Fill		Cubic Yard	=====		
FBRR600-417 CC 2873-171		US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R	12/18/14	4,523.00	75.00	105.72	85.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,523.00	75.00	105.72	85.00
		WEIGHTED AVERAGE FOR THE YEAR		4,523.00	75.00	105.72	85.00
=====	203-01100	Proof Rolling		Hour	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	20.00	135.00	133.00	136.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 82

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01100	Proof Rolling		Hour =====			
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	10.00	110.00	112.41	80.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	20.00	120.00	100.54	93.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	40.00	95.00	108.97	97.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	40.00	110.00	100.25	115.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	20.00	100.00	98.96	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		150.00	109.33	105.94	105.73
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	20.00	100.00	118.33	140.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	20.00	95.00	136.33	135.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	10.00	110.00	135.59	112.95
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	20.00	200.00	115.46	125.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	10.00	120.00	94.00	45.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	80.00	100.00	115.86	95.00
ERO361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	15.00	107.00	105.00	105.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	8.00	140.00	100.00	125.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	200.00	100.00	105.92	59.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		383.00	106.85	110.19	82.65
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	40.00	110.00	95.11	65.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	40.00	100.00	113.33	120.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	10.00	95.00	109.50	91.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	4.00	100.00	140.00	140.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	8.00	120.00	137.50	200.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	50.00	100.00	83.88	60.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	20.00	100.00	116.14	106.00
ERO342-057		PR US 34A MP 114 TO MP 116	09/26/14	30.00	95.00	120.00	120.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		202.00	101.78	103.92	95.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	12.00	100.00	135.55	71.65
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	20.00	115.00	119.40	110.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	40.00	110.00	131.60	115.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	120.00	125.00	112.67	96.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	40.00	90.00	127.94	105.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		232.00	114.22	122.81	100.78
		WEIGHTED AVERAGE FOR THE YEAR		967.00	107.95	111.37	93.16

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 83

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01140	Rolling		Hour	=====		
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	40.00	100.00	105.65	80.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	20.00	115.00	109.54	102.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	20.00	100.00	89.67	98.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	20.00	110.00	100.75	112.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		100.00	105.00	100.64	94.40
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	10.00	80.00	110.40	85.50
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	20.00	100.00	100.86	128.95
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	80.00	110.00	92.91	110.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		110.00	105.45	95.76	111.22
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	10.00	100.00	100.00	100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	100.00	100.00	100.00
		WEIGHTED AVERAGE FOR THE YEAR		220.00	105.00	97.78	103.06
=====	203-01200	Roadway Insulation Mat (2 In)		Sq Foot	=====		
NH 2851-008		Conejos County, on US 285 in	11/20/14	900.00	14.00	11.73	24.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		900.00	14.00	11.73	24.00
		WEIGHTED AVERAGE FOR THE YEAR		900.00	14.00	11.73	24.00
=====	203-01500	Blading		Hour	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	10.00	150.67	165.86	165.86
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	40.00	120.00	117.25	100.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	10.00	170.00	130.69	120.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	20.00	150.00	128.79	125.00
IMO253-214		I-25 @ HARMONY RUBBL.	02/27/14	68.00	150.00	145.00	145.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	40.00	130.00	118.80	140.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	40.00	120.00	106.83	98.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 84

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01500	Blading		Hour =====			
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	10.00	140.28	138.32	138.32
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	25.00	120.00	126.24	132.47
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	30.00	120.00	123.00	127.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	25.00	120.00	100.00	100.00
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	20.00	120.00	110.00	75.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	20.00	120.00	134.28	115.95
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		358.00	131.31	120.46	121.68
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	20.00	140.00	125.33	120.00
NH0501-062		US 50 WHITEWATER EAST	04/03/14	50.00	125.00	113.00	110.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	50.00	120.00	160.00	155.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	300.00	120.00	114.50	100.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	20.00	110.00	143.60	98.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	60.00	117.00	122.08	131.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	20.00	105.00	132.00	134.50
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	15.00	125.00	160.00	120.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	90.00	120.00	113.10	100.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	10.00	120.00	123.00	45.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	100.00	130.00	132.43	160.00
STM0242-063		US 24 DEBRIS BASIN	05/15/14	50.00	110.00	199.90	192.71
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	80.00	120.00	138.21	155.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	10.00	145.00	186.33	125.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	5.00	125.00	170.77	195.10
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	10.00	120.00	145.00	145.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	80.00	128.00	140.00	140.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	10.00	130.00	162.50	175.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	20.00	128.00	142.50	125.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	20.00	150.00	122.50	125.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	10.00	147.00	185.76	185.76
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	120.00	175.00	147.23	71.20
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	20.00	125.00	200.00	200.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	20.00	129.21	156.25	147.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,190.00	127.96	132.18	123.04
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	20.00	110.00	140.63	140.63
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	25.00	100.00	131.11	141.97
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	50.00	130.00	125.41	115.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	50.00	120.00	136.67	110.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 85

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01500	Blading		Hour	=====	=====	=====
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	20.00	135.00	132.00	157.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	16.00	130.00	125.00	125.00
FBR120A-011		SH 120 MP 0.165	07/17/14	100.00	150.00	164.50	142.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	50.00	115.00	175.00	100.00
ERO242-062		US 24 MP 285-303.8	07/17/14	20.00	150.00	134.44	170.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	20.00	125.00	229.88	250.00
BR1251-008		SH 125 WILLLOW CREEK BRIDGE (D	08/21/14	20.00	115.00	137.47	120.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	10.00	150.00	136.25	120.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	100.00	125.00	195.28	120.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	10.00	140.61	137.62	137.62
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	150.00	120.00	162.35	240.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	10.00	120.75	157.04	157.04
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	15.00	125.00	180.57	250.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	8.00	175.00	174.00	133.00
ERO342-057		PR US 34A MP 114 TO MP 116	09/26/14	60.00	160.00	225.00	225.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		754.00	130.00	162.70	163.41
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	10.00	130.00	128.33	130.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	40.00	140.00	120.67	112.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	60.00	130.00	171.06	110.68
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	50.00	160.00	167.68	156.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	20.00	110.00	145.00	90.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	140.00	150.00	172.00	150.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	40.00	190.00	158.50	162.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	20.00	200.00	185.00	185.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	100.00	111.00	127.27	45.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	18.00	140.00	116.83	90.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	20.00	125.00	141.06	155.00
BR0063-042		US 6 MM 148-149	12/11/14	20.00	150.00	149.36	148.44
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	120.00	120.00	150.80	120.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	10.00	120.00	168.67	175.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		668.00	138.05	169.70	146.87
		WEIGHTED AVERAGE FOR THE YEAR		2,970.00	131.15	151.08	139.69
=====	203-01510	Backhoe		Hour	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	20.00	139.58	184.09	184.09
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	20.00	130.00	108.33	85.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 86

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01510	Backhoe		Hour	=====	=====	=====
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	200.00	120.00	106.64	100.00
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	50.00	130.18	165.99	165.99
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	25.00	130.00	109.98	109.96
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	15.00	220.00	145.00	150.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	30.00	150.00	97.50	76.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		360.00	130.42	115.38	113.78
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	300.00	120.00	127.65	100.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	50.00	125.00	135.00	125.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	20.00	145.00	114.08	110.00
SH0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	25.00	150.00	98.14	125.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	10.00	145.00	167.00	150.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	40.00	140.00	184.18	153.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	100.00	117.00	170.00	170.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	20.00	116.00	127.50	110.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	40.00	120.75	186.39	186.39
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	120.00	120.00	129.81	93.70
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	60.00	100.00	125.00	125.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		785.00	121.27	132.02	120.50
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	20.00	115.00	107.25	107.25
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	20.00	113.65	135.59	70.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	124.00	125.00	125.00	125.00
FBR120A-011		SH 120 MP 0.165	07/17/14	100.00	150.00	169.17	134.00
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	40.00	155.00	137.99	101.21
ER0242-062		US 24 MP 285-303.8	07/17/14	20.00	130.00	99.44	100.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	10.00	115.00	151.97	140.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	16.00	125.00	150.00	160.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	150.00	130.26	137.62	137.62
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	50.00	120.00	145.68	160.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	10.00	150.00	117.50	117.50
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	40.00	120.75	142.21	142.21
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	60.00	160.00	180.00	180.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		660.00	134.08	146.41	134.48
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	20.00	90.00	78.33	90.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 87

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01510 Backhoe Hour =====							
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	16.00	135.00	141.67	150.00
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	35.00	130.00	116.22	115.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	75.00	150.00	155.68	188.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	40.00	120.00	158.00	145.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	40.00	205.00	141.33	183.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	20.00	130.00	185.00	185.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	100.00	114.00	129.73	45.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	20.00	125.00	143.13	107.00
BR0063-042		US 6 MM 148-149	12/11/14	10.00	135.00	113.28	112.61
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	120.00	120.00	135.26	125.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			496.00	131.07	157.34	140.68
	WEIGHTED AVERAGE FOR THE YEAR			2,301.00	128.49	142.55	128.84
===== 203-01515 Backhoe (Landscaping) Hour =====							
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	20.00	150.00	106.25	112.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			20.00	150.00	106.25	112.50
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	20.00	100.00	144.80	100.00
BR0063-042		US 6 MM 148-149	12/11/14	3.00	135.00	111.80	112.61
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			23.00	104.57	141.26	101.64
	WEIGHTED AVERAGE FOR THE YEAR			43.00	125.70	132.05	106.69
===== 203-01525 Backhoe (Spec) Hour =====							
STM0242-063		US 24 DEBRIS BASIN	05/15/14	50.00	150.00	199.52	191.57
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			50.00	150.00	199.52	191.57
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	69.00	161.32	165.16	165.16
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			69.00	161.32	165.16	165.16
	WEIGHTED AVERAGE FOR THE YEAR			119.00	156.56	188.70	176.26

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 88

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01548 Pump Day =====							
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	3.00	10500.00	10500.00	10500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	10500.00	10500.00	10500.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	10500.00	10500.00	10500.00
===== 203-01550 Dozing Hour =====							
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	10.00	154.03	219.51	219.51
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	20.00	143.81	165.99	165.99
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	30.00	130.00	108.50	88.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			60.00	138.61	133.61	135.91
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	20.00	150.00	123.33	140.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	50.00	150.00	150.00	150.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	10.00	140.00	198.75	120.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	100.00	130.00	139.15	160.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	40.00	170.00	200.01	180.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	100.00	128.00	250.00	250.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	10.00	128.00	180.00	210.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	10.00	151.20	137.42	137.42
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	120.00	150.00	146.46	82.10
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			460.00	141.94	153.67	158.75
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	20.00	127.50	154.14	150.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	20.00	130.00	153.33	120.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	10.00	130.00	166.68	171.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	10.00	140.00	191.50	191.50
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	20.00	140.00	152.47	120.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	100.00	145.00	163.02	120.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	20.00	143.88	165.16	165.16
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	100.00	140.00	144.15	160.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	10.00	151.20	141.02	141.02
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	60.00	160.00	240.00	240.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			370.00	143.62	159.86	158.21

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 89

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01550	Dozing			Hour	=====	=====	=====
C139A-032	ER SH 139 CULVERT REPAIR MP 2	ER SH 139 CULVERT REPAIR MP 2	10/06/14	10.00	150.00	111.67	150.00
ER R400-333	PR CONSTRUCTION SH60 & SH257	PR CONSTRUCTION SH60 & SH257	10/09/14	20.00	150.00	150.00	175.00
STA103A-002	SH103 OVERLAY MM .2-13.5	SH103 OVERLAY MM .2-13.5	11/13/14	75.00	160.00	250.42	273.00
STA 009A-034	SH 9 MP 125.96 TO 136.99	SH 9 MP 125.96 TO 136.99	11/13/14	140.00	150.00	206.00	200.00
ER R400-312	WEST OF I-25 VARIOUS LOCATION	WEST OF I-25 VARIOUS LOCATION	11/20/14	20.00	150.00	245.00	245.00
FSA 0503-081	US 50 - Wills to Purcell	US 50 - Wills to Purcell	12/04/14	100.00	128.00	146.88	45.00
STL 0853-081	US 85 Evans and SH 52 Ft Lupt	US 85 Evans and SH 52 Ft Lupt	12/11/14	20.00	125.00	154.40	155.00
BR0063-042	US 6 MM 148-149	US 6 MM 148-149	12/11/14	20.00	175.00	155.89	153.56
FBRR600-417	US287 (FEDERAL BLVD) OVER BNSF/	US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	120.00	165.00	151.33	160.00
CC 2873-171	US 287 & 69TH AVE OVER BNSF R	US 287 & 69TH AVE OVER BNSF R					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			525.00	150.67	182.19	150.85
	WEIGHTED AVERAGE FOR THE YEAR			1,415.00	145.48	171.14	153.95
===== 203-01551	Dozing (Heavy)			Hour	=====	=====	=====
STM0242-063	US 24 DEBRIS BASIN	US 24 DEBRIS BASIN	05/15/14	50.00	130.00	224.41	266.24
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			50.00	130.00	224.41	266.24
	WEIGHTED AVERAGE FOR THE YEAR			50.00	130.00	224.41	266.24
===== 203-01555	Dozing (Landscaping)			Hour	=====	=====	=====
STA 009A-034	SH 9 MP 125.96 TO 136.99	SH 9 MP 125.96 TO 136.99	11/13/14	10.00	125.00	211.00	200.00
BR0063-042	US 6 MM 148-149	US 6 MM 148-149	12/11/14	3.00	150.00	144.89	153.56
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			13.00	130.77	198.20	189.28
	WEIGHTED AVERAGE FOR THE YEAR			13.00	130.77	198.20	189.28
===== 203-01565	Hydraulic Excavator			Hour	=====	=====	=====
NHPP145A-060	SH 145 CORTEZ TO DOLORES RIVE	SH 145 CORTEZ TO DOLORES RIVE	02/06/14	10.00	200.00	142.75	103.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10.00	200.00	142.75	103.00
NH1601-068	US 491 MP 0-6.4 US 160 MP 17	US 491 MP 0-6.4 US 160 MP 17	05/22/14	72.00	125.00	146.50	128.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 90

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01565	Hydraulic Excavator		Hour	=====	=====	=====
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	30.00	225.00	193.92	235.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	300.00	209.00	180.00	180.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		402.00	195.15	166.68	174.79
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	20.00	200.00	177.00	177.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	200.00	177.00	177.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	40.00	150.00	145.65	133.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	100.00	160.00	227.00	200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		140.00	157.14	211.26	180.86
		WEIGHTED AVERAGE FOR THE YEAR		572.00	186.10	184.52	175.10
=====	203-01582	Truck (Dump)		Hour	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	80.00	110.09	110.66	110.66
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	30.00	100.00	81.75	80.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		110.00	107.34	98.27	102.30
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	20.00	85.00	105.56	80.80
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	20.00	97.00	97.56	85.00
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	250.00	140.00	125.75	125.00
STM0242-063		US 24 DEBRIS BASIN	05/15/14	50.00	115.00	110.19	114.07
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	50.00	150.00	121.85	105.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	40.00	122.00	100.00	100.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	50.00	130.00	127.68	83.03
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	40.00	98.70	99.75	99.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		520.00	129.27	118.47	110.89
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	200.00	125.00	130.78	111.56

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 91

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01582		Truck (Dump)		Hour			
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	40.00	80.00	108.01	109.78
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	113.00	104.64	110.10	110.10
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	40.00	98.70	99.75	99.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		393.00	111.89	121.40	109.76
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	20.00	150.00	152.74	125.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	40.00	120.00	116.01	106.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	20.00	80.00	90.00	80.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	32.00	125.00	146.00	148.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		112.00	119.64	127.37	116.75
		WEIGHTED AVERAGE FOR THE YEAR		1,135.00	120.17	119.42	110.24
===== 203-01590		Front End Loader (Rubber)		Hour			
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	10.00	160.00	144.50	88.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	20.00	140.00	101.50	105.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30.00	146.67	123.00	99.33
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	20.00	77.00	130.10	104.50
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	200.00	150.00	268.65	150.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	40.00	120.00	150.00	150.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	40.00	150.00	129.68	74.03
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		300.00	141.13	215.20	136.84
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	160.00	120.00	158.75	157.50
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	239.00	118.81	132.12	132.12
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		399.00	119.29	147.36	142.30
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	40.00	150.00	138.01	117.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 92

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01590		Front End Loader (Rubber)		Hour =====			
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	40.00	120.00	148.00	150.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	32.00	120.00	242.33	330.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		112.00	130.71	166.89	189.64
		WEIGHTED AVERAGE FOR THE YEAR		841.00	129.58	177.07	145.12
===== 203-01594		Combination Loader		Hour =====			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	20.00	90.00	146.28	102.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	20.00	88.78	92.74	92.74
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	20.00	120.00	116.10	73.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	20.00	130.00	103.04	95.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	200.00	100.00	140.84	100.00
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	20.00	83.95	121.73	121.73
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		300.00	100.85	130.37	98.96
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	50.00	100.00	135.00	125.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	20.00	100.00	128.70	104.50
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	20.00	100.00	124.28	110.00
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	200.00	130.00	206.15	140.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	25.00	120.00	113.34	125.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	15.00	100.00	108.75	100.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	72.00	95.00	103.81	88.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	50.00	125.00	123.82	120.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	40.00	140.00	143.20	153.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	100.00	110.00	90.00	90.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	20.00	135.00	126.26	78.77
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	20.00	150.00	122.50	125.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	120.00	120.00	111.86	67.10
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	20.00	108.57	142.50	155.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		772.00	118.47	130.51	111.20
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	20.00	115.00	93.86	93.86
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	30.00	112.10	93.55	70.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	40.00	125.00	142.19	144.38

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 93

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01594	Combination Loader		Hour	=====	=====	=====
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	100.00	100.00	125.00	125.00
FBR120A-011		SH 120 MP 0.165	07/17/14	100.00	150.00	126.00	130.00
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	40.00	105.00	112.32	83.95
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	40.00	108.00	133.33	85.00
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	10.00	95.00	109.32	110.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	40.00	83.93	121.11	121.11
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		420.00	115.45	119.88	114.18
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	40.00	125.00	115.13	113.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	75.00	140.00	156.68	127.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	20.00	100.00	85.00	70.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	40.00	170.00	106.00	106.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	20.00	150.00	185.00	185.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	20.00	125.00	123.28	155.00
BR0063-042		US 6 MM 148-149	12/11/14	10.00	150.00	110.40	112.61
FBRR600-417		US287 (FEDERAL BLVD)OVER BNSF/	12/18/14	120.00	120.00	109.01	100.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		345.00	132.46	122.74	114.81
		WEIGHTED AVERAGE FOR THE YEAR		1,837.00	117.53	126.75	110.56
=====	203-01597	Potholing		Hour	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	250.00	235.00	293.16	241.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	30.00	191.76	338.88	338.88
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	40.00	250.00	332.49	350.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	16.00	300.00	252.50	230.00
FSA R500-134		VARIOUS LOCATIONS IN SAN LUIS	02/06/14	10.00	100.00	95.00	150.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	100.00	180.00	181.55	211.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	40.00	200.00	179.33	93.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	20.00	225.00	281.35	175.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	60.00	200.00	214.17	190.00
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	50.00	150.00	212.46	166.22
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	40.00	200.00	244.38	230.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	80.00	150.00	198.87	286.44
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	40.00	200.02	268.39	268.39
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	40.00	230.00	216.12	260.86
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	10.00	145.00	239.40	258.79
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	80.00	220.00	213.75	205.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	50.00	220.00	379.00	400.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	16.00	240.00	240.00	240.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 94

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01597 NHPP 0701-222		Potholing I-70 MP 16 - MP 49.4 MESA COU	03/27/14	Hour 10.00	150.00	814.46	228.78
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			982.00	206.61	240.09	240.35
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	30.00	250.00	213.33	155.00
NH0501-062		US 50 WHITEWATER EAST	04/03/14	10.00	200.00	346.50	375.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	20.00	150.00	185.00	210.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	200.00	150.00	179.31	150.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	200.00	165.00	172.00	155.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	10.00	200.00	192.50	200.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	40.00	250.00	181.98	150.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	40.00	180.00	200.00	140.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	100.00	330.00	273.00	191.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	40.00	155.00	272.88	300.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	400.00	194.00	180.43	145.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	15.00	220.00	364.38	260.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	100.00	150.00	148.83	125.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	20.00	180.00	226.25	200.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	10.00	200.00	220.50	150.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	40.00	200.00	173.33	220.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	40.00	225.00	362.78	490.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	25.00	225.00	253.17	340.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	5.00	200.00	222.67	150.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	40.00	270.00	254.24	336.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	15.00	200.00	257.63	250.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	112.00	250.00	225.00	225.00
ERO361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	20.00	202.00	225.00	225.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	20.00	168.00	259.50	224.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	20.00	165.00	177.55	132.66
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	8.00	300.00	317.13	281.25
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	360.00	315.00	315.00	315.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	40.00	170.00	278.97	180.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	10.00	208.31	300.00	200.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	200.00	180.00	105.98	1.11
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,190.00	215.62	199.29	189.47
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	30.00	190.00	139.51	139.51
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	100.00	210.00	216.16	200.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	4.00	170.00	683.33	750.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 95

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01597	Potholing		Hour	=====	=====	=====
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	50.00	90.00	216.50	247.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	34.00	200.00	200.00	200.00
FBR120A-011		SH 120 MP 0.165	07/17/14	8.00	500.00	283.33	251.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	40.00	170.00	235.00	170.00
ERO242-062		US 24 MP 285-303.8	07/17/14	20.00	200.00	174.39	185.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	50.00	165.00	139.14	138.00
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	78.00	300.00	177.50	150.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	100.00	200.00	229.81	200.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	20.00	230.00	225.00	300.00
STR R300-191		Eagle and Routt Counties	07/31/14	40.00	230.00	262.50	325.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	20.00	170.00	228.00	228.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	16.00	250.00	211.50	211.50
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	300.00	180.00	197.91	130.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	10.00	250.00	231.43	250.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	8.00	225.00	258.75	300.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	80.00	200.00	285.25	340.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	40.00	212.55	283.62	283.62
NHPP0212-007		SH 21 POWERS BLVD, & OLD RAN	08/28/14	40.00	200.00	234.43	220.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	80.00	315.00	370.78	370.78
FSA R100-221		FY15 RAMP METERING	09/04/14	100.00	200.00	211.23	134.91
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	100.00	200.00	205.38	200.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	160.00	175.00	228.21	145.00
ERO342-057		PR US 34A MP 114 TO MP 116	09/26/14	20.00	300.00	265.00	265.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,548.00	204.35	220.39	198.50
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	10.00	200.00	205.00	200.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	32.00	225.00	222.08	200.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	30.00	180.00	306.53	251.59
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	20.00	300.00	392.74	335.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	6.00	220.00	254.00	246.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	20.00	350.00	130.00	235.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	100.00	200.00	337.00	250.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	200.00	275.00	235.20	272.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	50.00	200.00	245.00	245.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	60.00	220.00	212.50	250.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1,000.00	100.00	170.66	85.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	40.00	185.00	194.27	137.32
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	20.00	200.00	213.30	250.00
BR0063-042		US 6 MM 148-149	12/11/14	80.00	250.00	217.19	204.75
FBRR600-417		US287 (FEDERAL BLVD)OVER BNSF/	12/18/14	120.00	175.00	212.42	150.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	20.00	110.00	269.80	300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,808.00	155.82	201.36	165.01
		WEIGHTED AVERAGE FOR THE YEAR		6,528.00	195.03	209.88	191.68

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 96

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01620	Sweeping		Hour	=====	=====	=====
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	468.00	131.25	183.75	183.75
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	10.00	111.83	180.00	135.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		478.00	130.84	183.60	182.73
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	20.00	75.00	78.33	75.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	30.00	140.00	135.00	135.00
BR0063-042		US 6 MM 148-149	12/11/14	50.00	140.00	101.74	51.19
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		100.00	127.00	100.33	81.10
		WEIGHTED AVERAGE FOR THE YEAR		578.00	130.18	152.56	165.15
=====	203-01622	Sweeping (With Pickup Broom)		Hour	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	50.00	170.00	237.00	174.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	70.00	167.41	172.66	172.66
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	20.00	130.00	182.13	110.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	600.00	150.00	144.32	150.06
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	560.00	172.00	174.05	165.75
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	60.00	150.00	140.00	140.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,360.00	160.40	153.91	157.53
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	20.00	250.00	208.33	25.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	300.00	100.00	149.42	140.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	20.00	141.00	179.13	105.00
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	80.00	110.00	1.00	1.00
MTCE1601-072		US 160 MP 58.5 TO 61.8	05/08/14	16.00	115.00	130.60	50.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1,000.00	150.00	167.39	180.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,436.00	138.20	162.48	157.02
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	100.00	129.75	151.64	160.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 97

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01622	Sweeping (With Pickup Broom)		Hour	=====	=====	=====
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	30.00	150.00	148.00	146.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	30.00	125.00	142.19	65.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	100.00	150.00	160.06	190.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	90.00	150.00	174.06	170.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		350.00	142.07	157.80	161.80
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	300.00	175.00	130.82	45.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	80.00	165.00	105.54	66.61
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		380.00	172.89	127.84	49.55
		WEIGHTED AVERAGE FOR THE YEAR		3,526.00	150.89	154.92	146.11
=====	203-02300	Rock Scaler		Hour	=====	=====	=====
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	40.00	80.00	263.18	361.17
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	80.00	263.18	361.17
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	1,500.00	175.00	163.99	140.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	1,600.00	70.00	92.25	81.74
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,100.00	120.81	119.84	109.93
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	1,130.00	110.00	116.91	118.81
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	500.00	85.00	107.74	104.90
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	20.00	110.00	268.50	268.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,650.00	102.42	114.07	116.41
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	240.00	100.00	180.00	160.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	96.00	115.00	230.00	225.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		336.00	104.29	198.75	178.57
		WEIGHTED AVERAGE FOR THE YEAR		5,126.00	113.49	124.78	118.48

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 98

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-02330		Laborer		Hour	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	80.00	38.68	33.22	33.22
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	20.00	40.00	46.54	25.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	40.00	40.00	40.16	40.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	20.00	40.00	41.00	35.00
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	40.00	35.13	49.05	49.05
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	10.00	50.00	44.50	42.00
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	30.00	35.00	35.70	26.70
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	40.00	50.00	41.25	42.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		280.00	40.18	40.31	36.86
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	40.00	35.00	43.82	34.50
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	40.00	35.00	56.23	65.75
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	160.00	45.00	78.35	65.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	10.00	50.00	42.62	57.00
CI251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	20.00	40.00	43.75	50.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	80.00	35.00	43.96	32.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	100.00	40.00	48.79	40.50
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	20.00	45.00	44.67	41.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	40.00	35.00	40.50	54.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	20.00	44.00	52.50	50.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	50.00	38.00	52.68	34.05
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	80.00	42.00	33.19	33.19
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	20.00	43.04	93.78	120.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		680.00	40.30	52.42	49.01
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	120.00	40.00	57.86	50.72
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	50.00	43.00	40.98	39.00
FBR120A-011		SH 120 MP 0.165	07/17/14	40.00	50.00	49.50	35.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	40.00	43.00	37.00	34.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	60.00	40.00	43.97	40.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	8.00	42.00	57.25	45.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	106.00	38.15	50.45	50.45
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	80.00	33.60	32.90	32.90
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		504.00	39.96	46.76	42.73
CI139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	20.00	40.00	28.33	40.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 99

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-02330	Laborer		Hour	=====	=====	=====
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	640.00	60.00	44.83	30.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	40.00	40.00	44.06	41.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	40.00	40.00	25.00	25.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	80.00	45.00	45.40	50.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	40.00	50.00	39.57	40.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	20.00	100.00	120.00	120.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	50.00	35.00	86.00	133.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	160.00	40.00	44.41	30.00
BR0063-042		US 6 MM 148-149	12/11/14	70.00	40.00	29.89	30.71
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	8.00	50.00	33.32	40.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,168.00	52.53	44.86	38.15
		WEIGHTED AVERAGE FOR THE YEAR		2,632.00	45.65	46.72	41.70
=====	206-00000	Str Excav		Cubic Yard	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2,577.00	15.50	16.49	16.49
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	143.00	30.00	21.20	23.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	5,635.00	10.00	21.20	19.50
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2,970.00	13.00	15.52	12.42
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	39.00	26.16	54.50	54.50
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	217.00	10.00	27.06	10.25
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	117.00	50.00	83.00	80.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11,698.00	12.67	18.97	17.63
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	222.00	16.00	26.68	17.25
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	8,219.00	14.00	14.96	10.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	408.00	12.00	58.33	12.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	45.11	10.50	46.26	60.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	1,334.00	21.00	29.63	15.55
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	2,414.00	20.00	13.18	16.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	185.00	20.00	54.75	25.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	5,662.00	10.00	16.43	7.50
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	275.00	50.00	54.20	45.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	579.00	23.00	60.00	25.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	203.00	10.00	119.50	200.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	2,000.00	50.00	20.88	18.75
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	2,336.00	36.75	44.69	44.69
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	959.00	18.00	19.06	24.20
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24,841.11	19.84	19.30	17.42

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 100

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-00000	Str Excav		Cubic Yard	=====		
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	350.00	10.00	13.35	13.35
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	62.00	12.00	22.46	34.92
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	6,604.00	12.00	12.28	7.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	2,964.00	12.00	16.67	15.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	2,480.00	18.00	36.13	22.50
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1,345.00	15.00	10.00	10.00
FBR120A-011		SH 120 MP 0.165	07/17/14	1,015.00	15.00	22.00	14.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	888.00	9.40	17.43	16.00
STR R300-191		Eagle and Routt Counties	07/31/14	115.00	150.00	77.50	125.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	2,064.00	15.00	17.29	13.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	488.00	25.00	26.00	21.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	9,628.00	8.50	16.87	7.50
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1,587.00	18.26	18.72	18.72
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	12,590.00	8.00	6.98	2.41
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	831.00	12.00	27.00	27.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	8,678.00	24.64	24.08	24.08
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	18,962.00	20.00	16.10	10.50
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	3,089.00	12.00	10.50	10.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		73,740.00	15.18	15.68	11.43
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	500.00	25.00	23.17	25.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	1,120.00	35.00	39.33	38.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	475.00	27.00	27.34	10.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	75.00	70.00	62.42	60.50
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	21,083.00	20.00	13.25	12.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1,644.00	10.00	21.25	7.00
BR0063-042		US 6 MM 148-149	12/11/14	2,859.00	25.00	19.93	20.47
FBRR600-417		US287(FEDERAL BLVD)OVER BNSF/	12/18/14	13,432.00	15.99	14.02	12.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	56.40	10.00	33.16	26.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		41,244.40	19.27	15.40	13.42
		WEIGHTED AVERAGE FOR THE YEAR		151,523.51	16.86	16.52	13.44
=====	206-00010	Str Excav (Spec)		Cubic Yard	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	67.00	62.98	109.00	109.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		67.00	62.98	109.00	109.00
		WEIGHTED AVERAGE FOR THE YEAR		67.00	62.98	109.00	109.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 101

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-00050		Str Bkfl (Spec)		Cubic Yard	=====	=====	=====
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	1,567.00	25.00	23.00	15.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,567.00	25.00	23.00	15.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	4,831.00	71.12	71.12	71.12
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,831.00	71.12	71.12	71.12
		WEIGHTED AVERAGE FOR THE YEAR		6,398.00	59.82	52.19	57.38
===== 206-00065		Str Bkfl (Flow-Fill)		Cubic Yard	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	27.00	135.00	252.45	170.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	190.00	70.00	124.30	262.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	15.00	150.00	121.92	76.50
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	10.00	140.00	263.68	208.80
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	7.00	200.00	168.50	130.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2,131.00	120.00	94.69	98.51
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	20.00	150.00	226.60	226.60
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,400.00	116.96	97.41	113.74
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	45.11	92.00	137.23	140.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	21.00	180.00	156.25	150.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	50.00	180.00	169.24	175.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	10.00	300.00	300.00	300.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	12.00	250.00	299.93	85.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	10.00	220.00	476.44	600.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	56.00	2100.00	326.38	204.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	328.00	120.00	132.62	109.24
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	93.00	145.00	173.92	330.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		625.11	312.87	181.15	169.86
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	50.00	130.00	114.59	125.17



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 102

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-00065	Str Bkfl (Flow-Fill)		Cubic Yard	=====	=====	=====
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	10.00	150.00	150.00	150.00
STR R300-191		Eagle and Routt Counties	07/31/14	90.00	300.00	255.00	360.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	54.00	250.00	104.00	104.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	84.00	150.00	185.30	220.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	216.00	201.94	190.05	190.05
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	241.00	150.00	101.58	94.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		745.00	189.09	131.30	171.76
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	18.00	200.00	383.33	150.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	392.00	105.00	146.24	100.21
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	105.00	130.00	198.00	205.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	6.00	320.00	339.27	550.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	30.00	145.00	189.28	170.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		551.00	117.39	171.92	130.50
		WEIGHTED AVERAGE FOR THE YEAR		4,321.11	157.79	113.51	134.00
=====	206-00066	Str Bkfl (FF Ash)		Cubic Yard	=====	=====	=====
FBR0404-051		US 40 EBND OVER TOLLGATE CREEK	02/27/14	5.00	150.00	246.12	98.94
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	150.00	246.12	98.94
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	1,139.00	80.00	101.33	100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,139.00	80.00	101.33	100.00
		WEIGHTED AVERAGE FOR THE YEAR		1,144.00	80.31	103.01	100.00
=====	206-00100	Str Bkfl (CL 1)		Cubic Yard	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1,481.00	35.52	50.41	50.41
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	45.00	40.00	84.91	88.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	4,285.00	20.00	21.68	19.50
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	156.00	36.84	54.50	54.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 103

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-00100	Str Bkfl (CL 1)		Cubic Yard	=====	=====	=====
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	10.00	30.00	178.15	342.08
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	178.00	16.00	46.13	34.50
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	91.00	50.00	118.50	110.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,246.00	24.58	25.99	30.46
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	6,162.00	28.00	27.05	30.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	525.00	23.00	58.33	45.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	218.00	30.00	38.49	25.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	7,080.00	20.00	24.90	32.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	2,753.00	82.00	48.27	35.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	322.00	50.00	151.95	60.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	165.00	21.00	126.00	175.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	219.00	50.00	57.64	35.28
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	165.00	47.25	62.85	62.85
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	333.00	21.00	33.47	43.90
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		17,942.00	33.65	31.72	34.43
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	240.00	15.00	48.52	48.52
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	5,094.00	30.00	33.33	29.61
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	1,598.00	23.00	61.67	75.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	632.00	30.00	25.00	25.00
FBR120A-011		SH 120 MP 0.165	07/17/14	880.00	30.00	51.50	27.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	651.00	15.00	53.66	39.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	146.00	30.00	48.10	50.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	135.00	50.00	74.25	67.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	8,245.00	28.00	41.07	40.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	6,173.00	19.62	20.55	20.55
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	11,296.00	20.00	31.57	34.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	1,384.00	25.00	71.00	71.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1,051.00	45.15	41.99	41.99
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	5,061.00	22.00	31.90	23.50
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	1,853.00	30.00	22.00	22.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		44,439.00	24.44	35.42	33.90
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	942.00	50.00	46.43	49.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 104

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-00100	Str Bkfl (CL 1)		Cubic Yard	=====	=====	=====
STA103A-002		SH103 OVERLAY MM 2-13.5	11/13/14	60.00	110.00	73.35	65.60
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	9,950.00	35.00	44.40	32.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1,491.00	25.00	44.59	24.35
BR0063-042		US 6 MM 148-149	12/11/14	1,955.00	40.00	57.79	51.65
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	13,278.00	25.00	26.13	23.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	94.20	21.00	49.07	37.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			27,770.20	30.66	38.02	30.00
	WEIGHTED AVERAGE FOR THE YEAR			96,397.20	27.96	34.74	32.63
=====	206-00200	Str Bkfl (CL 2)		Cubic Yard	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1,535.00	48.98	57.96	57.96
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	70.00	10.00	13.90	13.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	73.00	15.00	26.59	11.25
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	6.00	108.53	54.50	54.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,684.00	46.10	44.32	54.05
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	830.00	20.00	17.43	15.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	283.00	18.00	20.00	32.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	309.00	47.25	44.00	44.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	125.00	15.00	44.16	110.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,547.00	24.67	22.07	31.58
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	170.00	14.00	16.83	16.83
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	221.00	18.00	31.86	23.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	305.00	8.00	25.00	10.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
FBR120A-011		SH 120 MP 0.165	07/17/14	255.00	20.00	30.50	18.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	100.00	13.00	32.53	20.00
STR R300-191		Eagle and Routt Counties	07/31/14	15.00	88.00	107.50	195.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	172.00	17.00	28.83	40.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	150.00	182.03	183.52	183.52
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	279.00	18.00	60.05	120.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 105

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-00200	Str Bkfl (CL 2)		Cubic Yard	=====		
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	151.00	44.10	121.54	121.54
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	258.00	12.00	17.92	10.65
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	267.00	25.00	10.50	10.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,343.00	29.11	34.72	47.93
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	60.00	35.00	56.76	40.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	7,775.00	25.00	16.60	17.00
BR0063-042		US 6 MM 148-149	12/11/14	126.00	30.00	40.72	55.28
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	573.00	14.00	21.10	27.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8,534.00	24.41	17.31	18.40
		WEIGHTED AVERAGE FOR THE YEAR		14,108.00	27.81	21.12	29.00
=====	206-00360	Mechanical Reinforcement of Soil		Cubic Yard	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	892.00	34.60	37.81	37.81
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		892.00	34.60	37.81	37.81
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2,139.00	14.00	13.95	13.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	117.00	20.00	98.33	32.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	4,886.00	12.00	14.29	12.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7,142.00	12.73	14.86	12.63
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	2,795.00	17.00	17.31	12.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	718.00	20.00	32.33	20.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
FBR120A-011		SH 120 MP 0.165	07/17/14	530.00	24.00	25.33	18.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	385.00	15.00	55.31	17.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	8,245.00	22.00	15.64	15.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	2,765.00	15.53	13.80	13.80
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	7,292.00	20.00	23.07	29.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 106

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-00360		Mechanical Reinforcement of Soil		Cubic Yard			
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	1,428.00	13.00	15.00	15.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		24,158.00	19.42	19.62	18.99
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	942.00	20.00	20.33	18.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	404.00	13.00	38.76	37.00
BR0063-042		US 6 MM 148-149	12/11/14	1,168.00	40.00	31.03	17.83
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	4,833.00	20.00	16.14	12.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7,347.00	22.79	21.10	16.64
		WEIGHTED AVERAGE FOR THE YEAR		39,539.00	19.18	18.65	17.79
===== 206-00505		Filter Matl (Spec)		Cubic Yard			
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	402.00	40.00	71.33	85.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		402.00	40.00	71.33	85.00
BR0063-042		US 6 MM 148-149	12/11/14	34.00	80.00	86.61	81.90
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		34.00	80.00	86.61	81.90
		WEIGHTED AVERAGE FOR THE YEAR		436.00	43.12	72.88	84.76
===== 206-00510		Filter Matl (CL A)		Cubic Yard			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	161.00	40.00	42.07	33.50
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	627.00	50.00	51.60	43.51
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	51.00	60.00	90.38	51.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		839.00	48.69	51.64	42.07
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	21.00	50.00	50.79	38.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 107

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-00510	Filter Matl (CL A)		Cubic Yard	=====	=====	=====
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	20.00	54.00	83.00	81.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	77.00	68.30	101.00	101.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		118.00	62.62	76.43	86.40
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	29.00	40.00	51.67	51.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	30.00	84.00	87.56	87.56
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		59.00	62.37	60.87	69.59
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	182.00	53.50	53.23	33.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1,487.00	37.00	62.87	70.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,669.00	38.80	62.18	65.37
		WEIGHTED AVERAGE FOR THE YEAR		2,685.00	43.45	57.79	59.32
=====	206-00520	Filter Matl (CL B)		Cubic Yard	=====	=====	=====
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	38.00	45.00	143.33	200.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	5.00	40.00	210.50	200.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	696.00	60.00	78.75	86.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	89.25	107.01	107.01
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		740.00	59.13	82.18	92.65
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	24.00	45.00	69.49	40.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		24.00	45.00	69.49	40.00
		WEIGHTED AVERAGE FOR THE YEAR		764.00	58.69	81.40	91.00
=====	206-00530	Filter Matl (CL C)		Cubic Yard	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	320.00	30.00	55.38	49.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		320.00	30.00	55.38	49.10
		WEIGHTED AVERAGE FOR THE YEAR		320.00	30.00	55.38	49.10

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 108

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-01000	Bed Course Matl		Cubic Yard	=====		
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	24.00	28.00	85.00	95.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24.00	28.00	85.00	95.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	265.00	65.00	89.75	79.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		265.00	65.00	89.75	79.00
		WEIGHTED AVERAGE FOR THE YEAR		289.00	61.93	89.45	80.33
=====	206-01500	Cofferdam		LUMP SUM	=====		
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	43575.00	49972.25	49972.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	43575.00	49972.25	49972.25
		WEIGHTED AVERAGE FOR THE YEAR		1.00	43575.00	49972.25	49972.25
=====	206-01750	Shoring		LUMP SUM	=====		
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	10000.00	11222.10	15000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	10000.00	11222.10	15000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	10000.00	11222.10	15000.00
=====	206-01781	Shoring (A 1)		LUMP SUM	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	76500.00	46750.60	102153.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	13000.00	41278.59	21520.71
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	8000.00	11781.25	3425.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	32500.00	35947.45	42366.24
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	30000.00	39470.53	23000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 109

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-01781	Shoring (A 1)		LUMP SUM	=====	=====	=====
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	1.00	10000.00	6750.00	6000.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	1.00	20000.00	18671.72	15000.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	1.00	25000.00	18500.00	22000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	21250.00	22402.64	16500.00
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1.00	22000.00	33644.22	33644.22
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	20000.00	23871.55	15000.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	13000.00	12000.00	12000.00
FBR120A-011		SH 120 MP 0.165	07/17/14	1.00	12500.00	13124.00	8271.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	1.00	15000.00	15984.67	23000.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	1.00	20000.00	43555.30	35280.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	33000.00	97900.00	50000.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	42837.00	47492.84	47492.84
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	50000.00	26667.00	1.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	25200.00	16962.09	16962.09
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	7000.00	152857.20	155000.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	1.00	50000.00	750.00	750.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	25878.08	58650.17	33116.76
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	1.00	50000.00	67930.00	80000.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	10000.00	27347.86	15000.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	25000.00	34626.98	10000.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	28333.33	38318.70	27900.00
		WEIGHTED AVERAGE FOR THE YEAR		22.00	26274.41	42929.13	30526.08
=====	206-01782	Shoring (A 2)		LUMP SUM	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	76500.00	53754.60	137173.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	14000.00	36194.21	21520.71
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	10000.00	22375.00	13500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	33500.00	38107.45	57397.90
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	30000.00	26029.33	12000.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 110

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-01782	Shoring (A 2)		LUMP SUM	=====	=====	=====
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	1.00	20000.00	20396.18	15000.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	1.00	7500.00	25000.00	40000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	19166.67	23793.76	22333.33
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1.00	25000.00	21973.88	21973.88
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	20000.00	22711.55	15000.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	13000.00	10000.00	10000.00
FBR120A-011		SH 120 MP 0.165	07/17/14	1.00	12500.00	13032.67	8297.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	1.00	15000.00	15984.67	23000.00
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	1.00	20000.00	18685.72	16800.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	26000.00	35386.67	15000.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	50000.00	3000.33	1.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	25200.00	10843.54	10843.54
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	2000.00	17659.50	12500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	20870.00	17966.05	13341.54
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	1.00	50000.00	71000.00	80000.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	10000.00	27347.86	15000.00
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	25000.00	34626.98	10000.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	28333.33	39086.20	27900.00
		WEIGHTED AVERAGE FOR THE YEAR		19.00	23773.68	28458.60	24210.46
=====	206-01783	Shoring (A 3)		LUMP SUM	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	144534.62	125772.28	125772.28
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	7000.00	23355.78	6324.27
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	75767.31	34735.39	66048.28
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	1.00	20000.00	17361.93	15000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 111

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01783		Shoring (A 3)		LUMP SUM			
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	1.00	7500.00	11650.00	8300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	13750.00	15457.95	11650.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	13000.00	11500.00	11500.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	33000.00	84566.67	40000.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	5000.00	3000.33	1.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	25200.00	16962.09	16962.09
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	1500.00	16116.25	10400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	15540.00	26931.79	15772.62
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	1.00	50000.00	80980.00	125000.00
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	25000.00	53377.01	55000.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	37500.00	68712.00	90000.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	30157.69	36609.00	37659.97
===== 206-01784		Shoring (A 4)		LUMP SUM			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	6339.43	15307.43	15307.43
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	8000.00	26665.16	6324.27
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	7169.72	25403.19	10815.85
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	1.00	20000.00	15076.83	15000.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	1.00	30000.00	25000.00	2000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	25000.00	18384.56	8500.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	13000.00	11000.00	11000.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	26000.00	27053.33	10000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 112

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01784		Shoring (A 4)		LUMP SUM	=====	=====	=====
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	1000.00	12370.00	4250.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	13333.33	16250.00	8416.67
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	1.00	50000.00	68200.00	50000.00
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	25000.00	51877.01	55000.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	37500.00	60945.34	52500.00
	WEIGHTED AVERAGE FOR THE YEAR			9.00	19926.60	30462.69	18764.63
===== 206-01785		Shoring (A 5)		LUMP SUM	=====	=====	=====
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	1.00	20000.00	15749.84	15000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	20000.00	15749.84	15000.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	1.00	50000.00	87620.00	125000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	50000.00	87620.00	125000.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	35000.00	55677.71	70000.00
===== 206-01787		Shoring (A 7)		LUMP SUM	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	14361.17	17102.56	17102.56
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	14361.17	17102.56	17102.56
	WEIGHTED AVERAGE FOR THE YEAR			1.00	14361.17	17102.56	17102.56
===== 206-01788		Shoring (A 8)		LUMP SUM	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	9347.54	3366.95	3366.95
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	9347.54	3366.95	3366.95
	WEIGHTED AVERAGE FOR THE YEAR			1.00	9347.54	3366.95	3366.95

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 113

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	207-00205	Topsoil		Cubic Yard	=====		
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	1,200.00	25.00	8.75	12.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1,912.00	10.00	22.26	13.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	572.00	12.50	56.27	6.45
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1,178.00	10.00	13.53	4.50
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1,025.00	16.00	30.43	10.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	233.00	10.00	27.93	22.69
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	500.00	10.50	58.21	71.59
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	810.00	16.00	26.56	29.25
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	402.00	30.00	64.00	58.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,832.00	14.95	25.21	18.72
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	486.00	12.00	16.20	32.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	6,226.00	5.00	10.08	7.50
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	356.00	10.00	50.67	35.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	215.00	65.00	45.44	50.20
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	30.00	27.00	63.59	26.20
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	3,025.00	5.00	12.17	16.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	116.00	15.00	20.50	5.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	15,152.00	8.50	12.78	7.50
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	27.00	100.00	66.35	35.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	40.00	75.00	135.50	81.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	21.00	50.00	67.55	55.27
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	215.00	30.00	10.00	10.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	202.00	11.00	27.50	17.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	250.00	39.00	38.50	33.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	14,231.00	15.00	4.21	6.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		40,592.00	10.83	9.87	8.80
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	710.00	12.00	5.78	5.78
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	6,575.00	12.00	6.50	7.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	178.00	8.00	81.88	13.50
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	255.00	20.00	45.33	34.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	1,608.00	10.00	22.27	9.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	270.00	8.00	44.00	56.00
BR1251-008		SH 125 WILLLOW CREEK BRIDGE (D	08/21/14	387.00	11.00	36.79	60.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	558.00	15.00	40.00	60.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 114

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	207-00205	Topsoil		Cubic Yard	=====	=====	=====
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1,465.00	10.00	22.05	15.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	6,549.00	6.00	3.51	3.20
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	5,478.00	30.00	17.98	16.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		24,033.00	14.28	14.53	11.57
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	1,060.00	9.00	41.72	39.16
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	75.00	31.00	54.39	34.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	69,365.00	10.00	4.98	8.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	928.00	11.00	13.12	6.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	5,374.00	10.50	9.02	7.00
BR0063-042		US 6 MM 148-149	12/11/14	1,594.00	25.00	14.42	7.16
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	927.00	12.00	15.55	15.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		79,323.00	10.38	6.20	8.57
		WEIGHTED AVERAGE FOR THE YEAR		151,780.00	11.35	9.16	9.61
=====	207-00210	Stockpile Topsoil		Cubic Yard	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	780.00	4.33	3.25	3.25
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	1,200.00	10.00	6.86	10.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1,759.00	7.00	9.12	6.50
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1,178.00	7.00	7.46	4.50
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	402.00	10.00	22.25	26.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,319.00	7.51	8.37	7.84
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	116.00	5.00	12.75	6.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	27.00	90.00	60.88	35.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	14,231.00	10.00	5.21	6.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14,374.00	10.11	5.32	6.15
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	178.00	9.00	31.45	13.50
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	6,549.00	4.00	2.97	3.20
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,727.00	4.13	3.97	3.47

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 115

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 207-00210		Stockpile Topsoil		Cubic Yard	=====		
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	75.00	23.00	25.68	19.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	69,365.00	6.00	3.74	4.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	928.00	10.00	9.45	6.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		70,368.00	6.07	3.80	4.04
		WEIGHTED AVERAGE FOR THE YEAR		96,788.00	6.62	4.29	4.53
===== 207-00305		Wetland Topsoil		Cubic Yard	=====		
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	2.00	100.00	268.17	39.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	100.00	268.17	39.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	81.00	26.00	50.00	50.00
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	193.00	30.00	18.29	8.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		274.00	28.82	21.30	20.42
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	291.00	25.00	22.00	35.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		291.00	25.00	22.00	35.00
		WEIGHTED AVERAGE FOR THE YEAR		567.00	27.11	23.01	27.97
===== 207-00310		Stockpile Wetland Topsoil		Cubic Yard	=====		
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	2.00	100.00	143.17	39.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	100.00	143.17	39.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	81.00	10.00	50.00	50.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 116

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 207-00310		Stockpile Wetland Topsoil		Cubic Yard			
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	6.00	30.00	117.71	110.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	193.00	20.00	21.29	8.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		280.00	17.32	25.95	22.34
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	19.00	50.00	333.57	476.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	291.00	20.00	22.80	25.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		310.00	21.84	38.23	52.64
		WEIGHTED AVERAGE FOR THE YEAR		592.00	19.97	34.32	38.26
===== 207-00405		Topsoil (Spec)		Cubic Yard			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	780.00	27.36	27.36	27.36
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		780.00	27.36	27.36	27.36
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1,382.00	20.00	27.17	22.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	363.00	55.00	30.79	16.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,745.00	27.28	27.80	20.75
		WEIGHTED AVERAGE FOR THE YEAR		2,525.00	27.31	27.76	22.79
===== 207-01110		Planter Soil Mix		Cubic Yard			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	8.00	103.50	92.01	92.01
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	156.00	5.00	47.74	41.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		164.00	9.80	48.19	43.49
		WEIGHTED AVERAGE FOR THE YEAR		164.00	9.80	48.19	43.49
===== 208-00002		Erosion Log (12 In)		Lin Foot			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	2,848.00	4.25	4.20	4.35

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 117

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00002		Erosion Log (12 In)		Lin Foot	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1,072.00	4.78	4.78	4.78
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	500.00	4.50	5.29	6.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	200.00	5.00	4.36	5.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	600.00	4.00	4.33	3.80
FSA R500-134		VARIOUS LOCATIONS IN SAN LUIS	02/06/14	100.00	8.00	7.31	4.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	500.00	4.00	5.00	4.00
IMO253-214		I-25 @ HARMONY RUBBL.	02/27/14	800.00	8.00	5.15	5.15
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	8,500.00	4.00	5.23	10.25
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1,110.00	5.00	4.60	4.10
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	500.00	5.00	5.16	5.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1,000.00	4.00	4.68	4.90
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	6,012.00	5.00	3.99	3.54
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	500.00	6.71	9.02	9.02
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	1,000.00	3.60	6.40	6.69
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	350.00	6.50	9.18	10.35
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	3,290.00	5.00	5.51	7.80
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	6,150.00	3.50	7.13	10.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	1,230.00	4.00	4.53	4.53
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	40.00	6.00	8.87	9.00
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	200.00	3.80	4.27	3.85
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	2,000.00	4.00	4.46	4.35
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		38,502.00	4.40	4.93	6.96
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	143.00	8.00	8.48	4.65
NH0501-062		US 50 WHITEWATER EAST	04/03/14	620.00	4.00	4.38	4.00
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	50.00	5.00	2.67	1.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	14,000.00	4.00	3.56	4.50
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2,930.00	5.00	4.70	4.50
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	300.00	5.00	5.69	5.51
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	200.00	3.50	5.34	5.75
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	100.00	5.00	7.50	7.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	4,670.00	4.75	5.05	5.40
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	800.00	7.00	4.16	3.95
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	250.00	10.00	5.59	6.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	2,512.00	5.25	5.57	3.25
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	100.00	8.00	6.85	10.40
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	100.00	10.00	8.39	6.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	200.00	3.59	6.75	6.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	1,000.00	9.00	9.00	9.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	600.00	4.00	6.13	6.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	2,000.00	6.00	5.08	5.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	6,244.00	4.00	3.59	3.20
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	50.00	5.00	13.61	5.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	7,890.00	4.00	3.60	4.50



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 118

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00002	Erosion Log (12 In)		Lin Foot	=====	=====	=====
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	500.00	5.50	4.89	4.50
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	100.00	7.00	8.00	5.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	300.00	6.50	7.90	10.80
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	2,000.00	4.50	4.47	4.50
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	950.00	4.50	7.50	7.50
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	2,000.00	4.00	5.00	5.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	250.00	4.00	7.00	7.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	25.00	5.00	5.00	5.00
C127A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	350.00	1.00	5.26	3.85
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	600.00	6.00	5.74	6.97
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	18,800.00	7.25	5.44	5.44
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	810.00	4.50	4.46	4.05
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	6,180.00	5.00	4.00	4.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	250.00	5.00	5.92	3.81
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		77,874.00	5.23	4.25	4.79
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	200.00	5.00	5.14	4.27
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1,400.00	3.60	4.38	4.25
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	100.00	4.00	11.75	25.00
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	600.00	5.00	6.93	7.85
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	110.00	4.00	5.83	4.75
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1,125.00	5.00	5.00	5.00
FBR120A-011		SH 120 MP 0.165	07/17/14	1,200.00	4.00	4.80	6.00
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	218.00	7.00	8.90	7.91
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	100.00	5.00	4.75	5.00
ER0242-062		US 24 MP 285-303.8	07/17/14	200.00	6.00	8.33	5.25
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	500.00	4.25	7.20	3.00
STR R300-191		Eagle and Routt Counties	07/31/14	200.00	5.00	5.00	5.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	200.00	6.00	5.30	5.30
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	160.00	8.00	9.38	5.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	100.00	4.00	5.92	5.50
ERR400-323		PR SH 71 AND SH 39	08/21/14	2,220.00	6.00	3.78	3.60
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	998.00	6.00	3.54	3.30
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	3,500.00	6.27	6.75	6.75
NHPP0212-007		SH 21 POWERS BLVD. & OLD RAN	08/28/14	3,300.00	4.00	3.47	4.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	100.00	5.00	11.00	11.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	3,640.00	3.52	5.52	5.52
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	300.00	4.25	6.33	6.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	900.00	7.00	4.93	5.35
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	9,260.00	6.00	2.75	2.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		30,631.00	5.24	4.54	4.47
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	200.00	5.00	11.00	5.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 119

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00002		Erosion Log (12 In)		Lin Foot	=====	=====	=====
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	2,516.00	8.00	6.36	4.08
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	1,100.00	4.00	4.61	3.58
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	300.00	5.00	5.51	5.20
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	200.00	6.00	8.74	10.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	25,000.00	5.00	4.10	4.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	200.00	6.00	6.25	5.50
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	160.00	4.00	7.04	8.61
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	100.00	7.00	5.94	7.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	5,239.00	4.50	4.21	4.20
BR0063-042		US 6 MM 148-149	12/11/14	360.00	4.00	4.64	3.96
STA0661-013		SH66: US 287 TO I-25	12/18/14	1,460.00	5.00	4.58	4.25
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	100.00	15.00	15.70	6.40
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			36,935.00	5.13	4.32	4.12
	WEIGHTED AVERAGE FOR THE YEAR			183,942.00	5.04	4.46	5.06
===== 208-00003		Erosion Log (18 In)		Lin Foot	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1,626.00	8.00	6.78	8.10
MTCE141A-037		SH 141A MP 21 TO MP 26	03/06/14	200.00	7.00	4.77	6.86
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,826.00	7.89	6.64	7.96
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	13.00	9.00	10.13	8.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	5,870.00	7.00	5.54	5.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5,883.00	7.00	5.55	5.51
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	8,000.00	6.50	6.12	6.35
BR050A-021		US 50 # GRANADA EAST AND WEST					
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	60.00	5.25	12.33	16.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8,060.00	6.49	6.16	6.42
FRR600-417		US287(FEDERAL BLVD)OVER BNSF/	12/18/14	5,731.00	9.00	6.36	3.50
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5,731.00	9.00	6.36	3.50
	WEIGHTED AVERAGE FOR THE YEAR			21,500.00	7.42	6.05	5.52

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 120

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00004	Silt Berm		Lin Foot	=====		
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	100.00	4.50	14.13	13.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		100.00	4.50	14.13	13.50
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	200.00	2.00	10.67	11.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		200.00	2.00	10.67	11.00
		WEIGHTED AVERAGE FOR THE YEAR		300.00	2.83	11.66	11.83
=====	208-00005	Erosion Log		Lin Foot	=====		
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	500.00	5.00	5.22	4.27
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	620.00	5.00	7.38	10.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	5,000.00	5.00	4.46	4.15
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6,120.00	5.00	4.81	4.75
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	150.00	5.00	4.23	4.23
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	2,000.00	6.00	4.65	5.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,150.00	5.93	4.64	4.95
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	1,000.00	5.00	4.45	4.45
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	2,500.00	2.50	4.47	4.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,500.00	3.21	4.29	4.08
		WEIGHTED AVERAGE FOR THE YEAR		11,770.00	4.64	4.47	4.50
=====	208-00007	Erosion Log (8 In)		Lin Foot	=====		
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	50.00	6.00	6.57	4.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.00	6.00	6.57	4.50
		WEIGHTED AVERAGE FOR THE YEAR		50.00	6.00	6.57	4.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 121

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00009		Erosion Log (20 In)		Lin Foot	=====		
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	3,290.00	6.00	7.74	9.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,290.00	6.00	7.74	9.00
BR1251-008 NHPP 0703-392		SH 125 WILLOW CREEK BRIDGE (D TWIN TUNNELS WIDENING CONST-P	08/21/14 08/25/14	2,620.00 500.00	6.00 8.45	9.41 8.99	8.50 8.99
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,120.00	6.39	9.39	8.58
BR0063-042		US 6 MM 148-149	12/11/14	3,257.00	8.00	6.50	5.89
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,257.00	8.00	6.50	5.89
		WEIGHTED AVERAGE FOR THE YEAR		9,667.00	6.80	7.79	7.82
===== 208-00011		Erosion Bales (Weed Free)		Each	=====		
NH 1602-134 FSA R500-134		US 160/US 550 CONC PAVING VARIOUS LOCATIONS IN SAN LUIS	01/09/14 02/06/14	32.00 10.00	20.00 20.00	19.45 20.00	20.25 25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		42.00	20.00	19.66	21.38
FSA088A-030 NHPP5502-080 STA R500-151		ARAP (SH88) RESURF & INT IMPR US 550 RED MTN PASS RUBY WALL SH 3 SOUTH OF DURANGO AND SH	04/10/14 04/25/14 06/19/14	12.00 100.00 90.00	40.00 23.00 20.00	17.50 30.38 24.90	17.00 32.00 23.44
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		202.00	22.67	26.54	27.30
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	300.00	19.00	16.03	12.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		300.00	19.00	16.03	12.00
		WEIGHTED AVERAGE FOR THE YEAR		544.00	20.44	18.39	18.40

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 122

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00015	Sand Bag		Each	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	200.00	27.52	4.79	4.79
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		200.00	27.52	4.79	4.79
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	800.00	16.62	8.99	8.99
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	752.00	7.00	4.00	4.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,552.00	11.96	6.57	6.57
		WEIGHTED AVERAGE FOR THE YEAR		1,752.00	13.74	6.37	6.37
=====	208-00020	Silt Fence		Lin Foot	=====		
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	1,000.00	1.50	2.20	2.30
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	600.00	1.50	1.62	2.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	4,000.00	1.10	1.59	1.50
FSA R500-134		VARIOUS LOCATIONS IN SAN LUIS	02/06/14	100.00	3.50	3.63	1.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	500.00	2.00	2.72	2.90
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	2,740.00	2.00	2.05	1.65
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	2,000.00	2.50	1.19	1.24
MTCE141A-037		SH 141A MP 21 TO MP 26	03/06/14	300.00	2.00	2.20	1.60
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	100.00	5.00	2.50	4.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	250.00	1.50	2.83	2.83
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11,590.00	1.73	1.84	1.69
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	1,400.00	2.50	1.77	2.00
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	200.00	2.00	1.92	2.50
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	15,000.00	1.50	1.13	1.50
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1,823.00	1.20	1.35	1.25
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	100.00	2.00	3.45	3.86
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	10,000.00	1.30	1.60	2.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	1,160.00	6.00	1.25	1.15
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	400.00	2.00	3.70	7.30
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	400.00	10.00	5.09	2.50
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	250.00	1.70	3.00	4.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	32,832.00	1.75	1.35	0.90
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	1,000.00	1.15	1.58	2.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 123

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00020		Silt Fence		Lin Foot	=====	=====	=====
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	1,330.00	2.75	2.21	3.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	1,717.00	1.00	1.54	1.26
ERO361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	5,000.00	2.00	2.00	2.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	476.00	2.90	2.75	2.50
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	500.00	2.00	1.77	1.71
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	300.00	4.00	2.88	2.50
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	24,060.00	1.20	1.34	1.15
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		97,948.00	1.64	1.38	1.36
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	2,800.00	1.25	1.45	1.45
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	1,100.00	1.75	1.98	1.46
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	4,200.00	1.05	1.86	2.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR120A-011		SH 120 MP 0.165	07/17/14	250.00	1.50	2.12	1.25
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	3,507.00	2.00	2.08	1.75
STR R300-191		Eagle and Routt Counties	07/31/14	100.00	2.00	4.00	3.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	1,200.00	1.75	1.20	1.20
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	6,206.00	2.50	1.17	1.20
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	7,500.00	1.10	1.23	1.37
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	21,000.00	1.20	1.81	2.30
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		47,863.00	1.43	1.71	1.84
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	500.00	1.50	1.40	1.01
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	500.00	5.00	2.08	2.30
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	13,100.00	1.50	1.66	2.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	150.00	1.50	3.51	5.25
BR0063-042		US 6 MM 148-149	12/11/14	300.00	1.25	2.03	1.73
STA0661-013		SH66: US 287 TO I-25	12/18/14	450.00	1.00	2.07	2.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15,000.00	1.60	1.67	1.99
		WEIGHTED AVERAGE FOR THE YEAR		172,401.00	1.58	1.52	1.57
===== 208-00021		Silt Fence (Reinf)		Lin Foot	=====	=====	=====
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	346.00	6.00	2.99	2.14
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		346.00	6.00	2.99	2.14

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 124

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00021		Silt Fence (Reinf)		Lin Foot	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	5,000.00	2.75	2.28	2.00
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	400.00	7.00	4.77	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,400.00	3.06	2.36	2.22
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	9,300.00	2.25	3.92	4.25
BR050A-021		US 50 # GRANADA EAST AND WEST					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,300.00	2.25	3.92	4.25
		WEIGHTED AVERAGE FOR THE YEAR		15,046.00	2.63	3.16	3.47
===== 208-00030		Sediment Basin		Each	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	10000.00	6688.82	1400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	10000.00	6688.82	1400.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	5000.00	2949.56	830.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5000.00	2949.56	830.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	7500.00	5286.60	1115.00
===== 208-00033		Sediment Trap		Each	=====		
NHPP1602-144		US 160 WOLF CREEK TUNNEL WEST	08/14/14	2.00	7000.00	4490.39	4128.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	495.95	1101.01	1101.01
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	4831.98	4113.79	3119.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	4831.98	4113.79	3119.00
===== 208-00035		Aggregate Bag		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	160.00	5.50	5.40	5.60

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 125

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00035	Aggregate Bag		Lin Foot	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	16.00	16.39	16.39	16.39
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	80.00	6.00	5.47	5.50
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1,120.00	8.00	7.23	7.50
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	100.00	6.00	6.72	4.15
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	3,000.00	6.00	9.15	9.15
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	200.00	11.00	6.06	5.49
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	300.00	7.00	5.09	5.00
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	2,500.00	6.00	5.64	5.64
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	100.00	12.00	13.73	6.12
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	70.00	16.00	8.45	12.50
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	120.00	8.00	5.55	3.85
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	700.00	8.00	7.36	7.36
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	300.00	6.00	5.67	10.00
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	100.00	7.00	8.95	4.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	2,000.00	6.00	5.01	3.45
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10,866.00	6.61	6.48	6.62
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1.00	1000.00	46.77	15.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	900.00	7.00	5.10	3.50
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1,260.00	8.00	6.70	6.50
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	704.00	5.00	3.50	2.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	212.00	13.00	7.25	7.16
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	100.00	8.00	8.67	7.00
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	100.00	17.00	5.01	5.25
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	410.00	10.00	6.80	5.25
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	100.00	10.00	7.18	6.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	40.00	6.00	10.63	8.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	200.00	10.00	14.79	5.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	400.00	5.00	4.25	5.25
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	100.00	8.00	12.50	5.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	200.00	8.00	7.40	10.80
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	668.00	8.00	11.05	9.04
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	200.00	6.00	2.00	2.00
ERO361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	600.00	5.30	11.00	11.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	100.00	8.00	14.25	13.50
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	70.00	6.00	6.65	9.15
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	360.00	3.15	11.36	11.36
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2,452.00	10.00	8.00	8.15
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	625.00	8.00	5.50	5.50
F SAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	500.00	5.00	5.76	3.68
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10,302.00	7.96	7.30	6.67
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	500.00	5.00	13.00	9.75



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 126

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00035	Aggregate Bag		Lin Foot	=====	=====	=====
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	500.00	12.00	5.96	8.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	200.00	5.50	11.50	12.00
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	600.00	8.00	5.90	5.80
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	250.00	8.00	7.58	6.85
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1,524.00	5.00	7.00	7.00
FBR120A-011		SH 120 MP 0.165	07/17/14	10.00	15.00	8.33	11.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	100.00	10.00	12.45	7.50
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	80.00	9.00	7.25	8.00
ERO242-062		US 24 MP 285-303.8	07/17/14	100.00	7.50	10.83	7.50
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	275.00	10.00	9.22	8.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	1,000.00	6.00	8.67	2.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	200.00	5.00	4.50	4.00
STR R300-191		Eagle and Routt Counties	07/31/14	100.00	15.00	7.00	8.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	100.00	10.00	5.00	5.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	20.00	12.00	10.60	10.60
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	400.00	8.00	7.52	8.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	200.00	8.00	9.50	4.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	264.00	8.00	15.10	10.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	300.00	10.00	15.88	40.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	3,500.00	6.54	5.06	5.06
NHPP0212-007		SH 21 POWERS BLVD. & OLD RAN	08/28/14	48.00	6.25	8.18	14.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	1,050.00	8.00	6.00	6.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	600.00	5.41	11.41	11.41
FSA R100-221		FY15 RAMP METERING	09/04/14	1,000.00	15.00	7.57	8.29
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	500.00	6.00	7.87	8.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	800.00	10.00	8.65	8.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		14,221.00	7.73	8.28	7.39
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	200.00	10.00	7.46	8.64
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	200.00	9.00	7.71	6.39
BR 4701-127		C-470 & I-25	10/14/14	220.00	10.00	8.06	8.06
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	200.00	9.00	10.68	13.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	200.00	10.00	9.84	10.90
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	1,000.00	7.00	8.00	6.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	3,000.00	4.00	6.60	6.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	300.00	8.00	6.42	5.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	50.00	10.00	11.50	13.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	700.00	6.00	5.27	7.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	525.00	8.00	8.60	8.80
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	560.00	9.00	8.63	10.38
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	100.00	9.00	11.06	14.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	20.00	8.00	7.63	9.45
BR0063-042		US 6 MM 148-149	12/11/14	32.00	15.00	4.14	3.07

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 127

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00035	Aggregate Bag		Lin Foot	=====	=====	=====
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	125.00	8.50	14.41	3.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	780.00	8.00	6.52	5.20
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	100.00	20.00	10.70	6.40
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			8,312.00	6.74	7.18	6.54
	WEIGHTED AVERAGE FOR THE YEAR			43,701.00	7.32	7.37	6.86
=====	208-00040	Check Dam		Each	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	381.40	1011.35	1011.35
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	2500.00	866.25	850.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	1440.70	895.27	930.68
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	8.00	550.00	362.42	365.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	24.00	297.15	528.91	528.91
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			32.00	360.36	424.86	487.93
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	25.00	70.00	401.66	401.66
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	30.00	420.00	532.55	532.55
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			55.00	260.91	473.05	473.05
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	2.00	400.00	1586.81	1250.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	400.00	1586.81	1250.00
	WEIGHTED AVERAGE FOR THE YEAR			91.00	324.87	593.39	505.42
=====	208-00041	Rock Check Dam		Each	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	4.00	350.00	1024.71	356.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	350.00	1024.71	356.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 128

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00041		Rock Check Dam		Each	=====	=====	=====
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	2.00	330.00	655.00	210.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	82.00	550.00	785.98	400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		84.00	544.76	784.92	395.48
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	93.00	265.00	343.96	290.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		93.00	265.00	343.96	290.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	11.00	450.00	341.50	397.50
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	1.00	3000.00	2253.12	5120.00
BR0063-042		US 6 MM 148-149	12/11/14	1.00	400.00	671.41	716.62
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	642.31	560.19	785.32
		WEIGHTED AVERAGE FOR THE YEAR		194.00	413.17	632.47	370.22
===== 208-00045		Conc Washout Str		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	1800.00	3552.47	1870.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	2515.53	2451.09	2451.09
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	1.00	500.00	690.34	1.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	1.00	1000.00	579.41	600.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	1.00	1000.00	1233.00	2135.00
FSA R500-134		VARIOUS LOCATIONS IN SAN LUIS	02/06/14	1.00	1000.00	946.25	250.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2.00	800.00	1047.40	567.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	6.00	800.00	1338.33	415.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	4.00	1000.00	950.00	950.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	2.00	1000.00	1111.67	170.00
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	1.00	800.00	1638.50	287.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1.00	600.00	1026.26	500.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2.00	800.00	3211.49	1256.94
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	2.00	953.58	1604.26	1604.26
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	2.00	910.00	1304.49	777.77
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	2.00	690.00	1335.15	2070.30
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	5.00	850.00	666.25	840.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 129

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00045	Conc Washout Str		Each =====			
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	18.00	1200.00	1365.00	152.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	4.00	800.00	1207.60	2000.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	1.00	750.00	500.00	500.00
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	1.00	500.00	933.33	850.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1.00	500.00	2009.45	1250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		60.00	985.38	1378.66	746.88
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1.00	1000.00	1211.67	2270.00
NH0501-062		US 50 WHITEWATER EAST	04/03/14	1.00	1000.00	1075.00	900.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	2.00	500.00	915.00	650.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	20.00	775.00	1206.11	1000.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	4.00	700.00	1243.33	1380.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	3.00	900.00	1255.00	1750.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	4.00	800.00	826.67	400.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	1.00	800.00	816.67	1250.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	2.00	2270.00	2003.40	1122.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	2.00	1000.00	1073.34	1100.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	1.00	800.00	818.11	1039.95
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	13.00	250.00	387.93	250.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	2.00	901.63	554.73	200.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	2.00	1400.00	1400.00	1400.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	1.00	900.00	1306.75	600.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	2.00	800.00	714.25	750.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	2.00	1000.00	981.50	1000.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	5.00	750.00	1126.49	700.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	2.00	1000.00	922.39	1000.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	5.00	600.00	860.18	800.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	5.00	1000.00	2123.49	2500.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	5.00	775.00	639.33	500.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	1.00	800.00	3080.00	2160.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	2.00	1080.00	1601.72	1102.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	2.00	750.00	890.37	728.51
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	2.00	500.00	650.00	650.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	1.00	775.00	600.00	600.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	2.00	761.00	1175.00	1250.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	1.00	1000.00	1275.00	1250.00
C127A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	1.00	1.00	422.80	500.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	2.00	2100.00	1850.58	1776.75
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	3.00	1200.00	1431.25	1562.50
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	6.00	535.50	1312.50	1312.50
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	20.00	700.00	838.63	680.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	5.00	1000.00	1000.00	1000.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	1.00	781.96	792.00	735.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	5.00	850.00	307.04	278.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		139.00	785.04	964.79	916.81

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 130

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00045	Conc Washout Str		Each	=====	=====	=====
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	2.00	905.00	676.21	676.21
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	1.00	1000.00	759.39	518.77
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	7.00	901.60	1148.80	1000.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	11.00	750.00	1275.00	1500.00
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	3.00	700.00	1460.00	2000.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	7.00	800.00	1057.20	737.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	8.00	850.00	1000.00	1000.00
FBR120A-011		SH 120 MP 0.165	07/17/14	2.00	880.00	1114.67	1243.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	3.00	750.00	1216.67	1150.00
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	1.00	3000.00	4734.96	7546.87
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	2.00	1000.00	910.00	750.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	2.00	750.00	950.00	500.00
ER0242-062		US 24 MP 285-303.8	07/17/14	2.00	800.00	454.50	600.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	2.00	750.00	1127.70	1881.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	15.00	400.00	429.06	500.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	3.00	1500.00	2375.00	750.00
STR R300-191		Eagle and Routt Counties	07/31/14	4.00	1500.00	1150.00	1800.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	12.00	850.00	325.00	325.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	1.00	800.00	795.00	795.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	5.00	400.00	358.97	75.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	2.00	800.00	610.00	570.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	2.00	700.00	1179.82	1000.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	1.00	800.00	1117.50	825.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	6.00	900.00	1166.53	840.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	2.00	986.45	1221.21	1221.21
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	700.00	2318.22	1200.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	1.00	800.00	5100.00	5100.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	2.00	1260.00	1312.50	1312.50
FSA R100-221		FY15 RAMP METERING	09/04/14	6.00	780.00	821.22	384.88
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	12.00	400.00	407.07	500.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	10.00	500.00	1223.30	1400.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	2.00	1500.00	1500.00	1500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		140.00	768.96	971.18	951.26
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	1.00	500.00	1166.67	500.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	2.00	1750.00	1350.00	1400.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	2.00	900.00	1549.50	1509.51

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 131

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00045		Conc Washout Str		Each =====			
BR 4701-127		C-470 & I-25	10/14/14	1.00	900.00	1512.16	1512.16
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	1.00	1500.00	3232.77	5200.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	2.00	1100.00	500.00	500.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	15.00	800.00	1374.00	1000.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	4.00	860.00	1245.35	1020.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	3.00	1000.00	850.00	850.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	1.00	1100.00	2775.00	550.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	3.00	905.00	909.02	1000.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	2.00	700.00	3750.00	1250.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	4.00	850.00	1280.21	1640.63
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	1.00	1500.00	1387.44	1200.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	2.00	800.00	1765.99	761.25
BR0063-042		US 6 MM 148-149	12/11/14	4.00	1300.00	963.34	921.37
FBRR600-417		US287(FEDERAL BLVD)OVER BNSF/	12/18/14	2.00	750.00	4530.99	900.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	3.00	700.00	1217.57	785.00
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	1.00	2000.00	3500.00	3500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		54.00	951.02	1577.01	1383.10
		WEIGHTED AVERAGE FOR THE YEAR		393.00	832.70	1127.13	970.36
===== 208-00050		Storm Drain Inlet Protection		Each =====			
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	8.00	150.00	132.90	150.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	10.00	200.00	253.70	321.58
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18.00	177.78	208.40	245.32
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1.00	300.00	236.67	265.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	150.00	125.00	179.61	145.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	1.00	150.00	340.00	260.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	12.00	150.00	216.38	130.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	106.00	165.00	144.66	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		270.00	142.56	167.08	147.17
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	56.00	200.00	415.00	190.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	7.00	200.00	175.00	75.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	12.00	175.00	64.00	64.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 132

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00050		Storm Drain Inlet Protection		Each =====			
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	35.00	200.00	94.69	80.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	5.00	120.00	146.96	200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		-----	-----	-----	-----
				115.00	193.91	270.97	136.81
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	4.00	50.00	271.00	492.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	40.00	130.00	155.72	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		-----	-----	-----	-----
				44.00	122.73	159.44	53.82
		WEIGHTED AVERAGE FOR THE YEAR		=====	=====	=====	=====
				447.00	155.23	183.71	139.27
===== 208-00051		Storm Drain Inlet Protection (Type 1)		Lin Foot =====			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	60.00	5.50	5.40	5.60
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	174.00	7.43	12.96	12.96
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	740.00	10.00	7.43	7.50
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	80.00	17.00	22.13	16.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	100.00	8.00	17.00	17.00
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	48.00	14.00	20.00	4.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		-----	-----	-----	-----
				1,202.00	9.86	9.34	9.41
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	620.00	5.50	8.33	8.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	285.00	6.00	7.50	10.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	160.00	60.00	31.71	114.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	328.00	17.00	8.24	5.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	20.00	8.50	56.52	208.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	60.00	10.50	84.50	12.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	51.00	10.00	11.05	9.04
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	8.00	61.95	55.71	55.71
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	10.00	6.00	16.26	14.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		-----	-----	-----	-----
				1,542.00	14.37	16.56	21.80
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	540.00	8.00	11.89	25.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 133

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00051		Storm Drain Inlet Protection (Type 1)		Lin Foot	=====		
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	643.00	6.00	13.75	10.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	455.00	6.50	8.00	8.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	30.00	8.00	10.87	8.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	84.00	25.00	15.50	11.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	30.00	5.41	5.41	5.41
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	500.00	8.00	11.37	25.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,282.00	7.73	12.05	16.39
NH 2851-008		Conejos County, on US 285 in	11/20/14	40.00	6.00	7.28	5.50
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	80.00	10.00	10.24	9.45
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	638.00	8.00	11.84	2.50
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	6.00	6.00	204.73	75.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		764.00	8.09	8.72	4.74
		WEIGHTED AVERAGE FOR THE YEAR		5,790.00	9.99	11.33	13.15
===== 208-00052		Storm Drain Inlet Protection (Type 2)		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	100.00	35.00	34.07	35.50
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	13.00	20.48	21.00	21.00
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	115.00	30.00	32.19	24.25
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	370.00	35.00	36.26	36.26
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	104.00	60.00	44.00	16.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		702.00	37.62	36.75	30.90
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	40.00	23.50	47.50	10.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	50.00	30.00	27.24	55.11
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	210.00	22.05	51.86	51.86
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		300.00	23.57	43.08	46.82
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	20.00	23.50	22.45	25.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 134

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00052		Storm Drain Inlet Protection (Type 2)		Lin Foot	=====	=====	=====
NHPP1602-144		US 160 WOLF CREEK TUNNEL WEST	08/14/14	40.00	50.00	103.43	29.48
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	100.00	42.00	42.00	42.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	400.00	60.00	48.16	42.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		560.00	54.77	49.95	40.50
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	4.00	28.00	43.14	65.41
NH 2851-008		Conejos County, on US 285 in	11/20/14	360.00	20.00	59.58	67.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		364.00	20.09	59.65	58.39
		WEIGHTED AVERAGE FOR THE YEAR		1,926.00	37.10	48.55	41.88
===== 208-00055		Rigid Inlet Prot Device		Each	=====	=====	=====
FBR120A-011		SH 120 MP 0.165	07/17/14	2.00	500.00	310.67	420.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	500.00	310.67	420.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	500.00	310.67	420.00
===== 208-00060		Temporary Slope Drain		Lin Foot	=====	=====	=====
FBR0404-051		US 40 EBND OVER TOLLGATE CREEK	02/27/14	400.00	20.00	17.86	8.91
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		400.00	20.00	17.86	8.91
		WEIGHTED AVERAGE FOR THE YEAR		400.00	20.00	17.86	8.91
===== 208-00070		Vehicle Tracking Pad		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	3.00	2250.00	2150.00	2300.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	4.00	3034.68	1554.83	1554.83
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	2.00	1500.00	962.00	1.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	1.00	1000.00	1407.84	1500.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	2.00	2000.00	2344.75	2140.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2.00	1500.00	2024.06	1782.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	4.00	1800.00	2500.00	2500.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	2.00	1800.00	1933.33	700.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 135

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00070	Vehicle Tracking Pad		Each =====			
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	2.00	1200.00	1076.26	600.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	4.00	1750.00	1935.65	2005.16
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	4.00	2434.25	1659.90	1659.90
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	2.00	1500.00	1560.10	1619.28
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	3.00	1600.00	1787.50	1900.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	2.00	1200.00	1825.00	2500.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	1.00	1500.00	500.00	500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		38.00	1882.26	1823.81	1688.53
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	3.00	1100.00	1666.67	1400.00
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	1.00	1000.00	673.67	20.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	20.00	1500.00	1789.82	1600.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	6.00	1600.00	1933.33	2600.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	3.00	1500.00	1725.00	1250.00
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	6.00	1500.00	1600.00	700.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	3600.00	2343.00	1935.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	4.00	1365.00	1134.38	1000.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	1.00	2000.00	3047.01	3500.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	12.00	3100.00	3100.00	3100.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	1.00	1500.00	1530.00	500.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	1.00	1500.00	1645.00	2100.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	10.00	1500.00	2364.52	1700.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	2.00	2500.00	1622.94	1500.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	5.00	1500.00	1954.57	3000.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	5.00	1200.00	2868.26	4200.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	3.00	1650.00	3101.96	1695.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	5.00	1625.00	1800.00	1800.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	2.00	1625.00	1737.50	1375.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	1.00	1800.00	1675.00	1750.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	1.00	2000.00	2000.00	2000.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	12.00	1995.00	2887.50	2887.50
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	20.00	1750.00	2083.87	1600.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	3.00	1250.00	3000.00	3000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		128.00	1757.62	2069.34	2040.94
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	3.00	1500.00	1023.93	1023.93
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	1.00	1500.00	2511.80	1448.60
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	7.00	1485.00	1309.39	1650.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 136

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00070	Vehicle Tracking Pad		Each	=====	=====	=====
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	3.00	1400.00	2600.00	2500.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	8.00	1700.00	1569.00	1580.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	6.00	1500.00	1500.00	1500.00
FBR120A-011		SH 120 MP 0.165	07/17/14	4.00	1500.00	1342.33	1620.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	4.00	1200.00	1666.67	1000.00
STR R300-191		Eagle and Routt Counties	07/31/14	2.00	2500.00	2000.00	2000.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	1.00	2500.00	1525.00	1525.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	1.00	1500.00	1711.00	1711.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	4.00	1400.00	1660.18	1200.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	10.00	1400.00	2209.36	1500.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	4.00	2412.17	1651.51	1651.51
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	4.00	1250.00	1724.86	1650.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	4.00	2100.00	2100.00	2100.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	13.00	1800.00	1969.64	1600.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	6.00	2000.00	1650.00	1650.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		85.00	1659.34	1791.29	1588.62
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	1.00	1500.00	1250.00	1500.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	8.00	1800.00	1291.67	400.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	2.00	2000.00	1607.23	2012.68
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	10.00	1500.00	2700.00	2000.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	4.00	2010.00	1993.37	1950.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	4.00	1500.00	1695.72	2000.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	2.00	1200.00	2129.77	2047.50
BR0063-042		US 6 MM 148-149	12/11/14	4.00	2000.00	2254.84	2559.37
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	7.00	1750.00	2784.04	1700.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	1.00	1500.00	2306.92	2300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		43.00	1699.77	2158.27	1690.59
		WEIGHTED AVERAGE FOR THE YEAR		294.00	1736.85	1987.22	1811.73
=====	208-00103	Removal and Disposal of Sediment (Labor)		Hour	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	80.00	60.00	56.30	58.50
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	30.00	38.68	33.22	33.22
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	8.00	40.00	45.60	1.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	20.00	50.00	53.55	50.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	20.00	50.00	54.35	46.00
FSA R500-134		VARIOUS LOCATIONS IN SAN LUIS	02/06/14	2.00	75.00	38.00	25.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 137

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00103	Removal and Disposal of Sediment (Labor)		Hour	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	380.00	42.00	47.46	32.50
IMO253-214		I-25 @ HARMONY RUBBL.	02/27/14	170.00	75.00	58.00	58.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	20.00	50.00	46.25	35.00
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	30.00	50.00	65.54	30.50
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	50.00	35.00	38.12	40.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	600.00	50.00	41.06	40.74
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	80.00	35.13	47.42	47.42
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	80.00	47.00	46.49	51.00
MTCE141A-037		SH 141A MP 21 TO MP 26	03/06/14	2.00	50.00	50.47	73.90
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	40.00	45.00	43.29	46.58
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	40.00	45.00	56.75	40.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	40.00	55.00	57.75	75.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	40.00	40.00	40.00	40.00
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	30.00	35.00	96.67	55.00
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	60.00	55.00	49.25	32.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	30.00	35.00	105.81	40.94
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,852.00	49.06	46.05	42.55
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	20.00	50.00	34.00	35.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	75.00	40.00	58.33	75.00
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	8.00	50.00	27.00	30.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	520.00	50.00	39.20	35.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	40.00	46.00	51.00	50.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	75.00	35.00	57.00	65.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	20.00	50.00	40.27	45.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	4.00	40.00	48.00	30.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	90.00	43.00	53.80	50.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	40.00	43.00	50.83	50.00
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	5.00	70.00	58.38	65.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	50.00	100.00	67.38	36.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	10.00	40.00	65.95	56.85
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	40.00	50.00	52.01	60.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	30.00	61.00	61.00	61.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	20.00	40.00	40.00	35.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	80.00	50.00	49.08	45.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	750.00	48.00	59.04	30.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	80.00	35.00	62.56	99.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	100.00	48.00	88.09	150.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	15.00	50.00	54.83	41.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	40.00	32.00	55.25	55.50
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	160.00	33.00	42.10	41.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	100.00	40.00	55.27	45.22
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	40.00	40.00	45.00	45.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	100.00	48.00	80.00	80.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 138

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00103	Removal and Disposal of Sediment (Labor)		Hour =====			
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	20.00	50.00	52.50	50.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	16.00	42.00	41.00	52.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	40.00	40.00	48.20	29.61
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	60.00	50.00	66.25	37.50
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	600.00	92.40	120.74	120.74
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	400.00	42.00	48.85	28.10
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	75.00	45.00	35.00	35.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	40.00	47.28	90.02	127.50
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	60.00	48.00	41.52	34.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,823.00	53.35	55.74	57.08
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	70.00	50.00	45.94	45.94
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	20.00	50.00	46.53	45.05
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	200.00	46.70	39.66	35.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	25.00	47.25	125.50	60.00
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	12.00	50.00	53.63	42.26
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	80.00	45.00	50.00	50.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	128.00	48.00	53.88	68.50
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	360.00	40.00	65.00	65.00
FBR120A-011		SH 120 MP 0.165	07/17/14	120.00	50.00	40.83	39.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	30.00	42.00	59.00	43.00
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	20.00	50.00	80.44	64.53
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	40.00	47.00	38.01	30.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	6.00	42.00	57.50	75.00
ERO242-062		US 24 MP 285-303.8	07/17/14	10.00	45.00	56.32	70.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	8.00	42.00	40.96	32.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	50.00	45.00	80.14	175.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	40.00	50.00	57.50	70.00
STR R300-191		Eagle and Routt Counties	07/31/14	8.00	55.00	41.00	42.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	45.00	60.00	74.00	74.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	20.00	45.00	159.50	159.50
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	50.00	45.00	47.69	32.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	40.00	50.00	57.50	65.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	10.00	42.00	86.35	52.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	40.00	45.00	43.64	30.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	8.00	50.00	47.00	55.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	750.00	45.00	42.72	30.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	80.00	38.15	76.92	76.92
NHPP0212-007		SH 21 POWERS BLVD, & OLD RAN	08/28/14	80.00	40.00	47.42	72.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	50.00	50.00	73.00	73.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	200.00	105.00	97.28	97.28

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 139

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00103	Removal and Disposal of Sediment (Labor)		Hour	=====	=====	=====
FSA R100-221		FY15 RAMP METERING	09/04/14	40.00	50.00	49.62	54.49
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	25.00	45.00	53.78	50.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	100.00	42.00	46.43	48.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	36.00	60.00	125.00	125.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,801.00	49.66	51.16	55.04
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	30.00	105.00	51.67	105.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	160.00	75.00	51.00	58.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	10.00	45.00	71.94	64.82
BR 4701-127		C-470 & I-25	10/14/14	4.00	42.00	40.33	40.33
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	92.00	45.00	267.87	30.00
STA103A-002		SH103 OVERLAY MM 2-13.5	11/13/14	50.00	80.00	139.07	315.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	30.00	40.00	77.50	55.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	350.00	45.00	51.40	67.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	100.00	50.00	47.08	40.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	40.00	125.00	55.50	55.50
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	400.00	50.00	37.98	30.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	40.00	42.00	64.27	32.81
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	36.00	100.00	69.37	60.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	50.00	35.00	52.29	45.00
BR0063-042		US 6 MM 148-149	12/11/14	40.00	50.00	39.64	46.07
FBR600-417		US287 (FEDERAL BLVD)OVER BNSF/	12/18/14	120.00	42.00	48.44	30.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	120.00	50.00	69.99	67.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,672.00	54.38	56.14	54.76
		WEIGHTED AVERAGE FOR THE YEAR		10,148.00	51.72	52.90	53.53
=====	208-00105	Removal and Disposal of Sediment (Equip)		Hour	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	80.00	170.00	165.42	172.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	30.00	88.78	92.74	92.74
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	8.00	80.00	98.67	1.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	20.00	130.00	134.51	85.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	20.00	190.00	141.38	120.00
FSA R500-134		VARIOUS LOCATIONS IN SAN LUIS	02/06/14	2.00	120.00	101.25	50.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	380.00	70.00	78.10	85.50
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	68.00	100.00	98.00	98.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	20.00	150.00	111.75	218.00
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	10.00	150.00	161.75	182.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	50.00	75.00	75.88	79.30

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 140

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00105	Removal and Disposal of Sediment (Equip)		Hour =====			
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	600.00	80.00	87.96	80.39
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	60.00	83.95	87.96	87.96
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	80.00	73.00	105.08	95.63
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	40.00	55.00	106.76	103.52
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	40.00	85.00	97.50	50.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	20.00	85.00	91.70	126.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	40.00	75.00	60.00	60.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	30.00	50.00	69.84	71.67
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,598.00	85.03	89.58	90.38
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	20.00	150.00	174.85	51.55
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	75.00	75.00	120.00	190.00
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	8.00	135.00	42.00	25.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	400.00	80.00	92.37	110.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	400.00	92.00	83.33	80.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	75.00	80.00	113.00	150.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	20.00	74.00	66.67	45.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	4.00	90.00	76.67	45.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	30.00	140.00	149.50	230.50
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	40.00	95.00	167.06	165.00
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	5.00	150.00	181.38	150.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	50.00	150.00	145.76	76.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	10.00	80.00	106.56	42.75
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	20.00	200.00	151.16	115.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	20.00	150.00	150.00	150.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	10.00	85.00	112.50	80.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	80.00	100.00	76.13	45.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	750.00	90.00	80.62	82.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	80.00	100.00	96.92	135.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	50.00	125.00	174.48	240.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	15.00	85.00	103.33	150.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	40.00	90.00	89.00	108.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	65.00	88.00	91.20	99.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	25.00	80.00	116.67	95.46
ERO361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	60.00	90.00	120.00	120.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	8.00	93.00	112.50	125.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	80.00	115.00	162.18	76.55
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	60.00	150.00	134.00	100.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	600.00	94.50	93.24	93.24
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	400.00	80.00	96.52	67.10
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	16.00	80.00	110.00	110.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	40.00	47.28	138.50	193.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,196.00	92.83	95.66	98.71

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 141

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00105	Removal and Disposal of Sediment (Equip)		Hour	=====	=====	=====
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	70.00	75.00	102.80	102.80
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	20.00	100.00	106.20	130.39
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	200.00	72.25	92.30	75.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	80.00	80.00	92.33	55.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	100.00	89.00	82.75	84.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	132.00	85.00	100.00	100.00
FBR120A-011		SH 120 MP 0.165	07/17/14	120.00	88.00	108.33	88.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	30.00	75.00	92.00	71.00
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	20.00	185.00	177.54	74.37
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	40.00	100.00	108.00	85.00
ER0242-062		US 24 MP 285-303.8	07/17/14	2.00	100.00	113.85	135.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	10.00	85.00	63.80	100.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	40.00	80.00	97.50	85.00
STR R300-191		Eagle and Routt Counties	07/31/14	8.00	110.00	85.00	90.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	10.00	70.00	190.50	190.50
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	40.00	90.00	77.50	90.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	20.00	90.00	118.87	95.00
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	40.00	80.00	95.11	80.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	10.00	110.00	102.75	68.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	750.00	85.00	88.47	82.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	80.00	83.93	207.42	207.42
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	40.00	75.00	95.17	120.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	25.00	100.00	144.50	144.50
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	100.00	94.50	93.24	93.24
FSA R100-221		FY15 RAMP METERING	09/04/14	40.00	90.00	70.47	56.86
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	10.00	85.00	63.73	50.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	100.00	75.00	101.86	51.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	90.00	75.00	200.00	200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,227.00	84.59	96.45	92.84
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	30.00	205.00	118.33	205.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	80.00	100.00	82.67	58.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	10.00	85.00	89.04	100.11
BR 4701-127		C-470 & I-25	10/14/14	4.00	95.00	80.65	80.65
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	64.00	90.00	466.74	90.00
STA103A-002		SH103 OVERLAY MM 2-13.5	11/13/14	50.00	90.00	179.22	361.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	6.00	100.00	122.50	145.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 142

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00105	Removal and Disposal of Sediment (Equip)		Hour	=====	=====	=====
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	200.00	80.00	133.00	150.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	100.00	90.00	122.67	84.50
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	40.00	175.00	105.00	105.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	400.00	75.00	84.31	45.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	40.00	85.00	75.71	45.12
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	50.00	80.00	101.52	90.00
BR0063-042		US 6 MM 148-149	12/11/14	40.00	90.00	111.82	71.66
FRRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	120.00	85.00	117.44	100.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	12.00	100.00	98.38	75.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,246.00	88.80	114.35	92.21
	WEIGHTED AVERAGE FOR THE YEAR			8,267.00	88.49	98.33	94.44
=====	208-00106	Sweeping (Sediment Removal)		Hour	=====	=====	=====
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	20.00	100.00	142.33	1.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	20.00	80.00	157.04	104.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	240.00	125.00	170.40	94.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	68.00	120.00	180.00	180.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	200.00	130.00	147.63	140.00
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	120.00	148.62	166.23	166.23
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	40.00	130.00	180.71	165.75
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	40.00	50.00	183.52	207.03
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	240.00	125.00	148.75	160.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	40.00	100.00	144.75	135.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	40.00	135.00	80.00	80.00
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	15.00	120.00	102.00	50.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,083.00	123.73	158.43	136.20
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	20.00	151.00	130.33	115.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	40.00	142.00	187.00	130.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	150.00	125.00	149.00	75.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	40.00	130.00	79.75	45.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	20.00	98.00	170.19	93.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	50.00	150.00	130.12	95.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	20.00	100.00	141.74	210.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	40.00	129.77	166.05	50.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	60.00	200.00	200.00	200.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	10.00	120.00	127.25	45.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	80.00	110.00	157.27	145.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 143

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00106	Sweeping (Sediment Removal)		Hour =====			
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	15.00	115.00	155.33	225.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	80.00	100.00	156.00	162.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	160.00	95.00	145.18	108.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	100.00	160.00	175.28	125.60
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	40.00	100.00	100.00	100.00
ERO361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	200.00	125.00	180.00	180.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	98.00	117.00	180.00	110.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	8.00	101.00	135.00	140.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	40.00	80.00	96.61	59.82
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	275.00	131.25	183.75	183.75
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	160.00	200.00	200.00	200.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	20.00	130.00	85.55	66.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				1,726.00	131.75	155.24	140.05
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	70.00	130.00	87.18	87.18
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	20.00	100.00	78.97	82.94
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	75.00	115.00	190.00	150.00
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	250.00	118.00	148.13	94.50
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	164.00	125.00	100.00	100.00
FBR120A-011		SH 120 MP 0.165	07/17/14	40.00	130.00	152.00	96.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	120.00	150.00	134.33	125.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	40.00	100.00	145.04	110.00
ERO242-062		US 24 MP 285-303.8	07/17/14	10.00	120.00	129.89	130.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	65.00	150.00	126.80	160.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	50.00	100.00	113.80	125.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	100.00	140.00	142.50	135.00
STR R300-191		Eagle and Routt Counties	07/31/14	10.00	150.00	180.00	260.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	60.00	100.00	116.00	116.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	80.00	115.00	150.00	175.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	20.00	120.00	200.51	200.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	40.00	100.00	122.11	100.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	12.00	120.00	210.00	215.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	80.00	165.14	185.30	185.30
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	36.00	150.00	174.00	174.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	95.00	131.25	183.75	183.75
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	20.00	100.00	142.48	125.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	200.00	150.00	147.00	165.00
ERO342-057		PR US 34A MP 114 TO MP 116	09/26/14	180.00	130.00	145.00	145.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				1,837.00	129.50	145.85	135.01
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	30.00	135.00	176.67	120.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 144

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00106	Sweeping (Sediment Removal)		Hour	=====	=====	=====
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	28.00	145.00	155.20	176.11
BR 4701-127		C-470 & I-25	10/14/14	8.00	150.00	161.30	161.30
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	12.00	140.00	574.46	135.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	75.00	140.00	163.92	159.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	350.00	130.00	151.00	150.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	160.00	130.00	135.05	80.00
STA R100-211		Region 1 Asphalt Crack Seal	11/20/14	100.00	140.00	345.00	130.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	800.00	120.00	125.82	45.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	96.00	140.00	38.83	46.48
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	20.00	150.00	232.49	150.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	40.00	85.00	146.83	72.35
FRRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	120.00	150.00	185.55	150.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	120.00	120.00	138.68	145.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,959.00	127.63	145.37	104.45
		WEIGHTED AVERAGE FOR THE YEAR		6,605.00	128.59	148.81	126.30
=====	208-00107	Rem Trash		Hour	=====	=====	=====
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	5.00	60.00	79.60	47.00
IMO253-214		I-25 @ HARMONY RUBBL.	02/27/14	68.00	70.00	81.00	81.00
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	40.00	40.93	44.26	44.26
IMO252-426		I-25 PINON N (MP 108 - MP 119)	03/06/14	200.00	52.00	55.21	70.33
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	40.00	50.00	58.82	77.64
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	10.00	80.00	125.00	130.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	40.00	45.00	50.00	50.00
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	6.00	40.00	100.00	50.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	100.00	60.00	114.57	93.88
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		509.00	54.89	76.85	74.01
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	20.00	152.00	149.67	80.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	200.00	50.00	56.29	50.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	90.00	60.00	59.33	60.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	70.00	53.00	52.25	45.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	50.00	51.84	84.15	50.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	15.00	60.00	60.00	60.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	50.00	50.00	93.00	45.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	13.00	60.00	94.83	41.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	40.00	70.00	115.50	81.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	20.00	75.00	55.27	45.22

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 145

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00107	Rem Trash		Hour =====			
ERO361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	40.00	60.00	80.00	80.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	85.00	78.75	100.67	100.67
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	400.00	75.00	54.42	45.50
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	80.00	50.00	140.00	140.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	10.00	52.00	40.27	34.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,183.00	64.95	63.34	60.84
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	70.00	55.00	58.68	58.68
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	20.00	50.00	46.47	57.93
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	40.00	60.00	67.00	47.50
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	64.00	50.00	50.00	50.00
FBR120A-011		SH 120 MP 0.165	07/17/14	80.00	115.00	67.50	45.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	10.00	65.00	70.04	100.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	150.00	55.00	90.00	40.00
STR R300-191		Eagle and Routt Counties	07/31/14	8.00	78.00	87.00	54.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	15.00	60.00	235.50	235.50
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	40.00	70.00	48.00	46.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	10.00	60.00	117.53	100.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	40.00	50.00	64.39	100.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	40.00	38.15	76.92	76.92
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	15.00	65.00	118.50	118.50
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	32.00	78.75	83.19	83.19
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	10.00	65.00	71.75	100.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	100.00	75.00	103.43	220.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		744.00	65.38	84.04	83.72
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	20.00	60.00	52.00	58.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	10.00	62.00	99.35	100.04
BR 4701-127		C-470 & I-25	10/14/14	8.00	75.00	142.58	142.58
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	6.00	62.00	555.92	60.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	10.00	80.00	126.18	175.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	140.00	90.00	102.00	125.00
STA R100-211		Region 1 Asphalt Crack Seal	11/20/14	5.00	60.00	120.00	100.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	300.00	55.00	61.90	45.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	175.00	60.00	60.00	55.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	24.00	60.00	68.67	42.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	20.00	60.00	82.50	60.00
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	120.00	65.00	150.94	90.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 146

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00107	Rem Trash		Hour =====			
STA0661-013		SH66: US 287 TO I-25	12/18/14	40.00	60.00	69.19	68.00
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	20.00	150.00	375.00	250.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		898.00	66.07	80.30	68.91
		WEIGHTED AVERAGE FOR THE YEAR		3,334.00	63.81	74.32	70.06
=====	208-00205	Erosion Control Supervisor		Hour =====			
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	75.00	75.00	59.18	45.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	100.00	50.00	130.98	26.00
IMO253-214		I-25 @ HARMONY RUBBL.	02/27/14	340.00	125.00	69.00	69.00
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	300.00	59.00	65.47	47.18
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	200.00	65.00	81.76	103.52
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	170.00	65.00	50.00	50.00
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	80.00	67.00	84.00	56.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,265.00	79.24	78.47	61.09
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	150.00	65.00	71.67	65.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	600.00	55.00	70.47	50.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	200.00	60.00	66.50	50.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	50.00	60.00	113.63	104.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	50.00	100.00	72.32	65.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	100.00	65.00	59.43	45.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	80.00	80.00	81.00	41.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	200.00	65.00	113.32	45.22
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	60.00	45.00	95.00	95.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	16.00	61.00	120.00	90.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	500.00	55.00	60.17	50.30
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	1,250.00	60.00	42.53	21.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,256.00	59.84	59.87	41.17
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	336.00	60.00	58.36	58.36
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	150.00	60.00	84.42	58.83
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	200.00	50.00	64.00	75.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
FBR120A-011		SH 120 MP 0.165	07/17/14	125.00	50.00	88.50	100.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 147

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00205		Erosion Control Supervisor		Hour =====			
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	60.00	70.00	77.33	61.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	40.00	56.00	76.00	75.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	20.00	65.00	70.00	75.00
ER0242-062		US 24 MP 285-303.8	07/17/14	90.00	95.00	64.72	80.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	130.00	75.00	63.70	65.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	40.00	60.00	75.07	100.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	400.00	63.00	47.50	65.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	90.00	65.00	76.00	76.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	70.00	100.00	61.60	40.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	52.00	65.00	98.53	70.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	160.00	75.00	75.00	35.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	280.00	50.00	38.67	26.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	75.00	85.00	135.50	135.50
FSA R100-221		FY15 RAMP METERING	09/04/14	200.00	70.00	61.58	66.33
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	20.00	60.00	78.86	100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,538.00	64.17	64.41	63.57
BR 4701-127		C-470 & I-25	10/14/14	16.00	75.00	80.65	80.65
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	36.00	75.00	143.43	65.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	150.00	150.00	105.67	113.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	40.00	100.00	160.00	160.00
STA R100-211		Region 1 Asphalt Crack Seal	11/20/14	40.00	75.00	139.50	125.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1,500.00	60.00	42.83	25.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	94.00	75.00	95.96	74.87
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	180.00	70.00	107.50	110.00
STA0661-013		SH66: US 287 TO I-25	12/18/14	80.00	60.00	104.50	105.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,136.00	69.22	54.89	49.03
		WEIGHTED AVERAGE FOR THE YEAR		9,195.00	65.88	60.60	51.92
===== 208-00206		Erosion Control Supervisor		Day =====			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	80.00	140.00	137.69	143.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	200.00	109.05	104.98	104.98
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	100.00	150.00	214.21	150.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	244.00	120.00	247.58	122.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	70.00	200.00	110.12	110.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	120.00	100.00	123.75	107.50
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	60.00	100.00	184.55	100.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	395.00	110.00	111.43	108.46
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	180.00	178.65	205.62	205.62

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 148

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00206	Erosion Control Supervisor		Day =====			
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	150.00	500.00	127.50	100.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	75.00	175.00	121.10	200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,674.00	163.10	148.42	127.63
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	90.00	200.00	186.67	155.00
NH0501-062		US 50 WHITEWATER EAST	04/03/14	40.00	120.00	111.95	118.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	150.00	85.00	323.67	120.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	60.00	150.00	155.00	200.00
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	80.00	100.00	346.67	300.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	150.00	80.00	246.10	142.50
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	120.00	67.00	81.74	85.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	105.00	85.00	357.24	150.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	31.00	100.00	160.00	230.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	40.00	125.00	186.33	100.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	310.00	60.00	107.21	35.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	200.00	150.00	158.25	50.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	95.00	200.00	336.79	340.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	315.00	115.00	148.46	106.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	77.00	150.00	325.00	325.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	100.00	180.00	232.82	208.47
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	100.00	150.00	163.13	156.25
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	110.00	742.09	742.09	742.09
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	30.00	75.00	100.00	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,203.00	146.11	192.86	165.13
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	40.00	144.85	270.56	550.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	250.00	200.00	124.13	126.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	250.00	118.00	175.00	175.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	30.00	90.00	171.00	171.00
NHPP1602-144		US 160 WOLF CREEK TUNNEL WEST	08/14/14	5.00	250.00	1044.66	721.80
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	180.00	110.00	165.00	100.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	10.00	200.00	362.50	600.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	180.00	173.31	233.92	233.92
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	95.00	742.35	776.54	776.54
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	500.00	180.00	204.29	120.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	180.00	200.00	415.00	415.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,720.00	196.96	207.06	221.26
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	70.00	220.00	206.67	200.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 149

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00206		Erosion Control Supervisor		Day =====			
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	58.00	130.00	359.44	50.32
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	47.00	170.00	551.74	334.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	350.00	160.00	199.00	300.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	170.00	315.00	236.03	131.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	20.00	85.00	298.76	226.20
BR0063-042		US 6 MM 148-149	12/11/14	193.00	100.00	139.15	112.61
FBRR600-417		US287(FEDERAL BLVD)OVER BNSF/	12/18/14	395.00	110.00	104.59	1.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,303.00	157.28	214.68	235.31
	WEIGHTED AVERAGE FOR THE YEAR			6,900.00	165.01	190.93	187.65
===== 208-00300		Temporary Berms		Lin Foot =====			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	350.00	9.00	24.81	9.35
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	200.00	15.00	4.64	6.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	600.00	5.00	3.91	3.10
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	100.00	5.00	13.50	5.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,250.00	7.72	6.64	5.51
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	8,000.00	3.00	1.12	1.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2,000.00	2.50	2.91	2.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	8,000.00	2.00	1.86	2.55
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			18,000.00	2.50	1.77	1.80
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	510.00	2.40	2.86	2.80
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR120A-011		SH 120 MP 0.165	07/17/14	2,000.00	3.30	3.70	3.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,510.00	3.12	3.45	2.96
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	889.00	9.00	7.77	2.50
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	5,000.00	3.00	2.97	2.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5,889.00	3.91	3.36	2.50
	WEIGHTED AVERAGE FOR THE YEAR			27,649.00	3.09	2.54	2.22



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 150

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00301	Temporary Diversion		Lin Foot	=====		
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	40.00	12.00	53.50	75.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	12.00	53.50	75.00
		WEIGHTED AVERAGE FOR THE YEAR		40.00	12.00	53.50	75.00
=====	208-00400	Water Control		LUMP SUM	=====		
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	85000.00	71094.20	85724.59
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	85000.00	71094.20	85724.59
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	1.00	20000.00	37428.40	20450.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1.00	52000.00	113821.33	61464.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	1.00	30000.00	30500.00	16000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	38500.00	74470.13	39844.50
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	1.00	50000.00	43500.00	10000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	50000.00	43500.00	10000.00
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	1.00	5000.00	11666.67	5000.00
BR0063-042		US 6 MM 148-149	12/11/14	1.00	45000.00	26642.00	0.01
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	25000.00	20224.00	2500.01
		WEIGHTED AVERAGE FOR THE YEAR		7.00	42375.00	57353.65	32512.83
=====	209-00100	Water (Landscaping)		M Gallon	=====		
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	49.00	100.00	265.98	139.34
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		49.00	100.00	265.98	139.34
		WEIGHTED AVERAGE FOR THE YEAR		49.00	100.00	265.98	139.34

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 151

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	209-00200	Time-Released Water Product		Each	=====	=====	=====
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2,940.00	6.00	6.23	5.99
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,940.00	6.00	6.23	5.99
		WEIGHTED AVERAGE FOR THE YEAR		2,940.00	6.00	6.23	5.99
=====	209-00300	Water Treat Pro (Tunnel)		M Gallon	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	500.00	31.30	53.25	53.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		500.00	31.30	53.25	53.25
		WEIGHTED AVERAGE FOR THE YEAR		500.00	31.30	53.25	53.25
=====	209-00600	Dust Palliative (Mg Cl)		Gallon	=====	=====	=====
STA 133A-039 NH1601-068		SH 133 SAFETY IMPROVEMENTS -	04/17/14	2,000.00	1.50	3.14	2.00
		US 491 MP 0-6.4 US 160 MP 17	05/22/14	74,100.00	0.70	1.33	0.95
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		76,100.00	0.72	1.38	0.98
		WEIGHTED AVERAGE FOR THE YEAR		76,100.00	0.72	1.38	0.98
=====	210-00001	Res Structure		Each	=====	=====	=====
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2.00	1200.00	810.20	1817.59
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1200.00	810.20	1817.59
CCR600-438 FSA 0252-420 STU 0252-399		CHATFIELD STATE PARK RD IMPRO	04/03/14	1.00	400.00	2248.33	2000.00
		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	2000.00	2483.78	1400.00
		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	200.00	5553.00	5000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	866.67	3748.71	2800.00
STR R300-191		Eagle and Routt Counties	07/31/14	3.00	25000.00	6250.00	2500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 152

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00001		Res Structure		Each =====			
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	236.25	212.10	212.10
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	18809.06	5387.44	1928.03
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	1.00	5000.00	26666.67	20000.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	2000.00	5197.26	850.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	3500.00	7138.49	5962.50
	WEIGHTED AVERAGE FOR THE YEAR			11.00	7930.57	4157.62	3353.64
===== 210-00010		Res Mailbox Str		Each =====			
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	1.00	215.00	500.00	500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	215.00	500.00	500.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	12.00	200.00	460.00	500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			12.00	200.00	315.88	280.93
	WEIGHTED AVERAGE FOR THE YEAR			13.00	201.15	316.51	284.58
===== 210-00011		Res Mailbox Str (Ty 1)		Each =====			
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	54.00	300.00	237.49	155.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	6.00	375.00	332.00	250.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			60.00	307.50	240.87	164.50
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	6.00	216.00	451.75	522.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	8.00	225.00	250.00	250.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			14.00	221.14	401.31	366.57

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 153

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00011		Res Mailbox Str (Ty 1)		Each	=====		
ERR400-323		PR SH 71 AND SH 39	08/21/14	1.00	300.00	248.75	220.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	300.00	248.75	220.00
STA0661-013		SH66: US 287 TO I-25	12/18/14	14.00	250.00	204.06	195.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14.00	250.00	204.06	195.00
		WEIGHTED AVERAGE FOR THE YEAR		89.00	284.79	246.73	201.71
===== 210-00012		Res Mailbox Str (Ty 2)		Each	=====		
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	7.00	350.00	247.74	160.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	350.00	247.74	160.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	2.00	450.00	480.63	475.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	450.00	480.63	475.00
STA0661-013		SH66: US 287 TO I-25	12/18/14	5.00	300.00	286.60	275.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	300.00	286.60	275.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	346.43	285.54	246.07
===== 210-00013		Res Mailbox Str (Ty 3)		Each	=====		
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	7.00	400.00	360.32	320.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	400.00	360.32	320.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 154

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00013		Res Mailbox Str (Ty 3)		Each	=====	=====	=====
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	2.00	253.00	421.25	400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	253.00	421.25	400.00
STA0661-013		SH66: US 287 TO I-25	12/18/14	7.00	450.00	408.12	385.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	450.00	408.12	385.00
		WEIGHTED AVERAGE FOR THE YEAR		16.00	403.50	385.74	358.44
===== 210-00015		Res End Section		Each	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	10.00	600.00	1365.17	1200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	600.00	1365.17	1200.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	600.00	1365.17	1200.00
===== 210-00030		Res Water Service		Each	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	14.00	350.00	1223.22	1242.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	350.00	1223.22	1242.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2.00	500.00	4560.61	3700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	500.00	4560.61	3700.00
		WEIGHTED AVERAGE FOR THE YEAR		16.00	368.75	1640.39	1549.25
===== 210-00035		Res Water Meter		Each	=====	=====	=====
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	1000.00	1570.83	575.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1000.00	1570.83	575.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 155

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00035		Res Water Meter		Each	=====	=====	=====
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	500.00	3363.40	3800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	500.00	3363.40	3800.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	750.00	2385.64	2187.50
===== 210-00050		Res Fire Hydrant		Each	=====	=====	=====
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	2.00	2500.00	3410.83	865.00
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	2800.00	3150.00	2450.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	2600.00	3345.63	1393.33
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1.00	4000.00	1993.33	2450.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	3.00	800.00	5846.61	6200.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	5400.00	4213.00	7575.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	2360.00	4988.88	5725.00
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	2390.00	3183.29	1000.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	2390.00	3183.29	1000.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	2443.33	4186.15	3756.11
===== 210-00060		Res Marker		Each	=====	=====	=====
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	4.00	165.00	230.00	230.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	3.00	100.00	75.00	75.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	137.14	137.00	163.57
		WEIGHTED AVERAGE FOR THE YEAR		7.00	137.14	137.00	163.57

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 156

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-00065	Res Monument (Ty 3A)		Each	=====		
STA086A-055	SH 86 RAMAH RD EAST		06/26/14	10.00	650.00	400.00	400.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10.00	650.00	400.00	400.00
	WEIGHTED AVERAGE FOR THE YEAR			10.00	650.00	592.79	503.13
=====	210-00090	Res Delineator		Each	=====		
NH0063-043	US 6 EDWARDS E&W MM 162.5-171		03/20/14	2.00	30.00	19.50	18.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	30.00	19.50	18.00
C1251-009	SH 125 ILLINOIS RIVER IRRIGAT		05/08/14	6.00	25.00	20.88	22.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	25.00	20.88	22.00
STR0503-082	US-50 NEAR PARKDALE, EMBANKME		07/03/14	13.00	40.00	31.03	25.56
MTCE R300-212	MTCE OVERHEAD SIGN STRUCTURE		07/17/14	5.00	35.00	106.85	100.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			18.00	38.61	64.00	46.24
	WEIGHTED AVERAGE FOR THE YEAR			26.00	34.81	47.61	38.47
=====	210-00425	Res Bridge Railing		Lin Foot	=====		
NHPP 0702-346	I-70 MP 117.5 TO 126.5 IN GAR		12/04/14	142.00	100.00	389.00	117.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			142.00	100.00	389.00	117.00
	WEIGHTED AVERAGE FOR THE YEAR			142.00	100.00	389.00	117.00
=====	210-00442	Patch Bridge Curb		Lin Foot	=====		
NHPP 0701-222	I-70 MP 16 - MP 49.4 MESA COU		03/27/14	196.00	25.00	59.95	58.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			196.00	25.00	59.95	58.00
	WEIGHTED AVERAGE FOR THE YEAR			196.00	25.00	59.95	58.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 157

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-00444	Replace Bridge Curb		Lin Foot	=====	=====	=====
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	22.00	75.00	281.74	500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	75.00	281.74	500.00
		WEIGHTED AVERAGE FOR THE YEAR		22.00	75.00	281.74	500.00
=====	210-00473	Res TV Cameras		Each	=====	=====	=====
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	1.00	600.00	2162.50	407.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	600.00	2162.50	407.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	1.00	600.00	1009.97	1030.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	600.00	1009.97	1030.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	600.00	1470.98	718.50
=====	210-00475	Res CCTV Pole		Each	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	2.00	836.68	832.56	832.56
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	836.68	832.56	832.56
		WEIGHTED AVERAGE FOR THE YEAR		2.00	836.68	832.56	832.56
=====	210-00476	Reset MVRD		Each	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	2000.00	3509.07	4400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2000.00	3509.07	4400.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	3.00	1700.00	736.13	450.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	1700.00	736.13	450.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1775.00	1429.36	1437.50



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 158

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00478		Modify Power Control Board		LUMP SUM	=====		
IM 0703-399		EJMT 24.9KV ELECTRICAL UPGRAD	10/02/14	1.00	22000.00	14425.50	9338.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	22000.00	14425.50	9338.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	22000.00	14425.50	9338.00
===== 210-00500		Reb Port Present Str		Each	=====		
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	6.00	500.00	3730.12	3806.32
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	500.00	3730.12	3806.32
BR 4701-127		C-470 & I-25	10/14/14	3.00	2000.00	30000.00	30000.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	10.00	1000.00	5083.33	3000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	1230.77	7348.48	9230.77
		WEIGHTED AVERAGE FOR THE YEAR		19.00	1000.00	6071.41	7517.79
===== 210-00510		Reb Port Present Str		LUMP SUM	=====		
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	1.00	7000.00	8000.00	10000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	7000.00	8000.00	10000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	7000.00	8000.00	10000.00
===== 210-00520		Reb Port Present Str		Sq Yard	=====		
BR 4701-127		C-470 & I-25	10/14/14	2.00	1500.00	3500.00	3500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1500.00	3500.00	3500.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1500.00	3500.00	3500.00
===== 210-00750		Res Light Standard		Each	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	7.00	1810.00	1403.95	995.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 159

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00750		Res Light Standard		Each =====			
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	2.00	1400.00	1327.94	1388.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2.00	1000.00	661.77	643.15
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	9.00	2862.34	2848.25	2848.25
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1.00	1300.00	3925.00	3850.00
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	2.00	500.00	541.33	250.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1.00	900.00	2314.60	2000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	1934.63	1482.65	1792.15
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	5.00	2000.00	1386.45	1325.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	4.00	1500.00	3355.00	1325.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	10.00	1300.00	2069.05	550.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1.00	1000.00	1000.00	1000.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	800.00	2453.45	2800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		21.00	1466.67	2117.49	1010.71
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	1.00	800.00	1928.06	2000.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	8.00	929.25	929.25	929.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	914.89	1262.19	1048.22
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	4.00	1300.00	1380.51	1000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1300.00	1179.36	896.67
		WEIGHTED AVERAGE FOR THE YEAR		58.00	1563.19	1730.17	1317.51
===== 210-00760		Res Luminaire		Each =====			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	500.00	1227.71	1995.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	500.00	1227.71	1995.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	500.00	1227.71	1995.00
===== 210-00766		Res Light Ctrl Cntr		Each =====			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	7000.00	2372.41	2500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	7000.00	2372.41	2500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	7000.00	2372.41	2500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 160

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-00805	Res Overhead Sign Str		Each	=====		
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	1.00	10000.00	7716.86	6000.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	7500.00	4068.58	3800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	8750.00	6033.04	4900.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	8750.00	6033.04	4900.00
=====	210-00809	Res Blank Sign (Fib Opt)		Each	=====		
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	2000.00	1106.67	1100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2000.00	1106.67	1100.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2000.00	1106.67	1100.00
=====	210-00810	Res Ground Sign		Each	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	16.00	180.00	208.61	187.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2.00	167.41	167.44	167.44
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	13.00	300.00	181.03	240.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	6.00	200.00	153.25	211.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	10.00	320.00	218.68	71.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	19.00	350.00	230.00	230.00
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	1.00	550.00	1846.25	304.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	18.00	250.00	206.19	283.00
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	7.00	418.34	2060.22	2060.22
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	2.00	250.00	526.25	1500.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	10.00	300.00	242.00	250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		104.00	285.03	279.97	366.47
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	19.00	250.00	130.50	55.00
NH0501-062		US 50 WHITEWATER EAST	04/03/14	2.00	250.00	362.50	375.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	22.00	200.00	140.00	110.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	4.00	275.00	184.14	175.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	3.00	250.00	176.00	150.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	5.00	250.00	400.50	500.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	38.00	275.00	291.20	273.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	1.00	338.00	158.13	150.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 161

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00810		Res Ground Sign		Each =====			
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	3.00	250.00	400.89	340.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	21.00	350.00	360.00	378.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	8.00	180.00	273.51	220.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	8.00	300.00	286.00	255.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	4.00	105.00	376.69	127.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	11.00	270.00	277.50	390.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	11.00	250.00	790.75	850.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		160.00	260.11	321.02	283.09
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	3.00	100.00	315.61	211.22
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	14.00	210.00	173.69	131.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	2.00	255.00	226.61	263.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	3.00	250.00	200.00	200.00
FBR120A-011		SH 120 MP 0.165	07/17/14	2.00	500.00	258.00	98.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	3.00	200.00	443.33	215.00
MT CER300-211		MTCE FY15 FALL REGION WIDE SI	07/17/14	5.00	225.00	333.33	350.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	3.00	215.00	333.50	333.50
ERR400-323		PR SH 71 AND SH 39	08/21/14	4.00	250.00	366.25	380.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	715.59	726.67	726.67
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	6.00	225.00	185.36	180.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	262.50	472.50	472.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		47.00	238.26	246.15	233.71
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	88.00	240.00	330.00	400.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	36.00	205.00	242.68	211.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	1.00	300.00	340.64	360.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	1.00	250.00	223.59	210.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		126.00	230.56	311.61	344.17
		WEIGHTED AVERAGE FOR THE YEAR		437.00	255.17	303.41	315.24
===== 210-00815		Res Sign Panel		Each =====			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	40.00	37.00	61.92	37.50
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	6.00	100.00	38.13	55.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	5.00	150.00	147.19	168.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 162

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00815		Res Sign Panel		Each =====			
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	4.00	59.00	35.78	32.00
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	4.00	150.00	161.25	160.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	3.00	125.00	50.99	50.99
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		62.00	65.18	79.44	57.92
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	20.00	100.00	82.83	55.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2.00	125.00	157.26	150.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	4.00	55.00	107.33	100.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	5.00	50.00	58.63	33.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	19.00	120.00	35.25	25.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	2.00	80.00	222.02	150.73
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	2.00	441.00	441.00	441.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	11.00	160.00	125.98	120.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	14.00	80.00	122.78	48.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		79.00	112.94	93.60	71.08
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	10.00	90.00	148.34	111.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	2.00	100.00	287.50	200.00
ERO242-062		US 24 MP 285-303.8	07/17/14	6.00	100.00	366.02	250.00
MTCER300-211		MTCE FY15 FALL REGION WIDE SI	07/17/14	5.00	25.00	61.67	35.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	4.00	150.00	91.82	115.00
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	3.00	75.00	331.25	100.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	1.00	84.00	139.06	193.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	110.00	322.03	290.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	12.00	140.00	106.89	79.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		44.00	102.82	154.16	122.18
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	150.00	1154.58	1500.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	2.00	300.00	228.55	350.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	2.00	150.00	212.54	210.00
FRR600-417		US287 (FEDERAL BLVD)OVER BNSF/	12/18/14	5.00	150.00	153.58	150.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	180.00	183.57	196.27
		WEIGHTED AVERAGE FOR THE YEAR		195.00	98.91	118.62	91.31

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 163

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00816		Res Sign Panel (Spec)		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	4.00	1800.00	1006.94	1870.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	2.00	1500.00	1235.11	4000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	1700.00	1121.02	2580.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1700.00	1121.02	2580.00
===== 210-00820		Res Var Mesg Sign		Each	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	12000.00	5071.15	7000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	12000.00	5071.15	7000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	12000.00	5071.15	7000.00
===== 210-00825		Res Flashing Beacon		Each	=====	=====	=====
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	1.00	1600.00	2291.50	670.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	5.00	950.00	663.82	480.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	1058.33	855.31	511.67
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	2.00	1440.00	1447.56	559.50
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	1.00	1500.00	2566.50	2566.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	1460.00	1533.63	1228.50
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	2.00	1500.00	1490.00	500.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	2.00	1575.00	820.88	350.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1537.50	1125.02	425.00
		WEIGHTED AVERAGE FOR THE YEAR		13.00	1298.46	1069.11	650.42
===== 210-00827		Res Pull Box		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	19.00	60.00	421.66	498.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 164

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00827		Res Pull Box		Each =====			
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2.00	650.00	421.56	535.97
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			21.00	116.19	421.63	501.62
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	410.00	530.33	525.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	2.00	450.00	1066.12	450.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	3.00	500.00	698.16	850.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	468.33	782.31	662.50
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	5.00	175.00	227.50	205.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	175.00	227.50	205.00
	WEIGHTED AVERAGE FOR THE YEAR			32.00	191.41	513.22	485.44
===== 210-00831		Res Traf Sig Head		Each =====			
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	1.00	380.00	300.00	325.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	4.00	450.00	429.43	520.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	436.00	419.47	481.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	4.00	300.00	400.00	400.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	300.00	400.00	400.00
	WEIGHTED AVERAGE FOR THE YEAR			9.00	375.56	416.87	445.00
===== 210-00840		Res Traf Sig Pole		Each =====			
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	1.00	4400.00	2800.00	2600.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	4400.00	2800.00	2600.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	2.00	12000.00	7500.00	7500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	12000.00	7500.00	7500.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	9466.67	5150.00	5866.67

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 165

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00848		Res Traf Sig Control+Cab		Each	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	4000.00	3512.93	2688.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	4000.00	3512.93	2688.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	4.00	3000.00	1700.00	1700.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	3000.00	5352.93	6800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	3000.00	3891.76	2720.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	3166.67	3765.48	2714.67
===== 210-00855		Res Traf Sig Control Cab		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	2.00	1450.00	2060.63	2740.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1450.00	2060.63	2740.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1450.00	2060.63	2740.00
===== 210-00858		Res Pedestal Pole		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	850.00	957.92	995.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	850.00	957.92	995.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	2.00	530.00	400.00	480.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	3.00	200.00	888.60	980.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	332.00	799.76	780.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	950.00	587.42	300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	950.00	587.42	300.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	494.29	767.84	742.14



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 166

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-00860	Res Ped Push Button		Each	=====	=====	=====
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	4.00	75.00	77.50	55.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	75.00	77.50	55.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	75.00	77.50	55.00
=====	210-00865	Res Ped Sig Head		Each	=====	=====	=====
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	8.00	95.00	102.50	105.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	95.00	102.50	105.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	95.00	102.50	105.00
=====	210-00866	Res Fire Preempt Unit+Timer		Each	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2.00	900.00	774.86	126.00
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	3.00	620.00	402.50	380.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	732.00	571.76	278.40
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2.00	850.00	707.67	700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	850.00	707.67	700.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	765.71	600.88	398.86
=====	210-00867	Res Fire Preempt Unit		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	3.00	460.00	1156.58	1870.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	460.00	1156.58	1870.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	1.00	365.00	1725.00	450.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	365.00	1725.00	450.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	436.25	1298.68	1515.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 167

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00870		Res Coordination Unit		Each			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	3.00	670.00	826.91	1038.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	670.00	826.91	1038.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	1.00	950.00	850.00	550.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	950.00	850.00	550.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	740.00	834.61	916.00
===== 210-00882		Res Detector		Each			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	2000.00	3177.28	3900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2000.00	3177.28	3900.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2000.00	3177.28	3900.00
===== 210-00890		Res Int Detect Sys (Camera)		Each			
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	850.00	861.17	1286.32
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	850.00	861.17	1286.32
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	6.00	450.00	1053.24	800.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	450.00	1053.24	800.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	507.14	1018.32	869.47
===== 210-01000		Res Fence		Lin Foot			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	30.00	25.00	34.92	16.00
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	210.00	5.20	25.13	23.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		240.00	7.68	26.61	22.13

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 168

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-01000	Res Fence			Lin Foot	=====		
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	20.00	50.00	43.10	34.50
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	371.00	15.00	18.54	14.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	1,570.00	15.00	3.63	3.20
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,961.00	15.36	9.14	5.56
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	135.00	4.00	8.87	9.80
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR120A-011		SH 120 MP 0.165	07/17/14	82.00	5.00	9.00	4.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	740.00	3.50	6.06	3.75
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			957.00	3.70	6.89	4.62
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	9,555.00	6.00	3.41	2.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			9,555.00	6.00	3.79	2.69
	WEIGHTED AVERAGE FOR THE YEAR			12,713.00	7.30	4.60	3.58
===== 210-01011	Res Gate			Each	=====		
FSA R500-134		VARIOUS LOCATIONS IN SAN LUIS	02/06/14	18.00	175.00	376.25	750.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18.00	175.00	376.25	750.00
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1.00	575.00	1013.39	1013.39
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	2.00	545.00	434.01	750.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	555.00	486.68	837.80
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	5.00	500.00	140.19	134.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 169

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-01011	Res Gate			Each =====			
STL 0853-081	US 85 Evans and SH 52 Ft Lupt		12/11/14	1.00	500.00	460.74	173.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	500.00	441.80	280.27
	WEIGHTED AVERAGE FOR THE YEAR			27.00	289.44	410.73	587.17
===== 210-01050	Res C L Fence			Lin Foot =====			
STU 0252-399	I-25, BETWEEN LINCOLN AVE. AN		06/26/14	770.00	35.00	18.44	17.80
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			770.00	35.00	18.44	17.80
FBR0600-417 CC 2873-171	US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R		12/18/14	131.00	40.00	17.39	16.35
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			131.00	40.00	17.39	16.35
	WEIGHTED AVERAGE FOR THE YEAR			901.00	35.73	18.33	17.59
===== 210-01130	Res Gdrail Ty 3			Lin Foot =====			
FSA2873-162 NHPP 0701-222	SH 287 (120TH AVE.) AND LOWEL I-70 MP 16 - MP 49.4 MESA COU		03/13/14 03/27/14	194.50 600.00	22.00 10.00	14.65 11.01	13.50 10.65
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			794.50	12.94	11.90	11.35
FBR0702-311 STR 0502-067	I-70 - EAGLE VAIL (F-11-AC & Gould Reservoir, Montrose Cou		05/29/14 06/19/14	363.00 30.00	26.00 15.00	16.70 20.64	13.00 27.78
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			393.00	25.16	16.90	14.13
FBR0503-079 BR 0503-084 STR0503-082 IM0252-414	US 50 NEAR COTOPAXI, STR. K-1 US 50 NEAR COTOPAXI, STR. K-1 US-50 NEAR PARKDALE, EMBANKME AT THE INTERSECTION OF I-25 A		07/03/14 07/03/14 08/21/14	525.00 531.00 368.00	18.00 20.00 12.00	28.79 46.72 10.77	28.79 45.22 10.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,424.00	17.20	28.47	30.06

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 170

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-01130		Res Gdrail Ty 3		Lin Foot	=====		
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	1,500.00	8.00	18.50	14.10
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,500.00	8.00	18.50	14.10
	WEIGHTED AVERAGE FOR THE YEAR			4,111.50	13.78	18.81	19.10
===== 210-01170		Res Gdrail Ty 7		Lin Foot	=====		
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	1,830.00	6.00	7.85	4.54
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,830.00	6.00	7.85	4.54
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	60.00	11.00	78.11	15.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			60.00	11.00	78.11	15.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	510.00	6.00	18.00	9.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			510.00	6.00	18.00	9.00
	WEIGHTED AVERAGE FOR THE YEAR			2,400.00	6.13	12.31	5.75
===== 210-01180		Reset Guardrail (Special)		Lin Foot	=====		
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1,075.00	10.52	10.57	10.57
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,075.00	10.52	10.57	10.57
	WEIGHTED AVERAGE FOR THE YEAR			1,075.00	10.52	10.57	10.57
===== 210-01200		Res End Anchorage		Each	=====		
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	750.00	1488.75	1420.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 171

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-01200		Res End Anchorage		Each =====			
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	1.00	806.04	1344.17	1225.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	778.02	1402.00	1322.50
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	6.00	800.00	1265.00	1000.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	2.00	1350.00	954.88	802.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	500.00	625.08	510.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	888.89	1106.66	901.56
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	1.00	1200.00	1992.64	1928.68
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1200.00	1992.64	1928.68
		WEIGHTED AVERAGE FOR THE YEAR		12.00	896.34	1205.11	1057.31
===== 210-01300		Res Impact Attenuator		Each =====			
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	3600.00	3730.74	4100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	3600.00	3730.74	4100.00
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1.00	1600.00	2895.50	4000.00
ERO242-062		US 24 MP 285-303.8	07/17/14	3.00	1500.00	1516.74	1575.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	1525.00	2068.24	2181.25
		WEIGHTED AVERAGE FOR THE YEAR		5.00	1940.00	2622.41	2565.00
===== 210-01700		Res Sprinkler Head		Each =====			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	5.00	90.00	308.50	93.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	90.00	308.50	93.50
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	279.00	60.00	33.75	42.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		279.00	60.00	33.75	42.00
		WEIGHTED AVERAGE FOR THE YEAR		284.00	60.53	36.19	42.91

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 172

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-01710	Res Valve		Each	=====		
FBR0142-055 CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	1500.00	1687.37	700.00
		SH14 BRIDGE BETWEEN RIVERSIDE					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	1500.00	1687.37	700.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	1500.00	1687.37	700.00
=====	210-01720	Res Air Vent		Each	=====		
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	600.00	1737.50	1100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	600.00	1737.50	1100.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	600.00	1737.50	1100.00
=====	210-02072	Relay Pipe (72 In)		Lin Foot	=====		
STA0661-013		SH66: US 287 TO I-25	12/18/14	16.00	500.00	344.86	190.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			16.00	500.00	344.86	190.00
	WEIGHTED AVERAGE FOR THE YEAR			16.00	500.00	344.86	190.00
=====	210-02510	Relay Sprinkler System		LUMP SUM	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	6000.00	6778.31	6220.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	6000.00	6778.31	6220.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	4200.00	8466.67	7500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	4200.00	8466.67	7500.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	5100.00	7791.32	6860.00
=====	210-02900	Relay Riprap		Cubic Yard	=====		
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	100.00	50.00	50.00	45.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 173

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-02900	Relay Riprap			Cubic Yard			
STU 0252-399	I-25, BETWEEN LINCOLN AVE. AN		06/26/14	140.00	50.00	41.84	35.20
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			240.00	50.00	43.99	39.28
STR0503-082	US-50 NEAR PARKDALE, EMBANKME		07/03/14	215.00	40.00	81.22	28.44
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			215.00	40.00	81.22	28.44
FSA 0503-081	US 50 - Wills to Purcell		12/04/14	460.00	30.00	51.12	27.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			460.00	30.00	51.12	27.00
	WEIGHTED AVERAGE FOR THE YEAR			915.00	37.60	52.23	30.56
===== 210-04000	Adj Structure			Each			
IM 0703-395	I-70 EB Climbing Lane Vail &		05/22/14	5.00	350.00	2722.50	1945.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	350.00	2722.50	1945.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	350.00	2722.50	1945.00
===== 210-04010	Adj Manhole			Each			
NH 1602-134	US 160/US 550 CONC PAVING		01/09/14	2.00	1800.00	1606.85	1890.00
NH0702-335	EAGLE COUNTY I-70 MP 147		01/24/14	5.00	692.02	603.28	603.28
NHPP145A-060	SH 145 CORTEZ TO DOLORES RIVE		02/06/14	14.00	500.00	745.83	525.00
STU1211-080	WADSWORTH BLVD (121) FROM 10T		02/06/14	12.00	600.00	441.50	432.00
NH0502-068	US 50/US 285 SAFETY - HMA		02/27/14	2.00	500.00	871.50	510.00
NH 2851-006	US 285/US 160 HMA PAVING		02/27/14	1.00	600.00	1221.01	1200.00
FBR0404-051	US 40 EBND OVER TOLLGATE CREE		02/27/14	8.00	750.00	755.98	2708.35
FSA2873-162	SH 287 (120TH AVE.) AND LOWEL		03/13/14	4.00	200.00	630.00	635.00
NH0063-043	US 6 EDWARDS E&W MM 162.5-171		03/20/14	17.00	500.00	506.50	285.00
STR0505-048	US 50 LA JUNTA HMA PAVING		03/20/14	29.00	500.00	566.50	566.50
STA340A-016	SH 340 KINGSVIEW HMA PAVING		03/20/14	1.00	500.00	625.00	725.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			95.00	559.58	656.46	713.22
FSA 0252-420	I-25 SANTA FE ALAMEDA INTERCH		04/03/14	9.00	475.00	479.87	375.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 174

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-04010	Adj Manhole		Each	=====	=====	=====
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	119.00	600.00	408.33	500.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	6.00	800.00	850.00	750.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	11.00	745.00	3882.10	1200.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	25.00	670.00	677.00	572.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	10.00	500.00	876.82	1200.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	90.00	450.00	772.01	945.24
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	15.00	500.00	150.00	150.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	20.00	600.00	489.17	500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		305.00	558.75	674.53	669.50
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	742.00	975.87	690.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	46.00	600.00	750.00	750.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	54.00	600.00	490.00	600.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	5.00	600.00	1804.99	750.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	20.00	600.00	585.68	530.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		126.00	601.13	641.31	650.32
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	1.00	450.00	596.76	498.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	21.00	410.00	938.80	395.00
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	4.00	500.00	773.37	550.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	2.00	450.00	831.35	500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		28.00	427.14	884.07	428.32
		WEIGHTED AVERAGE FOR THE YEAR		554.00	561.88	676.59	660.44
=====	210-04011	Adj Manhole (Spec)		Each	=====	=====	=====
STA0661-013		SH66: US 287 TO I-25	12/18/14	4.00	150.00	1041.35	550.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	150.00	1041.35	550.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	150.00	1041.35	550.00
=====	210-04015	Modify Manhole		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	5.00	1389.38	963.84	963.84

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 175

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-04015	Modify Manhole		Each	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2.00	2000.00	1165.30	1026.00
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	1532.25	1106.60	1106.60
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	2.00	1000.00	2112.50	2825.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	1447.92	1301.44	1362.78
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	1.00	1600.00	1741.67	1600.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	11.00	2500.00	2368.67	2000.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	4.00	1200.00	1840.50	3200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	2118.75	2191.15	2275.00
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1.00	3000.00	1904.25	1950.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	10.00	1000.00	1355.00	720.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2.00	1500.00	2205.96	2100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		13.00	1230.77	1648.97	1026.92
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	2.00	1500.00	3642.52	2500.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1500.00	3642.52	2500.00
		WEIGHTED AVERAGE FOR THE YEAR		41.00	1643.39	1987.30	1667.75
=====	210-04020	Modify Inlet		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	2100.00	2989.16	2310.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	2561.10	6434.58	6434.58
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	6.00	1376.10	912.94	912.94
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	1.00	1900.00	1756.15	1756.15
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	1646.41	1964.67	1775.37
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2.00	1500.00	1769.87	1600.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 176

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-04020	Modify Inlet		Each	=====	=====	=====
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2.00	1200.00	4266.67	5000.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	1.00	1500.00	2460.00	2700.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	11.00	2250.00	2788.83	3100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	1978.13	2765.26	3125.00
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	2000.00	2106.43	2000.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	3.00	3000.00	2670.49	1950.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	1500.00	2800.00	2800.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	5.00	1510.74	1659.90	1659.90
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	2000.00	2048.03	1000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	2004.88	2300.83	1813.59
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	5.00	1500.00	3833.33	1500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	1500.00	3833.33	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		41.00	1854.18	2735.19	2278.73
=====	210-04025	Modify Structure		Each	=====	=====	=====
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1.00	3000.00	12013.02	10100.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	5.00	1030.05	1936.55	1936.55
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	1358.38	6414.98	3297.13
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1358.38	6414.98	3297.13
=====	210-04027	Modify Str (Spec)		Each	=====	=====	=====
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	30000.00	205691.92	100000.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	20.00	215.00	574.47	443.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		21.00	1633.33	16352.73	5183.81
		WEIGHTED AVERAGE FOR THE YEAR		21.00	1633.33	16352.73	5183.81

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 177

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-04030		Modify Guardrail		Lin Foot	=====		
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	10,688.00	3.00	17.80	19.50
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	2,305.00	17.00	15.00	14.75
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	3,480.00	12.00	10.66	10.30
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16,473.00	6.86	16.24	16.89
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	683.00	50.00	15.50	15.50
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	150.00	40.00	43.23	44.70
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		833.00	48.20	26.52	20.76
		WEIGHTED AVERAGE FOR THE YEAR		17,306.00	8.85	16.40	17.08
===== 210-04035		Modify Guardrail (Spec)		Lin Foot	=====		
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	156.00	9.81	14.22	14.22
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		156.00	9.81	14.22	14.22
		WEIGHTED AVERAGE FOR THE YEAR		156.00	9.81	14.22	14.22
===== 210-04050		Adj Valve Box		Each	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	8.00	373.64	412.30	412.30
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	12.00	300.00	392.56	230.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2.00	350.00	315.96	378.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	4.00	400.00	558.33	75.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	8.00	300.00	814.00	800.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	7.00	300.00	327.80	189.87
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	8.00	320.00	360.00	350.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	31.00	250.00	64.50	65.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	28.00	350.00	447.54	447.54
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		108.00	310.18	349.20	298.05
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	5.00	350.00	136.33	45.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 178

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-04050		Adj Valve Box		Each =====			
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	9.00	300.00	243.60	190.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	115.00	300.00	198.33	170.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	36.00	300.00	417.50	300.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	2.00	500.00	795.78	900.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	12.00	55.00	255.61	18.05
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	72.00	225.00	383.22	552.10
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	26.00	500.00	50.00	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		277.00	291.01	263.80	272.03
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	92.00	300.00	350.00	350.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	34.00	400.00	255.00	320.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	2.00	300.00	983.75	500.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	33.00	450.00	370.43	265.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		161.00	351.86	355.19	328.11
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	1.00	300.00	288.98	249.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	9.00	255.00	380.72	260.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	1.00	150.00	377.50	355.00
FBRR600-417		US287 (FEDERAL BLVD)OVER BNSF/	12/18/14	6.00	320.00	292.99	300.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17.00	274.41	337.23	279.06
		WEIGHTED AVERAGE FOR THE YEAR		563.00	311.59	309.07	293.27
===== 210-04051		Adj Valve Box (Spec)		Each =====			
STA0661-013		SH66: US 287 TO I-25	12/18/14	18.00	123.00	361.11	275.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	123.00	361.11	275.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	123.00	361.11	275.00
===== 210-04060		Adj Water Meter		Each =====			
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	1.00	400.00	464.53	464.53
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	400.00	464.53	464.53

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 179

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-04060		Adj Water Meter		Each	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	400.00	2959.09	3500.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	800.00	2150.00	4400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	600.00	2655.68	3950.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	1.00	670.00	1332.10	694.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	670.00	1332.10	694.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	567.50	2142.19	2264.63
===== 210-04070		Adjust Well		Each	=====		
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	3.00	1000.00	1735.01	1400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	1000.00	1735.01	1400.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	7.00	300.00	1581.02	390.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	300.00	1581.02	390.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	3.00	500.00	793.43	1300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	500.00	793.43	1300.00
		WEIGHTED AVERAGE FOR THE YEAR		13.00	507.69	1457.73	833.08
===== 210-04200		Adj Gd rail		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	13.00	11.00	17.55	11.50
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	400.00	15.00	20.71	23.28

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 180

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-04200		Adj Gdrail		Lin Foot			
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	10,000.00	9.75	1.80	1.59
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	3,315.00	5.50	2.55	2.50
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	34,257.00	6.00	5.16	5.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		47,985.00	6.82	4.76	4.27
NH0501-062		US 50 WHITEWATER EAST	04/03/14	1,463.00	3.00	7.25	7.50
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	283.00	15.00	12.50	15.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	659.00	12.00	20.82	20.15
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	425.00	10.00	7.69	7.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1,627.00	15.00	5.00	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,457.00	10.14	10.89	8.89
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	200.00	10.00	48.17	35.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		200.00	10.00	48.17	35.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	500.00	4.00	8.00	8.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		500.00	4.00	8.00	8.00
		WEIGHTED AVERAGE FOR THE YEAR		53,142.00	7.09	5.32	4.81
===== 211-00007		Mine Strap		Each			
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	180.00	293.26	250.59	250.59
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		180.00	293.26	250.59	250.59
		WEIGHTED AVERAGE FOR THE YEAR		180.00	293.26	250.59	250.59
===== 211-00010		Rock Ex (CL A)		Cubic Yard			
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1,092.00	358.75	273.17	273.17
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,092.00	358.75	273.17	273.17
		WEIGHTED AVERAGE FOR THE YEAR		1,092.00	358.75	273.17	273.17

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 181

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	211-00011	Rock Ex (CL B)		Cubic Yard	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	8,953.00	182.85	177.43	177.43
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8,953.00	182.85	177.43	177.43
		WEIGHTED AVERAGE FOR THE YEAR		8,953.00	182.85	177.43	177.43
=====	211-00012	Rock Ex (CL C)		Cubic Yard	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	2,512.00	181.46	220.73	220.73
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,512.00	181.46	220.73	220.73
		WEIGHTED AVERAGE FOR THE YEAR		2,512.00	181.46	220.73	220.73
=====	211-00014	Rock Ex (CL E)		Cubic Yard	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	2,184.00	240.87	261.04	261.04
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,184.00	240.87	261.04	261.04
		WEIGHTED AVERAGE FOR THE YEAR		2,184.00	240.87	261.04	261.04
=====	211-00015	Rock Ex (CL F)		Cubic Yard	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	6,692.00	152.11	130.34	130.34
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,692.00	152.11	130.34	130.34
		WEIGHTED AVERAGE FOR THE YEAR		6,692.00	152.11	130.34	130.34
=====	211-00100	Drilling Hole		Lin Foot	=====		
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	26.00	30.00	73.47	79.41
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		26.00	30.00	73.47	79.41
		WEIGHTED AVERAGE FOR THE YEAR		26.00	30.00	73.47	79.41
=====	211-00150	Patch Exist Drill Hole		Each	=====		
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	26.00	30.00	72.33	10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		26.00	30.00	72.33	10.00
		WEIGHTED AVERAGE FOR THE YEAR		26.00	30.00	72.33	10.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 182

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	211-00972	Spile #9x15 Ft Gr 60 Dwl, Grtd		Each	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	273.00	394.72	521.33	521.33
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		273.00	394.72	521.33	521.33
		WEIGHTED AVERAGE FOR THE YEAR		273.00	394.72	521.33	521.33
=====	211-00974	Arch #9x15 Ft Gr 75 Dwl, Grtd		Each	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1,350.00	457.58	460.12	460.12
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,350.00	457.58	460.12	460.12
		WEIGHTED AVERAGE FOR THE YEAR		1,350.00	457.58	460.12	460.12
=====	211-00976	Sidewall #9x15 Ft Gr 75 Dwl, Grtd		Each	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	277.00	416.15	317.70	317.70
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		277.00	416.15	317.70	317.70
		WEIGHTED AVERAGE FOR THE YEAR		277.00	416.15	317.70	317.70
=====	211-00978	Pillar #9x15 Ft Gr 75 Dwl, Grtd		Each	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	305.00	416.45	519.81	519.81
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		305.00	416.45	519.81	519.81
		WEIGHTED AVERAGE FOR THE YEAR		305.00	416.45	519.81	519.81
=====	211-00981	Spile #11 x 20 Ft Gr 60 Grouted		Each	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	33.00	685.71	1594.57	1594.57
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		33.00	685.71	1594.57	1594.57
		WEIGHTED AVERAGE FOR THE YEAR		33.00	685.71	1594.57	1594.57
=====	211-00988	Port Protect Canopy (Furn & Install)		Each	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	2.00	201207.01	256769.81	256769.81
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	201207.01	256769.81	256769.81
		WEIGHTED AVERAGE FOR THE YEAR		2.00	201207.01	256769.81	256769.81

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 183

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 211-01111		Rock Reinf (Dowels)		Lin Foot	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1,885.00	119.29	103.28	103.28
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,885.00	119.29	103.28	103.28
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	9,129.00	40.00	62.87	55.55
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,129.00	40.00	62.87	55.55
		WEIGHTED AVERAGE FOR THE YEAR		11,014.00	53.57	65.47	63.72
===== 211-01115		Rock Reinf (No.10)		Lin Foot	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	275.00	143.91	138.87	138.87
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		275.00	143.91	138.87	138.87
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	750.00	80.00	95.09	80.27
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		750.00	80.00	95.09	80.27
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	250.00	100.00	168.92	187.84
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	4,200.00	75.00	96.09	62.03
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,450.00	76.40	98.87	69.10
		WEIGHTED AVERAGE FOR THE YEAR		5,475.00	80.29	99.03	74.13
===== 211-01190		Optical Survey Targets		Each	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	50.00	174.21	514.38	514.38
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		50.00	174.21	514.38	514.38
		WEIGHTED AVERAGE FOR THE YEAR		50.00	174.21	514.38	514.38

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 184

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 211-01250		Rock Bolt		Lin Foot	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	825.00	165.21	149.11	149.11
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		825.00	165.21	149.11	149.11
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	3,000.00	150.00	97.00	97.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,000.00	150.00	97.00	97.00
		WEIGHTED AVERAGE FOR THE YEAR		3,825.00	153.28	108.24	108.24
===== 211-01300		Rock Anchor		Each	=====		
STM0242-063 STA R500-151		US 24 DEBRIS BASIN	05/15/14	36.00	333.00	1050.17	1316.76
		SH 3 SOUTH OF DURANGO AND SH	06/19/14	418.00	270.00	374.03	252.09
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		454.00	275.00	427.64	336.51
NHPP 0702-346 C0403-056		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	82.00	350.00	943.33	950.00
		BERTHOUD PASS REMOTE PREV AVA	12/18/14	28.00	3000.00	5687.50	1875.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		110.00	1024.55	1823.05	1185.45
		WEIGHTED AVERAGE FOR THE YEAR		564.00	421.18	680.90	502.09
===== 211-02277		Cement Grout (Voids)		Cubic Yard	=====		
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	5.00	250.00	800.18	480.53
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	250.00	800.18	480.53
C 0702-349		GLENWOOD CANYON BIKE PATH REP	08/22/14	1.50	1400.00	2916.67	1400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.50	1400.00	2916.67	1400.00
		WEIGHTED AVERAGE FOR THE YEAR		6.50	515.38	1288.60	692.72

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 185

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 211-03005		Dewatering		LUMP SUM	=====		
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	1.00	20000.00	24198.22	20000.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	15990.30	15912.81	15912.81
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	1.00	150000.00	40000.00	40000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	61996.77	25701.49	25304.27
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	1.00	9000.00	16766.97	33476.90
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	9000.00	16766.97	33476.90
		WEIGHTED AVERAGE FOR THE YEAR		4.00	48747.58	22351.05	27347.43
===== 212-00005		Seeding (Native)		Pound	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.50	880.72	1098.88	1098.88
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.50	880.72	1098.88	1098.88
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	0.80	1200.00	610.85	1005.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		0.80	1200.00	610.85	1005.00
		WEIGHTED AVERAGE FOR THE YEAR		2.30	991.77	766.60	1066.23
===== 212-00006		Seeding (Native)		Acre	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	2.50	780.00	775.94	806.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2.50	2946.50	2946.80	2946.80
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	0.50	1000.00	1424.01	2.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	0.50	1000.00	2153.51	270.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	1.60	3000.00	1227.00	1942.00
FSA R500-134		VARIOUS LOCATIONS IN SAN LUIS	02/06/14	0.25	700.00	3200.50	552.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2.60	650.00	1027.68	1121.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	0.50	650.00	1933.33	1000.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	10.70	750.00	605.00	605.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	0.80	2000.00	1613.31	1970.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 186

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	212-00006	Seeding (Native)		Acre	=====	=====	=====
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	2.20	800.00	1340.00	970.00
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	0.10	2500.00	6382.75	11530.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	2.40	1000.00	569.19	595.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	0.56	900.00	2191.38	2419.01
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	0.90	734.00	3592.29	3315.06
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	0.81	1050.00	2470.31	4140.61
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	850.00	2362.50	900.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1.00	1500.00	1108.00	450.00
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	0.20	1206.00	1100.00	550.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1.00	700.00	1458.89	1260.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		32.62	1123.47	1443.71	1206.45
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1.70	700.00	1191.67	1155.00
NH0501-062		US 50 WHITEWATER EAST	04/03/14	0.20	1500.00	2305.00	2650.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	8.30	600.00	1011.67	700.00
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	0.10	2000.00	1033.67	100.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	34.00	550.00	1859.88	471.96
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	0.03	950.00	7566.67	15000.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	0.40	650.00	1475.00	500.00
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	9.00	500.00	855.00	900.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	0.50	1845.00	1009.75	960.00
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	0.50	4000.00	1445.00	1510.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	5.80	2000.00	6559.30	440.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	0.50	1250.00	2826.88	4200.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	0.50	8000.00	4119.89	2385.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	2.00	2000.00	2000.00	2000.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	0.30	2200.00	6025.00	3350.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	1.80	1200.00	3030.00	3000.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	18.78	630.00	455.13	360.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	42.00	950.00	857.05	866.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	0.10	1000.00	10029.73	10789.20
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	0.70	4000.00	2150.00	2700.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	6.80	1135.00	1095.12	1018.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	0.05	5000.00	18421.40	15072.60
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	0.40	1100.00	4340.00	4340.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	0.40	1820.00	2010.00	3200.00
C127A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	0.50	1.00	3182.00	3484.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	0.30	1900.00	1824.79	1774.38
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	2.04	1200.00	1185.56	1471.11
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	25.00	1026.90	631.80	631.80
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	36.00	1250.00	3229.63	3000.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	2.00	850.00	700.00	700.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	1.00	800.00	2348.50	1185.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	0.20	550.00	5513.53	5350.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		201.90	971.74	1787.28	1189.27

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 187

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	212-00006	Seeding (Native)		Acres	=====	=====	=====
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1.30	2500.00	1249.68	1249.68
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	3.80	1500.00	2402.09	2304.18
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.27	1000.00	1603.20	1100.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	30.00	500.00	765.00	885.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	0.27	630.00	2186.50	2630.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.30	650.00	1500.00	1500.00
FBR120A-011		SH 120 MP 0.165	07/17/14	3.00	600.00	968.00	788.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	1.50	1500.00	3804.00	2775.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	1.00	900.00	1050.00	800.00
ER0242-062		US 24 MP 285-303.8	07/17/14	0.50	750.00	1202.00	550.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	0.90	1000.00	2276.88	780.00
STR R300-191		Eagle and Routt Counties	07/31/14	0.50	1650.00	2250.00	3000.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	1.50	1250.00	901.50	901.50
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	2.50	750.00	926.62	1000.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	0.72	570.00	1475.77	1500.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	1.20	700.00	1315.00	1400.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	9.49	650.00	543.07	530.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	7.00	8632.80	8809.89	8809.89
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	18.90	550.00	667.14	890.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	4.30	841.80	841.80	841.80
FSA R100-221		FY15 RAMP METERING	09/04/14	0.50	700.00	1278.63	1184.50
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	0.30	1000.00	2643.50	780.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	7.00	1200.00	573.14	705.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	15.00	1500.00	600.00	600.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		113.75	1322.62	1045.22	1400.48
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	0.20	2500.00	2083.33	2500.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	1.17	1500.00	1341.48	1080.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	6.25	1500.00	1054.74	879.23
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	1.00	1500.00	3861.86	4920.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	0.94	1850.00	1599.36	1388.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	0.10	8000.00	12310.95	31900.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	180.00	500.00	737.00	860.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	2.00	1900.00	1061.37	1150.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	41.10	1000.00	750.00	750.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	19.60	700.00	1139.67	860.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	1.50	1750.00	1777.17	822.50

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 188

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00006		Seeding (Native)		Acre =====			
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	5.50	1000.00	1277.02	1700.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	10.60	700.00	794.06	474.60
BR0063-042		US 6 MM 148-149	12/11/14	3.00	1200.00	1065.45	982.80
FBRR600-417		US287(FEDERAL BLVD)OVER BNSF/	12/18/14	4.10	1250.00	913.83	735.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	0.05	6000.00	48230.00	7960.00
STA0661-013		SH66: US 287 TO I-25	12/18/14	0.23	630.00	3378.69	3880.00
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	0.10	5000.00	14350.00	1200.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			277.44	683.04	820.97	884.58
	WEIGHTED AVERAGE FOR THE YEAR			625.71	915.43	1205.11	1090.67
===== 212-00007		Seeding (Native) (Hydraulic)		Acre =====			
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	7.70	1000.00	575.00	575.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	17.00	1500.00	2426.00	1510.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			24.70	1344.13	2084.21	1218.52
	WEIGHTED AVERAGE FOR THE YEAR			24.70	1344.13	2084.21	1218.52
===== 212-00009		Seeding (Temporary)		Acre =====			
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	5.00	1135.00	782.45	742.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	1135.00	782.45	742.00
FBR120A-011		SH 120 MP 0.165	07/17/14	1.50	550.00	1020.33	945.00
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	0.22	400.00	2967.80	1450.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.72	530.81	1338.88	1009.59
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	50.00	600.00	378.00	500.00
BR0063-042		US 6 MM 148-149	12/11/14	1.10	1200.00	1065.45	982.80
FBRR600-417		US287(FEDERAL BLVD)OVER BNSF/	12/18/14	2.00	750.00	735.85	550.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			53.10	618.08	400.44	511.88
	WEIGHTED AVERAGE FOR THE YEAR			59.82	658.78	438.56	545.43

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 189

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00010 Seeding (Lawn) Pound =====							
FSA 0503-081	US 50 - Wills to Purcell		12/04/14	5.00	50.00	151.96	100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	50.00	151.96	100.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	50.00	151.96	100.00
===== 212-00022 Seeding (Riparian) Acre =====							
NHPP 0703-392	TWIN TUNNELS WIDENING CONST-P		08/25/14	1.00	9110.22	9299.84	9299.84
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	9110.22	9299.84	9299.84
	WEIGHTED AVERAGE FOR THE YEAR			1.00	9110.22	9299.84	9299.84
===== 212-00025 Seeding (Shrubs) Pound =====							
FSA 0503-081	US 50 - Wills to Purcell		12/04/14	5.00	240.00	151.96	100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	240.00	151.96	100.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	240.00	151.96	100.00
===== 212-00028 Seeding (Wetlands) Acre =====							
BRR500-146	R5 FY 14 PRIORITY CULVERTS RE		05/22/14	0.50	1400.00	1460.21	1325.00
NHPP 0821-102	SH 82 CRITICAL CULVERTS		06/05/14	0.14	750.00	10250.00	8500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			0.64	1257.81	2539.65	2894.53
FBR0142-055	SH14 BRIDGE BETWEEN RIVERSIDE		07/10/14	0.50	4030.00	2611.08	4500.00
CC0142-064	SH14 BRIDGE BETWEEN RIVERSIDE						
NH2873-175	US287 RESURFACING 29TH ST-SH3		07/17/14	0.10	100.00	10000.00	10000.00
BRI251-008	SH 125 WILLOW CREEK BRIDGE (D		08/21/14	0.36	2500.00	4677.50	3850.00
ER0342-057	PR US 34A MP 114 TO MP 116		09/26/14	0.10	5000.00	5200.00	5200.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.06	3233.21	3567.63	4867.03
STA 009A-034	SH 9 MP 125.96 TO 136.99		11/13/14	0.20	2000.00	5660.00	3600.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 190

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00028		Seeding (Wetlands)		Acre =====			
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	0.10	6000.00	5385.11	5250.00
BR0063-042		US 6 MM 148-149	12/11/14	0.04	2700.00	2211.89	2006.55
STA0661-013		SH66: US 287 TO I-25	12/18/14	0.02	700.00	6754.78	3255.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		0.36	3116.67	5338.58	3862.12
		WEIGHTED AVERAGE FOR THE YEAR		2.06	2598.20	3721.66	4077.45
===== 212-00032		Soil Conditioning		Acre =====			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	2.50	4400.00	4378.53	4550.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2.50	3698.75	3699.54	3699.54
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	0.50	2000.00	1193.52	2700.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	1.60	2000.00	4606.75	937.00
FSA R500-134		VARIOUS LOCATIONS IN SAN LUIS	02/06/14	0.25	1200.00	3087.50	500.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2.60	2500.00	3770.28	3420.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	0.50	2000.00	4833.33	2500.00
IMO253-214		I-25 @ HARMONY RUBBL.	02/27/14	10.70	2500.00	3260.00	3260.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	0.80	1500.00	4691.57	5180.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	2.20	2000.00	3770.00	4220.00
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	0.10	2000.00	3889.50	4400.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	0.56	3000.00	1298.00	829.48
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.50	2752.25	3606.59	3606.59
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	0.90	1630.00	2952.64	1721.28
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	0.81	3700.00	4070.31	4140.61
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	3500.00	3812.50	2900.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1.00	2000.00	1990.00	3315.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1.00	1500.00	3379.51	3870.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		31.02	2645.69	3543.99	3331.80
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1.70	2500.00	2376.67	2300.00
NH0501-062		US 50 WHITEWATER EAST	04/03/14	0.20	6500.00	4580.00	3700.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	8.30	2000.00	2628.33	2200.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	0.51	3250.00	5333.33	7500.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	0.40	2500.00	1207.50	1000.00
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	9.00	1900.00	3831.67	2000.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	0.40	4000.00	3795.00	7070.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	0.50	2016.00	1734.63	1650.00
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	0.50	5000.00	2420.40	2550.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	0.50	2000.00	1765.31	4200.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	0.50	6500.00	3956.47	2895.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	2.00	2000.00	2000.00	2000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 191

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	212-00032	Soil Conditioning		Acre	=====	=====	=====
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	0.30	5000.00	5100.00	1700.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	1.80	2000.00	3870.67	5000.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	18.78	1700.00	2302.08	2100.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	42.00	1000.00	739.89	750.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	0.80	1500.00	986.13	885.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	0.10	2000.00	9163.07	10789.20
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	0.70	3000.00	3470.00	3240.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	6.80	3500.00	1942.48	1860.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	0.40	3050.00	4340.00	4340.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	7.70	2000.00	550.00	550.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	0.14	1700.00	1900.00	1000.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	0.40	2490.00	3900.00	3800.00
C127A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	0.50	1.00	3680.00	1600.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	0.30	21000.00	20021.55	19514.64
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	2.04	2000.00	2406.95	2738.89
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	14.00	3533.25	2929.45	2929.45
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	2.00	2000.00	400.00	400.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	18.00	2000.00	1025.00	1050.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		141.27	1977.01	1718.17	1665.93
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1.30	1650.00	5223.07	5223.07
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	3.80	2000.00	5078.16	7588.81
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.27	2000.00	2235.37	2000.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	30.00	1500.00	2200.00	2200.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	0.45	700.00	4893.00	5890.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.30	2000.00	4000.00	4000.00
FBR120A-011		SH 120 MP 0.165	07/17/14	3.00	2000.00	4126.17	3045.00
ER0242-062		US 24 MP 285-303.8	07/17/14	0.50	1100.00	1277.00	700.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	0.90	2000.00	2375.63	780.00
STR R300-191		Eagle and Routt Counties	07/31/14	0.50	4500.00	3000.00	5000.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	1.50	2200.00	1962.00	1962.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	2.50	1100.00	2088.02	2945.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	0.72	2000.00	3509.85	4260.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	1.20	3000.00	2536.25	2420.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	9.49	2200.00	2350.96	1900.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	4.60	7379.30	13337.11	13337.11
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	18.90	2000.00	1882.84	2250.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	2.72	3034.50	3034.45	3034.45
FSA R100-221		FY15 RAMP METERING	09/04/14	0.50	2000.00	1943.89	2250.55
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	0.30	2000.00	3977.50	780.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	7.00	3500.00	2491.37	2880.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 192

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	212-00032	Soil Conditioning		Acre =====			
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	15.00	2500.00	2100.00	2100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		107.45	2292.85	2565.71	3016.86
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	0.20	3000.00	2275.00	3000.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	1.17	2500.00	3388.89	2500.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	6.25	2500.00	4000.88	2401.64
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	1.00	2500.00	5896.54	3960.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	0.94	2000.00	2231.40	2922.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	0.10	8000.00	12710.95	31900.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	180.00	500.00	2740.00	3000.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	2.00	6000.00	1928.47	2500.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	29.10	1250.00	1215.00	1215.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	10.00	1650.00	2614.26	4400.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	1.50	2500.00	3235.33	1470.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	5.50	1700.00	3144.92	3500.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	10.60	1600.00	2584.44	3139.50
BR0063-042		US 6 MM 148-149	12/11/14	3.00	2000.00	3633.00	3275.99
FRR600-417		US287(FEDERAL BLVD)OVER BNSF/	12/18/14	4.00	3000.00	3019.81	2600.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	0.25	1700.00	6766.29	7650.00
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	0.10	5000.00	20500.00	5000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		255.71	892.38	2730.47	2816.78
		WEIGHTED AVERAGE FOR THE YEAR		535.45	1561.15	2490.16	2586.77
=====	212-00040	Soil Preparation (Lawn)		Acre =====			
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	4000.00	1739.19	1300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	4000.00	1739.19	1300.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	4000.00	1739.19	1300.00
=====	212-00047	Soil Preparation (Spec)		Acre =====			
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	3.00	2752.25	3539.69	3539.69
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.44	3000.00	6885.43	11700.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.44	2832.60	6118.06	6186.28
		WEIGHTED AVERAGE FOR THE YEAR		4.44	2832.60	6118.06	6186.28

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 193

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00048		Soil Preparation (Spec)		Cubic Yard	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	54.00	2.00	47.48	46.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		54.00	2.00	47.48	46.00
		WEIGHTED AVERAGE FOR THE YEAR		54.00	2.00	47.48	46.00
===== 212-00050		Sod		Sq Foot	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	2,900.00	0.75	0.77	0.80
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	63,186.00	1.03	1.03	1.03
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		66,086.00	1.02	1.01	1.02
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	20,691.00	1.00	0.90	0.75
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	150.00	2.00	4.17	5.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	17,402.00	0.90	1.19	1.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1,135.00	1.00	9.00	9.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	10,498.00	0.90	1.28	1.05
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		49,876.00	0.95	1.18	1.10
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	10,372.00	0.70	1.05	0.85
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10,372.00	0.70	1.05	0.85
		WEIGHTED AVERAGE FOR THE YEAR		126,334.00	0.96	1.13	1.04
===== 212-01200		Landscape Restoration		LUMP SUM	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	50000.00	28170.83	25000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	50000.00	28170.83	25000.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	1.00	6500.00	3237.50	475.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	6500.00	3237.50	475.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	28250.00	21937.50	12737.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 194

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	213-00001	Mulching		Ton	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	106.00	155.08	155.09	155.09
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		106.00	155.08	155.09	155.09
		WEIGHTED AVERAGE FOR THE YEAR		106.00	155.08	155.09	155.09
=====	213-00002	Mulching (Weed Free Hay)		Acre	=====	=====	=====
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	10.70	750.00	950.00	950.00
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	0.10	3500.00	6966.50	3970.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	0.56	1500.00	1372.08	974.12
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	0.81	1500.00	2035.15	2070.30
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	1000.00	1726.25	1285.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.17	867.88	1382.10	1068.30
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	8.30	500.00	981.67	850.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	0.40	650.00	1337.50	500.00
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	9.00	448.00	1111.67	900.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	2.00	1000.00	1000.00	1000.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	1.80	600.00	2870.67	4000.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	9.72	650.00	494.17	430.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	0.10	1000.00	9813.07	10789.20
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	0.70	3000.00	2200.00	2700.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	0.05	5000.00	18421.40	15072.60
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	2.00	700.00	900.00	900.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	0.40	1440.00	2450.00	3200.00
C127A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	0.50	1.00	3520.00	3200.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	11.10	1659.00	585.41	585.41
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	0.20	442.00	4863.53	5350.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		46.27	881.13	907.64	966.18
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	2.10	750.00	937.74	731.48
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.77	1000.00	1420.10	700.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	60.00	600.00	778.33	795.00
BR050A-021		US 50 # GRANADA EAST AND WEST					

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 195

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00002							
		Mulching (Weed Free Hay)		Acre			
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	0.27	660.00	2457.25	3050.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.30	650.00	1500.00	1500.00
ERO242-062		US 24 MP 285-303.8	07/17/14	0.50	750.00	1377.00	900.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	0.90	500.00	1678.13	780.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	1.50	1250.00	901.50	901.50
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.40	1005.30	1005.31	1005.31
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	0.30	500.00	2805.90	780.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	7.00	600.00	648.27	690.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		77.04	633.77	815.87	807.69
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	0.50	900.00	3353.11	2450.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	80.20	650.00	553.00	600.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	20.00	610.00	690.89	640.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	1.50	900.00	1705.00	1470.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	10.70	500.00	802.74	813.75
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	3.00	1250.00	1430.17	550.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	0.05	2000.00	45690.00	2880.00
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	0.10	2500.00	14300.00	3600.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		116.05	651.27	655.07	656.72
		WEIGHTED AVERAGE FOR THE YEAR		252.53	699.34	740.52	776.91
===== 213-00003							
		Mulching (Weed Free)		Acre			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2.60	1500.00	931.33	828.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	2.20	600.00	1036.67	930.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	2.40	700.00	807.54	844.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1.00	1200.00	1313.50	1275.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.20	987.80	978.62	914.56
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	0.10	3000.00	1033.67	100.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	0.03	3250.00	7733.33	15000.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	0.50	1475.00	1209.38	1150.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	5.80	1300.00	835.97	425.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	6.80	1040.00	959.53	912.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	0.40	850.00	4340.00	4340.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 196

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	213-00003	Mulching (Weed Free)		Acre =====			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	36.00	900.00	535.88	490.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	1.00	800.00	3587.50	1875.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.63	973.47	631.85	611.35
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1.30	445.00	723.76	723.76
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR120A-011		SH 120 MP 0.165	07/17/14	5.00	500.00	899.33	788.00
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	0.72	525.00	1759.62	2300.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	0.90	700.00	1175.00	1400.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	11.60	580.00	634.29	970.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		19.52	554.02	795.45	975.87
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	0.20	2500.00	3100.00	2500.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	0.43	2000.00	4095.37	10000.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	6.25	600.00	667.87	528.60
NH 2851-008		Conejos County, on US 285 in	11/20/14	2.00	4500.00	1013.50	1270.00
BR0063-042		US 6 MM 148-149	12/11/14	3.90	600.00	855.20	767.81
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.78	1287.17	925.37	1067.15
		WEIGHTED AVERAGE FOR THE YEAR		91.13	928.91	715.59	780.63
=====	213-00004	Mulching (Weed Free Straw)		Acre =====			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2.50	1741.11	1741.29	1741.29
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	0.50	700.00	969.00	2.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	0.50	1500.00	2489.62	1600.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	1.60	1000.00	1120.25	875.00
FSA R500-134		VARIOUS LOCATIONS IN SAN LUIS	02/06/14	0.25	600.00	3242.50	400.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	0.50	700.00	2000.00	1200.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1.00	500.00	1232.33	1180.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.85	1175.59	1588.79	1231.27
NH0501-062		US 50 WHITEWATER EAST	04/03/14	0.20	1500.00	1885.00	1900.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 197

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00004 Mulching (Weed Free Straw) Acre =====							
FSA 0252-420	I-25 SANTA FE ALAMEDA INTERCH		04/03/14	34.00	620.00	650.49	1314.28
NHPP5502-080	US 550 RED MTN PASS RUBY WALL		04/25/14	0.50	700.00	1798.13	1900.00
NH 2851-007	US 285 ANTONITO NORTH		05/01/14	0.50	1250.00	1927.19	2100.00
NH1601-068	US 491 MP 0-6.4 US 160 MP 17		05/22/14	42.00	675.00	757.70	760.00
BRR500-146	R5 FY 14 PRIORITY CULVERTS RE		05/22/14	1.30	750.00	1869.08	1680.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				78.50	658.34	735.53	1034.01
=====							
STR R300-191	Eagle and Routt Counties		07/31/14	0.50	500.00	3250.00	5000.00
BR1251-008	SH 125 WILLOW CREEK BRIDGE (D		08/21/14	0.07	650.00	4398.88	3600.00
ER0342-057	PR US 34A MP 114 TO MP 116		09/26/14	15.00	1250.00	520.00	520.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				15.57	1223.22	754.40	677.71
=====							
STR090A-005	SH 90 DETOUR STR FOR K-01-C		10/24/14	0.94	2000.00	1375.20	1294.00
STA103A-002	SH103 OVERLAY MM .2-13.5		11/13/14	0.10	8000.00	12178.45	31900.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				1.04	2576.92	2717.22	4236.88
WEIGHTED AVERAGE FOR THE YEAR				101.96	798.92	790.83	1025.52
=====							
===== 213-00005 Mulching (Decorative) Cubic Foot =====							
NH0702-335	EAGLE COUNTY I-70 MP 147		01/24/14	3,260.00	6.29	6.29	6.29
STU1211-080	WADSWORTH BLVD (121) FROM 10T		02/06/14	2,811.00	6.00	4.56	4.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				6,071.00	6.16	4.88	5.23
=====							
STU 0252-399	I-25, BETWEEN LINCOLN AVE. AN		06/26/14	4,924.00	5.00	4.74	4.25
WEIGHTED AVERAGE FOR THE SECOND QUARTER				4,924.00	5.00	4.74	4.25
=====							
STA1281-012	120TH AVE CONNECTION-PHASE II		09/18/14	4,094.00	4.00	3.15	2.40
WEIGHTED AVERAGE FOR THE THIRD QUARTER				4,094.00	4.00	3.15	2.40
WEIGHTED AVERAGE FOR THE YEAR				15,089.00	5.19	4.17	4.14



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 198

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00008 Mulching (Wood Chip) Cubic Foot =====							
NH0702-335	EAGLE COUNTY I-70 MP 147		01/24/14	963.00	6.17	6.17	6.17
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			963.00	6.17	6.17	6.17
STU 0252-399	I-25, BETWEEN LINCOLN AVE. AN		06/26/14	216.00	2.00	3.60	3.05
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			216.00	2.00	3.60	3.05
SHE2873-167 STA1281-012	FEDERAL BLVD SAFETY/PED IMPRO		07/17/14	1,149.00	4.00	4.25	3.60
	120TH AVE CONNECTION-PHASE II		09/18/14	48.00	5.00	6.87	10.70
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,197.00	4.04	4.48	3.88
	WEIGHTED AVERAGE FOR THE YEAR			2,376.00	4.72	4.56	4.73
===== 213-00009 Flexible Growth Medium Acre =====							
FSA 0252-420	I-25 SANTA FE ALAMEDA INTERCH		04/03/14	17.00	500.00	3243.27	3293.70
STA R500-151	SH 3 SOUTH OF DURANGO AND SH		06/19/14	0.30	3500.00	4898.38	4835.13
STU 0252-399	I-25, BETWEEN LINCOLN AVE. AN		06/26/14	18.00	4500.00	3351.67	3100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			35.30	2565.16	3311.33	3208.03
	WEIGHTED AVERAGE FOR THE YEAR			35.30	2565.16	3311.33	3208.03
===== 213-00011 Mulching (Hydraulic) Acre =====							
ITSSW01-422	ITS VMS CAPITAL REPLACEMENT R		05/01/14	0.50	6500.00	4213.70	3339.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			0.50	6500.00	4213.70	3339.00
	WEIGHTED AVERAGE FOR THE YEAR			0.50	6500.00	4213.70	3339.00
===== 213-00012 Spray-on Mulch Blanket Acre =====							
NH 1602-134	US 160/US 550 CONC PAVING		01/09/14	2.50	4600.00	4561.59	4740.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 199

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	213-00012	Spray-on Mulch Blanket		Acre	=====	=====	=====
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	8.00	3000.00	3725.00	3725.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	0.80	3500.00	3758.84	4690.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	0.20	6000.00	5411.75	4800.00
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	0.20	2500.00	2900.00	2700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.70	3418.80	3974.89	4008.72
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1.70	3000.00	3178.33	3100.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	2.00	5000.00	5000.00	5000.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	5.00	3150.00	3376.91	3143.00
ERO361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	7.70	3500.00	3800.00	3800.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	2.04	4000.00	3720.00	3940.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	2.50	4200.00	3405.15	3405.15
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	1.00	3500.00	3500.00	3500.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	17.00	3500.00	3510.50	3450.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		38.94	3581.41	3539.80	3568.19
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.27	3140.00	3544.04	3200.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	1.00	3500.00	5050.00	4900.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	0.50	3000.00	4052.58	2300.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	2.50	3000.00	3083.84	2356.00
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	0.22	2900.00	6436.19	4000.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	3701.25	3405.19	3405.19
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	0.10	3000.00	10131.25	600.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	2.00	3500.00	3150.00	3150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.59	3274.39	3762.32	3102.35
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	0.74	3750.00	5205.56	8000.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	60.00	1000.00	3130.00	3750.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	41.10	3500.00	3195.00	3195.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	6.00	3500.00	2591.77	1547.72
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	0.50	5000.00	4546.38	5250.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		108.34	2124.10	3163.96	3450.66
		WEIGHTED AVERAGE FOR THE YEAR		167.57	2612.11	3277.65	3498.51

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 200

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00013		Spray-on Mulch Blanket		Pound =====			
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	4,200.00	3.00	1.50	1.65
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4,200.00	3.00	1.50	1.65
	WEIGHTED AVERAGE FOR THE YEAR			4,200.00	3.00	1.50	1.65
===== 213-00061		Mulch Tackifier		Pound =====			
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	100.00	3.50	6.08	1.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	100.00	4.00	4.59	3.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	320.00	4.00	3.08	2.50
FSA R500-134		VARIOUS LOCATIONS IN SAN LUIS	02/06/14	50.00	7.00	7.00	2.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	300.00	5.00	3.10	2.70
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	100.00	3.00	11.33	5.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	2,140.00	2.80	3.50	3.50
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	443.00	3.00	3.01	2.80
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	480.00	4.00	3.53	3.70
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	112.00	4.50	4.36	4.29
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	20.00	10.00	7.68	10.35
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	500.00	2.52	2.25	1.15
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	200.00	5.00	3.35	2.50
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	200.00	2.00	5.17	4.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,065.00	3.31	3.63	3.10
NH0501-062		US 50 WHITEWATER EAST	04/03/14	40.00	11.00	6.13	6.25
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	1,660.00	2.75	2.73	2.50
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	20.00	10.00	3.00	1.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	6,800.00	2.25	2.03	2.03
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	6.00	3.25	47.67	20.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	40.00	5.00	13.15	10.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	100.00	3.00	3.83	3.65
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	720.00	3.50	4.20	3.50
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	100.00	3.00	7.16	15.60
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	400.00	3.00	3.00	3.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	356.00	3.50	9.48	7.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	1,944.00	2.00	2.89	2.80
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	8,400.00	3.00	2.69	2.70
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	260.00	4.50	5.37	4.80
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	20.00	5.00	29.49	26.97
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	140.00	5.00	5.25	6.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 201

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	213-00061	Mulch Tackifier		Pound =====			
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1,360.00	4.25	3.42	3.25
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	16.00	10.00	36.85	30.15
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	80.00	2.50	5.50	5.50
C127A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	120.00	1.00	5.10	3.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	2,218.00	2.21	3.10	3.10
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	7,200.00	3.25	2.83	2.70
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	1,800.00	2.00	5.04	2.30
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	75.00	2.00	9.48	10.70
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		33,875.00	2.82	2.84	2.79
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	130.00	2.00	3.62	3.62
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	420.00	2.50	3.96	3.66
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	329.00	1.90	3.29	2.50
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	12,000.00	2.00	2.88	2.95
BRO50A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	55.00	2.00	4.86	5.25
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	230.00	3.00	6.50	6.50
ER0242-062		US 24 MP 285-303.8	07/17/14	50.00	5.00	7.56	2.75
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	180.00	2.50	6.92	8.00
STR R300-191		Eagle and Routt Counties	07/31/14	100.00	6.00	16.50	3.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	300.00	3.50	3.20	3.20
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	500.00	5.00	3.51	4.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	144.00	2.50	2.50	3.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	228.00	3.00	4.05	4.40
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	800.00	5.72	5.84	5.84
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	2,320.00	2.50	2.08	2.86
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	276.00	2.63	3.10	3.10
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	60.00	2.50	8.89	5.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1,400.00	3.00	2.70	2.70
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	3,213.00	3.00	3.75	3.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		22,735.00	2.54	3.04	3.28
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	40.00	15.00	28.33	15.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	86.00	4.00	10.19	20.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	1,125.00	3.00	3.68	3.04
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	100.00	3.00	8.23	5.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	200.00	2.50	4.77	4.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	20.00	45.00	63.11	106.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 202

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00061		Mulch Tackifier		Pound =====			
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	1,630.00	3.20	2.84	3.50
NH 2851-008		Conejos County, on US 285 in	11/20/14	200.00	5.00	3.53	4.55
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	6.00	2.00	8.62	10.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	300.00	3.00	3.95	5.34
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	2,980.00	2.70	2.98	2.65
BR0063-042		US 6 MM 148-149	12/11/14	786.00	3.00	2.89	2.56
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	24.00	3.00	44.30	6.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	10.00	100.00	10.58	12.75
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	10.00	30.00	255.00	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7,517.00	3.32	3.55	3.49
		WEIGHTED AVERAGE FOR THE YEAR		69,192.00	2.82	3.05	3.06
===== 213-00065		Inorg Mulch		Cubic Yard =====			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	90.00	249.46	180.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	90.00	249.46	180.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	692.00	55.00	79.22	72.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		692.00	55.00	79.22	72.00
		WEIGHTED AVERAGE FOR THE YEAR		693.00	55.05	79.43	72.16
===== 213-00070		Landscape Weed Barr Fabric		Sq Yard =====			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1,764.00	3.15	3.15	3.15
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,764.00	3.15	3.15	3.15
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1,094.00	1.00	1.93	1.90
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,094.00	1.00	1.93	1.90
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	383.00	2.00	2.25	1.80

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 203

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00070		Landscape Weed Barr Fabric		Sq Yard			
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	6,360.00	2.00	1.09	1.45
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6,743.00	2.00	1.12	1.47
	WEIGHTED AVERAGE FOR THE YEAR			9,601.00	2.10	1.28	1.83
===== 213-00150		Bonded Fiber Matrix		Acre			
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	1.00	4000.00	4883.53	3506.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	4000.00	3487.82	3376.58
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	0.50	1100.90	3279.74	3279.74
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.50	3420.18	3926.13	3408.98
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	17.00	535.00	2057.96	3133.58
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	18.78	3250.00	2851.91	2500.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	1.00	3000.00	3500.00	3500.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	18.00	3000.00	2898.21	2700.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			54.78	2320.74	2661.91	2780.59
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	1.00	3000.00	3927.06	4084.12
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	3000.00	3500.00	3500.00
FBR120A-011		SH 120 MP 0.165	07/17/14	3.00	500.00	3210.17	3465.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	9.49	2250.00	3011.26	2500.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	5.00	10545.75	10765.16	10765.16
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2.00	3500.00	3260.36	3320.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			21.49	4121.98	3790.93	4754.30
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	6.25	3000.00	4233.45	3015.35
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	50.00	3500.00	2384.00	3000.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	3500.00	3991.94	6300.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	1.50	3000.00	3997.33	2170.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			58.75	3434.04	2606.19	3112.57
	WEIGHTED AVERAGE FOR THE YEAR			137.52	3097.82	2758.13	3239.50

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 204

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00440		Landscape Border (1/8x4 In)		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2,338.00	5.43	5.43	5.43
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,338.00	5.43	5.43	5.43
		WEIGHTED AVERAGE FOR THE YEAR		2,338.00	5.43	5.43	5.43
===== 213-00462		Landscape Border (3/16x5-1/2 In)		Lin Foot	=====		
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	80.00	10.00	6.73	5.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		80.00	10.00	6.73	5.10
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2,571.00	7.00	5.64	6.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,571.00	7.00	5.64	6.75
		WEIGHTED AVERAGE FOR THE YEAR		2,651.00	7.09	5.67	6.70
===== 213-00500		Tree Grate		Each	=====		
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	3.00	1000.00	1737.64	2326.08
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	1000.00	1737.64	2326.08
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1000.00	1737.64	2326.08
===== 213-00610		Landscape Log		Each	=====		
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	19.00	136.25	302.54	302.54
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		19.00	136.25	302.54	302.54
		WEIGHTED AVERAGE FOR THE YEAR		19.00	136.25	302.54	302.54
===== 213-00700		Landscape Boulder		Each	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	87.00	174.84	174.85	174.85

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 205

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00700		Landscape Boulder		Each =====			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	52.00	650.00	506.71	497.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			139.00	352.60	423.51	295.37
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	7.00	550.00	633.14	660.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7.00	550.00	633.14	660.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	78.00	472.50	498.75	498.75
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			78.00	472.50	498.75	498.75
	WEIGHTED AVERAGE FOR THE YEAR			224.00	400.52	454.93	377.58
===== 213-00705		Landscape Boulder (Special)		Each =====			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	214.00	750.00	394.10	208.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			214.00	750.00	394.10	208.00
	WEIGHTED AVERAGE FOR THE YEAR			214.00	750.00	394.10	208.00
===== 213-00800		Brush Fill		Cubic Yard =====			
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	534.00	37.61	40.69	40.69
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			534.00	37.61	40.69	40.69
	WEIGHTED AVERAGE FOR THE YEAR			534.00	37.61	40.69	40.69
===== 214-00000		Landscape Maintenance		LUMP SUM =====			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	28834.38	28837.26	28837.26
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	12000.00	7278.30	9111.37
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	4000.00	10790.00	1035.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	14944.79	10017.20	12994.54



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 206

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-00000		Landscape Maintenance		LUMP SUM	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	15000.00	35140.19	10000.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	4000.00	6400.00	3500.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	1.00	13125.00	15091.65	15091.65
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	25000.00	41840.00	35000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	14281.25	30735.51	15897.91
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	102569.00	129182.82	129182.82
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	10778.25	10778.80	10778.80
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	15000.00	37017.80	62700.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	42782.42	44342.91	67553.87
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	1.00	15000.00	17805.13	10063.40
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	1.00	15000.00	107447.29	40000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	15000.00	82999.43	25031.70
		WEIGHTED AVERAGE FOR THE YEAR		12.00	21692.22	39652.84	29608.36
===== 214-00205		Deciduous Tree (5 Gal)		Each	=====		
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	10.00	50.00	375.00	325.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	50.00	375.00	325.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	2.00	430.00	244.27	820.00
BR0063-042		US 6 MM 148-149	12/11/14	25.00	105.00	311.38	281.53
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		27.00	129.07	304.19	321.42
		WEIGHTED AVERAGE FOR THE YEAR		37.00	107.70	314.92	322.39
===== 214-00210		Deciduous Tree (1 In C)		Each	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	10.00	270.00	130.96	92.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 207

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-00210 FBR0404-051		Deciduous Tree (1 In C) US 40 EBND OVER TOLLGATE CREE	02/27/14	Each 49.00	300.00	189.86	251.90
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			59.00	294.92	183.20	224.80
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	38.00	514.48	525.34	525.34
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			38.00	514.48	525.34	525.34
	WEIGHTED AVERAGE FOR THE YEAR			97.00	380.93	210.29	342.54
===== 214-00215		Deciduous Tree (1.5 In C)		Each			
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	3.00	400.00	423.12	350.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	400.00	423.12	350.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	5.00	250.00	416.67	350.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	250.00	416.67	350.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	306.25	419.53	350.00
===== 214-00217		Furn Decid Tree (1.5 In C)		Each			
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	23.00	320.00	355.14	306.93
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			23.00	320.00	355.14	306.93
	WEIGHTED AVERAGE FOR THE YEAR			23.00	320.00	355.14	306.93
===== 214-00220		Deciduous Tree (2 In C)		Each			
NH0702-335 FBR0404-051		EAGLE COUNTY I-70 MP 147 US 40 EBND OVER TOLLGATE CREE	01/24/14 02/27/14	10.00 3.00	337.50 475.00	337.55 475.95	337.55 493.08
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			13.00	369.23	435.24	373.44

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 208

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-00220		Deciduous Tree (2 In C)		Each	=====		
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	3.00	480.00	391.75	375.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	10.00	400.00	506.59	435.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	103.00	400.00	388.58	410.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		116.00	402.07	394.72	411.25
		WEIGHTED AVERAGE FOR THE YEAR		129.00	398.76	396.42	407.44
===== 214-00222		Furn Decid Tree (2 In C)		Each	=====		
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	29.00	500.00	314.77	310.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		29.00	500.00	314.77	310.00
		WEIGHTED AVERAGE FOR THE YEAR		29.00	500.00	314.77	310.00
===== 214-00225		Deciduous Tree (2.5 In C)		Each	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	26.00	371.61	371.64	371.64
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	11.00	400.00	447.92	456.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		37.00	380.05	423.44	396.72
		WEIGHTED AVERAGE FOR THE YEAR		37.00	380.05	423.44	396.72
===== 214-00227		Furn Deciduous Tree (2.5 In C)		Each	=====		
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	5.00	650.00	471.25	455.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		5.00	650.00	471.25	455.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	47.00	275.00	285.46	350.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		47.00	275.00	285.46	350.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 209

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-00227		Furn Deciduous Tree (2.5 In C)		Each	=====	=====	=====
FBRR600-417 CC 2873-171		US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R	12/18/14	48.00	350.00	335.51	345.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			48.00	350.00	335.51	345.00
	WEIGHTED AVERAGE FOR THE YEAR			100.00	329.75	315.27	352.85
===== 214-00230		Deciduous Tree (3 In C)		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	94.00	449.79	450.34	450.34
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			94.00	449.79	450.34	450.34
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	13.00	450.00	501.87	525.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			13.00	450.00	501.87	525.00
	WEIGHTED AVERAGE FOR THE YEAR			107.00	449.82	475.69	459.41
===== 214-00280		Deciduous Tree (8 Ft)		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	14.00	423.00	422.43	422.43
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			14.00	423.00	422.43	422.43
	WEIGHTED AVERAGE FOR THE YEAR			14.00	423.00	422.43	422.43
===== 214-00282		Furn Decid Tree (8 Ft)		Each	=====	=====	=====
FBRR600-417 CC 2873-171		US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R	12/18/14	16.00	400.00	290.51	295.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			16.00	400.00	290.51	295.00
	WEIGHTED AVERAGE FOR THE YEAR			16.00	400.00	290.51	295.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 210

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	214-00350	Deciduous Shrub (5 Gal)		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	302.00	42.12	42.12	42.12
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	57.00	42.00	46.98	52.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		359.00	42.10	44.48	43.69
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	65.00	33.00	122.50	105.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		65.00	33.00	122.50	105.00
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	30.00	33.10	31.66	35.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	120.00	35.00	40.32	44.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	386.00	70.31	71.69	71.69
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	876.00	55.00	33.84	39.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,412.00	57.02	36.27	48.28
		WEIGHTED AVERAGE FOR THE YEAR		1,836.00	53.25	38.31	49.39
=====	214-00450	Evergreen Tree (5 Gal)		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	4.00	66.79	66.80	66.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	66.79	66.80	66.80
		WEIGHTED AVERAGE FOR THE YEAR		4.00	66.79	66.80	66.80
=====	214-00506	Evergreen Tree (6 Ft) (B-B)		Each	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	5.00	500.00	449.04	430.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	500.00	449.04	430.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	159.00	878.00	896.15	896.15
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		159.00	878.00	896.15	896.15
		WEIGHTED AVERAGE FOR THE YEAR		164.00	866.48	825.18	881.94

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 211

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-00507		Furn Evergreen Tree (6 Ft) (B-B)		Each =====			
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	23.00	275.00	417.70	332.09
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23.00	275.00	417.70	332.09
		WEIGHTED AVERAGE FOR THE YEAR		23.00	275.00	417.70	332.09
===== 214-00508		Evergreen Tree (8 Ft) (B-B)		Each =====			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	60.00	459.83	459.54	459.54
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		60.00	459.83	459.54	459.54
		WEIGHTED AVERAGE FOR THE YEAR		60.00	459.83	459.54	459.54
===== 214-00510		Evergreen Tree (10 Ft) (B-B)		Each =====			
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	7.00	1030.05	1050.67	1050.67
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	1030.05	1050.67	1050.67
		WEIGHTED AVERAGE FOR THE YEAR		7.00	1030.05	1050.67	1050.67
===== 214-00610		Evergreen Shrub (1 Gal)		Each =====			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	5.00	13.96	13.88	13.88
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	13.96	13.88	13.88
		WEIGHTED AVERAGE FOR THE YEAR		5.00	13.96	13.88	13.88
===== 214-00650		Evergreen Shrub (5 Gal)		Each =====			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	91.00	42.91	43.04	43.04
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		91.00	42.91	43.04	43.04
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	147.00	45.00	36.41	48.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		147.00	45.00	36.41	48.00
		WEIGHTED AVERAGE FOR THE YEAR		238.00	44.20	36.95	46.10

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 212

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-00805		Gr Cover Vines (2.25 In Pot)		Each			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	611.00	3.54	3.54	3.54
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		611.00	3.54	3.54	3.54
		WEIGHTED AVERAGE FOR THE YEAR		611.00	3.54	3.54	3.54
===== 214-00901		Perennials (Tubeling)		Each			
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	2,567.00	15.26	15.46	15.46
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,567.00	15.26	15.46	15.46
		WEIGHTED AVERAGE FOR THE YEAR		2,567.00	15.26	15.46	15.46
===== 214-00905		Perennials (2.25 In Pot)		Each			
FBR0142-055 CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	600.00	7.10	7.24	7.00
		SH14 BRIDGE BETWEEN RIVERSIDE					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		600.00	7.10	7.24	7.00
		WEIGHTED AVERAGE FOR THE YEAR		600.00	7.10	7.24	7.00
===== 214-00908		Perennials (1 Qt)		Each			
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	6,441.00	10.00	7.94	9.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,441.00	10.00	7.94	9.50
		WEIGHTED AVERAGE FOR THE YEAR		6,441.00	10.00	7.94	9.50
===== 214-00910		Perennials (1 Gal)		Each			
NH0702-335 STU1211-080		EAGLE COUNTY I-70 MP 147	01/24/14	579.00	12.48	12.48	12.48
		WADSWORTH BLVD (121) FROM 10T	02/06/14	525.00	11.00	19.74	18.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,104.00	11.78	18.43	15.22
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	643.00	25.00	16.46	21.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		643.00	25.00	16.46	21.00
		WEIGHTED AVERAGE FOR THE YEAR		1,747.00	16.64	17.28	17.35

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 213

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-01010      Brush Layer Cutting      Each =====							
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	200.00	4.00	6.89	3.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	833.00	5.00	2.80	2.63
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,033.00	4.81	3.42	2.70
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	100.00	5.00	3.43	4.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	200.00	4.50	4.15	2.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		300.00	4.67	3.79	3.20
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1,000.00	3.00	2.40	4.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	3,600.00	4.50	3.90	4.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,600.00	4.17	3.51	4.39
BR0063-042		US 6 MM 148-149	12/11/14	60.00	4.50	4.74	4.35
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		60.00	4.50	4.74	4.35
		WEIGHTED AVERAGE FOR THE YEAR		5,993.00	4.31	3.50	4.04
===== 214-01015      Willow Cuttings      Each =====							
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	404.00	8.00	13.76	9.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		404.00	8.00	13.76	9.50
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	13,000.00	3.82	3.02	3.02
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		13,000.00	3.82	3.02	3.02
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1,100.00	2.50	4.98	3.55
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,100.00	2.50	4.98	3.55
		WEIGHTED AVERAGE FOR THE YEAR		14,504.00	3.84	4.62	3.24



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 214

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-01025		Dormant Log Cutting		Each	=====	=====	=====
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	54.00	20.71	21.30	21.30
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		54.00	20.71	21.30	21.30
		WEIGHTED AVERAGE FOR THE YEAR		54.00	20.71	21.30	21.30
===== 214-01350		Furn Plant (5 Gal)		Each	=====	=====	=====
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	808.00	25.00	17.43	21.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		808.00	25.00	17.43	21.00
		WEIGHTED AVERAGE FOR THE YEAR		808.00	25.00	17.43	21.00
===== 215-00000		Transplant Shrub		Each	=====	=====	=====
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	20.00	125.00	263.35	385.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	125.00	263.35	385.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	125.00	263.35	385.00
===== 215-00060		Transplant Tree (3-6 In)		Each	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	18.00	750.00	540.29	510.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		18.00	750.00	540.29	510.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	750.00	540.29	510.00
===== 215-00100		Transplant Tree (6+ In)		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	1671.91	1671.88	1671.88
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1671.91	1671.88	1671.88
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1671.91	1671.88	1671.88
===== 215-00700		Transplant Sod		Sq Yard	=====	=====	=====
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	192.00	50.00	42.95	25.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		192.00	50.00	42.95	25.50
		WEIGHTED AVERAGE FOR THE YEAR		192.00	50.00	42.95	25.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 215

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 216-00015		Soil Reten Blanket (Excel)		Sq Yard	=====		
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	35,276.00	2.00	1.86	2.23
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		35,276.00	2.00	1.86	2.23
		WEIGHTED AVERAGE FOR THE YEAR		35,276.00	2.00	1.86	2.23
===== 216-00039		Soil Reten Blanket (Straw)		Sq Yard	=====		
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	8,600.00	2.00	5.25	7.60
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8,600.00	2.00	5.25	7.60
		WEIGHTED AVERAGE FOR THE YEAR		8,600.00	2.00	5.25	7.60
===== 216-00041		Soil Reten Blanket (S/C)		Sq Yard	=====		
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	100.00	5.00	4.13	3.05
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	1,000.00	2.50	3.50	3.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	356.00	3.00	4.00	4.50
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1,053.00	3.00	2.18	1.88
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	640.00	6.00	3.14	2.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,149.00	3.51	2.85	2.75
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	700.00	2.25	4.50	3.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	43,963.00	2.30	1.77	1.70
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		44,663.00	2.30	1.79	1.72
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	10,000.00	3.00	2.43	2.32
ER0242-062		US 24 MP 285-303.8	07/17/14	400.00	3.00	4.24	2.30
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	17,586.00	3.00	2.31	2.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	6,158.00	3.00	3.25	3.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		34,144.00	3.00	2.43	2.32
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	500.00	4.00	4.20	2.70

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 216

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 216-00041		Soil Reten Blanket (S/C)		Sq Yard			
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	4,614.00	5.00	2.01	1.60
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5,114.00	4.90	2.17	1.71
	WEIGHTED AVERAGE FOR THE YEAR			87,070.00	2.77	1.97	1.99
===== 216-00042		Soil Retent Blanket (BioD S/C)		Sq Yard			
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	50.00	5.00	9.89	15.60
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			50.00	5.00	9.89	15.60
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	20,000.00	2.25	1.84	1.91
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	136.00	3.50	5.75	6.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	350.00	3.00	5.48	5.39
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			20,486.00	2.27	1.90	2.00
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	820.00	2.25	3.02	3.02
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	1,300.00	2.70	3.23	3.10
BR050A-021		US 50 # GRANADA EAST AND WEST					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,120.00	2.53	3.20	3.07
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	2,420.00	2.50	2.71	3.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,420.00	2.50	2.21	2.22
	WEIGHTED AVERAGE FOR THE YEAR			25,076.00	2.32	2.08	2.17
===== 216-00070		Geocell Confinement Sys		Sq Yard			
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	1,736.00	3.15	22.97	22.97
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,736.00	3.15	22.97	22.97

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 217

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 216-00070		Geocell Confinement Sys		Sq Yard	=====		
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	418.00	22.05	25.79	25.79
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			418.00	22.05	25.79	25.79
	WEIGHTED AVERAGE FOR THE YEAR			2,154.00	6.82	23.52	23.52
===== 216-00101		Soil Reten Blanket (S-C) (PhotoD Cl 1)		Sq Yard	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	4,405.00	2.50	2.81	2.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,405.00	2.50	2.81	2.25
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	2,820.00	2.50	2.49	2.30
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,820.00	2.50	2.49	2.30
	WEIGHTED AVERAGE FOR THE YEAR			7,225.00	2.50	2.72	2.27
===== 216-00201		Soil Reten Blanket (S-C) (BioD Cl 1)		Sq Yard	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2,195.00	2.50	2.50	2.50
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	20.00	2.50	5.25	1.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	40.00	4.00	7.50	8.50
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	2,200.00	4.00	4.49	3.63
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	635.00	2.60	3.88	3.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,090.00	3.17	4.07	3.18
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	773.00	3.00	2.32	2.25
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	20.00	2.00	3.00	1.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	50.00	2.00	9.40	7.50
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	11,017.00	3.00	2.94	3.00
CI251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	1,025.00	4.00	5.13	4.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	7,600.00	4.00	2.91	2.90

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 218

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 216-00201		Soil Reten Blanket (S-C) (BioD Cl 1)		Sq Yard			
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	2,000.00	2.00	3.00	3.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	478.00	2.25	5.00	4.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	366.00	3.10	2.95	2.90
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	2,183.00	3.50	2.89	2.28
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	79,613.00	2.00	2.40	2.30
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	14,520.00	2.50	2.30	2.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		119,645.00	2.34	2.50	2.44
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	8,000.00	2.50	3.53	1.95
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	534.00	2.50	3.50	3.50
FBR120A-011		SH 120 MP 0.165	07/17/14	6,800.00	2.50	2.63	2.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	4,356.00	2.00	3.15	4.00
STR R300-191		Eagle and Routt Counties	07/31/14	200.00	6.00	7.50	3.00
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	1,728.00	2.50	3.11	3.30
ERR400-323		PR SH 71 AND SH 39	08/21/14	1,576.00	3.50	2.83	3.30
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	3,220.00	14.72	14.89	14.89
FSA R100-221		FY15 RAMP METERING	09/04/14	2,400.00	3.00	2.99	2.96
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	1,452.00	2.00	2.72	3.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	750.00	2.00	2.52	3.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		31,016.00	3.78	3.45	3.93
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	1,604.00	3.00	2.65	1.71
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	330,000.00	1.80	1.84	2.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	2,500.00	3.00	2.46	3.00
BR0063-042		US 6 MM 148-149	12/11/14	3,170.00	3.00	2.45	2.10
STA0661-013		SH66: US 287 TO I-25	12/18/14	1,815.00	2.00	2.59	2.65
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		339,089.00	1.83	1.85	2.01
		WEIGHTED AVERAGE FOR THE YEAR		494,840.00	2.09	2.10	2.25
===== 216-00301		Turf Reinf Mat (Cl 1)		Sq Yard			
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	15,000.00	4.25	4.03	5.04
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	3,203.00	5.00	5.79	5.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		18,203.00	4.38	4.39	5.10

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 219

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 216-00301		Turf Reinf Mat (Cl 1)		Sq Yard	=====		
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	7,251.00	4.25	4.51	5.14
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7,251.00	4.25	4.51	5.14
FSA 0503-081 BR0063-042		US 50 - Wills to Purcell	12/04/14	17.00	6.00	16.83	10.00
		US 6 MM 148-149	12/11/14	305.00	4.00	5.84	5.37
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		322.00	4.11	6.69	5.61
		WEIGHTED AVERAGE FOR THE YEAR		25,776.00	4.34	4.44	5.12
===== 216-00302		Turf Reinf Mat (Cl 2)		Sq Yard	=====		
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	635.00	10.00	7.38	10.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		635.00	10.00	7.38	10.50
IM0252-414 ER0342-057		AT THE INTERSECTION OF I-25 A	08/21/14	1,976.00	5.00	5.84	5.00
		PR US 34A MP 114 TO MP 116	09/26/14	3,025.00	5.00	7.00	7.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,001.00	5.00	6.23	6.21
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	6,100.00	3.00	4.76	5.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,100.00	3.00	4.76	5.50
		WEIGHTED AVERAGE FOR THE YEAR		11,736.00	4.23	5.16	6.07
===== 216-00303		Turf Reinf Mat (Cl 3)		Sq Yard	=====		
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	680.00	5.65	6.41	5.75

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 220

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 216-00303 CC0142-064		Turf Reinf Mat (Cl 3) SH14 BRIDGE BETWEEN RIVERSIDE		Sq Yard			
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			680.00	5.65	6.41	5.75
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	22,000.00	2.00	4.60	5.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			22,000.00	2.00	4.60	5.50
	WEIGHTED AVERAGE FOR THE YEAR			22,680.00	2.11	4.65	5.51
===== 217-00000		Herbicide Treatment		Sq Yard			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	100.00	7.00	6.78	7.05
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	2.00	120.00	158.55	69.00
IMO253-214		I-25 @ HARMONY RUBBL.	02/27/14	5,745.00	0.50	0.25	0.25
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	40.00	99.08	92.65	92.65
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,887.00	1.32	1.30	1.02
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	5,570.00	0.25	0.40	0.20
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	92.00	6.50	12.00	18.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5,662.00	0.35	0.47	0.49
FBR120A-011		SH 120 MP 0.165	07/17/14	14,520.00	0.75	0.55	0.20
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			14,520.00	0.75	0.55	0.20
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	1,604.00	0.75	0.85	0.45
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	5,723.00	0.60	0.43	0.63
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	62,474.00	0.20	0.19	0.40
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			69,801.00	0.25	0.21	0.42
	WEIGHTED AVERAGE FOR THE YEAR			95,870.00	0.39	0.25	0.43

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 221

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 217-00010		Pre-Emergent Herbicide		Sq Yard	=====	=====	=====
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	9,196.00	0.25	0.32	0.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,196.00	0.25	0.32	0.40
		WEIGHTED AVERAGE FOR THE YEAR		9,196.00	0.25	0.32	0.40
===== 217-00020		Herbicide Treatment		Hour	=====	=====	=====
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	8.00	110.00	93.33	1.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	10.00	100.00	451.66	200.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	20.00	100.00	105.72	110.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	80.00	100.00	93.55	95.40
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		118.00	100.68	122.30	100.34
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	40.00	120.00	123.00	110.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	200.00	50.00	118.42	125.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	10.00	99.00	170.67	250.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	300.00	100.00	109.04	130.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	8.00	110.00	141.56	140.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	60.00	115.50	131.25	131.25
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	200.00	100.00	99.42	85.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		818.00	89.98	109.92	118.65
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	40.00	125.00	86.16	46.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	100.00	99.19	98.10	98.10
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	24.00	131.25	131.25	131.25
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	10.00	110.00	110.00	110.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		174.00	110.17	96.06	91.38
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	12.00	110.00	170.30	100.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	16.00	100.00	159.68	157.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	80.00	90.00	120.93	40.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		108.00	93.70	128.27	64.00
		WEIGHTED AVERAGE FOR THE YEAR		1,218.00	94.23	112.62	108.13



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 222

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 240-00000		Wildlife Biologist		Hour	=====		
NHPP1603-031	US 160 LA VETA PASS	RESURFACI	01/30/14	5.00	90.00	209.58	150.00
NHPP145A-060	SH 145 CORTEZ TO DOLORES RIVE		02/06/14	40.00	100.00	80.79	100.00
STU1211-080	WADSWORTH BLVD (121) FROM 10T		02/06/14	20.00	75.00	62.38	62.50
BRR500-157	R5 FY14 BRDG PREV MAINT RAMP		02/13/14	50.00	75.00	93.67	145.00
NH 2851-006	US 285/US 160 HMA PAVING		02/27/14	16.00	200.00	74.71	78.00
FBR0404-051	US 40 EBND OVER TOLLGATE CREE		02/27/14	88.00	80.00	66.48	75.03
FSA2873-162	SH 287 (120TH AVE.) AND LOWEL		03/13/14	132.00	85.00	69.63	61.00
NH0063-043	US 6 EDWARDS E&W MM 162.5-171		03/20/14	10.00	80.00	102.00	100.00
NHPP 0701-224	I-70 MESA CO. BRDG REHAB		03/27/14	80.00	85.00	80.00	80.00
NHPP 0701-222	I-70 MP 16 - MP 49.4 MESA COU		03/27/14	40.00	80.00	83.40	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			481.00	87.23	74.20	84.31
FSA 0252-420	I-25 SANTA FE ALAMEDA INTERCH		04/03/14	40.00	60.00	62.10	60.00
FSA088A-030	ARAP (SH88) RESURF & INT IMPR		04/10/14	8.00	72.00	54.00	51.00
NHPP1601-071	US 160 HESPERUS TO DURANGO RE		04/17/14	30.00	77.00	68.56	65.00
NH 2851-007	US 285 ANTONITO NORTH		05/01/14	20.00	72.00	120.88	70.00
ITSSW01-422	ITS VMS CAPITAL REPLACEMENT R		05/01/14	40.00	150.00	89.76	82.00
FBR0761-211	I-76 OVER UPRR EAST OF US-85		05/08/14	20.00	70.00	50.44	40.00
NH1601-068	US 491 MP 0-6.4 US 160 MP 17		05/22/14	15.00	100.00	88.17	94.00
FBR0702-311	I-70 - EAGLE VAIL (F-11-AC &		05/29/14	192.00	83.00	86.02	86.00
NHPP0402-087	US40 STEAMBOAT MP 130.7 TO 13		06/05/14	50.00	75.00	80.00	80.00
NHPP 0821-102	SH 82 CRITICAL CULVERTS		06/05/14	30.00	72.00	125.00	140.00
STA R500-151	SH 3 SOUTH OF DURANGO AND SH		06/19/14	20.00	100.00	106.89	100.68
STR 0502-067	Gould Reservoir, Montrose Cou		06/19/14	40.00	150.00	80.78	86.06
NHPP 0703-416	I-70 EB PPSL CONSTRUCTION PAC		06/25/14	24.00	85.10	81.29	81.29
STU 0252-399	I-25, BETWEEN LINCOLN AVE. AN		06/26/14	80.00	75.00	78.82	74.60
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			609.00	87.87	81.73	81.67
SHE2873-167	FEDERAL BLVD SAFETY/PED IMPRO		07/17/14	40.00	65.00	79.33	69.00
STA133A-041	SH133 MP 24-25.5 GUNNISON CO		07/17/14	40.00	65.00	144.79	96.86
ER0242-062	US 24 MP 285-303.8		07/17/14	10.00	75.00	73.08	72.00
STR R300-191	Eagle and Routt Counties		07/31/14	40.00	80.00	101.50	83.00
NHPP0702-348	I-70 SUMMIT & EAGLE BRIDGE JO		08/21/14	40.00	85.00	89.50	79.00
BRI251-008	SH 125 WILLOW CREEK BRIDGE (D		08/21/14	40.00	70.00	95.81	75.00
NHPP0703-417	I-70 EB PPSL CONSTRUCTION PAC		08/29/14	24.00	81.90	85.10	85.10
STA1281-012	120TH AVE CONNECTION-PHASE II		09/18/14	40.00	70.00	49.89	46.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			274.00	73.41	84.81	75.68

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 223

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 240-00000		Wildlife Biologist		Hour	=====	=====	=====
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	40.00	100.00	97.60	100.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	8.00	200.00	98.75	89.50
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	96.00	70.00	91.33	119.00
BR0063-042		US 6 MM 148-149	12/11/14	10.00	100.00	101.57	119.27
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	40.00	75.00	73.99	60.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			194.00	84.12	90.02	101.71
	WEIGHTED AVERAGE FOR THE YEAR			1,558.00	84.67	80.59	83.93
===== 240-00010		Rem of Nests		Hour	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	12.00	50.00	67.56	54.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	100.00	85.00	106.00	113.00
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	200.00	66.00	54.70	3.63
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	32.00	72.00	68.25	51.50
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	32.00	50.00	220.00	220.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	10.00	80.00	123.06	293.91
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			386.00	69.96	77.05	62.96
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	40.00	200.00	54.94	49.50
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	8.00	67.00	51.75	62.25
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	10.00	60.00	103.58	60.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	10.00	80.00	81.67	85.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	10.00	75.00	77.07	55.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	40.00	255.00	145.91	261.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	40.00	50.00	124.00	124.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	10.00	50.00	130.00	110.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	40.00	50.00	67.35	62.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			208.00	122.05	83.65	112.88
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	30.00	66.00	68.07	68.07
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 224

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 240-00010		Rem of Nests		Hour =====			
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	16.00	75.00	83.00	69.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
FBR120A-011		SH 120 MP 0.165	07/17/14	40.00	75.00	79.50	26.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	60.00	65.00	41.33	30.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	8.00	66.00	78.77	96.25
STR R300-191		Eagle and Routt Counties	07/31/14	20.00	120.00	155.00	250.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	40.00	75.00	172.50	220.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	40.00	90.00	80.81	73.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	24.00	80.00	43.71	42.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		278.00	77.44	76.73	88.07
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	5.00	65.00	141.08	135.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	40.00	70.00	68.46	50.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	24.00	65.00	84.67	99.00
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	40.00	70.00	68.49	50.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		109.00	68.67	73.79	64.69
		WEIGHTED AVERAGE FOR THE YEAR		981.00	82.98	78.01	80.85
===== 240-00017		Protect Migratory Birds		LUMP SUM =====			
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	1.00	20000.00	10730.97	1680.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	20000.00	10730.97	1680.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	20000.00	10730.97	1680.00
===== 240-00020		Netting		Sq Yard =====			
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	1,600.00	12.00	12.17	15.50
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	1,780.00	9.00	17.59	11.25
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	7,736.00	3.00	14.00	14.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1,300.00	9.00	13.38	13.58
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12,416.00	5.65	14.31	13.76
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	100.00	2.50	15.27	16.25

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 225

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 240-00020		Netting		Sq Yard			
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	325.00	10.00	12.75	14.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	100.00	3.00	12.59	10.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	7,500.00	7.00	7.33	7.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1,500.00	9.71	10.00	10.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	7.00	10.00	102.50	155.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,532.00	7.44	8.00	7.95
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	100.00	9.00	15.30	15.30
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	1,000.00	8.50	9.13	7.90
BR050A-021		US 50 # GRANADA EAST AND WEST					
FBR120A-011		SH 120 MP 0.165	07/17/14	1,000.00	5.00	4.83	3.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	1,400.00	8.50	6.42	6.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	100.00	13.40	28.37	24.31
STR R300-191		Eagle and Routt Counties	07/31/14	920.00	14.00	11.50	15.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	40.00	75.00	61.50	110.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,560.00	9.54	8.85	9.09
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	50.00	10.00	17.02	10.00
BR0063-042		US 6 MM 148-149	12/11/14	100.00	13.00	24.93	12.80
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		150.00	12.00	21.54	11.87
		WEIGHTED AVERAGE FOR THE YEAR		26,658.00	6.99	10.65	10.87
===== 240-00100		Prairie Dog Mgmt		LUMP SUM			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	8000.00	22251.50	7500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	8000.00	22251.50	7500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	8000.00	22251.50	7500.00
===== 250-00010		Envir Health/Safety Mngmt		LUMP SUM			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	5500.00	8440.12	5600.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 226

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	250-00010	Envir Health/Safety Mngmt		LUMP SUM	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	4587.16	4589.18	4589.18
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	2000.00	2913.43	2990.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1.00	3000.00	2710.01	2832.50
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	2500.00	7039.68	2465.44
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	1.00	1000.00	3100.00	3500.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1.00	4000.00	3162.65	3363.38
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	3226.74	4716.85	3620.07
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	3250.00	5248.27	4800.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	2750.00	4322.67	1468.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	1.00	5000.00	2500.00	2600.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	1.00	5000.00	2198.11	2000.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	1.00	2500.00	6393.09	3850.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1.00	4000.00	4184.67	4554.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	1.00	4500.00	5484.35	4353.04
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	1.00	10000.00	2952.78	2555.56
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	4555.56	4162.59	3414.96
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1.00	3000.00	2774.88	2774.88
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	10000.00	1938.54	1300.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	1.00	5000.00	3516.67	3750.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	1.00	1000.00	1605.60	1615.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	10000.00	7234.25	3130.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	5800.00	4270.47	2513.98
IM 0703-399		EJMT 24.9KV ELECTRICAL UPGRAD	10/02/14	1.00	5000.00	9651.50	17183.00
BR 4701-127		C-470 & I-25	10/14/14	1.00	7500.00	3013.63	3013.63
NH 2851-008		Conejos County, on US 285 in	11/20/14	1.00	5220.00	3821.73	3420.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	5000.00	3238.28	1000.00
BR0063-042		US 6 MM 148-149	12/11/14	1.00	5000.00	2905.80	3199.21
FBRR600-417		US287 (FEDERAL BLVD)OVER BNSF/	12/18/14	1.00	5000.00	3226.59	3960.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	5453.33	3887.05	5295.97
		WEIGHTED AVERAGE FOR THE YEAR		26.00	4641.01	4273.22	3719.29

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 227

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	250-00050	Monitoring Technician		Hour	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	160.00	110.00	126.50	112.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	40.00	97.10	97.30	97.30
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	10.00	90.00	86.81	98.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	80.00	95.00	64.04	67.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	300.00	62.00	62.48	68.60
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	20.00	90.00	118.33	130.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	50.00	65.00	86.17	95.21
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		660.00	81.26	72.26	84.99
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1,000.00	75.00	53.82	52.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	100.00	100.00	58.84	50.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	20.00	110.00	110.99	70.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1,200.00	80.00	76.71	83.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	40.00	100.00	136.33	76.99
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,360.00	79.32	64.49	68.25
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	28.00	75.00	64.17	65.00
NHPP1602-144		US 160 WOLF CREEK TUNNEL WEST	08/14/14	40.00	100.00	173.55	113.83
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	300.00	75.00	55.69	57.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		368.00	77.72	64.03	63.79
IM 0703-399		EJMT 24.9KV ELECTRICAL UPGRAD	10/02/14	40.00	95.00	102.23	130.00
BR 4701-127		C-470 & I-25	10/14/14	80.00	150.00	56.28	56.28
NH 2851-008		Conejos County, on US 285 in	11/20/14	40.00	80.00	103.90	105.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	80.00	90.00	92.07	50.00
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	80.00	90.00	69.72	64.50
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		320.00	104.38	84.86	72.07
		WEIGHTED AVERAGE FOR THE YEAR		3,708.00	81.67	67.34	71.12

=====	250-00110	Health and Safety Officer		Hour	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	30.00	120.00	238.70	280.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 228

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	250-00110	Health and Safety Officer		Hour	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	20.00	113.84	113.52	113.52
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	5.00	110.00	130.49	155.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	10.00	90.00	92.14	96.30
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	125.00	85.00	85.28	93.26
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	20.00	90.00	131.67	115.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	25.00	70.00	97.26	95.21
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		235.00	91.50	97.10	122.32
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	650.00	90.00	76.79	74.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	8.00	90.00	96.28	100.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	16.00	125.00	81.00	70.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	20.00	115.00	121.05	80.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	400.00	100.00	93.53	93.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	10.00	140.00	146.89	100.68
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	40.00	120.00	99.17	93.33
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,144.00	95.91	82.91	81.78
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	180.00	88.00	110.67	110.67
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	6.00	90.00	98.90	99.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	60.00	95.00	81.04	80.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		246.00	89.76	90.11	102.90
IM 0703-399		EJMT 24.9KV ELECTRICAL UPGRAD	10/02/14	40.00	105.00	122.78	142.00
BR 4701-127		C-470 & I-25	10/14/14	110.00	120.00	80.12	80.12
NH 2851-008		Conejos County, on US 285 in	11/20/14	20.00	120.00	103.80	87.50
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	80.00	96.00	104.38	50.00
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	80.00	90.00	84.83	76.25
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	10.00	100.00	115.60	105.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		340.00	104.94	97.59	80.57
		WEIGHTED AVERAGE FOR THE YEAR		1,965.00	96.17	87.86	89.07
=====	250-00120	Material Sampling and Delivery		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	10.00	160.00	344.91	295.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 229

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 250-00120 Material Sampling and Delivery Each =====							
NH0502-068	US 50/US 285 SAFETY - HMA	US 50/US 285 SAFETY - HMA	02/27/14	2.00	150.00	312.46	80.00
NH 2851-006	US 285/US 160 HMA PAVING	US 285/US 160 HMA PAVING	02/27/14	4.00	110.00	406.57	425.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	146.25	347.50	300.63
===== 250-00200 Material Handling (Stockpile) Cubic Yard =====							
NH1601-068	US 491 MP 0-6.4 US 160 MP 17	US 491 MP 0-6.4 US 160 MP 17	05/22/14	2.00	180.00	1325.67	395.00
FBR0702-311	I-70 - EAGLE VAIL (F-11-AC &	I-70 - EAGLE VAIL (F-11-AC &	05/29/14	6.00	133.00	173.93	232.00
STA086A-055	SH 86 RAMAH RD EAST	SH 86 RAMAH RD EAST	06/26/14	16.00	200.00	100.00	100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			24.00	181.58	408.80	157.58
	WEIGHTED AVERAGE FOR THE YEAR			40.00	167.45	379.61	214.80
===== 250-00200 Material Handling (Stockpile) Cubic Yard =====							
NH 1602-134	US 160/US 550 CONC PAVING	US 160/US 550 CONC PAVING	01/09/14	100.00	50.00	74.48	55.00
NH0502-068	US 50/US 285 SAFETY - HMA	US 50/US 285 SAFETY - HMA	02/27/14	1.00	500.00	488.42	1020.00
NH 2851-006	US 285/US 160 HMA PAVING	US 285/US 160 HMA PAVING	02/27/14	1,300.00	20.00	15.18	20.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,401.00	22.48	20.41	23.21
FSA 0252-420	I-25 SANTA FE ALAMEDA INTERCH	I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1,500.00	5.00	10.79	20.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,500.00	5.00	10.79	20.00
FSA 0503-081	US 50 - Wills to Purcell	US 50 - Wills to Purcell	12/04/14	100.00	18.00	26.69	10.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			100.00	18.00	26.69	10.00
	WEIGHTED AVERAGE FOR THE YEAR			3,001.00	13.60	14.14	21.17
===== 250-00210 Solid Waste Disposal Cubic Yard =====							
NH 1602-134	US 160/US 550 CONC PAVING	US 160/US 550 CONC PAVING	01/09/14	25.00	200.00	189.56	210.00
NH0502-068	US 50/US 285 SAFETY - HMA	US 50/US 285 SAFETY - HMA	02/27/14	1.00	500.00	3021.25	1205.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 230

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 250-00210		Solid Waste Disposal		Cubic Yard			
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1,300.00	55.00	45.18	80.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,326.00	58.07	54.62	83.30
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	5.00	55.00	234.83	100.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	2.00	60.00	2821.10	400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	56.43	1269.34	185.71
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	50.00	52.00	78.76	30.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		50.00	52.00	78.76	30.00
		WEIGHTED AVERAGE FOR THE YEAR		1,383.00	57.84	67.23	81.89
===== 250-00220		Hazardous Waste Disposal		Cubic Yard			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	10.00	250.00	553.01	260.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1,300.00	40.00	11.68	13.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,310.00	41.60	15.81	14.89
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	2.00	1600.00	625.87	906.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1600.00	625.87	906.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	50.00	35.00	179.43	50.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		50.00	35.00	179.43	50.00
		WEIGHTED AVERAGE FOR THE YEAR		1,362.00	43.65	33.83	17.48
===== 250-00235		Coating Lead-Based Paint		Gallon			
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	40.00	225.00	230.00	230.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		40.00	225.00	230.00	230.00
		WEIGHTED AVERAGE FOR THE YEAR		40.00	225.00	230.00	230.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 231

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	250-00300	Water Treatment System		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2.00	14316.23	16509.15	16509.15
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	14316.23	16509.15	16509.15
		WEIGHTED AVERAGE FOR THE YEAR		2.00	14316.23	16509.15	16509.15
=====	304-01000	ABC (CL 1)		Ton	=====	=====	=====
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	578.00	20.00	25.95	21.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	7,037.00	23.00	21.15	19.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7,615.00	22.77	21.37	19.15
		WEIGHTED AVERAGE FOR THE YEAR		7,615.00	22.77	21.37	19.15
=====	304-01005	ABC (CL 1)		Cubic Yard	=====	=====	=====
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	30.00	30.00	72.75	74.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30.00	30.00	72.75	74.50
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	2,771.00	48.51	49.54	49.54
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,771.00	48.51	49.54	49.54
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	111,896.00	25.00	27.60	25.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	285.00	30.00	36.83	45.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		112,181.00	25.01	27.62	25.05
		WEIGHTED AVERAGE FOR THE YEAR		114,982.00	25.58	27.74	25.65
=====	304-02000	ABC (CL 2)		Ton	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2,810.00	21.02	22.50	22.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 232

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 304-02000	ABC (CL 2)			Ton =====			
NH1602-135	US 160 @ VISTA BLVD / MEADOWS		02/06/14	11,246.00	20.00	21.50	19.00
NH 2851-006	US 285/US 160 HMA PAVING		02/27/14	12,298.00	30.00	18.65	20.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			26,354.00	24.78	20.57	19.84
NH 2851-007	US 285 ANTONITO NORTH		05/01/14	1,637.00	25.00	19.91	26.50
NH1601-068	US 491 MP 0-6.4 US 160 MP 17		05/22/14	21,788.00	13.00	19.25	16.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			23,425.00	13.84	19.29	16.73
STR090A-005	SH 90 DETOUR STR FOR K-01-C		10/24/14	1,121.00	25.00	43.51	36.00
BR0063-042	US 6 MM 148-149		12/11/14	900.00	23.00	27.48	28.66
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,021.00	24.11	35.22	32.73
	WEIGHTED AVERAGE FOR THE YEAR			51,800.00	19.80	20.33	18.94
===== 304-03000	ABC (CL 3)			Ton =====			
NHPP 0701-222	I-70 MP 16 - MP 49.4 MESA COU		03/27/14	3,949.00	16.00	15.57	12.81
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,949.00	16.00	15.57	12.81
NH 2851-007	US 285 ANTONITO NORTH		05/01/14	122.00	17.00	29.96	42.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			122.00	17.00	29.96	42.25
	WEIGHTED AVERAGE FOR THE YEAR			4,071.00	16.03	16.00	13.69
===== 304-03005	ABC (CL 3)			Cubic Yard =====			
STA 133A-039	SH 133 SAFETY IMPROVEMENTS -		04/17/14	500.00	32.50	41.23	31.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			500.00	32.50	41.23	31.25
C139A-032	ER SH 139 CULVERT REPAIR MP 2		10/06/14	111.00	40.00	39.75	40.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			111.00	40.00	39.75	40.00
	WEIGHTED AVERAGE FOR THE YEAR			611.00	33.86	41.06	32.84

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 233

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	304-06000	ABC (CL 6)		Ton =====			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	5,846.00	30.60	39.09	39.09
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	725.00	20.00	29.56	23.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	1,750.00	22.00	26.30	21.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	3,753.96	15.00	18.23	17.25
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	7,153.00	18.00	22.92	19.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	8,013.00	33.00	25.09	23.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1,927.00	23.00	27.50	28.73
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	3,737.00	19.04	18.26	18.26
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1,184.00	19.00	24.90	18.58
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		34,088.96	24.04	24.23	23.83
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	4,547.00	19.00	21.12	17.50
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	57,638.00	16.00	14.13	10.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	3,683.00	22.00	32.00	30.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	73.00	30.00	62.00	50.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	10,949.00	28.00	26.34	22.50
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	2,270.00	23.00	26.06	22.65
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	13,595.00	20.00	23.70	25.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	819.00	16.00	24.15	33.25
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	641.00	25.00	31.00	23.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	1,571.00	22.00	23.63	23.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	880.00	30.00	26.63	27.50
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	16,159.00	18.00	15.10	15.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	25,000.00	15.00	19.58	16.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1,760.00	43.00	41.67	43.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	2,249.00	55.00	48.00	48.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	72.00	18.50	57.00	54.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	348.00	32.00	28.75	23.50
C127A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	60.00	1.00	75.50	49.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	437.00	41.48	51.16	51.16
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	71,368.00	19.25	17.64	13.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		214,119.00	19.07	17.98	15.55
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	121.00	25.00	29.36	41.71
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	3,014.00	30.00	16.50	16.50
FBR120A-011		SH 120 MP 0.165	07/17/14	2,925.00	25.00	20.33	20.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	908.00	17.00	45.42	27.00
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	1,767.00	25.00	25.39	21.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 234

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	304-06000	ABC (CL 6)		Ton =====			
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	23,949.00	20.00	17.03	16.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	2,137.00	19.62	17.88	17.88
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	419.00	30.00	48.50	48.50
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	3,849.00	21.53	23.56	23.56
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	17,026.00	19.00	18.00	18.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		56,115.00	20.78	18.94	18.07
				=====	=====	=====	=====
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	524.00	18.00	31.41	45.74
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	532.00	24.00	51.46	53.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	7,638.00	23.00	21.92	21.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	57,645.00	20.00	17.69	16.00
BR0063-042		US 6 MM 148-149	12/11/14	7,077.00	25.00	29.47	26.87
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	6,044.00	13.00	20.50	22.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		79,460.00	20.21	20.89	19.65
		WEIGHTED AVERAGE FOR THE YEAR		383,782.96	20.00	19.34	17.72
				=====	=====	=====	=====
=====	304-06004	ABC (CL 6)		Sq Yard =====			
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	125.00	16.00	15.00	16.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		125.00	16.00	15.00	16.00
		WEIGHTED AVERAGE FOR THE YEAR		125.00	16.00	15.00	16.00
				=====	=====	=====	=====
=====	304-06007	ABC (CL 6)		Cubic Yard =====			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	657.00	50.00	43.84	55.50
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	6,678.00	30.00	28.03	27.00
IM0252-426		I-25 PINON N (MP 108 - MP 119)	03/06/14	1,627.00	25.00	43.70	29.66
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	4,033.00	30.00	32.30	19.59
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1,475.00	35.00	48.00	43.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1,294.00	40.00	87.25	105.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	683.00	25.00	49.85	49.85
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16,447.00	31.33	35.38	35.11
				=====	=====	=====	=====
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	3,494.00	25.00	32.83	30.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 235

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	304-06007	ABC (CL 6)		Cubic Yard	=====	=====	=====
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2,062.00	23.00	27.37	19.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	1,016.92	24.11	54.31	60.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	410.00	60.00	46.50	33.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	672.00	28.00	42.38	62.20
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	1,780.00	40.00	60.00	60.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,434.92	29.03	36.35	38.91
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	732.00	30.00	32.29	32.29
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1,980.00	30.00	36.42	35.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	6,798.00	35.00	48.33	55.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	866.00	65.00	87.10	87.10
ERR400-323		PR SH 71 AND SH 39	08/21/14	1,502.00	50.00	69.50	74.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	7,225.00	30.00	33.18	36.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	8,402.00	30.00	35.56	34.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		27,505.00	33.43	39.48	43.60
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	25.00	60.00	67.67	60.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	45.00	85.00	60.67	62.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	5.00	250.00	261.28	134.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	56,709.00	25.00	32.20	27.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	358.00	31.00	103.58	103.23
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	4,969.00	35.00	37.30	33.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		62,111.00	25.91	33.09	28.03
		WEIGHTED AVERAGE FOR THE YEAR		115,497.92	28.73	34.95	33.63
=====	304-06008	ABC (CL 6) (Spec)		Cubic Yard	=====	=====	=====
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	2,518.00	67.00	52.26	30.52
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	4,519.00	20.00	24.74	25.48
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,037.00	36.82	37.27	27.28
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	1,200.00	35.00	38.55	40.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 236

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 304-06008		ABC (CL 6) (Spec)		Cubic Yard			
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	4,467.00	30.00	47.00	47.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,667.00	31.06	43.23	45.52
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	382.00	52.32	55.06	55.06
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	12.00	35.00	77.06	53.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		394.00	51.79	59.03	55.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	738.00	95.00	122.67	78.00
STA0661-013		SH66: US 287 TO I-25	12/18/14	363.00	70.00	84.42	87.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,101.00	86.76	108.10	80.97
		WEIGHTED AVERAGE FOR THE YEAR		14,199.00	38.81	50.51	39.49
===== 304-06009		ABC (CL 6) (Spec)		Ton			
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	15,000.00	35.00	24.00	24.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15,000.00	35.00	24.00	24.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	6,799.00	35.00	20.73	17.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6,799.00	35.00	20.73	17.00
		WEIGHTED AVERAGE FOR THE YEAR		21,799.00	35.00	21.73	21.82
===== 304-07000		ABC (CL 7)		Ton			
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	193.00	30.00	53.33	50.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	4,144.00	17.00	30.90	18.73
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,337.00	17.58	31.66	20.12
NH0501-062		US 50 WHITEWATER EAST	04/03/14	662.00	20.00	29.04	27.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 237

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 304-07000	STA 133A-039	ABC (CL 7) SH 133 SAFETY IMPROVEMENTS -	04/17/14	Ton 629.00	28.50	28.84	27.70
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,291.00	24.14	28.90	27.60
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	315.00	30.00	40.00	40.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		315.00	30.00	40.00	40.00
		WEIGHTED AVERAGE FOR THE YEAR		5,943.00	19.66	31.34	22.80
===== 304-07005		ABC (CL 7)		Cubic Yard			
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	509.00	55.00	68.25	71.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		509.00	55.00	68.25	71.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	49.00	60.00	47.43	36.85
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		49.00	60.00	47.43	36.85
		WEIGHTED AVERAGE FOR THE YEAR		558.00	55.44	66.42	68.00
===== 304-07009		ABC (CL 7) (Spec)		Ton			
ERR400-323		PR SH 71 AND SH 39	08/21/14	444.00	50.00	48.00	20.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		444.00	50.00	48.00	20.00
		WEIGHTED AVERAGE FOR THE YEAR		444.00	50.00	48.00	20.00
===== 304-09000		ABC (Spec)		Cubic Yard			
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	656.00	53.85	55.33	55.33
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		656.00	53.85	55.33	55.33
		WEIGHTED AVERAGE FOR THE YEAR		656.00	53.85	55.33	55.33



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 238

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 304-09014		ABC (Spec)		Ton	=====		
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	4,662.00	25.00	23.67	23.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	1,959.00	18.00	21.86	20.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	799.00	21.00	26.87	22.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	485.00	20.00	34.07	46.40
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	3,305.00	29.57	32.09	32.09
MTCE141A-037		SH 141A MP 21 TO MP 26	03/06/14	496.00	35.00	50.08	47.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11,706.00	25.06	26.02	27.02
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	8,087.00	25.00	18.30	11.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	2,059.00	22.00	24.70	25.40
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	2,509.00	30.00	21.65	28.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	30,016.00	15.00	18.34	14.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		42,671.00	18.11	18.80	15.16
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	73.00	24.00	58.92	61.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		73.00	24.00	58.92	61.00
		WEIGHTED AVERAGE FOR THE YEAR		54,450.00	19.62	19.94	17.77
===== 306-01000		Reconditioning		Sq Yard	=====		
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	14,186.00	3.00	3.83	2.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	3,493.00	3.00	4.92	3.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		17,679.00	3.00	4.05	2.30
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	29,529.00	3.00	2.53	2.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		29,529.00	3.00	2.53	2.00
		WEIGHTED AVERAGE FOR THE YEAR		47,208.00	3.00	2.88	2.11
===== 309-10600		Lean Concrete Base (6 In)		Sq Yard	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	4,876.00	45.67	50.55	50.55
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,876.00	45.67	50.55	50.55
		WEIGHTED AVERAGE FOR THE YEAR		4,876.00	45.67	50.55	50.55

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 239

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 310-00608		Full Depth Reclam. of HMA Pvmt (0-8 in.)		Sq Yard	=====		
ERR400-323	PR SH 71 AND SH 39		08/21/14	2,950.00	4.50	8.24	7.45
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,950.00	4.50	8.24	7.45
STA 009A-034	SH 9 MP 125.96 TO 136.99		11/13/14	97,884.00	3.00	2.36	2.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			97,884.00	3.00	2.36	2.00
	WEIGHTED AVERAGE FOR THE YEAR			100,834.00	3.04	2.50	2.16
===== 310-00610		Full Depth Reclam. of HMA Pvmt (8-12 in)		Sq Yard	=====		
NH1601-068	US 491 MP 0-6.4 US 160 MP 17		05/22/14	149,987.00	2.80	3.00	1.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			149,987.00	2.80	3.00	1.25
ERR400-323	PR SH 71 AND SH 39		08/21/14	6,907.00	6.00	6.80	5.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6,907.00	6.00	6.80	5.00
STA 009A-034	SH 9 MP 125.96 TO 136.99		11/13/14	93,832.00	3.15	2.91	2.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			93,832.00	3.15	2.91	2.25
	WEIGHTED AVERAGE FOR THE YEAR			250,726.00	3.02	3.05	1.73
===== 403-00720		HMA (Patching) (Asph)		Ton	=====		
NH 1602-134	US 160/US 550 CONC PAVING		01/09/14	636.00	130.00	131.61	138.00
NH0702-335	EAGLE COUNTY I-70 MP 147		01/24/14	12.00	178.58	305.66	305.66
NHPP145A-060	SH 145 CORTEZ TO DOLORES RIVE		02/06/14	330.00	275.00	157.96	125.00
NH1602-135	US 160 @ VISTA BLVD / MEADOWS		02/06/14	100.00	300.00	168.96	163.50
STU1211-080	WADSWORTH BLVD (121) FROM 10T		02/06/14	38.00	125.00	202.49	108.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 240

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	403-00720	HMA (Patching) (Asph)		Ton =====			
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	362.00	350.00	347.33	329.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	800.00	150.00	130.00	130.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	297.82	115.00	153.30	145.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	161.00	200.00	170.58	170.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	50.00	400.00	121.75	140.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	100.00	110.00	193.94	209.03
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	61.00	165.14	164.32	164.32
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	750.00	112.00	158.75	125.36
MTCE141A-037		SH 141A MP 21 TO MP 26	03/06/14	1,356.00	175.00	126.88	107.00
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	200.00	125.00	143.75	127.49
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	211.00	130.00	201.75	170.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	31.00	200.00	178.00	200.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	277.00	180.00	170.00	170.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,772.82	172.24	164.20	145.25
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	10.00	200.00	741.67	625.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	121.00	90.00	147.00	150.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	4,518.00	100.00	176.53	150.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1,477.00	120.00	184.67	145.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	112.00	150.00	150.00	150.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	100.00	112.00	172.51	130.00
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	600.00	100.00	160.00	145.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	52.00	150.00	176.70	147.00
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	20.00	280.00	660.00	450.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	274.00	250.00	176.86	190.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	50.00	250.00	337.50	375.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	1,500.00	120.00	118.83	107.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	70.00	150.00	370.50	272.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	58.00	130.00	307.92	290.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	100.00	150.00	139.56	129.50
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	328.00	180.00	186.50	160.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	200.00	200.00	229.25	183.50
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	500.00	125.00	166.72	115.60
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	743.00	150.00	150.00	150.00
ERO361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	100.00	150.00	225.00	225.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	20.00	132.00	290.00	280.00
C127A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	45.00	1.00	242.78	330.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	50.00	235.00	288.58	325.74
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	3,480.00	196.35	172.95	172.95
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	650.00	140.00	150.54	130.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	500.00	125.00	110.00	110.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	140.00	140.00	352.98	220.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15,818.00	138.84	174.48	152.97

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 241

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	403-00720	HMA (Patching) (Asph)		Ton =====			
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	100.00	120.00	215.08	215.08
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	111.00	150.00	218.44	202.88
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	47.00	150.00	234.75	210.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	10.00	250.00	458.75	262.50
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	219.00	220.00	323.33	300.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	953.00	100.00	110.00	110.00
FBR120A-011		SH 120 MP 0.165	07/17/14	100.00	125.00	179.67	110.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	108.00	165.00	149.33	135.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	110.00	150.00	264.00	290.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	2.00	135.00	10225.00	450.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	17.00	165.00	289.12	260.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	500.00	175.00	122.00	130.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	56.00	310.00	398.78	335.30
STR R300-191		Eagle and Routt Counties	07/31/14	229.00	383.00	450.00	475.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	20.00	160.00	230.00	230.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	50.00	250.00	163.00	163.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	55.00	132.00	290.82	220.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	10.00	150.00	177.82	150.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	20.00	250.00	296.25	190.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	100.00	150.00	446.16	420.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	250.00	170.59	167.11	167.11
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	100.00	150.00	213.82	230.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	85.00	200.00	212.50	212.50
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1,478.00	148.58	105.40	105.40
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	100.00	165.00	235.99	230.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	100.00	150.00	175.00	175.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,930.00	161.13	216.11	169.10
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	42.00	200.00	178.33	180.00
BR 4701-127		C-470 & I-25	10/14/14	31.00	190.00	488.93	488.93
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	335.00	250.00	217.56	170.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	100.00	260.00	219.88	162.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	250.00	250.00	225.00	200.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	873.00	285.00	255.17	240.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	27.00	235.00	530.00	260.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	105.00	115.00	177.16	117.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	20.00	400.00	803.33	410.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 242

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	403-00720	HMA (Patching) (Asph)		Ton =====			
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	765.00	180.00	157.04	170.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	35.00	175.00	179.12	155.00
BR0063-042		US 6 MM 148-149	12/11/14	95.00	360.00	229.47	209.87
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	250.00	175.00	152.78	155.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	100.00	130.00	180.67	155.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,028.00	230.03	206.67	202.78
		WEIGHTED AVERAGE FOR THE YEAR		29,548.82	158.43	181.94	161.02
=====	403-00721	HMA (Patching) (Asph)		Sq Yard =====			
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	50.00	100.00	103.99	140.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		50.00	100.00	103.99	140.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	30.00	80.00	106.67	110.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	75.00	68.00	101.50	65.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	130.00	200.00	409.89	590.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	16.00	210.00	141.19	210.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	108.00	200.00	133.00	140.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		359.00	162.84	275.64	287.90
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	95.00	200.00	168.23	125.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	148.00	200.00	147.50	170.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		243.00	200.00	157.67	152.41
		WEIGHTED AVERAGE FOR THE YEAR		652.00	171.87	232.09	226.06
=====	403-00722	HMA (Patching) (Asph) (Spec)		Lin Foot =====			
MTCE1601-072		US 160 MP 58.5 TO 61.8	05/08/14	9,417.00	5.50	6.38	6.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,417.00	5.50	6.38	6.50
		WEIGHTED AVERAGE FOR THE YEAR		9,417.00	5.50	6.38	6.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 243

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-00800      Emerg Pothole Rep      Ton =====							
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	20.00	270.00	368.34	136.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	50.00	375.00	440.19	686.04
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		70.00	345.00	425.82	528.89
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	20.00	500.00	585.64	300.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	50.00	400.00	588.72	575.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		70.00	428.57	586.93	496.50
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	180.00	270.00	163.71	159.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	5.00	2000.00	1318.50	1500.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	20.00	325.00	710.00	710.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	25.00	500.00	647.45	600.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	10.00	200.00	1280.34	1200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		240.00	331.67	282.29	322.17
		WEIGHTED AVERAGE FOR THE YEAR		380.00	351.97	371.72	392.36
===== 403-02000      HMA (Spec)      Ton =====							
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	1,073.59	40.00	71.14	55.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	2,200.00	75.00	67.04	55.44
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,273.59	63.52	68.59	55.30
		WEIGHTED AVERAGE FOR THE YEAR		3,273.59	63.52	68.59	55.30
===== 403-09210      SMA      Ton =====							
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	21,483.00	135.00	115.50	115.50
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	847.00	112.00	143.22	127.12
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22,330.00	134.13	122.15	115.94
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	8,754.00	80.00	65.75	67.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8,754.00	80.00	65.75	67.50
		WEIGHTED AVERAGE FOR THE YEAR		31,084.00	118.88	100.57	102.30

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 244

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-09221		SMA (Fibers) (Asph)		Ton	=====	=====	=====
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	31,476.00	90.00	109.67	103.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	618.00	100.00	153.91	150.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	3,241.00	105.00	134.64	130.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			35,335.00	91.55	115.39	106.30
	WEIGHTED AVERAGE FOR THE YEAR			35,335.00	91.55	115.39	106.30
===== 403-09500		Furnish HMA		Ton	=====	=====	=====
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	3,140.00	75.00	75.21	78.67
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,140.00	75.00	75.21	78.67
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	3,009.00	80.00	76.50	83.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,009.00	80.00	76.50	83.00
	WEIGHTED AVERAGE FOR THE YEAR			6,149.00	77.45	75.63	80.79
===== 403-33721		HMA (Gr S) (75) (PG 58-28)		Ton	=====	=====	=====
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	15,567.00	115.00	90.00	90.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			15,567.00	115.00	90.00	90.00
	WEIGHTED AVERAGE FOR THE YEAR			15,567.00	115.00	90.00	90.00
===== 403-33741		HMA (Gr S) (75) (PG 64-22)		Ton	=====	=====	=====
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	3,907.00	75.00	76.33	75.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3,907.00	75.00	76.33	75.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	206.00	250.00	108.00	108.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			206.00	250.00	108.00	108.00
	WEIGHTED AVERAGE FOR THE YEAR			4,113.00	83.76	76.88	76.65

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 245

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-33841		HMA (Gr S) (100) (PG 64-22)		Ton	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1,593.00	65.00	90.22	78.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1,483.00	72.00	88.45	83.66
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	3,293.00	60.00	80.63	83.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,369.00	64.04	85.75	81.90
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	28,199.00	60.00	77.64	79.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1,601.00	60.00	94.00	75.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	212.00	65.00	133.38	120.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	3,820.00	85.00	78.42	72.90
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		33,832.00	62.85	78.70	78.38
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	334.00	100.00	192.55	200.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2,879.00	77.00	80.94	85.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,213.00	79.39	86.23	96.95
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	355.00	95.00	146.09	145.76
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	20,957.00	90.00	80.92	74.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	4,282.00	77.00	76.57	68.50
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		25,594.00	87.89	80.88	74.08
		WEIGHTED AVERAGE FOR THE YEAR		69,008.00	73.02	80.61	77.97
===== 403-33871		HMA (Gr S) (100) (PG 76-28)		Ton	=====	=====	=====
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	37,536.00	100.00	87.50	87.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		37,536.00	100.00	87.50	87.50
		WEIGHTED AVERAGE FOR THE YEAR		37,536.00	100.00	87.50	87.50
===== 403-34621		HMA (Gr SX) (50) (PG 58-28)		Ton	=====	=====	=====
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	3,134.00	80.00	88.91	84.80
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,134.00	80.00	88.91	84.80
		WEIGHTED AVERAGE FOR THE YEAR		3,134.00	80.00	88.91	84.80



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 246

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34701		HMA (Gr SX) (75)		Ton =====			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	489.00	86.78	86.79	86.79
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	30,875.36	45.00	48.67	37.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	21,158.00	55.00	52.13	49.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		52,522.36	49.42	49.51	42.30
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	12,168.00	55.00	58.57	54.25
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	283.00	130.00	173.75	195.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	27,306.00	71.00	59.05	64.10
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	2,194.00	105.00	98.54	106.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	27,117.00	50.00	50.00	50.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	75.00	52.00	320.00	350.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	420.00	200.00	131.95	138.89
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		69,563.00	62.09	60.47	59.49
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	1,615.00	400.00	250.00	350.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	618.00	200.00	99.31	115.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,233.00	344.65	184.67	284.96
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	512.00	120.00	115.00	105.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	95,135.00	65.00	52.96	36.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	29,933.00	49.00	67.91	59.00
BR0063-042		US 6 MM 148-149	12/11/14	1,955.00	100.00	90.94	75.76
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		127,535.00	62.00	55.27	42.28
		WEIGHTED AVERAGE FOR THE YEAR		251,853.36	61.91	55.70	49.19
===== 403-34721		HMA (Gr SX) (75) (PG 58-28)		Ton =====			
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	15,064.00	70.00	68.93	66.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	49,073.00	69.00	78.48	72.50
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	2,519.00	100.00	115.29	120.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 247

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34721		HMA (Gr SX) (75) (PG 58-28)		Ton =====			
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	16,160.00	70.00	88.25	87.00
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	6,024.00	73.76	73.40	73.40
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	69.00	55.00	407.17	300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		88,909.00	70.54	79.41	75.62
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	33,831.00	80.00	77.01	65.95
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	23,308.00	76.00	82.62	71.55
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	12,056.00	63.08	94.03	95.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		69,195.00	75.70	82.37	72.90
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1,426.00	91.56	89.49	89.49
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	571.00	100.00	124.00	124.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,997.00	93.97	99.36	99.36
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	55.00	286.00	283.67	286.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	19,770.00	87.00	94.37	79.40
NH 2851-008		Conejos County, on US 285 in	11/20/14	812.00	250.00	259.60	275.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20,637.00	93.94	99.68	87.65
		WEIGHTED AVERAGE FOR THE YEAR		180,738.00	75.45	82.76	76.21
===== 403-34731		HMA (Gr SX) (75) (PG 58-34)		Ton =====			
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	28,737.00	90.00	74.45	72.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		28,737.00	90.00	74.45	72.00
		WEIGHTED AVERAGE FOR THE YEAR		28,737.00	90.00	74.45	72.00
===== 403-34741		HMA (Gr SX) (75) (PG 64-22)		Ton =====			
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	2,621.00	80.00	98.71	103.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 248

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34741		HMA (Gr SX) (75) (PG 64-22)		Ton =====			
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	1,753.51	70.00	111.42	98.14
MTCE141A-037		SH 141A MP 21 TO MP 26	03/06/14	6,067.00	115.00	113.86	104.00
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	461.00	125.00	142.67	150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10,902.51	99.77	108.65	104.76
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1,098.00	80.00	98.50	85.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	2,203.00	76.00	84.67	80.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	8,967.00	78.00	70.55	62.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	22,730.00	85.00	90.62	87.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	25,102.00	80.00	77.98	73.15
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	20,359.00	85.00	84.00	84.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		80,459.00	82.35	81.96	78.91
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1,895.00	120.00	131.74	131.74
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	11,213.00	78.00	69.00	69.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	2,736.00	125.00	85.70	85.70
ERR400-323		PR SH 71 AND SH 39	08/21/14	4,580.00	120.00	132.00	100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20,424.00	97.61	107.60	84.01
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	648.00	135.00	119.22	96.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		648.00	135.00	138.11	118.24
		WEIGHTED AVERAGE FOR THE YEAR		112,433.51	87.11	88.75	82.70
===== 403-34751		HMA (Gr SX) (75) (PG 64-28)		Ton =====			
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	16,933.00	82.00	71.88	68.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	38,997.00	82.00	87.82	78.66
ERO361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	5,973.00	123.00	100.00	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		61,903.00	85.96	83.85	77.80
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	739.00	125.00	134.66	130.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 249

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	403-34751	HMA (Gr SX) (75) (PG 64-28)		Ton	=====	=====	=====
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	23,503.00	82.00	76.00	76.00
FBR120A-011		SH 120 MP 0.165	07/17/14	1,688.00	130.00	129.50	136.50
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	13,620.00	90.00	113.98	105.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	507.00	250.00	130.00	130.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40,057.00	89.66	105.62	90.09
STA0661-013		SH66: US 287 TO I-25	12/18/14	27,457.00	91.00	89.00	79.80
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		27,457.00	91.00	89.00	79.80
		WEIGHTED AVERAGE FOR THE YEAR		129,417.00	88.17	91.46	82.03
=====	403-34771	HMA (Gr SX) (75) (PG 76-28)		Ton	=====	=====	=====
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1,549.00	95.00	103.40	90.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,549.00	95.00	103.40	90.00
		WEIGHTED AVERAGE FOR THE YEAR		1,549.00	95.00	103.40	90.00
=====	403-34801	HMA (Gr SX) (100)		Ton	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	534.00	89.29	89.93	89.93
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	250.00	150.00	202.51	202.51
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	90,338.00	33.00	35.53	30.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		91,122.00	33.65	35.72	30.82
NH0501-062		US 50 WHITEWATER EAST	04/03/14	17,206.00	35.00	41.19	39.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		17,206.00	35.00	41.19	39.75
		WEIGHTED AVERAGE FOR THE YEAR		108,328.00	33.87	36.20	32.24
=====	403-34821	HMA (Gr SX) (100) (PG 58-28)		Ton	=====	=====	=====
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	281.00	143.33	176.80	176.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		281.00	143.33	176.80	176.80

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 250

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34821		HMA (Gr SX) (100) (PG 58-28)		Ton	=====	=====	=====
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	2,666.00	89.51	86.63	86.63
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,666.00	89.51	86.63	86.63
		WEIGHTED AVERAGE FOR THE YEAR		2,947.00	94.64	95.23	95.23
===== 403-34841		HMA (Gr SX) (100) (PG 64-22)		Ton	=====	=====	=====
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	14,104.64	65.00	74.99	79.97
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14,104.64	65.00	74.99	79.97
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	2,087.00	65.24	124.17	108.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	4,575.00	80.00	92.86	95.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	73,549.00	67.00	78.60	70.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	25.00	100.00	210.00	190.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		80,236.00	67.71	80.01	72.45
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	2,721.00	105.00	149.33	138.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	11,339.00	90.00	96.30	88.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	71.00	150.00	186.08	230.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		14,131.00	93.19	106.97	98.34
BR 4701-127		C-470 & I-25	10/14/14	159.00	140.00	398.20	398.20
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	243.00	95.00	97.77	74.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		402.00	112.80	127.31	202.23
		WEIGHTED AVERAGE FOR THE YEAR		108,873.64	70.83	82.33	77.26
===== 403-34851		HMA (Gr SX) (100) (PG 64-28)		Ton	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	2,448.00	89.17	88.74	88.74

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 251

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34851		HMA (Gr SX) (100) (PG 64-28)		Ton =====			
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	73,458.26	78.00	74.07	74.14
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		75,906.26	78.36	74.31	74.61
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	3,093.00	100.00	160.00	148.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	571.00	110.00	237.51	230.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	2,195.00	103.43	99.75	99.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,859.00	102.26	160.04	137.92
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	2,510.00	80.00	85.87	91.25
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,510.00	80.00	85.87	91.25
		WEIGHTED AVERAGE FOR THE YEAR		84,275.26	80.07	81.53	79.51
===== 403-34861		HMA (Gr SX) (100) (PG 70-28)		Ton =====			
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	3,410.00	100.00	122.39	110.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,410.00	100.00	122.39	110.00
		WEIGHTED AVERAGE FOR THE YEAR		3,410.00	100.00	122.39	110.00
===== 403-34871		HMA (Gr SX) (100) (PG 76-28)		Ton =====			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	198.00	110.00	138.54	81.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	3,718.00	90.00	111.29	118.00
IM0252-426		I-25 PINON N (MP 108 - MP 119)	03/06/14	78,584.81	70.03	80.68	79.13
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	3,743.00	80.00	86.13	85.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	27,714.00	75.00	82.00	82.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		113,957.81	72.29	83.52	81.29
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	10,094.00	65.00	89.65	94.28

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 252

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34871		HMA (Gr SX) (100) (PG 76-28)		Ton =====			
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	16,066.00	70.00	82.71	88.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	1,593.00	95.00	108.30	112.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	3,772.00	90.00	102.41	94.50
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	16,828.00	73.00	86.32	78.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		48,353.00	72.38	88.17	87.13
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	9,977.00	72.00	85.00	90.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	928.00	100.00	215.00	215.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	926.00	120.00	126.75	130.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2,474.00	100.00	103.63	124.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		14,305.00	81.77	98.65	106.58
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	15,555.00	100.00	92.35	82.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15,555.00	100.00	92.35	82.40
		WEIGHTED AVERAGE FOR THE YEAR		192,170.81	75.26	87.26	84.73
===== 403-36721		HMA (Gr ST) (75) (PG 58-28)		Ton =====			
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	17,118.00	85.00	82.43	71.90
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		17,118.00	85.00	82.43	71.90
		WEIGHTED AVERAGE FOR THE YEAR		17,118.00	85.00	82.43	71.90
===== 403-40000		HMA Safety Edge		Lin Foot =====			
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	8,372.00	3.57	2.68	2.68
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8,372.00	3.57	2.68	2.68
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	3,505.00	2.78	2.68	2.68
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,505.00	2.78	2.68	2.68
		WEIGHTED AVERAGE FOR THE YEAR		11,877.00	3.34	2.68	2.68

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 253

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 405-00100		Heating and Remixing Treatment		Sq Yard	=====	=====	=====
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	628,073.00	5.50	4.04	3.83
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		628,073.00	5.50	4.04	3.83
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	248,428.00	5.50	4.85	4.70
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		248,428.00	5.50	4.85	4.70
		WEIGHTED AVERAGE FOR THE YEAR		876,501.00	5.50	4.17	4.08
===== 408-01000		Hot Joint-Crack Sealant		Ton	=====	=====	=====
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	34.00	3250.00	3477.98	3500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		34.00	3250.00	3477.98	3500.00
STA R100-211		Region 1 Asphalt Crack Seal	11/20/14	195.00	4500.00	5240.00	4220.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		195.00	4500.00	5240.00	4220.00
		WEIGHTED AVERAGE FOR THE YEAR		229.00	4314.41	4978.39	4113.10
===== 409-01010		CC Mat1 (Ty I)		Ton	=====	=====	=====
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	3,940.00	35.00	40.00	30.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,940.00	35.00	40.00	30.00
		WEIGHTED AVERAGE FOR THE YEAR		3,940.00	35.00	40.00	30.00
===== 409-01015		CC Mat1 (Ty I)		Sq Yard	=====	=====	=====
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	621,411.00	0.45	0.58	0.40
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		621,411.00	0.45	0.58	0.40



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 254

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 409-01015		CC Matl (Ty I)		Sq Yard	=====	=====	=====
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	9,567.00	3.00	3.25	3.25
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			9,567.00	3.00	3.25	3.25
	WEIGHTED AVERAGE FOR THE YEAR			630,978.00	0.49	0.59	0.44
===== 409-02015		CC Matl (Ty II)		Sq Yard	=====	=====	=====
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	99,929.00	1.35	1.23	1.34
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	210,183.00	1.53	1.36	1.40
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	341,154.00	2.00	1.28	1.30
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	171,881.00	2.20	2.34	2.20
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			823,147.00	1.84	1.58	1.52
	WEIGHTED AVERAGE FOR THE YEAR			823,147.00	1.84	1.58	1.52
===== 409-09000		Micro-Surfacing Seal Coat		Ton	=====	=====	=====
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	3,298.00	175.00	177.17	171.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,298.00	175.00	177.17	171.50
	WEIGHTED AVERAGE FOR THE YEAR			3,298.00	175.00	177.17	171.50
===== 411-03342		Asph Cem (PG 64-28)		Ton	=====	=====	=====
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	441.00	650.00	736.80	630.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	648.00	800.00	645.00	655.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,089.00	739.26	702.82	644.88
	WEIGHTED AVERAGE FOR THE YEAR			1,089.00	739.26	702.82	644.88
===== 411-03345		Asph Cem (PG 76-28)		Ton	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	32.00	887.30	887.39	887.39

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 255

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 411-03345		Asph Cem (PG 76-28)		Ton =====			
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	16.00	875.00	780.00	780.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	5,890.00	650.00	644.25	580.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,938.00	651.89	644.67	582.20
	WEIGHTED AVERAGE FOR THE YEAR			5,938.00	651.89	644.67	582.20
===== 411-03352		Asph Cem (PG 58-28)		Ton =====			
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1,270.00	500.00	490.25	440.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,270.00	500.00	490.25	440.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	304.00	550.00	599.00	454.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	17.60	620.00	665.00	660.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	1,624.00	775.00	522.50	550.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	122.00	560.00	563.35	559.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	273.00	550.00	580.00	580.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	6.00	480.00	1012.50	900.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	26.00	700.00	606.95	638.89
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,372.60	706.51	552.68	544.29
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	107.00	800.00	825.00	900.00
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	37.00	600.00	483.97	185.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			144.00	748.61	685.57	716.28
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	215.00	650.00	762.00	524.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	3,928.00	550.00	605.80	560.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	1,796.00	625.00	586.55	592.00
BR0063-042		US 6 MM 148-149	12/11/14	117.00	650.00	555.40	491.40
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6,056.00	577.72	604.74	566.89
	WEIGHTED AVERAGE FOR THE YEAR			9,842.60	601.24	587.85	547.25
===== 411-03354		Asph Cem (PG 64-22)		Ton =====			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	30.00	602.69	602.75	602.75

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 256

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 411-03354 NHPP 0701-222		Asph Cem (PG 64-22) I-70 MP 16 - MP 49.4 MESA COU	03/27/14	Ton 186.00	580.00	535.57	490.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			216.00	583.15	538.17	505.66
NH0501-062		US 50 WHITEWATER EAST	04/03/14	999.00	510.00	459.50	427.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			999.00	510.00	459.50	427.00
	WEIGHTED AVERAGE FOR THE YEAR			1,215.00	523.00	481.47	440.98
===== 411-03355		Asph Cem (PG 58-34)		Ton =====			
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	1,932.26	750.00	441.00	635.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,932.26	750.00	441.00	635.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1,342.00	650.00	691.00	691.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,342.00	650.00	691.00	691.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	1,971.00	650.00	770.00	700.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,971.00	650.00	770.00	700.00
	WEIGHTED AVERAGE FOR THE YEAR			5,245.26	686.84	612.53	673.75
===== 411-10216		Emul Asph (CRS-2P)		Gallon =====			
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	53,562.00	3.00	2.17	1.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			53,562.00	3.00	2.17	1.75
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	5,403.00	6.54	6.33	6.33
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5,403.00	6.54	6.33	6.33

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 257

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 411-10216		Emul Asph (CRS-2P)		Gallon =====			
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	134,298.00	1.25	2.00	2.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		134,298.00	1.25	2.00	2.00
		WEIGHTED AVERAGE FOR THE YEAR		193,263.00	1.88	2.12	2.05
===== 411-10217		Emulsified Asphalt (CRS-2P)		Ton =====			
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1,130.00	575.00	562.43	700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,130.00	575.00	562.43	700.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	464.00	405.49	541.22	575.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	636.00	600.00	786.67	770.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	413.00	650.00	208.61	180.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,513.00	554.00	506.50	549.15
		WEIGHTED AVERAGE FOR THE YEAR		2,643.00	562.98	529.88	613.64
===== 411-10253		Emul Asph (CSS-1H)		Gallon =====			
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	15,094.00	5.00	4.58	4.15
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15,094.00	5.00	4.58	4.15
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	698.00	7.00	6.50	7.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	158.00	15.00	8.50	8.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		856.00	8.48	6.70	7.28
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	13,606.00	4.00	4.02	4.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13,606.00	4.00	4.02	4.40
		WEIGHTED AVERAGE FOR THE YEAR		29,556.00	4.64	4.37	4.36

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 258

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	411-10255	Emul Asph (SS)		Gallon	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	237.00	15.00	9.51	10.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	578.00	3.68	3.68	3.68
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	25,152.00	3.50	2.82	2.80
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	26,991.00	2.00	3.09	3.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	725.00	3.00	5.95	7.15
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	613.00	2.50	8.43	4.50
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	14,351.60	3.00	2.84	2.25
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1,161.00	5.00	4.10	4.50
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	3,961.00	3.00	3.50	4.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	239.00	3.75	6.56	9.11
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	2,102.00	5.50	5.48	5.48
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	26,448.00	3.00	4.84	5.56
MTCE141A-037		SH 141A MP 21 TO MP 26	03/06/14	3,680.00	4.00	4.17	4.65
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	26,236.00	2.50	2.93	2.85
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	2,570.00	3.80	3.50	2.20
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	12,352.00	3.50	2.63	1.50
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	9,108.00	2.50	3.00	3.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	55,039.00	2.50	3.10	3.08
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		211,543.60	2.83	3.29	3.27
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	2,582.00	3.00	2.60	2.90
NH0501-062		US 50 WHITEWATER EAST	04/03/14	10,980.00	3.00	3.15	3.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	2,190.00	2.50	3.37	3.00
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	6,595.00	2.50	2.63	2.25
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	13,901.00	2.50	5.16	3.05
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	11,405.00	3.50	5.00	3.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	7,585.00	3.88	3.10	2.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	9,598.00	2.50	2.63	1.15
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	20,006.00	3.00	4.55	3.35
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	15,127.00	2.60	3.41	3.35
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	7,410.00	2.67	3.41	3.50
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	85.00	5.00	2.81	2.75
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	12,546.00	3.00	3.73	3.50
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	442.00	5.00	6.50	6.50
MTCE1601-072		US 160 MP 58.5 TO 61.8	05/08/14	126.00	3.00	9.95	2.80
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	27.00	3.30	3.38	3.30
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	13,856.00	2.25	3.52	2.50
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	42,516.00	3.00	3.16	3.50
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	566.00	7.00	5.89	7.25
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	28,361.00	2.80	3.14	2.35
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	14,359.00	2.50	2.30	2.30
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	26.00	3.50	12.00	17.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 259

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 411-10255		Emul Asph (SS)		Gallon =====			
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	46.00	7.00	7.50	4.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	382.00	3.00	2.91	3.06
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	2,011.00	5.25	6.30	6.30
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	4,610.00	3.50	4.90	4.60
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	10,258.00	2.75	3.00	3.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		237,596.00	2.88	3.62	2.99
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	2,952.00	2.75	4.96	4.96
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	2,345.00	2.50	7.58	7.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
FBR120A-011		SH 120 MP 0.165	07/17/14	625.00	3.00	6.42	6.25
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	589.00	2.70	7.67	7.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	1.00	3.50	52.50	5.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	11,792.00	3.50	3.02	2.65
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	100.00	2.50	6.43	8.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	6,930.00	2.50	5.88	5.50
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	297.00	6.38	6.57	6.57
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	316.00	2.50	3.32	3.37
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	3,076.00	2.84	6.30	6.30
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	3,982.00	3.50	5.03	7.40
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		33,005.00	3.08	4.60	4.88
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	15.00	4.25	8.85	10.26
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	81.00	15.00	17.13	21.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	7,163.00	5.00	4.28	5.70
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	185.00	3.50	1.25	1.50
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	29,187.00	3.00	3.88	3.10
NH 2851-008		Conejos County, on US 285 in	11/20/14	321.00	2.50	11.92	13.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	13,023.00	3.00	4.92	2.50
BR0063-042		US 6 MM 148-149	12/11/14	499.00	8.00	2.43	2.05
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		50,474.00	3.35	4.27	3.39
		WEIGHTED AVERAGE FOR THE YEAR		532,618.60	2.92	3.64	3.25
===== 411-10300		Emul Asph (Prime Coat)		Gallon =====			
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	106.00	2.50	6.07	6.39
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		106.00	2.50	6.07	6.39

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 260

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 411-10300		Emul Asph (Prime Coat)		Gallon =====			
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	6,710.00	4.00	8.92	8.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,710.00	4.00	8.92	8.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	44,337.00	4.00	5.12	3.10
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		44,337.00	4.00	5.12	3.10
		WEIGHTED AVERAGE FOR THE YEAR		51,153.00	4.00	5.44	3.75
===== 411-90010		Asph Rejuvenating Agent		Gallon =====			
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	37,683.00	3.00	2.53	2.95
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		37,683.00	3.00	2.53	2.95
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	16,396.00	3.50	3.88	3.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16,396.00	3.50	3.88	3.75
		WEIGHTED AVERAGE FOR THE YEAR		54,079.00	3.15	2.77	3.19
===== 412-00190		Conc Pvmt (Patching)		Sq Yard =====			
FBR0142-055 CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	10.00	200.00	279.48	226.00
		SH14 BRIDGE BETWEEN RIVERSIDE					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	200.00	279.48	226.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	251.00	200.00	142.06	127.17
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		251.00	200.00	142.06	127.17
		WEIGHTED AVERAGE FOR THE YEAR		261.00	200.00	150.61	130.96

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 261

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 412-00400		Conc Pvmt (4 In)		Sq Yard	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	51.00	63.00	51.00	65.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		51.00	63.00	51.00	65.00
		WEIGHTED AVERAGE FOR THE YEAR		51.00	63.00	51.00	65.00
===== 412-00600		Conc Pvmt (6 In)		Sq Yard	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	107.00	65.77	65.09	65.09
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	108.00	140.00	79.66	70.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	993.00	40.00	55.55	38.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,208.00	51.22	58.46	43.26
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	192.00	50.00	49.81	70.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	9.00	70.00	130.13	125.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	11.00	160.00	87.33	46.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	63.00	50.00	75.00	75.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	104.00	24.00	53.83	40.20
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		379.00	46.53	53.80	63.26
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	62.00	60.00	62.06	45.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	34.00	70.00	65.00	65.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	8.00	53.68	38.40	38.40
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		104.00	62.78	61.80	51.03
NH 2851-008		Conejos County, on US 285 in	11/20/14	216.00	65.00	55.40	60.50
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	20.00	50.00	94.95	77.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	150.00	75.00	61.21	45.65
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	48.00	65.00	91.69	115.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		434.00	67.76	58.69	52.87
		WEIGHTED AVERAGE FOR THE YEAR		2,125.00	54.33	58.43	51.71



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 262

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 412-00605		Conc Pvmt (6 In) (Fast Track)		Sq Yard	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	381.00	90.00	106.50	92.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	240.00	67.00	67.28	52.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			621.00	81.11	82.51	76.54
	WEIGHTED AVERAGE FOR THE YEAR			621.00	81.11	82.51	76.54
===== 412-00700		Conc Pvmt (7 In)		Sq Yard	=====		
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	13.00	60.00	75.00	75.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			13.00	60.00	75.00	75.00
	WEIGHTED AVERAGE FOR THE YEAR			13.00	60.00	75.00	75.00
===== 412-00705		Conc Pvmt (7In) (Fast Track)		Sq Yard	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1,210.00	42.00	72.58	63.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,210.00	42.00	72.58	63.00
	WEIGHTED AVERAGE FOR THE YEAR			1,210.00	42.00	72.58	63.00
===== 412-00800		Conc Pvmt (8 In)		Sq Yard	=====		
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	91.00	70.00	110.85	96.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			91.00	70.00	110.85	96.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	4,509.00	67.00	79.82	66.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4,509.00	67.00	79.82	66.00
	WEIGHTED AVERAGE FOR THE YEAR			4,600.00	67.06	77.55	66.50
===== 412-00801		Conc Pvmt (8 In) (Spec)		Sq Yard	=====		
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	20,870.00	68.00	86.20	86.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			20,870.00	68.00	86.20	86.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 263

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 412-00801		Conc Pvmt (8 In) (Spec)		Sq Yard	=====		
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1,794.00	87.00	106.00	86.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,794.00	87.00	106.00	86.50
	WEIGHTED AVERAGE FOR THE YEAR			22,664.00	69.50	87.52	86.04
===== 412-00805		Conc Pvmt (8 In) (Fast Track)		Sq Yard	=====		
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	345.00	62.00	75.33	70.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			345.00	62.00	75.33	70.00
	WEIGHTED AVERAGE FOR THE YEAR			345.00	62.00	75.33	70.00
===== 412-00850		Conc Pvmt (8-1/2 In)		Sq Yard	=====		
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	146.00	75.00	75.00	64.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			146.00	75.00	75.00	64.00
	WEIGHTED AVERAGE FOR THE YEAR			146.00	75.00	75.00	64.00
===== 412-00870		Conc Pvmt (8-1/2 In) (Fast Track)		Sq Yard	=====		
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1,569.00	55.00	69.71	73.96
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,569.00	55.00	69.71	73.96
	WEIGHTED AVERAGE FOR THE YEAR			1,569.00	55.00	69.71	73.96
===== 412-00900		Conc Pvmt (9 In)		Sq Yard	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	8,288.00	76.51	74.80	74.80
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8,288.00	76.51	74.80	74.80
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	2,140.00	130.00	90.31	89.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 264

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 412-00900		Conc Pvmt (9 In)		Sq Yard			
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	1,918.00	95.00	67.68	55.35
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	3,737.00	36.00	43.04	36.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7,795.00	76.32	57.38	55.50
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	15,850.00	43.00	59.48	52.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15,850.00	43.00	59.48	52.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	19,148.00	65.00	96.02	76.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		19,148.00	65.00	96.02	76.00
		WEIGHTED AVERAGE FOR THE YEAR		51,081.00	61.77	69.66	65.23
===== 412-00920		Conc Pvmt (9 In) (Fast Track)		Sq Yard			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	216.00	115.06	88.15	88.15
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	4,096.00	85.00	98.57	98.57
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,312.00	86.51	98.05	98.05
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	652.00	41.00	65.18	82.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		652.00	41.00	65.18	82.40
		WEIGHTED AVERAGE FOR THE YEAR		4,964.00	80.53	82.41	95.99
===== 412-00950		Conc Pvmt (9-1/2 In)		Sq Yard			
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	46,218.00	50.00	51.95	51.95
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		46,218.00	50.00	51.95	51.95
		WEIGHTED AVERAGE FOR THE YEAR		46,218.00	50.00	51.95	51.95

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 265

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 412-00952		Conc Pvmt (9 1/2 In) (Fast Track)		Sq Yard	=====		
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	1,130.00	105.00	211.51	170.52
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,130.00	105.00	211.51	170.52
		WEIGHTED AVERAGE FOR THE YEAR		1,130.00	105.00	211.51	170.52
===== 412-01000		Conc Pvmt (10 In)		Sq Yard	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2,815.00	86.57	81.21	81.21
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1,252.00	60.00	71.93	64.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,067.00	78.39	74.81	75.91
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	3,669.00	40.00	46.77	37.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,669.00	40.00	46.77	37.50
		WEIGHTED AVERAGE FOR THE YEAR		7,736.00	60.18	54.95	57.69
===== 412-01001		Conc Pvmt (10 In) (Spec)		Sq Yard	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1,865.00	125.00	118.00	127.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,865.00	125.00	118.00	127.00
		WEIGHTED AVERAGE FOR THE YEAR		1,865.00	125.00	118.00	127.00
===== 412-01020		Conc Pvmt (10 In) (Fast Track)		Sq Yard	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1,002.00	105.00	103.50	107.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	340.00	120.36	95.43	95.43
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,342.00	108.89	102.33	104.07
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	9,592.00	80.00	93.00	85.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 266

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 412-01020		Conc Pvmt (10 In) (Fast Track)		Sq Yard			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	420.00	45.00	72.69	92.80
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10,012.00	78.53	91.36	85.33
	WEIGHTED AVERAGE FOR THE YEAR			11,354.00	82.12	92.13	87.54
===== 412-01050		Conc Pvmt (10-1/2 In)		Sq Yard			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	22,083.00	45.00	61.47	65.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			22,083.00	45.00	61.47	65.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	12,865.00	42.00	48.74	39.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			12,865.00	42.00	48.74	39.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	9,129.00	48.00	66.30	63.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			9,129.00	48.00	66.30	63.00
	WEIGHTED AVERAGE FOR THE YEAR			44,077.00	44.75	57.39	50.43
===== 412-01060		Conc Pvmt (10-1/2 In) (Fast Track)		Sq Yard			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1,654.00	85.00	87.05	92.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,654.00	85.00	87.05	92.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	3,326.00	48.00	67.11	58.20
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3,326.00	48.00	67.11	58.20
	WEIGHTED AVERAGE FOR THE YEAR			4,980.00	60.29	72.95	69.43
===== 412-01100		Conc Pvmt (11 In)		Sq Yard			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2,208.00	44.00	51.30	40.60
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,208.00	44.00	51.30	40.60

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 267

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 412-01100		Conc Pvmt (11 In)		Sq Yard	=====		
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	8,382.00	65.00	70.10	74.88
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	48,733.00	44.00	64.31	56.50
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	5,910.00	80.00	77.00	77.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	30,481.00	55.00	52.91	65.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		93,506.00	51.74	62.14	62.21
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	4,553.00	50.00	82.92	74.06
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	6,874.00	70.00	76.39	65.40
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	60.00	70.00	105.33	135.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11,487.00	62.07	77.79	69.20
		WEIGHTED AVERAGE FOR THE YEAR		107,201.00	52.69	64.39	62.52
===== 412-01105		Conc Pvmt (11 In) (Spec)		Sq Yard	=====		
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	57.00	90.00	128.99	110.90
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		57.00	90.00	128.99	110.90
		WEIGHTED AVERAGE FOR THE YEAR		57.00	90.00	128.99	110.90
===== 412-01120		Conc Pvmt (11 In) (Fast Track)		Sq Yard	=====		
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	108.00	75.00	124.75	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		108.00	75.00	124.75	100.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	62.00	78.00	107.00	100.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	217.00	50.00	69.08	51.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		279.00	56.22	73.82	62.20

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 268

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 412-01120		Conc Pvmt (11 In) (Fast Track)		Sq Yard	=====		
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1,046.00	110.00	103.57	87.34
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	2,740.00	70.00	111.88	70.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	2,044.00	100.00	122.00	122.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	45.00	120.00	117.50	135.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,875.00	87.94	110.66	91.68
		WEIGHTED AVERAGE FOR THE YEAR		6,262.00	86.31	108.26	90.51
===== 412-01200		Conc Pvmt (12 In)		Sq Yard	=====		
NH0501-062		US 50 WHITEWATER EAST	04/03/14	28.00	100.00	145.00	175.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	67,134.00	48.00	48.99	39.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		67,162.00	48.02	49.00	39.46
		WEIGHTED AVERAGE FOR THE YEAR		67,162.00	48.02	49.00	39.46
===== 412-01215		Conc Pvmt (12 In) (R)		Sq Yard	=====		
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	340.00	150.00	109.25	101.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		340.00	150.00	109.25	101.00
		WEIGHTED AVERAGE FOR THE YEAR		340.00	150.00	109.25	101.00
===== 412-01220		Conc Pvmt (12 In) (Fast Track)		Sq Yard	=====		
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	302.00	54.00	79.31	62.60
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		302.00	54.00	79.31	62.60
		WEIGHTED AVERAGE FOR THE YEAR		302.00	54.00	79.31	62.60
===== 412-01250		Conc Pvmt (12-1/2 In)		Sq Yard	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	5,425.00	90.27	93.98	93.98
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,425.00	90.27	93.98	93.98

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 269

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 412-01250		Conc Pvmt (12-1/2 In)		Sq Yard	=====		
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	30,043.00	80.00	57.51	52.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		30,043.00	80.00	57.51	52.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	26.00	66.49	62.61	62.61
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		26.00	66.49	62.61	62.61
		WEIGHTED AVERAGE FOR THE YEAR		35,494.00	81.56	58.43	58.42
===== 412-01265		Conc Pvmt (12-1/2 In) (R)		Sq Yard	=====		
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	2,703.00	100.00	64.33	59.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,703.00	100.00	64.33	59.00
		WEIGHTED AVERAGE FOR THE YEAR		2,703.00	100.00	64.33	59.00
===== 412-01300		Conc Pvmt (13 In)		Sq Yard	=====		
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	74,487.00	52.00	51.08	38.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		74,487.00	52.00	51.08	38.50
		WEIGHTED AVERAGE FOR THE YEAR		74,487.00	52.00	51.08	38.50
===== 412-01325		Conc Pvmt (13 In) (Fast Track)		Sq Yard	=====		
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	5,154.00	59.00	71.50	64.70
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,154.00	59.00	71.50	64.70
		WEIGHTED AVERAGE FOR THE YEAR		5,154.00	59.00	71.50	64.70
===== 412-02000		Conc Safety Edge		Lin Foot	=====		
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	9,662.00	1.70	2.64	3.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 270

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 412-02000		Conc Safety Edge		Lin Foot			
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	508.00	2.00	22.38	27.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10,170.00	1.71	2.93	4.24
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	11,137.00	2.00	2.61	1.20
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	12,205.00	7.00	4.40	4.40
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			23,342.00	4.61	3.09	2.87
	WEIGHTED AVERAGE FOR THE YEAR			33,512.00	3.73	3.00	3.29
===== 412-04000		Conc Pvt Pan (Precast)		Sq Foot			
C 0702-349		GLENWOOD CANYON BIKE PATH REP	08/22/14	295.00	85.00	87.33	85.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			295.00	85.00	87.33	85.00
	WEIGHTED AVERAGE FOR THE YEAR			295.00	85.00	87.33	85.00
===== 412-18050		Rubbil of Conc Pvmt		Sq Yard			
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	113,149.00	6.00	4.50	4.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			113,149.00	6.00	4.50	4.50
	WEIGHTED AVERAGE FOR THE YEAR			113,149.00	6.00	4.50	4.50
===== 420-00000		Geomembrane		Sq Yard			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	427.00	8.31	8.90	8.90
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			427.00	8.31	8.90	8.90
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	181.00	7.00	12.00	8.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	1,760.00	13.50	6.58	7.50
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1,713.00	7.00	9.05	1.65
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3,654.00	10.13	7.80	4.78

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 271

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	420-00000	Geomembrane		Sq Yard	=====		
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	360.00	20.00	9.16	10.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	599.00	7.00	8.43	7.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	2,300.00	8.50	13.69	14.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1,508.00	5.72	7.36	7.36
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,767.00	8.30	11.43	10.72
BR0063-042		US 6 MM 148-149	12/11/14	358.00	10.00	11.76	16.33
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	8,636.00	7.00	14.01	9.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8,994.00	7.12	13.92	9.29
		WEIGHTED AVERAGE FOR THE YEAR		17,842.00	8.08	11.49	8.74
=====	420-00102	Geotextile (Er Cont) (CL 1)		Sq Yard	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	5,228.00	3.00	3.07	3.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	5,937.00	4.00	4.00	4.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1,453.00	3.00	3.69	3.45
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12,618.00	3.47	3.34	3.52
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	2,382.00	3.15	3.22	3.25
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	3.00	3.00	61.00	226.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	325.00	5.00	3.56	3.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,710.00	3.37	3.30	3.47
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	430.00	2.90	19.80	7.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	4,199.00	2.50	2.28	3.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 272

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 420-00102 BR0063-042		Geotextile (Er Cont) (CL 1) US 6 MM 148-149	12/11/14	Sq Yard 900.00	5.00	4.76	2.05
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,529.00	2.94	3.78	3.16
		WEIGHTED AVERAGE FOR THE YEAR		20,857.00	3.32	3.50	3.42
===== 420-00103		Geotextile (Er Cont) (CL 2)		Sq Yard			
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	785.00	7.35	5.94	5.94
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		785.00	7.35	5.94	5.94
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	789.00	4.50	4.06	1.50
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	113.00	7.09	5.50	5.50
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	187.00	5.78	5.63	5.63
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,089.00	4.99	4.19	2.62
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	330.00	9.00	3.67	6.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	26.00	4.00	43.79	59.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		356.00	8.63	6.60	9.87
		WEIGHTED AVERAGE FOR THE YEAR		2,230.00	6.40	4.93	4.95
===== 420-00112		Geotextile (Drain) (CL 1)		Sq Yard			
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	117.00	6.00	7.12	2.70
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	3,759.00	3.00	3.21	3.79
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,876.00	3.09	3.30	3.76
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	117.00	3.00	3.92	1.30
STM0242-063		US 24 DEBRIS BASIN	05/15/14	380.00	3.50	4.53	0.96
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	1,103.00	8.00	3.75	2.75

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 273

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 420-00112		Geotextile (Drain) (CL 1)		Sq Yard			
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	163.00	12.00	3.13	2.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,763.00	7.07	3.86	2.22
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	300.00	3.00	4.33	4.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
FBR120A-011		SH 120 MP 0.165	07/17/14	6.00	17.00	115.83	53.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	1,000.00	3.00	4.06	1.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,306.00	3.06	4.52	2.31
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	442.00	10.00	2.67	3.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	567.00	3.00	2.72	2.00
BR0063-042		US 6 MM 148-149	12/11/14	204.00	6.00	4.52	4.09
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,213.00	6.06	5.01	2.67
		WEIGHTED AVERAGE FOR THE YEAR		8,158.00	4.39	3.75	3.02
===== 420-00113		Geotextile (Drain) (CL 2)		Sq Yard			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	216.00	7.80	8.08	8.08
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	187.00	4.80	7.36	2.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		403.00	6.41	7.52	5.37
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1,500.00	3.50	2.21	2.50
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	2,211.00	3.00	3.13	2.25
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	545.00	2.50	2.09	2.20
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	6.00	7.50	74.48	160.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	7.00	12.00	21.63	3.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,269.00	3.13	2.69	2.55
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	163.00	3.00	5.50	7.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 274

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 420-00113		Geotextile (Drain) (CL 2)		Sq Yard	=====		
BR050A-021		US 50 # GRANADA EAST AND WEST					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	156.00	3.00	5.00	5.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	30.00	9.00	3.70	3.70
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	35.00	5.00	6.20	1.50
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1,158.00	4.00	4.14	5.67
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	4,800.00	4.50	3.25	3.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,342.00	4.36	3.79	3.82
BR0063-042		US 6 MM 148-149	12/11/14	461.00	7.00	4.72	4.09
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	24.00	3.00	15.32	12.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	48.00	2.00	16.11	17.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		533.00	6.37	6.44	5.61
		WEIGHTED AVERAGE FOR THE YEAR		11,547.00	4.07	3.39	3.49
===== 420-00114		Geotextile (Drain) (CL 3)		Sq Yard	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	761.00	4.00	5.51	4.32
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		761.00	4.00	5.51	4.32
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	464.00	7.00	5.53	3.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		464.00	7.00	5.53	3.50
		WEIGHTED AVERAGE FOR THE YEAR		1,225.00	5.14	5.52	4.01
===== 420-00132		Geotextile (Separator) (CL 1)		Sq Yard	=====		
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	2,000.00	5.00	2.03	1.95
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1,660.00	3.00	3.75	4.32
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	6,365.00	3.00	2.14	4.08
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	5,749.00	1.20	2.68	1.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15,774.00	2.60	2.41	3.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 275

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 420-00132		Geotextile (Separator) (CL 1)		Sq Yard	=====		
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	400.00	3.00	4.67	2.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	10,237.00	2.50	4.25	1.50
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	2,735.00	1.50	2.74	3.40
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	300.00	2.25	4.53	3.25
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	26,944.00	1.75	2.66	2.55
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	1,330.00	4.00	1.00	1.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		41,946.00	2.00	2.91	2.30
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	500.00	2.00	3.83	1.50
ERR400-323		PR SH 71 AND SH 39	08/21/14	3,000.00	10.00	2.46	3.20
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	19,740.00	4.50	1.75	1.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		23,240.00	5.16	2.13	1.93
BR0063-042		US 6 MM 148-149	12/11/14	500.00	2.00	3.17	3.07
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		500.00	2.00	3.17	3.07
		WEIGHTED AVERAGE FOR THE YEAR		81,460.00	3.02	2.70	2.34
===== 420-00133		Geotextile (Separator) (CL 2)		Sq Yard	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	3,432.00	2.06	2.04	2.04
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,432.00	2.06	2.04	2.04
		WEIGHTED AVERAGE FOR THE YEAR		3,432.00	2.06	2.04	2.04
===== 420-00300		Geotextile (Reinforcement)		Sq Yard	=====		
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	21,212.00	2.79	2.80	2.80
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21,212.00	2.79	2.80	2.80
		WEIGHTED AVERAGE FOR THE YEAR		21,212.00	2.79	2.80	2.80

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 276

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	420-00500	Geotextile (Paving)		Sq Yard	=====		
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	225.00	10.00	14.84	18.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		225.00	10.00	14.84	18.50
		WEIGHTED AVERAGE FOR THE YEAR		225.00	10.00	14.84	18.50
=====	420-00510	Geotextile (Cr Reduc) (H D)		Sq Yard	=====		
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	313.00	20.00	16.00	16.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	515.00	17.00	5.00	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		828.00	18.13	9.16	9.16
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	281.00	15.00	26.06	13.50
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	410.00	25.00	25.00	40.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		691.00	20.93	25.61	29.22
		WEIGHTED AVERAGE FOR THE YEAR		1,519.00	19.41	20.70	18.29
=====	420-00520	Geogrid Pvmnt Reinf		Sq Yard	=====		
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	266.00	18.00	11.83	8.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		266.00	18.00	11.83	8.50
		WEIGHTED AVERAGE FOR THE YEAR		266.00	18.00	11.83	8.50
=====	501-00000	Steel Sheet Pile (Ty I)		Sq Foot	=====		
ER0361-114		ER MORaine WALL	05/21/14	3,200.00	90.00	90.00	90.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,200.00	90.00	90.00	90.00
		WEIGHTED AVERAGE FOR THE YEAR		3,200.00	90.00	90.00	90.00
=====	502-00100	Drill Hole Fac Pile Driving		Lin Foot	=====		
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	650.00	30.00	28.45	16.08
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		650.00	30.00	28.45	16.08

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 277

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	502-00100	Drill Hole Fac Pile Driving		Lin Foot	=====		
FBR0505-045 BR050A-021		ON US 50 AT MP 445.848 AND MP US 50 # GRANADA EAST AND WEST	07/17/14	70.00	65.00	158.33	75.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		70.00	65.00	158.33	75.00
FSA 0503-081 BR0063-042		US 50 - Wills to Purcell US 6 MM 148-149	12/04/14 12/11/14	95.00 567.00	50.00 80.00	131.21 68.45	160.00 67.29
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		662.00	75.69	81.05	80.59
		WEIGHTED AVERAGE FOR THE YEAR		1,382.00	53.66	49.86	49.97
=====	502-00460	Pile Tip		Each	=====		
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	20.00	150.00	132.78	161.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	150.00	132.78	161.75
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	40.00	130.00	123.24	140.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		40.00	130.00	123.24	140.00
FBR0505-045 BR050A-021 FBR120A-011 IM0252-414 NHPP0212-007		ON US 50 AT MP 445.848 AND MP US 50 # GRANADA EAST AND WEST SH 120 MP 0.165 AT THE INTERSECTION OF I-25 A SH 21 POWERS BLVD., & OLD RAN	07/17/14 07/17/14 08/21/14 08/28/14	14.00 12.00 36.00 30.00	125.00 65.00 150.00 165.00	151.67 165.83 133.77 284.36	200.00 189.50 130.00 170.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		92.00	140.00	189.78	161.46
BR0063-042		US 6 MM 148-149	12/11/14	18.00	150.00	154.87	133.48



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 278

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	502-00460	Pile Tip		Each	=====	=====	=====
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	30.00	150.00	159.92	120.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		48.00	150.00	158.03	125.06
		WEIGHTED AVERAGE FOR THE YEAR		200.00	141.40	152.50	148.46
=====	502-02000	Dynamic Load Testing		LUMP SUM	=====	=====	=====
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	8000.00	8163.59	7500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	8000.00	8163.59	7500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	8000.00	8163.59	7500.00
=====	502-08500	SP Pile (12-3/4x0.500 In)		Lin Foot	=====	=====	=====
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	2,249.00	55.00	70.33	66.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,249.00	55.00	70.33	66.00
		WEIGHTED AVERAGE FOR THE YEAR		2,249.00	55.00	70.33	66.00
=====	502-11253	Steel Pile (HP 12x53)		Lin Foot	=====	=====	=====
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	326.00	40.00	110.54	195.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		326.00	40.00	110.54	195.00
		WEIGHTED AVERAGE FOR THE YEAR		326.00	40.00	110.54	195.00
=====	502-11274	Steel Pile (HP 12x74)		Lin Foot	=====	=====	=====
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	7,904.00	65.00	45.18	45.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	2,611.00	60.00	67.53	68.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10,515.00	63.76	52.25	50.71
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	81.00	50.00	86.34	135.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 279

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 502-11274 IM0252-414		Steel Pile (HP 12x74) AT THE INTERSECTION OF I-25 A	08/21/14	Lin Foot 2,316.00	50.00	69.17	60.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,397.00	50.00	69.75	62.53
BR0063-042		US 6 MM 148-149	12/11/14	698.00	70.00	95.36	77.05
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			698.00	70.00	95.36	77.05
	WEIGHTED AVERAGE FOR THE YEAR			13,610.00	61.66	55.88	54.14
===== 502-11284		Steel Pile (HP 12x84)		Lin Foot			
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	900.00	60.00	66.49	59.88
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			900.00	60.00	66.49	59.88
	WEIGHTED AVERAGE FOR THE YEAR			900.00	60.00	86.68	75.23
===== 502-11489		Steel Pile (HP 14x89)		Lin Foot			
FBR0505-045 BR050A-021 FBR120A-011		ON US 50 AT MP 445.848 AND MP US 50 # GRANADA EAST AND WEST SH 120 MP 0.165	07/17/14 07/17/14	1,257.00 622.00	70.00 70.00	73.67 89.17	60.00 96.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,879.00	70.00	78.80	71.92
FBR600-417 CC 2873-171		US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R	12/18/14	1,752.00	60.00	78.43	70.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,752.00	60.00	78.43	70.00
	WEIGHTED AVERAGE FOR THE YEAR			3,631.00	65.17	78.59	70.99
===== 503-00012		Drilled Caisson (12 In)		Lin Foot			
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	7.00	80.00	127.56	50.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			7.00	80.00	88.06	60.80
	WEIGHTED AVERAGE FOR THE YEAR			7.00	80.00	88.06	60.80

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 280

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	503-00018	Drilled Caisson (18 In)		Lin Foot	=====		
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	28.00	150.00	125.38	130.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	4.00	120.00	177.16	160.78
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		32.00	146.25	133.66	133.85
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	18.00	135.00	157.26	150.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	42.00	155.00	144.00	140.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	8.00	200.00	139.33	105.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	4.00	350.00	340.40	342.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	12.00	250.00	989.02	165.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	16.00	300.00	280.00	280.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	12.00	200.00	165.00	175.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		112.00	197.68	306.20	172.75
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	8.00	150.00	200.00	200.00
ER0242-062		US 24 MP 285-303.8	07/17/14	13.50	300.00	211.26	130.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	32.00	125.00	155.49	64.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		53.50	172.90	169.71	100.99
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	4.00	200.00	146.79	75.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	104.00	175.00	128.19	75.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		108.00	175.93	129.20	75.00
		WEIGHTED AVERAGE FOR THE YEAR		305.50	180.26	191.02	121.55
=====	503-00024	Drilled Caisson (24 In)		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	36.00	485.00	551.04	187.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1,377.00	130.00	126.75	99.49
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,413.00	139.04	129.50	101.72

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 281

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	503-00024	Drilled Caisson (24 In)		Lin Foot	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	10.00	95.00	264.94	255.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	1,104.00	451.50	451.27	451.27
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,114.00	448.30	443.20	449.51
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	888.00	451.50	453.26	453.26
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1,616.00	190.00	132.68	130.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,504.00	282.74	156.02	244.64
		WEIGHTED AVERAGE FOR THE YEAR		5,031.00	279.04	157.55	249.86
=====	503-00030	Drilled Caisson (30 In)		Lin Foot	=====		
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	12.00	150.00	238.16	173.30
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	150.00	238.16	173.30
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	171.00	130.00	286.67	215.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	252.00	140.00	309.92	240.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		423.00	135.96	304.03	229.89
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	330.00	300.00	222.89	186.82
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	40.00	150.00	399.13	555.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1,212.00	200.00	155.11	135.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	843.00	190.00	230.00	230.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,425.00	209.31	173.52	182.00
		WEIGHTED AVERAGE FOR THE YEAR		2,860.00	198.21	193.98	189.05
=====	503-00036	Drilled Caisson (36 In)		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	152.00	425.00	654.00	485.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 282

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	503-00036	Drilled Caisson (36 In)		Lin Foot	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	56.00	250.00	354.38	305.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	28.00	500.00	632.71	650.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	16.00	250.00	326.31	252.99
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	38.00	250.00	239.25	230.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		290.00	365.86	467.51	419.96
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	60.00	350.00	478.33	395.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	396.00	200.00	286.90	290.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	60.00	240.00	372.67	348.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	38.00	900.00	886.00	900.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	76.00	400.00	751.00	751.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	26.00	500.00	317.50	325.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	198.00	716.10	784.78	784.78
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		854.00	391.09	391.65	485.40
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	15.00	250.00	415.22	232.00
ER0242-062		US 24 MP 285-303.8	07/17/14	54.00	350.00	650.78	340.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	76.00	350.00	304.95	210.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	30.00	350.00	502.14	400.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	85.00	400.00	470.24	205.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	104.00	225.00	353.09	330.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	3,623.00	250.00	222.37	205.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,987.00	256.56	230.26	211.75
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	76.00	315.00	1012.50	575.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	19.00	390.00	423.45	400.00
FBRR600-417		US287(FEDERAL BLVD)OVER BNSF/	12/18/14	38.00	300.00	371.28	350.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		133.00	321.43	336.21	373.84
		WEIGHTED AVERAGE FOR THE YEAR		5,264.00	286.04	262.24	282.54
=====	503-00037	Drilled Caisson (36 In) (Spec)		Lin Foot	=====	=====	=====
STM0242-063		US 24 DEBRIS BASIN	05/15/14	10.00	450.00	1120.31	952.44
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	450.00	1120.31	952.44
		WEIGHTED AVERAGE FOR THE YEAR		10.00	450.00	1120.31	952.44

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 283

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 503-00042      Drilled Caisson (42 In)      Lin Foot =====							
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	34.00	550.00	658.33	680.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	19.00	350.00	426.24	329.45
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		53.00	478.30	559.24	554.33
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	68.00	1100.00	1351.89	535.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	16.00	325.00	347.99	470.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	19.00	200.00	499.06	490.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	19.00	340.00	498.31	466.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		122.00	739.84	965.22	508.72
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	17.00	470.00	503.54	285.00
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	84.25	800.00	1111.73	900.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	36.00	400.00	566.88	500.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	17.00	250.00	487.51	410.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	18.00	450.00	447.14	420.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		172.25	592.98	842.60	657.18
		WEIGHTED AVERAGE FOR THE YEAR		347.25	627.07	834.41	589.33
===== 503-00048      Drilled Caisson (48 In)      Lin Foot =====							
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	32.00	600.00	707.92	735.00
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	32.00	1100.00	1497.78	978.47
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	32.00	600.00	758.75	793.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	577.00	450.00	386.95	358.58
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	21.00	350.00	387.50	370.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		694.00	490.78	431.73	424.90
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	102.00	450.00	689.80	660.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	54.00	400.00	588.67	580.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	21.00	1050.00	1091.00	1100.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 284

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	503-00048	Drilled Caisson (48 In)		Lin Foot	=====	=====	=====
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	288.00	1200.00	1157.57	575.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	702.00	350.00	282.97	260.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	402.00	1199.73	1201.27	1201.27
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	137.00	365.00	483.32	460.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	110.00	400.00	550.81	433.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,816.00	692.26	558.74	585.58
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	564.00	425.00	462.45	427.85
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	17.00	400.00	476.39	332.00
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	40.50	900.00	1164.76	900.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	21.00	450.00	688.76	650.00
SH2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	87.00	500.00	1054.88	812.59
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	294.00	450.00	524.06	440.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	19.00	520.00	553.86	600.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	20.00	1200.15	1239.92	1239.92
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	126.00	400.00	544.61	650.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	3,338.00	400.00	292.75	280.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	552.00	425.00	429.00	429.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,078.50	417.90	344.52	351.81
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	74.00	450.00	578.12	600.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	368.00	650.00	397.84	370.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		442.00	616.52	439.12	407.74
		WEIGHTED AVERAGE FOR THE YEAR		8,030.50	497.17	401.67	414.03
=====	503-00054	Drilled Caisson (54 In)		Lin Foot	=====	=====	=====
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	21.00	420.00	558.75	530.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		21.00	420.00	558.75	530.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	341.00	350.00	671.68	420.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 285

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	503-00054	Drilled Caisson (54 In)		Lin Foot	=====	=====	=====
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	42.00	550.00	695.67	665.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	46.00	500.00	751.40	680.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	241.00	625.00	564.62	540.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	642.00	650.00	532.52	511.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,312.00	558.97	589.66	503.53
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	21.00	550.00	586.54	450.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	42.00	550.00	543.94	530.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	390.00	500.00	458.64	440.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		453.00	506.95	470.68	448.81
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	21.00	650.00	524.70	495.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		21.00	650.00	512.80	485.00
		WEIGHTED AVERAGE FOR THE YEAR		1,807.00	545.38	566.58	489.85
=====	503-00060	Drilled Caisson (60 In)		Lin Foot	=====	=====	=====
FBR120A-011		SH 120 MP 0.165	07/17/14	143.00	600.00	812.00	867.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		143.00	600.00	812.00	867.00
		WEIGHTED AVERAGE FOR THE YEAR		143.00	600.00	812.00	867.00
=====	503-00072	Drilled Caisson (72 In)		Lin Foot	=====	=====	=====
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	438.00	650.00	808.33	910.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		438.00	650.00	808.33	910.00
		WEIGHTED AVERAGE FOR THE YEAR		438.00	650.00	808.33	910.00
=====	503-01060	M pile (6 In)		Lin Foot	=====	=====	=====
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	6,090.00	183.00	124.00	192.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6,090.00	183.00	124.00	192.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 286

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	503-01060	M pile (6 In)		Lin Foot	=====		
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	7,795.00	150.00	28.25	28.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7,795.00	150.00	28.25	28.25
		WEIGHTED AVERAGE FOR THE YEAR		13,885.00	164.47	95.37	100.07
=====	503-02000	Verification Test Pile		Each	=====		
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	5.00	5000.00	1729.00	1729.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	5000.00	1729.00	1729.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	5000.00	1729.00	1729.00
=====	504-04410	Block Facing		Sq Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2,381.00	20.09	21.35	21.35
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,381.00	20.09	21.35	21.35
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	649.00	12.00	45.33	22.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	6,648.00	10.00	13.09	11.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7,297.00	10.18	14.38	11.98
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	5,382.00	11.99	15.69	15.69
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	5,426.00	24.26	24.26	24.26
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10,808.00	18.15	19.99	19.99
BR0063-042		US 6 MM 148-149	12/11/14	1,490.00	18.00	19.71	17.15
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,490.00	18.00	17.71	13.04
		WEIGHTED AVERAGE FOR THE YEAR		21,976.00	15.70	16.25	16.40

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 287

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	504-04420	Precast Panel Facing		Sq Foot	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	3,380.00	25.00	33.27	30.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	2,965.00	63.00	65.24	65.24
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6,345.00	42.76	38.05	46.47
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	2,149.00	30.00	46.51	48.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1,130.00	81.21	81.75	81.75
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	9,381.00	30.00	19.01	17.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	8,342.00	63.00	66.10	66.10
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21,002.00	45.86	34.71	43.16
FBR600-417		US287(FEDERAL BLVD)OVER BNSF/	12/18/14	23,644.00	35.00	41.58	34.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23,644.00	35.00	37.26	33.74
		WEIGHTED AVERAGE FOR THE YEAR		50,991.00	40.44	36.73	38.44
=====	504-05000	Wire Mesh Facing		Sq Foot	=====		
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	11,000.00	16.00	13.97	15.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11,000.00	16.00	13.97	15.00
		WEIGHTED AVERAGE FOR THE YEAR		11,000.00	16.00	13.97	15.00
=====	504-06100	Ground Nailed Wall		Sq Foot	=====		
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	9,128.00	75.00	75.68	79.67
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,128.00	75.00	75.68	79.67
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	1,386.00	125.00	226.33	200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,386.00	125.00	226.33	200.00
		WEIGHTED AVERAGE FOR THE YEAR		10,514.00	81.59	95.54	95.53

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 288

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	504-06315	Ground Nail (15 Foot)		Each	=====		
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	140.00	918.75	918.75	918.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		140.00	918.75	918.75	918.75
		WEIGHTED AVERAGE FOR THE YEAR		140.00	918.75	918.75	918.75
=====	504-06325	Ground Nail (25 Foot)		Each	=====		
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	440.00	650.00	1108.35	1590.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		440.00	650.00	1108.35	1590.00
		WEIGHTED AVERAGE FOR THE YEAR		440.00	650.00	1108.35	1590.00
=====	504-08050	Stone Landscape Wall		Sq Foot	=====		
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	164.00	30.00	66.00	65.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		164.00	30.00	66.00	65.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1,475.00	28.61	28.92	28.92
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,475.00	28.61	28.92	28.92
		WEIGHTED AVERAGE FOR THE YEAR		1,639.00	28.75	38.19	32.53
=====	504-08255	Masonry Landscape Wall (Dry Stack)		Sq Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	570.00	50.80	50.89	50.89
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		570.00	50.80	50.89	50.89
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	699.00	35.00	68.67	40.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	30.00	135.00	101.20	146.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 289

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 504-08255		Masonry Landscape Wall (Dry Stack)		Sq Foot			
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	150.00	42.00	43.75	40.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		879.00	39.61	65.13	43.62
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1,461.00	35.00	33.50	32.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,461.00	35.00	33.50	32.00
		WEIGHTED AVERAGE FOR THE YEAR		2,910.00	39.49	42.82	39.21
===== 506-00000		Riprap		Cubic Yard			
FBR120A-011		SH 120 MP 0.165	07/17/14	3.00	110.00	542.00	459.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	110.00	542.00	459.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	110.00	542.00	459.00
===== 506-00010		Riprap (Special)		Cubic Yard			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	434.00	150.00	157.18	152.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	6.00	90.00	166.17	75.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		440.00	149.18	157.54	150.95
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1,453.00	160.00	171.05	163.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,453.00	160.00	171.05	163.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	68.00	80.00	176.64	192.45
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		68.00	80.00	176.64	192.45
		WEIGHTED AVERAGE FOR THE YEAR		1,961.00	154.80	169.47	161.32

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 290

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00012	Riprap (Special)		Each	=====	=====	=====
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	10.00	250.00	372.14	250.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	250.00	372.14	250.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	250.00	372.14	250.00
=====	506-00030	Grouted Riprap		Cubic Yard	=====	=====	=====
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	3,759.00	150.00	143.34	128.70
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,759.00	150.00	143.34	128.70
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	230.00	300.00	254.67	210.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	2.00	300.00	697.50	1000.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	59.00	200.00	197.70	151.39
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	7.00	504.00	619.95	619.95
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	260.00	204.00	176.25	190.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		558.00	247.25	210.74	202.46
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	4.00	561.75	570.42	570.42
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	561.75	570.42	570.42
NH 2851-008		Conejos County, on US 285 in	11/20/14	25.00	200.00	280.48	260.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		25.00	200.00	314.09	240.30
		WEIGHTED AVERAGE FOR THE YEAR		4,346.00	163.15	151.86	141.34
=====	506-00036	Grouted Riprap (36 In) (Special)		Cubic Yard	=====	=====	=====
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	74.00	300.00	246.15	150.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 291

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 506-00036		Grouted Riprap (36 In) (Special)		Cubic Yard			
STM0242-063		US 24 DEBRIS BASIN	05/15/14	840.00	220.00	259.63	207.21
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	54.00	432.08	278.93	278.93
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		968.00	237.95	258.60	206.84
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	202.00	320.00	197.17	135.34
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	20.00	262.50	256.68	256.68
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		222.00	314.82	199.98	146.27
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	61.00	300.00	374.94	468.70
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		61.00	300.00	374.94	468.70
		WEIGHTED AVERAGE FOR THE YEAR		1,251.00	254.61	267.04	208.86
===== 506-00105		Riprap (Gabions) (PVC)		Cubic Yard			
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	215.00	311.74	82.58	82.58
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		215.00	311.74	82.58	82.58
		WEIGHTED AVERAGE FOR THE YEAR		215.00	311.74	82.58	82.58
===== 506-00206		Riprap (6 In)		Cubic Yard			
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	6.00	130.00	340.00	280.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	130.00	340.00	280.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2.50	100.00	234.67	255.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.50	100.00	234.67	255.00
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	19.00	95.00	50.16	50.16

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 292

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00206	Riprap (6 In)		Cubic Yard	=====		
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	35.00	86.00	150.00	150.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	36.00	78.48	82.58	82.58
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	275.00	278.06	215.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		91.00	86.98	114.66	103.20
BR0063-042		US 6 MM 148-149	12/11/14	138.00	80.00	120.25	108.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		138.00	80.00	122.67	92.79
		WEIGHTED AVERAGE FOR THE YEAR		237.50	84.15	123.88	97.32
=====	506-00209	Riprap (9 In)		Cubic Yard	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	6.00	70.00	145.76	119.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	31.00	100.00	132.50	75.00
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	3.00	90.00	750.77	501.53
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	94.75	151.00	113.59
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	72.00	85.00	81.67	105.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	6.00	230.00	193.40	175.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	923.00	70.00	84.01	50.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	10.00	80.00	189.99	530.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	317.00	85.00	146.91	170.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	2.00	86.00	136.00	132.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	61.00	120.75	84.21	84.21
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,391.00	77.21	103.47	85.80
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	59.00	85.00	150.00	150.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	733.00	100.00	86.00	85.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	72.00	78.75	86.23	86.23
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	15.00	100.00	129.55	107.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	107.00	165.00	110.00	110.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		986.00	104.60	89.34	92.03

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 293

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00209	Riprap (9 In)		Cubic Yard	=====	=====	=====
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	284.00	90.00	76.56	40.00
BR0063-042		US 6 MM 148-149	12/11/14	119.00	70.00	120.25	108.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	6.00	85.00	166.19	150.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		409.00	84.11	97.96	63.47
		WEIGHTED AVERAGE FOR THE YEAR		2,826.00	88.01	99.18	84.02
=====	506-00210	Riprap (9 In)		Ton	=====	=====	=====
C 0702-349		GLENWOOD CANYON BIKE PATH REP	08/22/14	1,050.00	95.00	141.33	95.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,050.00	95.00	141.33	95.00
		WEIGHTED AVERAGE FOR THE YEAR		1,050.00	95.00	141.33	95.00
=====	506-00212	Riprap (12 In)		Cubic Yard	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	38.00	119.54	157.58	157.58
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		38.00	119.54	157.58	157.58
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	37.00	95.00	120.33	105.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	20.00	145.00	210.98	98.40
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	428.00	175.00	175.00	175.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	6.00	180.00	227.50	130.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	72.00	70.00	88.91	72.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	142.00	149.00	182.22	125.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	16.00	75.00	225.00	180.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	246.00	120.75	76.23	76.23
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	274.00	65.00	84.73	90.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,241.00	126.76	119.09	121.50
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	223.00	60.00	123.33	140.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 294

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00212	Riprap (12 In)		Cubic Yard	=====		
BR050A-021		US 50 # GRANADA EAST AND WEST					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	10.00	90.00	150.00	150.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	207.00	68.00	154.45	100.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	15.00	140.00	137.50	137.50
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	160.00	70.00	113.22	110.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	92.00	120.00	105.00	110.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	66.00	90.00	108.90	120.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	17.00	81.75	82.99	82.99
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	17.00	78.75	78.44	78.44
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		807.00	76.04	124.22	116.32
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	10.00	75.00	173.33	75.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	438.00	90.00	147.90	90.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	13.00	100.00	255.63	351.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	75.00	130.00	193.20	100.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	20.00	115.00	133.15	156.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	73.00	90.00	82.13	40.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		629.00	95.53	144.47	92.64
		WEIGHTED AVERAGE FOR THE YEAR		2,715.00	104.35	127.41	113.78
=====	506-00218	Riprap (18 In)		Cubic Yard	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	31.00	126.43	162.38	162.38
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		31.00	126.43	162.38	162.38
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	4,941.00	90.00	55.77	62.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	3,695.00	175.00	175.00	175.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	55.00	100.00	137.07	120.14
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8,691.00	126.20	71.53	110.41
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	2,372.00	100.00	65.32	55.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 295

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 506-00218		Riprap (18 In)		Cubic Yard			
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	2,412.00	165.00	95.00	95.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,784.00	132.77	70.33	75.17
STA103A-002		SH103 OVERLAY MM 2-13.5	11/13/14	12.00	250.00	334.02	608.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	3,590.00	80.00	56.73	40.00
STA0661-013		SH66: US 287 TO I-25	12/18/14	48.00	83.00	173.32	81.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,650.00	80.60	58.62	42.41
		WEIGHTED AVERAGE FOR THE YEAR		17,156.00	118.33	66.95	86.21
===== 506-00224		Riprap (24 In)		Cubic Yard			
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	1,915.00	190.00	190.00	190.00
C127A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	1,000.00	1.00	150.20	172.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,915.00	125.16	169.67	183.83
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	474.00	200.00	128.93	110.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	35.00	89.25	94.62	94.62
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		509.00	192.38	128.31	108.94
		WEIGHTED AVERAGE FOR THE YEAR		3,424.00	135.16	156.01	172.69
===== 506-00226		Riprap (24 In)		Ton			
C 0702-349		GLENWOOD CANYON BIKE PATH REP	08/22/14	1,145.00	170.00	182.00	170.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,145.00	170.00	182.00	170.00
		WEIGHTED AVERAGE FOR THE YEAR		1,145.00	170.00	182.00	170.00
===== 506-00236		Riprap (36 In)		Cubic Yard			
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	53.00	94.50	133.58	133.58
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		53.00	94.50	133.58	133.58
		WEIGHTED AVERAGE FOR THE YEAR		53.00	94.50	133.58	133.58

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 296

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00238	Riprap (36 In)		Ton	=====	=====	=====
C 0702-349		GLENWOOD CANYON BIKE PATH REP	08/22/14	235.00	160.00	222.67	160.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		235.00	160.00	222.67	160.00
		WEIGHTED AVERAGE FOR THE YEAR		235.00	160.00	222.67	160.00
=====	506-00406	Soil Riprap (6 In)		Cubic Yard	=====	=====	=====
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	633.00	60.00	65.97	92.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		633.00	60.00	65.97	92.00
		WEIGHTED AVERAGE FOR THE YEAR		633.00	60.00	65.97	92.00
=====	506-00409	Soil Riprap (9 In)		Cubic Yard	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	269.00	75.00	77.50	78.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		269.00	75.00	77.50	78.00
FSA 0252-420 SHE0212-008		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	511.00	80.00	77.56	97.00
		POWERS BLVD. AUXILIARY LANE (	05/01/14	59.00	80.00	79.44	55.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		570.00	80.00	77.72	92.65
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	100.00	65.00	88.61	80.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		100.00	65.00	88.61	80.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	1,369.00	100.00	104.57	70.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,369.00	100.00	106.39	69.41
		WEIGHTED AVERAGE FOR THE YEAR		2,308.00	90.63	92.22	76.41

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 297

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00412	Soil Riprap (12 In)		Cubic Yard	=====		
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	138.00	80.00	90.88	71.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		----- 138.00	----- 80.00	----- 90.88	----- 71.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	194.00	90.00	80.14	55.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	160.00	175.00	175.00	175.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	321.00	50.00	80.43	72.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		----- 675.00	----- 91.13	----- 85.64	----- 91.58
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	193.00	60.00	69.97	89.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		----- 193.00	----- 60.00	----- 69.97	----- 89.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	544.00	110.00	104.57	70.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		----- 544.00	----- 110.00	----- 104.57	----- 70.00
		WEIGHTED AVERAGE FOR THE YEAR		=====	=====	=====	=====
				1,550.00	92.88	90.03	81.85
=====	506-00418	Soil Riprap (18 In)		Cubic Yard	=====		
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	31.00	130.00	81.56	55.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	470.00	175.00	175.00	175.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	4.00	250.00	493.51	250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		----- 505.00	----- 172.83	----- 164.36	----- 168.23
		WEIGHTED AVERAGE FOR THE YEAR		=====	=====	=====	=====
				505.00	172.83	164.36	168.23
=====	506-00424	Soil Riprap (24 In)		Cubic Yard	=====		
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	105.00	190.00	190.00	190.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		----- 105.00	----- 190.00	----- 190.00	----- 190.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 298

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 506-00424		Soil Riprap (24 In)		Cubic Yard	=====		
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	427.00	200.00	115.18	110.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			427.00	200.00	115.18	110.00
	WEIGHTED AVERAGE FOR THE YEAR			532.00	198.03	119.51	125.79
===== 506-01020		Geogrid Reinforce		Sq Yard	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	377.00	3.70	4.47	3.70
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	1,746.00	4.00	4.72	3.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	2,000.00	5.00	3.45	3.30
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	751.00	3.50	9.52	9.00
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	7,600.00	2.25	4.41	1.81
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1,083.00	4.00	4.23	3.31
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			13,557.00	3.13	4.74	2.75
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	2,822.00	4.00	3.53	2.20
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	2,735.00	10.00	4.20	3.40
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	2,500.00	5.00	3.78	3.60
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	300.00	3.00	12.67	9.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			8,357.00	6.23	4.26	3.26
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	482.00	1.75	5.33	4.50
BR050A-021		US 50 # GRANADA EAST AND WEST					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			482.00	1.75	5.33	4.50
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	67.00	12.00	20.67	12.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	500.00	5.00	12.45	7.60
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	4,000.00	5.00	4.90	8.00
BR0063-042		US 6 MM 148-149	12/11/14	750.00	8.00	12.83	6.88

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 299

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-01020	Geogrid Reinforce		Sq Yard	=====	=====	=====
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	2,388.00	12.00	4.86	4.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			7,705.00	7.52	6.01	6.66
	WEIGHTED AVERAGE FOR THE YEAR			30,101.00	5.09	5.01	3.92
=====	506-01100	Conc Block Revetment		Sq Yard	=====	=====	=====
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	1,861.00	150.00	125.00	125.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,861.00	150.00	125.00	125.00
	WEIGHTED AVERAGE FOR THE YEAR			1,861.00	150.00	125.00	125.00
=====	507-00000	Conc S and D Pave		Cubic Yard	=====	=====	=====
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	7.00	400.00	814.23	465.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7.00	400.00	814.23	465.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	106.00	300.00	504.25	410.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	50.00	430.00	368.46	400.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	327.00	450.00	406.75	350.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	8.00	990.00	497.50	425.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	38.00	525.00	530.25	530.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			529.00	431.61	423.07	380.83
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	450.00	750.00	750.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	61.00	400.00	545.95	320.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	11.00	555.90	423.70	423.70
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	195.00	350.00	409.01	370.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	77.00	525.00	530.25	530.25
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			345.00	404.75	449.73	399.74
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	21.00	700.00	694.00	900.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 300

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	507-00000	Conc S and D Pave		Cubic Yard	=====		
STA0661-013		SH66: US 287 TO I-25	12/18/14	0.90	450.00	1457.38	1445.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		21.90	689.73	725.37	922.40
		WEIGHTED AVERAGE FOR THE YEAR		902.90	427.36	438.22	401.84
=====	507-00100	Conc S and D Pave (Reinf)		Cubic Yard	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	14.00	515.66	665.05	665.05
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	515.66	665.05	665.05
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	2.00	460.00	937.07	1000.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	351.00	470.00	744.97	519.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	126.00	150.00	825.00	700.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	8.00	405.00	776.22	620.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	11.00	530.00	1069.22	1124.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		498.00	389.28	772.34	581.71
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	143.00	350.00	481.67	515.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
FBR120A-011		SH 120 MP 0.165	07/17/14	85.00	275.00	544.00	414.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	47.00	420.00	548.87	540.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		275.00	338.78	519.18	488.05
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	10.00	406.00	798.22	480.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	358.00	700.00	647.90	743.69
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	70.00	410.00	570.14	400.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		438.00	646.94	638.88	682.74
		WEIGHTED AVERAGE FOR THE YEAR		1,225.00	471.51	656.38	597.76
=====	507-00400	Bitum S and D Pave (Asph)		Ton	=====		
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	160.00	220.00	144.25	185.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		160.00	220.00	144.25	185.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 301

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	507-00400	Bitum S and D Pave (Asph)		Ton	=====	=====	=====
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	13.00	250.00	321.94	327.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13.00	250.00	321.94	327.00
FBR0505-045 BR050A-021		ON US 50 AT MP 445.848 AND MP US 50 # GRANADA EAST AND WEST	07/17/14	3.00	150.00	576.67	600.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	150.00	576.67	600.00
		WEIGHTED AVERAGE FOR THE YEAR		176.00	221.02	173.66	202.56
=====	507-00550	Concrete Lined Ditch		Lin Foot	=====	=====	=====
FBR0600-417 CC 2873-171		US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R	12/18/14	368.00	35.00	39.95	25.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		368.00	35.00	39.95	25.00
		WEIGHTED AVERAGE FOR THE YEAR		368.00	35.00	39.95	25.00
=====	507-00725	S and D Paving (Special)		Lin Foot	=====	=====	=====
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	11,065.00	16.00	23.50	23.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11,065.00	16.00	23.50	23.50
		WEIGHTED AVERAGE FOR THE YEAR		11,065.00	16.00	23.50	23.50
=====	509-00000	Str Steel		Pound	=====	=====	=====
STR 0502-067 NHPP 0703-416		Gould Reservoir, Montrose Cou I-70 EB PPSL CONSTRUCTION PAC	06/19/14 06/25/14	3,188.00 60,125.00	1.50 1.37	3.50 1.46	2.50 1.46
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		63,313.00	1.38	1.66	1.51
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1,332.00	3.00	18.35	18.35



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 302

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	509-00000	Str Steel		Pound	=====		
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	54,255.00	1.52	1.53	1.53
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	600.00	1.70	9.43	13.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		56,187.00	1.56	2.46	2.05
		WEIGHTED AVERAGE FOR THE YEAR		119,500.00	1.46	2.04	1.77
=====	509-00001	Str Steel (Galv)		Pound	=====		
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	153.00	5.00	7.31	7.61
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	19,030.00	3.70	4.45	5.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19,183.00	3.71	4.47	5.02
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	570.00	5.00	22.52	17.25
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	460.00	10.00	9.50	9.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,030.00	7.23	17.96	13.57
		WEIGHTED AVERAGE FOR THE YEAR		20,213.00	3.89	5.06	5.46
=====	509-00010	Str Steel (Spec)		Pound	=====		
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	3,600.00	15.00	4.45	5.90
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,600.00	15.00	4.45	5.90
BR 4701-127		C-470 & I-25	10/14/14	2,415.00	8.00	12.00	12.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,415.00	8.00	12.00	12.00
		WEIGHTED AVERAGE FOR THE YEAR		6,015.00	12.19	5.34	8.35
=====	509-08010	Alter-Erect Str Steel		LUMP SUM	=====		
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1.00	2800.00	6590.01	3644.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2800.00	6590.01	3644.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2800.00	6590.01	3644.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 303

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	509-08100	Provide Temporary Support		LUMP SUM	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	75000.00	284625.06	202750.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	75000.00	284625.06	202750.00
BR 4701-127		C-470 & I-25	10/14/14	1.00	70000.00	120000.00	120000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	70000.00	120000.00	120000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	73333.33	269659.15	175166.67
=====	509-08120	Temporary Bridge Deck		Sq Foot	=====		
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	1,907.00	75.00	84.00	75.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	1,726.00	75.00	110.73	64.66
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1,217.00	75.00	65.59	80.74
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	1,390.00	50.00	144.00	144.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,240.00	69.43	89.29	88.63
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	958.00	105.00	79.00	112.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		958.00	105.00	79.00	112.00
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	960.00	85.00	181.00	220.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	782.00	310.00	297.50	295.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,742.00	186.00	214.72	253.67
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	45.00	75.00	224.89	110.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		45.00	75.00	224.89	110.00
		WEIGHTED AVERAGE FOR THE YEAR		8,985.00	95.85	109.11	123.23

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 304

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	509-08201	Retrofit/Repair Type I		Each	=====		
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	99.00	1675.00	1568.09	1796.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		99.00	1675.00	1568.09	1796.00
		WEIGHTED AVERAGE FOR THE YEAR		99.00	1675.00	1568.09	1796.00
=====	509-08202	Retrofit/Repair Ty II		Each	=====		
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	57.00	1370.00	1204.43	1462.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		57.00	1370.00	1204.43	1462.00
		WEIGHTED AVERAGE FOR THE YEAR		57.00	1370.00	1204.43	1462.00
=====	509-08203	Retrofit/Repair Type III		Each	=====		
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	440.00	1015.00	1308.33	1075.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		440.00	1015.00	1308.33	1075.00
		WEIGHTED AVERAGE FOR THE YEAR		440.00	1015.00	1308.33	1075.00
=====	509-20001	Steel Sets (Install Only)		Each	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	30.00	9752.96	14211.41	14211.41
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30.00	9752.96	14211.41	14211.41
		WEIGHTED AVERAGE FOR THE YEAR		30.00	9752.96	14211.41	14211.41
=====	509-90000	Paint Existing Str(S)		LUMP SUM	=====		
FBR0503-079 BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1.00	37360.00	7009.92	7009.92
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	37360.00	7009.92	7009.92
		WEIGHTED AVERAGE FOR THE YEAR		1.00	37360.00	7009.92	7009.92

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 305

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 509-90001      Paint Existing Structure      Each =====							
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	2.00	103000.00	125338.00	106014.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	103000.00	125338.00	106014.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	6.00	467.88	468.59	468.59
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	467.88	468.59	468.59
		WEIGHTED AVERAGE FOR THE YEAR		8.00	26100.91	62903.30	26854.94
===== 509-90003      Paint Structural Steel      LUMP SUM =====							
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	25391.22	23489.32	23489.32
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	25391.22	23489.32	23489.32
		WEIGHTED AVERAGE FOR THE YEAR		1.00	25391.22	23489.32	23489.32
===== 512-00101      Bearing Device (Type I)      Each =====							
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	28.00	1034.00	708.93	675.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	5.00	1050.00	771.22	600.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	28.00	1312.50	730.06	730.06
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	20.00	3000.00	940.29	950.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		81.00	1616.69	813.93	757.30
		WEIGHTED AVERAGE FOR THE YEAR		81.00	1616.69	813.93	757.30
===== 512-00103      Bearing Device (Type III)      Each =====							
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	8.00	4000.00	5406.01	4800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	4000.00	5406.01	4800.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	4000.00	5406.01	4800.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 306

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	512-00104	Bearing Dev (Ty III) (Inst Only)		Each	=====	=====	=====
BR 4701-127		C-470 & I-25	10/14/14	2.00	7000.00	20000.00	20000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	7000.00	20000.00	20000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	7000.00	20000.00	20000.00
=====	512-00120	Bearing Repair Corbel		Each	=====	=====	=====
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	3.00	8000.00	3350.00	4200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	8000.00	3350.00	4200.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	8000.00	3350.00	4200.00
=====	513-00600	Bridge Drain		Each	=====	=====	=====
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	6.00	3275.00	20267.21	17000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	3275.00	20267.21	17000.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	2.00	3300.00	6540.69	6500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	3300.00	6540.69	6500.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	3000.00	5602.88	5700.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	3000.00	5602.88	5700.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	3250.00	16211.37	13411.11
=====	513-00690	Bridge Drain (Spec)		Each	=====	=====	=====
FBR0505-045 BR050A-021		ON US 50 AT MP 445.848 AND MP US 50 # GRANADA EAST AND WEST	07/17/14	1.00	4000.00	7833.33	8600.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 307

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	513-00690	Bridge Drain (Spec)		Each	=====	=====	=====
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	2.00	5000.00	6506.27	2650.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2.00	3500.00	13511.47	18500.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	2.00	5200.00	8200.00	8200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	4485.71	10723.93	9614.29
		WEIGHTED AVERAGE FOR THE YEAR		7.00	4485.71	10723.93	9614.29
=====	514-00000	Pipe Railing		Lin Foot	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	392.00	108.59	108.60	108.60
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	130.00	110.00	135.40	77.00
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	24.00	189.63	208.57	208.57
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		546.00	112.49	127.19	105.47
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	118.00	100.00	116.27	95.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	270.00	125.00	165.44	190.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		388.00	117.40	152.31	161.11
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	378.00	125.00	102.98	85.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		378.00	125.00	102.98	85.00
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1,130.00	125.00	132.85	130.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,130.00	125.00	142.52	141.74
		WEIGHTED AVERAGE FOR THE YEAR		2,442.00	120.99	135.04	130.54
=====	514-00200	Pedestrian Railing (Steel)		Lin Foot	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	405.00	210.00	179.00	213.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		405.00	210.00	179.00	213.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 308

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 514-00200		Pedestrian Railing (Steel)		Lin Foot	=====		
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	110.00	90.00	168.67	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		110.00	90.00	168.67	200.00
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	359.00	150.00	121.80	110.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	59.00	122.00	225.00	225.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	415.00	198.38	158.27	158.27
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1,665.00	99.75	104.68	104.68
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2,613.00	180.00	192.73	215.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,111.00	152.57	179.85	167.20
		WEIGHTED AVERAGE FOR THE YEAR		5,626.00	155.48	179.66	171.13
===== 514-00201		Ped Railing (Steel) (Spec)		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1,308.00	217.47	217.50	217.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,308.00	217.47	217.50	217.50
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	879.00	250.00	207.97	195.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1,264.00	230.00	338.04	280.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	552.00	259.35	260.80	260.80
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,695.00	242.53	267.74	248.34
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	259.00	300.00	384.49	309.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	227.00	215.00	339.08	357.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	832.00	300.00	515.23	500.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,318.00	285.36	449.68	437.84
		WEIGHTED AVERAGE FOR THE YEAR		5,321.00	246.98	329.62	287.70

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 309

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 514-01040		Bikeway Railing (S)		Lin Foot	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	215.00	125.00	146.41	115.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		215.00	125.00	146.41	115.00
		WEIGHTED AVERAGE FOR THE YEAR		215.00	125.00	146.41	115.00
===== 515-00120		Waterproofing (Membrane)		Sq Yard	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	741.00	20.51	21.19	21.19
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	1,550.00	20.00	18.27	19.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1,580.00	15.00	15.30	15.50
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	1,583.00	20.00	17.83	19.50
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	1,310.00	20.00	13.74	17.75
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2,781.00	15.00	14.45	15.81
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	1,783.00	15.00	24.22	25.38
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	1,190.00	15.00	18.71	17.42
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	320.00	22.00	21.85	45.60
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	2,330.00	20.00	16.43	16.43
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	2,571.00	15.00	16.83	20.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	1,158.00	15.00	15.00	15.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1,329.00	20.00	19.08	16.88
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20,226.00	17.32	16.81	18.68
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	7,171.00	15.00	13.07	12.11
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	72.00	20.00	79.00	41.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	298.00	15.00	27.72	29.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	3,813.00	15.00	12.64	12.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	1,238.00	20.00	23.09	20.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	724.00	18.00	25.79	26.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	5,582.00	15.00	13.95	13.25
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1,238.00	15.00	16.40	16.40
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	2,041.00	20.00	20.00	20.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22,177.00	15.98	14.80	14.56
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	544.00	15.11	19.06	19.06
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 310

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	515-00120	Waterproofing (Membrane)		Sq Yard	=====		
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	3,685.00	15.00	14.02	13.50
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	1,770.00	15.00	16.67	16.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	600.00	15.00	30.00	30.00
FBR120A-011		SH 120 MP 0.165	07/17/14	1,430.00	15.00	15.00	15.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	556.00	14.20	18.62	18.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	4,384.00	12.00	12.69	13.00
STR R300-191		Eagle and Routt Counties	07/31/14	817.00	15.00	26.00	17.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	4,408.00	15.00	16.00	16.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	1,068.00	25.00	18.50	12.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	566.00	15.00	18.71	20.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	2,041.00	15.00	16.06	15.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1,242.00	15.23	16.53	16.53
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	3,107.00	14.00	15.00	15.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		26,218.00	14.78	15.57	15.30
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	359.00	15.00	18.07	19.10
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	886.00	20.00	21.50	21.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	660.00	15.00	23.27	25.00
BR0063-042		US 6 MM 148-149	12/11/14	831.00	20.00	20.40	18.54
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1,831.00	15.00	14.80	13.95
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,567.00	16.88	18.66	18.15
		WEIGHTED AVERAGE FOR THE YEAR		73,188.00	15.98	15.89	16.19
=====	515-00400	Concrete Sealer		Sq Yard	=====		
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	105.00	12.00	9.64	6.00
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	1,662.00	7.00	9.33	7.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	526.00	7.00	9.33	7.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	147.00	12.50	23.70	42.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	1,587.00	7.00	7.48	7.39
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	3,444.00	13.55	13.01	13.01
BR0252-436		I-25 MM139 TO MM 158.50	03/06/14	1,058.00	8.00	7.70	8.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8,529.00	9.93	9.34	10.21
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	216.00	6.00	20.89	18.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 311

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	515-00400	Concrete Sealer		Sq Yard	=====	=====	=====
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1,188.00	10.00	12.56	12.50
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	9.00	29.00	17.28	17.55
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	708.00	15.00	5.00	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,121.00	11.34	13.25	10.58
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	413.00	10.00	16.81	20.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	438.00	13.08	10.12	10.12
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		851.00	11.59	15.07	14.91
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	180.00	10.00	16.78	17.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		180.00	10.00	16.78	17.20
		WEIGHTED AVERAGE FOR THE YEAR		11,681.00	10.30	10.45	10.73
=====	515-00410	Concrete Sealer (Calcium Nitrite)		Sq Yard	=====	=====	=====
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	104.00	40.00	30.35	32.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		104.00	40.00	30.35	32.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	216.00	32.00	51.39	50.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1,232.00	30.00	27.67	31.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	168.00	7.00	48.00	48.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	467.00	25.00	25.00	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,083.00	27.23	32.80	33.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	116.00	42.00	61.71	58.40
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	62.00	30.00	25.00	25.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		178.00	37.82	53.97	46.77
		WEIGHTED AVERAGE FOR THE YEAR		2,365.00	28.59	34.45	33.99

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 312

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	515-00500	Corrosion Inhibitor (Penetrating)		Sq Yard	=====		
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	1,653.00	6.00	13.00	13.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,653.00	6.00	13.00	13.00
		WEIGHTED AVERAGE FOR THE YEAR		1,653.00	6.00	13.00	13.00
=====	517-00100	Waterproofing (Railroad)		Sq Yard	=====		
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	732.00	150.00	189.78	170.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		732.00	150.00	189.78	170.00
		WEIGHTED AVERAGE FOR THE YEAR		732.00	150.00	189.78	170.00
=====	518-00000	Brdg Compress Joint Sealer		Lin Foot	=====		
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	115.00	75.00	58.87	67.99
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	1,251.00	100.00	87.42	61.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,366.00	97.90	84.30	61.59
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	388.00	200.00	198.75	190.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	76.00	100.00	225.00	100.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	77.00	95.00	339.61	450.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		541.00	171.01	217.63	214.36
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	66.00	100.00	65.50	26.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		66.00	100.00	65.50	26.00
		WEIGHTED AVERAGE FOR THE YEAR		1,973.00	118.01	108.65	102.29
=====	518-00010	Rdwy Compress Joint Sealer		Lin Foot	=====		
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	182.00	70.00	95.00	95.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		182.00	70.00	95.00	95.00
		WEIGHTED AVERAGE FOR THE YEAR		182.00	70.00	95.00	95.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 313

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	518-00100	Waterstop		Lin Foot	=====		
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	302.00	10.00	11.83	7.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		302.00	10.00	11.83	7.00
		WEIGHTED AVERAGE FOR THE YEAR		302.00	10.00	11.83	7.00
=====	518-00106	Waterstop (6 In)		Lin Foot	=====		
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	6.00	70.00	66.00	39.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	70.00	66.00	39.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	479.00	25.00	10.80	11.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		479.00	25.00	10.80	11.00
		WEIGHTED AVERAGE FOR THE YEAR		485.00	25.56	11.19	11.35
=====	518-01001	Br Expan Joint (Asphaltic Plug)		Lin Foot	=====		
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	192.00	175.00	182.00	211.00
IMO252-426		I-25 PINON N (MP 108 - MP 119)	03/06/14	165.00	160.00	216.02	190.32
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	60.00	160.00	234.47	168.94
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	684.00	155.00	141.63	141.63
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,101.00	159.51	179.61	162.51
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	50.00	150.00	168.73	176.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	180.00	120.00	171.51	210.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		230.00	126.52	171.12	202.61
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	30.50	150.00	150.79	150.79

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 314

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	518-01001	Br Expan Joint (Asphaltic Plug)		Lin Foot	=====		
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR R300-191		Eagle and Routt Counties	07/31/14	141.00	151.00	261.00	230.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			171.50	150.82	250.24	215.91
	WEIGHTED AVERAGE FOR THE YEAR			1,502.50	153.47	183.67	174.75
=====	518-01004	Br Expan Device (0-4 In)		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	57.00	339.51	443.38	443.38
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	105.00	250.00	273.33	180.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	381.00	250.00	283.67	350.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	394.00	250.00	237.31	170.57
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	139.00	250.00	234.97	247.79
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	103.00	200.00	268.79	237.57
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	579.00	230.00	241.00	210.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	796.00	225.00	220.00	220.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	547.00	200.00	264.53	256.03
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,101.00	231.01	249.62	238.76
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	241.00	225.00	239.82	240.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	274.00	255.00	329.33	263.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	34.00	200.00	200.00	200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			549.00	238.42	268.22	249.00
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	240.00	250.00	201.10	211.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	120.00	300.00	330.00	400.00
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	97.00	230.00	216.67	225.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
FBR120A-011		SH 120 MP 0.165	07/17/14	88.00	200.00	297.00	275.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	88.00	230.00	219.31	225.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	1,182.00	350.00	277.50	255.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	1,022.00	200.00	210.00	220.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	567.00	350.00	415.00	330.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	202.00	230.00	243.33	220.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	153.00	262.50	271.73	271.73
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	219.00	250.00	240.00	240.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,978.00	280.06	265.72	255.51

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 315

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	518-01004	Br Expan Device (0-4 In)		Lin Foot	=====		
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	168.00	225.00	257.97	259.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	880.00	300.00	595.00	585.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	284.00	230.00	204.69	160.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,332.00	275.62	431.31	453.27
		WEIGHTED AVERAGE FOR THE YEAR		8,960.00	259.87	288.08	278.71
=====	518-01006	Br Expan Device (0-6 In)		Lin Foot	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	149.00	1600.00	991.97	900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		149.00	1600.00	991.97	900.00
		WEIGHTED AVERAGE FOR THE YEAR		149.00	1600.00	991.97	900.00
=====	518-01050	Br Expan Device (Special)		Lin Foot	=====		
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	116.00	450.00	400.34	425.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		116.00	450.00	400.34	425.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	120.00	425.00	387.58	275.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	237.00	200.00	170.00	170.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		357.00	275.63	325.97	205.29
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	65.00	320.00	499.30	405.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		65.00	320.00	499.30	405.00
		WEIGHTED AVERAGE FOR THE YEAR		538.00	318.59	379.97	276.79
=====	518-01055	Bridge Exp Dev (Contr)		Lin Foot	=====		
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	168.00	125.00	82.70	80.01
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		168.00	125.00	82.70	80.01
		WEIGHTED AVERAGE FOR THE YEAR		168.00	125.00	82.70	80.01

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 316

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	518-01060	Br Expan Device (Gland) (0-4 In)		Lin Foot	=====		
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	69.00	100.00	59.83	75.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		69.00	100.00	59.83	75.00
		WEIGHTED AVERAGE FOR THE YEAR		69.00	100.00	59.83	75.00
=====	518-01104	Inst Br Expan Device (0-4 In)		Lin Foot	=====		
BR 4701-127		C-470 & I-25	10/14/14	130.00	200.00	500.00	500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		130.00	200.00	500.00	500.00
		WEIGHTED AVERAGE FOR THE YEAR		130.00	200.00	500.00	500.00
=====	518-02030	Polyester Conc End Dam		Cubic Foot	=====		
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	950.00	135.00	193.67	179.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		950.00	135.00	193.67	179.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	3,886.00	230.00	188.00	161.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,886.00	230.00	188.00	161.00
		WEIGHTED AVERAGE FOR THE YEAR		4,836.00	211.34	189.52	164.54
=====	518-03000	Saw and Seal Br Joint		Lin Foot	=====		
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	453.00	20.00	26.67	40.00
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	549.00	15.00	23.11	21.57
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	569.00	15.00	11.75	9.50
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	86.00	100.00	14.73	14.73
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	376.00	15.00	13.67	14.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	280.00	15.00	14.00	14.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1,121.00	20.00	15.23	9.37
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,434.00	19.42	17.44	16.40

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 317

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	518-03000	Saw and Seal Br Joint		Lin Foot	=====		
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	108.00	20.00	20.07	21.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	100.00	20.00	21.75	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		208.00	20.00	21.09	22.92
STR R300-191		Eagle and Routt Counties	07/31/14	91.00	21.00	61.50	25.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	305.00	20.00	20.00	22.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		396.00	20.23	29.54	22.69
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	144.00	40.00	88.33	50.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	221.00	18.00	21.50	23.00
BR0063-042		US 6 MM 148-149	12/11/14	90.00	15.00	17.78	2.05
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		455.00	24.37	43.81	27.40
		WEIGHTED AVERAGE FOR THE YEAR		4,493.00	20.02	20.92	18.37
=====	518-03100	Rapid Cure Silicone Jt Seal		Lin Foot	=====		
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	509.00	75.00	78.33	35.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		509.00	75.00	78.33	35.00
		WEIGHTED AVERAGE FOR THE YEAR		509.00	75.00	78.33	35.00
=====	519-01200	Epoxy Mortar (Patching)		Cubic Foot	=====		
STR R300-191		Eagle and Routt Counties	07/31/14	1.50	7500.00	2250.00	3000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.50	7500.00	2250.00	3000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.50	7500.00	2250.00	3000.00
=====	519-03000	Thin Bonded Epoxy Overlay		Sq Yard	=====		
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	2,350.00	50.00	36.74	40.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,350.00	50.00	36.74	40.00
		WEIGHTED AVERAGE FOR THE YEAR		2,350.00	50.00	36.74	40.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 318

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 519-03030		Thin Bonded Overlay (Poly Conc)		Sq Yard	=====		
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	11,058.00	60.00	26.29	29.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11,058.00	60.00	26.29	29.00
		WEIGHTED AVERAGE FOR THE YEAR		11,058.00	60.00	26.29	29.00
===== 519-03035		Place Thin Bond Overlay (Poly Conc)		Sq Yard	=====		
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	13,135.00	30.00	27.00	25.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	5,525.00	30.00	33.50	29.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	12,488.00	27.40	35.21	33.07
BR0252-436		I-25 MM139 TO MM 158.50	03/06/14	16,031.00	33.00	32.00	26.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		47,179.00	30.33	32.14	27.94
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	51,330.00	35.00	31.25	24.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		51,330.00	35.00	31.25	24.00
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	6,824.00	50.00	45.19	41.75
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	20.00	29.00	244.50	279.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,844.00	49.94	45.48	42.44
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	22,368.00	30.00	27.17	21.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		22,368.00	30.00	27.17	21.50
		WEIGHTED AVERAGE FOR THE YEAR		127,721.00	33.20	31.84	26.01
===== 519-03050		Thin Bonded Overlay (Poly Conc)		Cubic Foot	=====		
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	6,684.00	50.00	102.50	87.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,684.00	50.00	102.50	87.00
		WEIGHTED AVERAGE FOR THE YEAR		6,684.00	50.00	102.50	87.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 319

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	519-03055	Furnish Thin Bond Overlay (Poly Conc)		Cubic Foot	=====		
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	9,381.00	90.00	103.33	89.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	4,114.00	90.00	111.50	93.50
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	8,690.00	75.00	94.49	98.45
BR0252-436		I-25 MML139 TO MM 158.50	03/06/14	9,115.00	95.00	102.80	86.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		31,300.00	87.29	100.96	91.34
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	55,505.00	95.00	79.38	73.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		55,505.00	95.00	79.38	73.00
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	3,839.00	105.00	118.25	130.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	78.00	87.00	112.00	94.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,917.00	104.64	118.19	129.28
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	33,870.00	90.00	78.00	79.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		33,870.00	90.00	78.00	79.00
		WEIGHTED AVERAGE FOR THE YEAR		124,592.00	92.01	86.33	81.01
=====	601-01000	Conc CL B		Cubic Yard	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	564.99	692.26	692.26
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	5.00	500.00	979.00	250.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	33.00	750.00	680.00	530.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		39.00	713.20	772.60	498.26
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	5.00	500.00	895.00	1000.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	11.55	465.00	609.07	639.22

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 320

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-01000	Conc CL B		Cubic Yard	=====	=====	=====
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	14.00	460.00	256.67	125.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	1000.00	842.60	505.00
STM0242-063		US 24 DEBRIS BASIN	05/15/14	33.00	700.00	1037.89	866.16
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	49.00	1700.00	2334.25	2000.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	59.00	1000.00	1225.00	1000.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	89.00	759.15	998.32	998.32
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		261.55	949.25	1408.48	1105.23
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	33.00	500.00	805.97	770.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	0.50	2092.80	8343.45	8343.45
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	24.00	759.15	760.78	760.78
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	80.00	165.00	738.93	965.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		137.50	356.12	754.97	909.39
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	22.00	1575.00	1683.33	1575.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	7.00	250.00	1802.50	1509.51
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	3.60	2500.00	1474.47	1950.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	54.10	575.00	737.28	585.00
FBRR600-417		US287 (FEDERAL BLVD)OVER BNSF/	12/18/14	6.00	441.67	861.68	525.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		92.70	853.91	644.17	477.84
		WEIGHTED AVERAGE FOR THE YEAR		530.75	761.59	845.61	795.10
=====	601-01025	Conc CL B (Misc)		Cubic Yard	=====	=====	=====
NH 2851-008		Conejos County, on US 285 in	11/20/14	3.00	450.00	557.78	543.00
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	45.00	2250.00	3225.00	4200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		48.00	2137.50	2982.53	3971.44
		WEIGHTED AVERAGE FOR THE YEAR		48.00	2137.50	2982.53	3971.44
=====	601-01040	Conc CL B (Bridge)		Cubic Yard	=====	=====	=====
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	196.00	450.00	538.56	640.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		196.00	450.00	538.56	640.00
		WEIGHTED AVERAGE FOR THE YEAR		196.00	450.00	538.56	640.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 321

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 601-01050		Conc CL B (Wall)		Cubic Yard	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	56.00	524.32	688.42	688.42
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	49.00	450.00	653.44	409.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		105.00	489.64	659.95	558.03
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	47.90	700.00	922.50	1060.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		47.90	700.00	922.50	1060.00
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	20.00	1000.00	881.80	788.59
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	1000.00	881.80	788.59
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	833.00	800.00	896.00	1100.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	2.60	900.00	2620.04	625.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		835.60	800.31	902.43	1098.52
		WEIGHTED AVERAGE FOR THE YEAR		1,008.50	767.16	887.59	1034.27
===== 601-03000		Conc CL D		Cubic Yard	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	9.60	1350.00	1209.35	1440.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	87.00	400.00	568.02	525.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	15.00	600.00	230.00	230.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	4.00	600.00	540.08	408.60
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	108.00	480.00	745.00	720.00
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	15.00	300.00	369.50	240.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		238.60	484.07	637.37	611.67
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	188.00	400.00	804.39	600.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 322

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-03000	Conc CL D		Cubic Yard	=====	=====	=====
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	31.00	500.00	831.26	780.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	44.00	543.00	968.44	595.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	13.00	650.00	2800.00	2800.00
C127A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	1.00	1.00	390.01	180.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	10.00	1000.00	1440.00	1200.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	1,531.00	541.80	570.60	570.60
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,818.00	529.45	697.54	596.99
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	2.00	300.00	592.39	929.68
C 0702-349		GLENWOOD CANYON BIKE PATH REP	08/22/14	4.00	1180.00	1193.33	1180.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	107.00	450.00	590.52	730.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	454.00	581.70	604.05	604.05
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	395.00	600.00	447.90	447.90
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		962.00	576.47	554.37	557.02
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	2.00	1000.00	2881.77	3090.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	41.00	800.00	850.00	1200.00
BR0063-042		US 6 MM 148-149	12/11/14	15.00	600.00	1461.91	1400.63
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		58.00	755.17	1103.69	1155.22
		WEIGHTED AVERAGE FOR THE YEAR		3,076.60	544.89	726.13	625.43
=====	601-03027	Conc CL D (Spec)		Cubic Yard	=====	=====	=====
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	110.00	358.05	382.17	382.17
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		110.00	358.05	382.17	382.17
		WEIGHTED AVERAGE FOR THE YEAR		110.00	358.05	382.17	382.17
=====	601-03030	Conc CL D (Box)		Cubic Yard	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1,025.00	390.00	485.93	389.50
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	41.00	1124.54	1093.51	1093.51
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,066.00	418.25	490.75	416.58

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 323

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-03030	Conc CL D (Box)		Cubic Yard	=====		
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	76.00	750.00	475.67	440.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	113.00	450.00	546.07	400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		189.00	570.63	522.46	416.08
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	182.00	700.00	328.59	328.59
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	992.00	550.00	506.67	400.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	323.00	450.00	625.00	625.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	47.00	500.00	642.27	750.00
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	675.00	500.00	585.22	505.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	29.00	650.00	1108.75	1320.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,248.00	533.01	554.33	477.26
BR0063-042		US 6 MM 148-149	12/11/14	171.00	550.00	661.47	538.89
STA0661-013		SH66: US 287 TO I-25	12/18/14	68.50	450.00	1051.36	1050.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		239.50	521.40	878.71	799.11
		WEIGHTED AVERAGE FOR THE YEAR		3,742.50	501.48	573.78	492.32
=====	601-03040	Conc CL D (Bridge)		Cubic Yard	=====		
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	14.00	1000.00	833.33	850.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	40.00	500.00	1787.76	1647.79
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1,393.00	500.00	442.68	331.91
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	59.00	540.00	714.17	264.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	74.00	550.00	875.00	875.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,580.00	508.27	477.68	392.71
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2,574.00	485.00	459.83	550.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 324

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-03040	Conc CL D (Bridge)		Cubic Yard	=====		
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	35.00	1500.00	1500.00	1500.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	1,748.00	420.00	439.04	380.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	20.00	850.00	987.73	670.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	18.00	1500.00	607.50	675.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	269.00	400.00	406.06	310.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	9.00	450.00	400.00	400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,673.00	468.80	450.64	480.42
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	72.00	1200.00	814.22	814.22
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	2,704.00	510.00	419.27	393.64
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	27.00	1900.00	3137.50	6900.00
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	951.00	600.00	445.00	395.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
FBR120A-011		SH 120 MP 0.165	07/17/14	645.00	600.00	592.17	483.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	17.00	500.00	873.33	1175.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	326.00	600.00	554.75	625.00
STR R300-191		Eagle and Routt Counties	07/31/14	2.00	2400.00	1900.00	1400.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1,389.00	550.00	771.38	720.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1,451.00	750.00	663.33	520.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	559.00	567.00	550.01	550.01
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	568.00	420.00	674.63	565.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	1,563.00	600.00	550.71	550.71
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10,274.00	586.80	557.38	532.10
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	756.80	600.00	600.53	490.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	105.20	1000.00	1066.67	400.00
BR0063-042		US 6 MM 148-149	12/11/14	333.00	650.00	809.05	620.18
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1,457.00	475.00	512.10	450.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,652.00	553.47	593.00	480.80
		WEIGHTED AVERAGE FOR THE YEAR		19,179.00	546.97	517.50	500.93
=====	601-03041	Conc CL D (Bridge) (Spec)		Cubic Yard	=====		
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	72.00	2500.00	1125.00	325.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 325

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-03041	Conc CL D (Bridge) (Spec)		Cubic Yard	=====	=====	=====
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	42.00	500.00	2065.33	3000.00
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	20.00	1335.00	3003.66	2918.18
BR0252-436		I-25 MM139 TO MM 158.50	03/06/14	8.00	650.00	1658.20	1600.00
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	15.00	3000.00	1291.89	1583.78
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	25.00	540.00	1110.33	294.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	72.00	1500.00	566.50	566.50
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	16.00	1000.00	1750.00	1800.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	26.00	1000.00	1475.00	1475.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		296.00	1491.22	1456.02	1214.89
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	8.00	2000.00	1711.72	1850.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	2000.00	1711.72	1850.00
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	176.00	1500.00	981.25	275.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	25.10	1000.00	1910.00	2320.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	114.00	1750.00	1925.00	1350.00
STR R300-191		Eagle and Routt Counties	07/31/14	33.00	2400.00	1775.00	1400.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	212.00	1600.00	1310.00	1310.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		560.10	1619.35	1285.87	1043.48
		WEIGHTED AVERAGE FOR THE YEAR		864.10	1578.98	1357.29	1109.66
=====	601-03050	Conc CL D (Wall)		Cubic Yard	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	745.00	612.64	615.35	615.35
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	513.00	903.13	866.69	866.69
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,258.00	731.10	717.84	717.84
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2,131.00	375.00	485.44	425.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	102.00	400.00	1158.33	625.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	53.00	550.00	983.61	950.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	364.00	700.00	942.38	777.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	7.00	500.00	3741.49	3564.46



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 326

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-03050	Conc CL D (Wall)		Cubic Yard	=====		
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	40.00	1500.00	1562.50	1600.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	20.00	281.40	432.25	432.25
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	376.00	500.00	682.50	820.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,093.00	446.49	602.67	552.38
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	58.00	600.00	539.20	539.20
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	686.30	550.00	479.71	548.27
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	57.00	600.00	630.00	630.00
FBR120A-011		SH 120 MP 0.165	07/17/14	173.00	550.00	565.17	518.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	159.00	700.00	816.67	1000.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	923.00	680.00	1174.00	840.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	233.00	1003.89	971.56	971.56
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	56.00	350.00	1150.00	1250.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	192.00	650.00	1026.00	1026.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	415.00	680.40	691.95	691.95
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2,866.00	650.00	680.04	720.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,818.30	653.82	711.51	741.01
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	44.00	900.00	1198.52	840.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	30.00	625.00	723.05	656.25
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	2,649.00	720.00	503.26	400.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,723.00	721.86	516.44	409.93
		WEIGHTED AVERAGE FOR THE YEAR		12,892.30	625.99	643.43	623.57
=====	601-03052	Conc CL D (Wall) (C)		Cubic Yard	=====		
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	18.00	800.00	1184.07	600.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	800.00	1184.07	600.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	800.00	1184.07	600.00
=====	601-03540	Conc CL DT (Deck Topping)		Cubic Yard	=====		
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	11.00	3000.00	754.97	770.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 327

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-03540	Conc CL DT (Deck Topping)		Cubic Yard	=====		
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	46.00	750.00	1033.68	1000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		57.00	1184.21	960.10	955.61
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	3.00	800.00	3583.36	5250.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	152.00	500.00	587.67	563.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	12.00	800.00	2350.00	2350.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	102.00	300.00	1200.00	1200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		269.00	440.89	807.40	936.53
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	4.00	1500.00	2573.16	2580.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	8.00	2000.00	425.00	550.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	1833.33	1499.08	1226.67
		WEIGHTED AVERAGE FOR THE YEAR		338.00	615.68	876.96	950.05
=====	601-04000	Conc CL E		Cubic Yard	=====		
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	336.00	620.00	935.00	935.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		336.00	620.00	935.00	935.00
		WEIGHTED AVERAGE FOR THE YEAR		336.00	620.00	935.00	935.00
=====	601-05050	Conc CL S50		Cubic Yard	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	55.00	500.00	1786.95	1100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		55.00	500.00	1786.95	1100.00
		WEIGHTED AVERAGE FOR THE YEAR		55.00	500.00	1786.95	1100.00
=====	601-06020	Conc (Patching) (Polymer)		Cubic Yard	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	9.00	2714.70	2145.52	2145.52
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	2714.70	2145.52	2145.52
		WEIGHTED AVERAGE FOR THE YEAR		9.00	2714.70	2145.52	2145.52

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 328

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 601-06100 Conc (Patching) Cubic Yard =====							
BR0252-436		I-25 MM139 TO MM 158.50	03/06/14	9.00	1400.00	2865.20	3675.00
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	10.00	250.00	1837.07	1874.14
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19.00	794.74	2548.85	2727.18
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	12.00	2064.76	1610.67	1660.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	2.00	6350.00	3947.00	6841.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14.00	2676.94	1944.43	2400.14
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	94.90	1700.00	1865.00	1330.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		94.90	1700.00	1865.00	1330.00
BR 4701-127		C-470 & I-25	10/14/14	19.00	3000.00	2800.00	2800.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		19.00	3000.00	2800.00	2800.00
		WEIGHTED AVERAGE FOR THE YEAR		146.90	1844.16	2072.57	1802.83
===== 601-06150 Conc (Patching) Sq Foot =====							
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	20.00	102.00	320.39	95.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	10.00	110.00	353.58	341.74
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		30.00	104.67	328.05	177.25
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	182.00	125.00	43.43	43.43
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	693.00	75.00	92.50	60.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	500.00	235.44	249.36	249.36
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,375.00	139.96	126.11	126.66
		WEIGHTED AVERAGE FOR THE YEAR		1,405.00	139.21	138.05	127.74

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 329

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-06405	Contact Grouting		Cubic Yard	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	210.00	602.19	521.83	521.83
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		210.00	602.19	521.83	521.83
		WEIGHTED AVERAGE FOR THE YEAR		210.00	602.19	521.83	521.83
=====	601-13000	Final Lin Conc (Portals)		Cubic Yard	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1,450.00	1091.71	1078.28	1078.28
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,450.00	1091.71	1078.28	1078.28
		WEIGHTED AVERAGE FOR THE YEAR		1,450.00	1091.71	1078.28	1078.28
=====	601-13001	Str Conc Stain (Special)		Sq Yard	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1,722.00	19.16	20.24	20.24
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,722.00	19.16	20.24	20.24
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	363.00	10.90	10.62	10.62
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		363.00	10.90	10.62	10.62
		WEIGHTED AVERAGE FOR THE YEAR		2,085.00	17.72	18.57	18.57
=====	601-13002	Final Lin Conc Foot		Cubic Yard	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	387.00	621.91	660.47	660.47
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		387.00	621.91	660.47	660.47
		WEIGHTED AVERAGE FOR THE YEAR		387.00	621.91	660.47	660.47
=====	601-13003	Final Lin Conc Walls and Arch		Cubic Yard	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	5,199.00	659.90	733.38	733.38
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,199.00	659.90	733.38	733.38
		WEIGHTED AVERAGE FOR THE YEAR		5,199.00	659.90	733.38	733.38

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 330

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-14000	Conc Footing (Ty 1)		Lin Foot	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	660.00	100.00	1160.00	1500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		660.00	100.00	1160.00	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		660.00	100.00	1160.00	1500.00
=====	601-14002	Conc Footing (Ty 2)		Lin Foot	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	400.00	120.00	865.00	1100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		400.00	120.00	865.00	1100.00
		WEIGHTED AVERAGE FOR THE YEAR		400.00	120.00	865.00	1100.00
=====	601-21000	Precast Wall Seg		Each	=====		
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2.00	21000.00	13957.34	5504.72
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	21000.00	13957.34	5504.72
		WEIGHTED AVERAGE FOR THE YEAR		2.00	21000.00	13957.34	5504.72
=====	601-25730	Precast Deck Panel (3 In)		Sq Yard	=====		
FBR120A-011		SH 120 MP 0.165	07/17/14	510.00	100.00	126.33	96.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		510.00	100.00	126.33	96.00
		WEIGHTED AVERAGE FOR THE YEAR		510.00	100.00	126.33	96.00
=====	601-30000	Stone Fascia		Sq Foot	=====		
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	26,991.00	36.52	36.28	36.28
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		26,991.00	36.52	36.28	36.28
		WEIGHTED AVERAGE FOR THE YEAR		26,991.00	36.52	36.28	36.28
=====	601-40005	Cut Stone Veneer		Sq Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	6,601.00	29.55	29.63	29.63
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,601.00	29.55	29.63	29.63

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 331

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-40005	Cut Stone Veneer		Sq Foot	=====		
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2,020.00	41.17	63.19	52.20
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,020.00	41.17	63.19	52.20
FBR0142-055 CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1,777.00	60.00	55.58	54.00
		SH14 BRIDGE BETWEEN RIVERSIDE					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,777.00	60.00	55.58	54.00
		WEIGHTED AVERAGE FOR THE YEAR		10,398.00	37.01	52.71	38.18
=====	601-40006	Cut Stone Veneer (Slab)		Sq Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	662.00	54.87	54.99	54.99
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		662.00	54.87	54.99	54.99
		WEIGHTED AVERAGE FOR THE YEAR		662.00	54.87	54.99	54.99
=====	601-40010	Masonry Wall		Sq Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	156.00	15.44	15.40	15.40
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		156.00	15.44	15.40	15.40
		WEIGHTED AVERAGE FOR THE YEAR		156.00	15.44	15.40	15.40
=====	601-40210	Conc Finish (Spec)		Sq Foot	=====		
FBR0142-055 CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	586.00	100.00	35.96	30.00
		SH14 BRIDGE BETWEEN RIVERSIDE					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		586.00	100.00	35.96	30.00
		WEIGHTED AVERAGE FOR THE YEAR		586.00	100.00	35.96	30.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 332

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-40300	Struct Conc Coating		Sq Yard	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	533.00	24.61	6.53	6.53
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1,853.00	8.00	6.62	6.12
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	2,006.00	9.91	10.01	10.01
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,392.00	10.89	7.01	7.95
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	6,670.00	10.00	9.53	8.50
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	176.00	14.00	16.10	15.30
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	143.00	13.00	16.28	17.55
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	2,921.00	9.98	3.59	3.59
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,910.00	10.11	9.30	7.30
NHPP1602-144		US 160 WOLF CREEK TUNNEL WEST	08/14/14	4,335.00	26.00	38.28	30.67
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	3,785.00	10.00	9.89	9.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	3,078.00	9.81	10.12	10.12
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	4,650.00	5.39	5.39	5.39
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15,848.00	12.99	22.85	14.09
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	2,890.00	10.00	10.20	12.50
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	413.00	10.00	30.00	20.00
BR0063-042		US 6 MM 148-149	12/11/14	737.00	15.00	15.47	14.74
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	4,438.00	8.00	7.89	8.10
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8,478.00	9.39	10.17	10.76
		WEIGHTED AVERAGE FOR THE YEAR		38,628.00	11.22	12.75	10.92
=====	601-40301	Struct Conc Coating		Sq Foot	=====		
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1,743.00	2.00	1.50	1.24
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,743.00	2.00	1.50	1.24
		WEIGHTED AVERAGE FOR THE YEAR		1,743.00	2.00	1.50	1.24

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 333

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-40302	Struct Conc Coating (Anti-Graf)		Sq Foot	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	35,739.00	1.00	1.05	1.20
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		35,739.00	1.00	1.05	1.20
		WEIGHTED AVERAGE FOR THE YEAR		35,739.00	1.00	1.05	1.20
=====	601-40400	Struct Conc Stain		Sq Yard	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	12,333.00	7.50	7.11	3.60
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	136.00	8.50	12.27	11.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12,469.00	7.51	7.18	3.68
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	3,773.00	15.00	8.76	8.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	3,413.00	8.00	12.23	11.70
BR050A-021		US 50 # GRANADA EAST AND WEST					
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	1,014.00	70.00	38.26	28.13
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1,744.00	8.00	16.68	9.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	2,193.00	10.00	7.69	8.52
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	6,414.00	7.00	10.43	10.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		18,551.00	12.70	11.40	10.63
		WEIGHTED AVERAGE FOR THE YEAR		31,020.00	10.62	9.73	7.90
=====	601-51000	Galvanic Anodes		LUMP SUM	=====		
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	1.00	22400.00	45035.00	35105.00
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	1.00	24750.00	10673.69	10347.38
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	23575.00	31290.48	22726.19
		WEIGHTED AVERAGE FOR THE YEAR		2.00	23575.00	31290.48	22726.19
=====	601-51005	Galvanic Anodes		Each	=====		
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	740.00	40.00	42.28	32.20



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 334

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-51005	Galvanic Anodes		Each	=====	=====	=====
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	976.00	50.00	52.12	52.12
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	930.00	4.50	55.00	65.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	468.00	40.00	41.00	41.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,114.00	32.53	47.41	49.56
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	450.00	11.00	57.77	60.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	278.00	50.00	52.66	48.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1,879.00	42.00	36.33	42.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	2,836.00	25.00	25.00	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,443.00	30.99	38.07	34.94
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	1,384.00	45.00	46.25	28.00
STR R300-191		Eagle and Routt Counties	07/31/14	465.00	40.00	39.00	38.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	6,070.00	25.00	40.00	40.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	46.00	40.00	120.50	35.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7,965.00	29.44	43.25	37.77
		WEIGHTED AVERAGE FOR THE YEAR		16,522.00	30.53	42.58	39.06
=====	602-00000	Reinf Steel		Pound	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	61,900.00	0.91	0.97	0.97
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	194,315.00	0.85	0.74	0.87
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	23,433.00	0.85	0.81	0.71
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	7,295.00	1.20	1.09	1.10
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	2,455.00	2.00	1.88	1.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		289,398.00	0.88	0.77	0.89
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	4,466.00	0.95	1.57	1.60
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	194,822.00	0.90	0.78	0.70
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	16.00	22.00	12.36	12.50
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	26,287.00	1.25	1.16	1.05
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	1,782.00	1.50	1.50	1.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 335

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	602-00000	Reinf Steel		Pound	=====	=====	=====
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	3,413.00	0.85	2.11	2.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	6,739.00	0.80	0.83	0.85
STM0242-063		US 24 DEBRIS BASIN	05/15/14	1,714.00	2.00	2.37	1.14
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	27,085.00	1.20	2.27	1.20
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	3,211.00	1.50	1.90	1.50
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	3,888.00	1.00	1.95	2.50
C127A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	100.00	1.00	3.82	5.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	649.00	2.00	2.13	2.25
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	15,920.00	0.80	0.97	0.90
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		290,092.00	0.97	1.01	0.87
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	34,100.00	1.00	1.09	1.09
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	800.00	1.00	1.79	1.58
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	68,580.00	0.90	0.91	0.91
FBR120A-011		SH 120 MP 0.165	07/17/14	17,970.00	0.90	1.05	0.90
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	20.00	2.00	14.68	2.65
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	6,245.00	0.90	1.21	1.60
ERR400-323		PR SH 71 AND SH 39	08/21/14	2,202.00	1.00	2.50	2.50
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1,406.00	0.80	0.80	0.70
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	5,002.00	1.09	1.09	1.09
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	16,476.00	1.20	1.35	1.35
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	15,246.00	0.77	0.76	0.76
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2,410.00	0.75	0.96	0.70
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	161,931.00	1.00	0.76	0.76
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		332,388.00	0.97	0.95	0.90
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	1,215.00	3.00	3.33	3.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	113,443.00	1.10	1.17	1.25
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	18,645.00	1.05	0.99	1.10
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	2,292.00	2.00	1.51	1.40
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	365.00	1.42	0.93	0.79
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	12,548.00	1.00	1.50	1.35
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	3,685.00	8.00	5.38	8.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		152,193.00	1.28	1.23	1.42
		WEIGHTED AVERAGE FOR THE YEAR		1,064,071.00	0.99	0.97	0.96
=====	602-00020	Reinf Steel (Epoxy)		Pound	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1,108.00	4.50	3.50	4.60

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 336

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	602-00020	Reinf Steel (Epoxy)		Pound	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	31,278.00	1.07	1.16	1.16
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	13,284.00	1.10	1.50	1.60
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	79,310.00	0.90	0.93	1.08
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	3,930.00	1.00	2.13	1.40
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	5,029.00	2.00	2.28	3.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	4,309.00	1.57	2.01	1.80
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	278,634.00	1.00	0.98	0.89
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	385,822.00	1.22	1.49	1.49
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	495.00	1.00	3.68	3.17
BR0252-436		I-25 MML39 TO MM 158.50	03/06/14	323.00	2.00	3.10	5.00
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	1,599.00	3.00	3.09	3.17
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	9,436.00	1.60	1.38	1.50
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	1,165.00	1.00	2.42	3.00
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	780.00	2.00	2.18	1.75
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	880.00	1.00	2.50	2.50
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	2,897.00	1.25	2.07	2.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				820,279.00	1.12	1.08	1.26
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	108.00	2.00	11.67	6.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	603,395.00	1.00	0.92	0.85
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	13,367.00	1.15	2.47	1.15
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	615.00	1.00	2.38	3.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	600.00	1.50	2.30	2.50
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	529,408.00	0.90	0.92	0.92
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	203.00	3.00	2.59	3.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	375.00	4.00	6.77	1.10
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	4,784.00	2.00	1.91	1.50
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1,600.00	2.50	2.35	2.35
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	720.00	3.00	1.63	1.25
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	5,746.00	2.00	3.07	3.13
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	231,508.00	1.05	0.98	0.98
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	17,505.00	1.00	1.16	1.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	1,683.00	2.00	2.00	2.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				1,411,617.00	0.98	0.94	0.92
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	27,625.00	1.50	1.65	1.65
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	624,920.00	1.00	0.87	0.87
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	10,508.00	1.50	3.31	3.25

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 337

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	602-00020	Reinf Steel (Epoxy)		Pound	=====	=====	=====
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	463,674.00	1.00	1.13	1.25
BR050A-021		US 50 # GRANADA EAST AND WEST					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	26,760.00	1.00	1.00	1.00
FBR120A-011		SH 120 MP 0.165	07/17/14	158,610.00	1.00	1.15	1.20
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	1,120.00	1.00	2.92	2.70
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	24,390.00	2.30	1.98	1.94
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	58,030.00	0.95	1.37	1.50
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	4,897.00	0.95	1.75	2.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	4,264.00	2.75	2.50	2.00
STR R300-191		Eagle and Routt Counties	07/31/14	1,375.00	2.50	3.00	3.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	3,000.00	1.00	3.00	3.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	74.00	1.00	5.00	4.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	187,727.00	1.25	1.10	0.92
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	349,990.00	1.00	1.05	0.90
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	17,853.00	1.17	1.19	1.19
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	406,454.00	1.00	0.87	0.85
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	199,158.00	0.92	0.93	0.93
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	445,487.00	1.00	0.90	0.90
ERO342-057		PR US 34A MP 114 TO MP 116	09/26/14	299,615.00	1.10	0.85	0.85
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,315,531.00	1.04	0.98	0.99
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	4,400.00	1.50	2.38	2.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	704.00	1.25	3.17	3.52
BR 4701-127		C-470 & I-25	10/14/14	2,390.00	1.25	4.93	4.93
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	74.00	3.50	5.75	6.90
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	2,340.00	2.00	0.98	1.70
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	98,045.00	1.00	1.26	1.30
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	24,751.00	2.00	2.73	2.20
BR0063-042		US 6 MM 148-149	12/11/14	90,179.00	1.70	1.10	0.40
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	636,203.00	0.95	0.94	0.86
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		859,086.00	1.07	1.06	0.94
		WEIGHTED AVERAGE FOR THE YEAR		6,406,513.00	1.04	0.99	1.00
=====	602-00026	Reinf Steel (Fin Lin) (Ftg) (Epy Coat)		Pound	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	120,135.00	1.22	1.34	1.34
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		120,135.00	1.22	1.34	1.34
		WEIGHTED AVERAGE FOR THE YEAR		120,135.00	1.22	1.34	1.34

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 338

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	602-00027	Reinf Steel (Fin Lin) (Walls and Arch)		Pound	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	361,305.00	1.16	1.32	1.32
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		361,305.00	1.16	1.32	1.32
		WEIGHTED AVERAGE FOR THE YEAR		361,305.00	1.16	1.32	1.32
=====	602-00028	Reinf Steel (Fin Lin) (Walls) (Epxy Coat)		Pound	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	361,305.00	1.30	1.37	1.37
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		361,305.00	1.30	1.37	1.37
		WEIGHTED AVERAGE FOR THE YEAR		361,305.00	1.30	1.37	1.37
=====	602-00210	Welded Wire Fabric		Sq Yard	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	2,933.00	83.84	90.04	90.04
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,933.00	83.84	90.04	90.04
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	1,014.00	30.00	26.99	10.33
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,014.00	30.00	26.99	10.33
		WEIGHTED AVERAGE FOR THE YEAR		3,947.00	70.01	57.94	69.56
=====	603-00001	Annular Space Grouting		Cubic Yard	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	3000.00	1907.23	3110.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	3000.00	1907.23	3110.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	30.00	650.00	360.71	350.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		30.00	650.00	360.71	350.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 339

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-00001		Annular Space Grouting		Cubic Yard	=====		
NHPP 076A-009 STA 009A-034		I-76/136TH CONCRETE PAVEMENT/ SH 9 MP 125.96 TO 136.99	10/14/14 11/13/14	30.00 356.00	400.00 400.00	285.12 315.00	255.36 325.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		386.00	400.00	313.56	319.59
		WEIGHTED AVERAGE FOR THE YEAR		417.00	424.22	318.00	328.47
===== 603-00015		Culvert Lining (15 In)		Lin Foot	=====		
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	198.00	100.00	53.67	75.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		198.00	100.00	53.67	75.00
		WEIGHTED AVERAGE FOR THE YEAR		198.00	100.00	53.67	75.00
===== 603-00018		Culvert Lining (18 In)		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	88.00	360.00	286.20	375.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		88.00	360.00	286.20	375.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	508.00	110.00	59.33	70.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		508.00	110.00	59.33	70.00
		WEIGHTED AVERAGE FOR THE YEAR		596.00	146.91	82.82	115.03
===== 603-00024		Prep Culvert Pipe (24 In)		Lin Foot	=====		
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	337.00	65.00	161.00	72.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		337.00	65.00	161.00	72.00
		WEIGHTED AVERAGE FOR THE YEAR		337.00	65.00	161.00	72.00
===== 603-00025		Culvert Lining (24 Inch) (Special)		Lin Foot	=====		
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	337.00	250.00	213.00	166.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		337.00	250.00	213.00	166.00
		WEIGHTED AVERAGE FOR THE YEAR		337.00	250.00	213.00	166.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 340

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-00026	Culvert Lining (24 In)		Lin Foot	=====		
FSA088A-030		ARAP (SH88) RESURF & INT IMPR 04/10/14		1,551.00	135.00	66.33	70.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,551.00	135.00	66.33	70.00
		WEIGHTED AVERAGE FOR THE YEAR		1,551.00	135.00	66.33	70.00
=====	603-00036	Culvert Lining (36 In)		Lin Foot	=====		
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE 05/22/14		454.00	400.00	436.35	440.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		454.00	400.00	436.35	440.00
		WEIGHTED AVERAGE FOR THE YEAR		454.00	400.00	436.35	440.00
=====	603-00038	Culvert Lining (36 In) (Spec)		Lin Foot	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	313.00	300.00	435.00	435.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		313.00	300.00	435.00	435.00
		WEIGHTED AVERAGE FOR THE YEAR		313.00	300.00	435.00	435.00
=====	603-00042	Culvert Lining (42 Inch)		Lin Foot	=====		
FSA088A-030		ARAP (SH88) RESURF & INT IMPR 04/10/14		150.00	245.00	245.67	285.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE 05/22/14		87.00	500.00	435.93	470.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		237.00	338.61	328.64	352.91
		WEIGHTED AVERAGE FOR THE YEAR		237.00	338.61	328.64	352.91
=====	603-00045	Culvert Lining (36") (Spray App)		Lin Foot	=====		
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	377.00	600.00	505.33	300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		377.00	600.00	505.33	300.00
		WEIGHTED AVERAGE FOR THE YEAR		377.00	600.00	505.33	300.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 341

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-00048	Culvert Lining (48 In)		Lin Foot	=====		
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	310.00	285.00	227.33	245.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	4.00	1000.00	801.62	1380.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			314.00	294.11	237.05	259.46
	WEIGHTED AVERAGE FOR THE YEAR			314.00	294.11	237.05	259.46
=====	603-00049	Culvert Lining (48 Inch) (Special)		Lin Foot	=====		
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	4.00	3500.00	1980.52	1380.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	3500.00	1980.52	1380.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	3500.00	1980.52	1380.00
=====	603-00052	Culvert Lining (48 In) (Spray App)		Lin Foot	=====		
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	1,011.00	640.00	440.93	290.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,011.00	640.00	440.93	290.00
	WEIGHTED AVERAGE FOR THE YEAR			1,011.00	640.00	440.93	290.00
=====	603-00057	Culvert Lining (54 In) (Slip)		Lin Foot	=====		
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	238.00	600.00	490.11	525.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			238.00	600.00	490.11	525.00
	WEIGHTED AVERAGE FOR THE YEAR			238.00	600.00	490.11	525.00
=====	603-00060	Culvert Lining (60 In)		Lin Foot	=====		
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	245.00	600.00	312.00	286.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	1,113.00	600.00	473.00	460.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,358.00	600.00	454.22	428.61
	WEIGHTED AVERAGE FOR THE YEAR			1,358.00	600.00	454.22	428.61



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 342

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-00061	Prep Culvert Pipe (60 In)		Lin Foot	=====		
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	245.00	100.00	95.61	86.82
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		245.00	100.00	95.61	86.82
		WEIGHTED AVERAGE FOR THE YEAR		245.00	100.00	95.61	86.82
=====	603-00064	Culvert Lining (60 In) (Slip)		Lin Foot	=====		
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	214.00	550.00	583.47	625.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		214.00	550.00	583.47	625.00
		WEIGHTED AVERAGE FOR THE YEAR		214.00	550.00	583.47	625.00
=====	603-00065	Culvert Lining (60 In) (Spray App)		Lin Foot	=====		
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	513.00	925.00	623.01	420.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		513.00	925.00	623.01	420.00
		WEIGHTED AVERAGE FOR THE YEAR		513.00	925.00	623.01	420.00
=====	603-00200	Pipe Protection		LUMP SUM	=====		
BR0063-042		US 6 MM 148-149	12/11/14	1.00	20000.00	22074.17	29688.69
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	20000.00	22074.17	29688.69
		WEIGHTED AVERAGE FOR THE YEAR		1.00	20000.00	22074.17	29688.69
=====	603-01125	12 In RCP (CIP)		Lin Foot	=====		
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	27.00	60.00	121.00	121.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		27.00	60.00	121.00	121.00
		WEIGHTED AVERAGE FOR THE YEAR		27.00	60.00	121.00	121.00
=====	603-01155	15 In RCP (CIP)		Lin Foot	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	188.00	100.00	93.59	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		188.00	100.00	93.59	100.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 343

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-01155	15 In RCP (CIP)		Lin Foot	=====		
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	55.00	70.00	63.93	58.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		55.00	70.00	73.20	70.41
		WEIGHTED AVERAGE FOR THE YEAR		243.00	93.21	86.65	92.48
=====	603-01180	18 In RCP		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	50.00	85.00	84.55	84.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		50.00	85.00	84.55	84.50
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	50.00	60.00	90.00	90.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	180.00	45.00	96.00	52.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		230.00	48.26	95.27	60.26
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	2,570.00	35.00	80.09	75.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	170.00	60.11	81.85	81.85
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,740.00	36.56	80.12	75.43
BR0063-042		US 6 MM 148-149	12/11/14	50.00	40.00	86.62	84.46
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		50.00	40.00	86.62	84.46
		WEIGHTED AVERAGE FOR THE YEAR		3,070.00	38.28	80.83	74.58
=====	603-01185	18 In RCP (CIP)		Lin Foot	=====		
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	494.00	90.00	71.88	59.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		494.00	90.00	71.88	59.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 344

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-01185	18 In RCP (CIP)			Lin Foot	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	3,018.00	55.00	67.39	75.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	124.00	48.00	116.00	90.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1,256.00	50.00	73.45	73.25
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2,282.00	45.00	63.63	95.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6,680.00	50.51	67.52	81.95
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	48.00	125.00	327.00	327.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	19.00	50.00	125.43	120.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2,719.00	40.00	82.18	59.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,786.00	41.53	82.93	64.03
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	71.00	67.00	113.80	87.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	790.00	80.00	68.47	72.90
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1,392.00	40.00	76.99	50.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,253.00	54.88	76.69	60.40
	WEIGHTED AVERAGE FOR THE YEAR			12,213.00	50.87	74.35	69.52
===== 603-01240	24 In RCP			Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	204.00	105.00	107.58	108.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			204.00	105.00	107.58	108.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	347.00	73.00	135.00	135.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	239.00	157.50	171.86	171.86
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			586.00	107.46	150.03	150.03
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	725.00	55.00	97.62	85.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 345

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-01240	24 In RCP		Lin Foot	=====	=====	=====
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	80.00	100.00	80.00	80.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	944.00	84.37	98.25	98.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,749.00	72.91	97.41	91.92
		WEIGHTED AVERAGE FOR THE YEAR		2,539.00	83.46	104.52	106.63
=====	603-01245	24 In RCP (CIP)		Lin Foot	=====	=====	=====
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	293.00	85.00	138.00	81.60
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	93.00	92.18	110.66	110.66
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	399.00	120.00	96.31	95.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		785.00	103.64	117.96	91.85
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	661.00	65.00	102.08	100.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	507.00	73.00	111.00	75.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	4.00	230.00	222.25	321.25
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	640.00	90.00	85.79	90.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	415.00	100.00	94.00	94.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2,627.00	110.00	86.00	140.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,854.00	96.61	89.77	117.39
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	24.00	150.00	398.00	398.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	5.00	143.88	226.85	226.85
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	120.00	60.00	91.93	110.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1,482.00	90.00	88.95	76.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,631.00	88.84	89.81	83.70
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1,995.00	88.00	105.66	96.60
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	462.00	90.00	89.84	55.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,457.00	88.38	97.25	83.04
		WEIGHTED AVERAGE FOR THE YEAR		9,727.00	93.80	94.19	97.53

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 346

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-01300	30 In RCP		Lin Foot	=====	=====	=====
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	102.00	135.00	110.00	110.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		102.00	135.00	110.00	110.00
		WEIGHTED AVERAGE FOR THE YEAR		102.00	135.00	110.00	110.00
=====	603-01305	30 In RCP (CIP)		Lin Foot	=====	=====	=====
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	116.00	90.00	164.72	96.90
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	6.00	200.00	198.28	198.28
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		122.00	95.41	165.00	101.89
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	584.00	80.00	131.09	95.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	181.00	115.00	105.33	140.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		765.00	88.28	124.11	105.65
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	47.00	99.19	177.06	177.06
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	212.00	90.00	126.06	160.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	819.00	100.00	121.92	147.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,078.00	98.00	122.73	150.87
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	612.00	90.00	115.48	75.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		612.00	90.00	108.20	96.88
		WEIGHTED AVERAGE FOR THE YEAR		2,577.00	93.09	114.80	108.13
=====	603-01360	36 In RCP		Lin Foot	=====	=====	=====
STM0242-063		US 24 DEBRIS BASIN	05/15/14	57.00	120.00	191.56	199.81

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 347

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-01360	36 In RCP		Lin Foot	=====	=====	=====
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	286.00	155.00	162.27	122.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	254.00	125.00	145.00	145.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		597.00	138.89	162.61	139.21
		WEIGHTED AVERAGE FOR THE YEAR		597.00	138.89	162.61	139.21
=====	603-01365	36 In RCP (CIP)		Lin Foot	=====	=====	=====
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	225.00	150.00	194.57	127.00
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	142.00	120.80	143.86	143.86
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		367.00	138.70	189.74	133.52
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	150.00	85.00	175.10	190.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	438.00	120.00	130.50	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		588.00	111.07	140.40	197.45
ERR400-323		PR SH 71 AND SH 39	08/21/14	50.00	175.00	174.25	200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	175.00	174.25	200.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	120.00	280.00	277.15	275.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	777.00	140.00	150.14	131.60
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		897.00	158.73	148.11	143.21
		WEIGHTED AVERAGE FOR THE YEAR		1,902.00	140.56	150.58	152.93
=====	603-01425	42 In RCP (CIP)		Lin Foot	=====	=====	=====
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	601.00	127.00	178.05	190.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		601.00	127.00	178.05	190.00
		WEIGHTED AVERAGE FOR THE YEAR		601.00	127.00	178.60	182.67

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 348

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-01480	48 In RCP		Lin Foot	=====		
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	291.00	300.00	264.37	316.12
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		291.00	300.00	264.37	316.12
		WEIGHTED AVERAGE FOR THE YEAR		291.00	300.00	264.37	316.12
=====	603-01485	48 In RCP (CIP)		Lin Foot	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1,227.00	120.00	191.12	165.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,227.00	120.00	191.12	165.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	959.00	200.00	198.60	165.70
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		959.00	200.00	205.68	189.20
		WEIGHTED AVERAGE FOR THE YEAR		2,186.00	155.10	200.99	180.98
=====	603-01605	60 In RCP (CIP)		Lin Foot	=====		
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	168.00	150.00	272.25	390.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		168.00	150.00	272.25	390.00
		WEIGHTED AVERAGE FOR THE YEAR		168.00	150.00	272.25	390.00
=====	603-01725	72 In RCP (CIP)		Lin Foot	=====		
STA0661-013		SH66: US 287 TO I-25	12/18/14	8.00	500.00	692.20	515.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	500.00	692.20	515.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	500.00	692.20	515.00
=====	603-02115	Culvert Lining (21 x 15 In)		Lin Foot	=====		
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	110.00	115.00	109.33	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		110.00	115.00	109.33	150.00
		WEIGHTED AVERAGE FOR THE YEAR		110.00	115.00	109.33	150.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 349

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-02180	23x14 In RCP		Lin Foot	=====		
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	72.00	75.00	142.33	140.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	320.00	75.00	201.21	221.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		392.00	75.00	190.39	206.12
		WEIGHTED AVERAGE FOR THE YEAR		392.00	75.00	190.39	206.12
=====	603-02185	23x14 In RCP (CIP)		Lin Foot	=====		
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	282.00	110.00	155.86	85.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		282.00	110.00	155.86	85.75
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	117.00	105.00	117.71	120.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		117.00	105.00	117.71	120.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	387.00	75.00	128.78	116.75
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	61.00	100.00	123.12	82.90
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		448.00	78.40	109.12	86.71
		WEIGHTED AVERAGE FOR THE YEAR		847.00	92.60	117.57	88.70
=====	603-02240	30x19 In RCP		Lin Foot	=====		
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	26.00	95.00	147.50	95.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		26.00	95.00	147.50	95.00
		WEIGHTED AVERAGE FOR THE YEAR		26.00	95.00	147.50	95.00
=====	603-02245	30x19 In RCP (CIP)		Lin Foot	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	302.00	125.00	126.29	75.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		302.00	125.00	126.29	75.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 350

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-02245	30x19 In RCP (CIP)		Lin Foot	=====		
FBR0505-045 BR050A-021		ON US 50 AT MP 445.848 AND MP US 50 # GRANADA EAST AND WEST	07/17/14	15.00	125.00	168.33	95.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	125.00	168.33	95.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	205.00	125.00	152.57	133.45
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		205.00	125.00	141.70	115.49
		WEIGHTED AVERAGE FOR THE YEAR		522.00	125.00	136.38	99.72
=====	603-02305	38x24 In RCP (CIP)		Lin Foot	=====		
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	146.00	130.00	154.00	142.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		146.00	130.00	154.00	142.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	142.00	140.00	155.53	141.80
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		142.00	140.00	155.53	141.80
		WEIGHTED AVERAGE FOR THE YEAR		288.00	134.93	155.01	141.90
=====	603-02365	45x29 In RCP (CIP)		Lin Foot	=====		
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	128.00	135.00	210.44	154.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		128.00	135.00	210.44	154.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	156.00	140.00	230.00	210.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		156.00	140.00	230.00	210.00
		WEIGHTED AVERAGE FOR THE YEAR		284.00	137.75	212.40	178.60

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 351

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-02420	53x34 In RCP		Lin Foot	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	51.00	225.00	308.14	310.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		51.00	225.00	308.14	310.00
		WEIGHTED AVERAGE FOR THE YEAR		51.00	225.00	308.14	310.00
=====	603-02425	53x34 In RCP (CIP)		Lin Foot	=====		
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	91.00	275.00	247.31	280.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		91.00	275.00	247.31	280.00
		WEIGHTED AVERAGE FOR THE YEAR		91.00	275.00	244.57	276.74
=====	603-02485	60x38 In. RCP (CIP)		Lin Foot	=====		
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1,912.00	300.00	290.93	295.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,912.00	300.00	290.93	295.00
		WEIGHTED AVERAGE FOR THE YEAR		1,912.00	300.00	290.93	295.00
=====	603-02605	76x48 In RCP (CIP)		Lin Foot	=====		
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	444.00	350.00	303.25	340.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		444.00	350.00	303.25	340.00
		WEIGHTED AVERAGE FOR THE YEAR		444.00	350.00	303.25	340.00
=====	603-03361	Inst 36 In RCP (Spec)		Lin Foot	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	152.00	55.00	107.52	45.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		152.00	55.00	107.52	45.00
		WEIGHTED AVERAGE FOR THE YEAR		152.00	55.00	107.52	45.00
=====	603-05012	12 In RCES		Each	=====		
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	2.00	1000.00	400.00	400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1000.00	400.00	400.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1000.00	400.00	400.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 352

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-05015	15 In RCES		Each	=====		
FBR0142-055 CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	2.00	740.30	828.69	525.00
		SH14 BRIDGE BETWEEN RIVERSIDE					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	740.30	828.69	525.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	740.30	832.66	595.00
=====	603-05018	18 In RCES		Each	=====		
NH 1602-134 FSA2873-162		US 160/US 550 CONC PAVING	01/09/14	2.00	1120.00	1426.02	1160.00
		SH 287 (120TH AVE.) AND LOWEL	03/13/14	2.00	850.00	1162.50	1675.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	985.00	1250.34	1417.50
FSA 0252-420 STA 133A-039 ERO361-113 SH00252-430 STU 0252-399		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	7.00	750.00	1052.45	800.00
		SH 133 SAFETY IMPROVEMENTS -	04/17/14	2.00	750.00	972.00	910.00
		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	2.00	940.00	500.00	500.00
		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	1.00	1320.00	1225.00	1450.00
		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	8.00	600.00	1813.50	2400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	737.50	1412.93	1453.50
FBR0142-055 CC0142-064 FSA052A-036 NHPP0212-007 STA1281-012		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	740.30	875.45	565.00
		SH14 BRIDGE BETWEEN RIVERSIDE					
		INTERSECTION OF SH 52 AND WCR	08/07/14	3.00	1800.00	589.00	589.00
		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	820.00	955.28	1150.00
		120TH AVE CONNECTION-PHASE II	09/18/14	4.00	700.00	943.51	1085.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	1084.48	908.42	869.11
FSA 0503-081 STL 0853-081 BR0063-042		US 50 - Wills to Purcell	12/04/14	1.00	1450.00	1626.02	875.00
		US 85 Evans and SH 52 Ft Lupt	12/11/14	3.00	1200.00	1298.59	1922.85
		US 6 MM 148-149	12/11/14	2.00	750.00	721.56	742.22
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	1091.67	1088.93	1131.38
		WEIGHTED AVERAGE FOR THE YEAR		39.00	897.44	1208.05	1245.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 353

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-05024	24 In RCES		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	2.00	1230.00	1768.03	1280.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	6.00	1300.00	1138.33	1015.00
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	2.00	900.00	1388.75	2100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	1206.00	1232.54	1285.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2.00	1250.00	1232.61	1200.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	1500.00	1938.33	1150.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	7.00	950.00	1425.30	830.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	10.00	1200.00	925.00	925.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	2.00	997.50	1197.08	1197.08
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	4.00	1000.00	2040.33	2600.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		26.00	1101.73	1516.25	1207.85
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	2.00	876.75	1016.46	720.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	1350.00	800.00	800.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	1.00	2200.00	715.50	715.50
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	950.00	1089.35	1250.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	7.00	1000.00	1046.33	1300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	1104.46	1034.66	1108.79
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	7.00	950.00	1084.73	1056.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	950.00	1078.35	1078.00
		WEIGHTED AVERAGE FOR THE YEAR		55.00	1101.97	1243.92	1171.80
=====	603-05030	30 In RCES		Each	=====	=====	=====
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	1650.00	1398.50	1100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1650.00	1398.50	1100.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 354

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-05030	30 In RCES		Each	=====	=====	=====
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	1500.00	1100.00	1100.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	1600.00	1355.51	1500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1550.00	1291.63	1300.00
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	1300.00	1615.58	2500.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1300.00	1500.37	1950.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1512.50	1425.68	1520.00
=====	603-05036	36 In RCES		Each	=====	=====	=====
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	3.00	1700.00	1487.17	1420.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	1700.00	1487.17	1420.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	1.00	1500.00	2123.23	1800.00
STM0242-063		US 24 DEBRIS BASIN	05/15/14	2.00	2500.00	2556.30	3387.31
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	3.00	1488.00	1350.00	1350.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	1827.33	2140.65	2104.10
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	1545.10	1860.31	1500.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	1700.00	1500.00	1500.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	2.00	2000.00	1881.25	2000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	1811.28	1846.54	1750.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	2.00	1500.00	1752.23	1653.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1500.00	1752.23	1653.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	1753.94	1798.30	1812.71

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 355

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-05048	48 In RCES		Each	=====	=====	=====
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	1800.00	2310.37	1920.00
STA0661-013		SH66: US 287 TO I-25	12/18/14	2.00	1500.00	2797.80	2370.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	1600.00	2328.24	2135.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1600.00	2328.24	2135.00
=====	603-05054	54 In RCES		Each	=====	=====	=====
NH 2851-008		Conejos County, on US 285 in	11/20/14	1.00	3800.00	2898.57	3610.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	3800.00	2468.77	2955.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	3800.00	2468.77	2955.00
=====	603-05060	60 In RCES		Each	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2.00	3000.00	5232.50	7900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	3000.00	5232.50	7900.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	3000.00	5232.50	7900.00
=====	603-05072	72 In RCES		Each	=====	=====	=====
STA0661-013		SH66: US 287 TO I-25	12/18/14	1.00	2500.00	4251.35	3535.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	2500.00	4251.35	3535.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2500.00	4251.35	3535.00
=====	603-05118	23x14 In RCES		Each	=====	=====	=====
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	3.00	1025.00	1419.38	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1025.00	1419.38	1000.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	3.00	745.00	1131.33	1075.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 356

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-05118	23x14 In RCES		Each =====			
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	1.00	1350.00	1466.79	2202.05
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	896.25	1239.21	1305.41
		WEIGHTED AVERAGE FOR THE YEAR		7.00	951.43	1297.96	1190.88
=====	603-05124	30x19 In RCES		Each =====			
FBR0505-045 BR050A-021		ON US 50 AT MP 445.848 AND MP	07/17/14	2.00	625.00	1083.33	550.00
		US 50 # GRANADA EAST AND WEST					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	625.00	1083.33	550.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	4.00	745.00	1311.72	1200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	745.00	1311.72	1200.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	705.00	1266.04	983.33
=====	603-05130	38x24 In RCES		Each =====			
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	6.00	1500.00	1900.00	2200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	1500.00	1900.00	2200.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	2.00	1500.00	1806.19	1612.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1500.00	1806.19	1612.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	1500.00	1862.48	2053.00
=====	603-05136	45x29 In RCES		Each =====			
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	2000.00	1718.33	1665.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	2000.00	1718.33	1665.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2000.00	1718.33	1665.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 357

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-05440	Culvert Lining (54 x 40 In)		Lin Foot	=====		
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	45.00	315.00	262.33	360.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		45.00	315.00	262.33	360.00
		WEIGHTED AVERAGE FOR THE YEAR		45.00	315.00	262.33	360.00
=====	603-10120	12 In CSP		Lin Foot	=====		
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	300.00	55.00	22.13	14.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		300.00	55.00	22.13	14.25
		WEIGHTED AVERAGE FOR THE YEAR		300.00	55.00	22.13	14.25
=====	603-10150	15 In CSP		Lin Foot	=====		
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	105.00	65.00	53.75	50.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		105.00	65.00	53.75	50.00
		WEIGHTED AVERAGE FOR THE YEAR		105.00	65.00	53.75	50.00
=====	603-10180	18 In CSP		Lin Foot	=====		
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	176.00	110.00	86.39	63.50
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	6.00	120.00	95.80	1.60
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		182.00	110.33	86.55	61.46
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	125.00	65.00	129.65	67.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		125.00	65.00	129.65	67.00
FBR120A-011		SH 120 MP 0.165	07/17/14	137.00	56.00	59.33	54.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		137.00	56.00	59.33	54.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 358

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-10180	18 In CSP		Lin Foot	=====		
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	11.00	49.00	147.39	91.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	49.00	147.39	91.00
		WEIGHTED AVERAGE FOR THE YEAR		455.00	80.04	92.28	61.45
=====	603-10240	24 In CSP		Lin Foot	=====		
NH0501-062		US 50 WHITEWATER EAST	04/03/14	13.00	100.00	230.00	215.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13.00	100.00	230.00	215.00
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	8.00	120.00	368.22	608.67
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	120.00	368.22	608.67
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	80.00	75.00	118.20	110.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	168.00	79.00	113.76	94.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		248.00	77.71	114.61	99.16
		WEIGHTED AVERAGE FOR THE YEAR		269.00	80.04	121.61	119.91
=====	603-10300	30 In CSP		Lin Foot	=====		
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	6.00	125.00	509.00	509.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	125.00	509.00	509.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	138.00	90.00	109.69	99.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		138.00	90.00	109.69	99.00
		WEIGHTED AVERAGE FOR THE YEAR		144.00	91.46	112.57	116.08

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 359

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-10840	84 In CSP		Lin Foot	=====		
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	4.00	500.00	2550.00	900.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	500.00	2550.00	900.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	500.00	2550.00	900.00
=====	603-15036	36 In Equiv CSPA		Lin Foot	=====		
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	37.00	125.00	153.65	109.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		37.00	125.00	153.65	109.00
		WEIGHTED AVERAGE FOR THE YEAR		37.00	125.00	153.65	109.00
=====	603-15054	54 In Equiv CSPA		Lin Foot	=====		
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	22.00	150.00	246.60	190.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22.00	150.00	246.60	190.00
		WEIGHTED AVERAGE FOR THE YEAR		22.00	150.00	246.60	190.00
=====	603-30018	18 In SES		Each	=====		
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	6.00	500.00	372.38	235.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	500.00	372.38	235.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1.00	500.00	160.00	160.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	500.00	160.00	160.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	500.00	363.88	224.29
=====	603-30024	24 In SES		Each	=====		
NH0501-062		US 50 WHITEWATER EAST	04/03/14	2.00	500.00	721.50	710.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	500.00	721.50	710.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 360

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-30024	24 In SES		Each	=====	=====	=====
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	6.00	350.00	362.94	315.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	350.00	362.94	315.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	387.50	398.79	413.75
=====	603-30030	30 In SES		Each	=====	=====	=====
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	3.00	500.00	571.24	575.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	500.00	571.24	575.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	500.00	571.24	575.00
=====	603-30036	36 In SES		Each	=====	=====	=====
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	1.00	500.00	1806.37	2078.74
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	500.00	1806.37	2078.74
		WEIGHTED AVERAGE FOR THE YEAR		1.00	500.00	1806.37	2078.74
=====	603-30048	48 In SES		Each	=====	=====	=====
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	1.00	800.00	2867.51	3135.02
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	800.00	2867.51	3135.02
		WEIGHTED AVERAGE FOR THE YEAR		1.00	800.00	2867.51	3135.02
=====	603-31336	36 In Equiv Arch SES		Each	=====	=====	=====
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	3.00	500.00	750.16	810.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	500.00	750.16	810.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	500.00	750.16	810.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 361

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-36024	Place 24 In CSP		Lin Foot	=====	=====	=====
C127A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	50.00	1.00	50.00	76.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.00	1.00	50.00	76.00
		WEIGHTED AVERAGE FOR THE YEAR		50.00	1.00	50.00	76.00
=====	603-50006	6 In Plastic Pipe		Lin Foot	=====	=====	=====
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	54.00	27.00	76.80	87.90
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		54.00	27.00	76.80	87.90
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	37.00	52.00	72.00	24.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		37.00	52.00	72.00	24.00
		WEIGHTED AVERAGE FOR THE YEAR		91.00	37.16	76.10	61.92
=====	603-50008	8 In Plastic Pipe		Lin Foot	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	24.00	53.90	97.77	97.77
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	58.00	75.00	80.87	66.46
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	115.00	34.43	50.90	50.90
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		197.00	48.75	75.83	61.19
		WEIGHTED AVERAGE FOR THE YEAR		197.00	48.75	75.83	61.19
=====	603-50010	10 In Plastic Pipe		Lin Foot	=====	=====	=====
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	20.00	35.00	56.70	40.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	35.00	56.70	40.50
		WEIGHTED AVERAGE FOR THE YEAR		20.00	35.00	56.70	40.50
=====	603-50015	15 In Plastic Pipe		Lin Foot	=====	=====	=====
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	166.00	60.00	67.44	50.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 362

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-50015	15 In Plastic Pipe		Lin Foot	=====	=====	=====
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	207.00	145.00	82.41	50.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		373.00	107.17	74.23	50.00
		WEIGHTED AVERAGE FOR THE YEAR		373.00	107.17	74.23	50.00
=====	603-50018	18 In Plastic Pipe		Lin Foot	=====	=====	=====
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	36.00	86.00	89.00	38.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		36.00	86.00	89.00	38.00
		WEIGHTED AVERAGE FOR THE YEAR		36.00	86.00	89.00	38.00
=====	603-61120	12 In Flexible Pipe		Lin Foot	=====	=====	=====
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	336.00	29.14	49.69	49.69
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	40.00	100.00	55.00	55.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		376.00	36.68	50.25	50.25
		WEIGHTED AVERAGE FOR THE YEAR		376.00	36.68	50.25	50.25
=====	603-70806	8x6 Ft CBC (Precast)		Lin Foot	=====	=====	=====
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	53.00	2500.00	1650.00	1400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		53.00	2500.00	1650.00	1400.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	337.00	1350.00	1120.00	850.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		337.00	1350.00	1120.00	850.00
		WEIGHTED AVERAGE FOR THE YEAR		390.00	1506.28	1151.37	924.74
=====	603-70808	8x8 Ft CBC (Precast)		Lin Foot	=====	=====	=====
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	99.00	1620.00	1190.80	950.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		99.00	1620.00	1190.80	950.00
		WEIGHTED AVERAGE FOR THE YEAR		99.00	1620.00	1190.80	950.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 363

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-71008	10x8 Ft CBC (Precast)		Lin Foot	=====		
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	92.00	1300.00	1461.33	1492.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	55.00	1000.00	1690.00	1510.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		147.00	1187.76	1562.76	1498.73
		WEIGHTED AVERAGE FOR THE YEAR		147.00	1187.76	1562.76	1498.73
=====	603-71406	14x6 Ft CBC (Precast)		Lin Foot	=====		
ERR400-323		PR SH 71 AND SH 39	08/21/14	56.00	2500.00	1635.00	1980.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		56.00	2500.00	1635.00	1980.00
		WEIGHTED AVERAGE FOR THE YEAR		56.00	2500.00	1635.00	1980.00
=====	603-74214	42x14 Ft Conc 3-S Culv (Pre)		Lin Foot	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	330.00	4000.00	2940.00	3000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		330.00	4000.00	2940.00	3000.00
		WEIGHTED AVERAGE FOR THE YEAR		330.00	4000.00	2940.00	3000.00
=====	603-76624	66x24 Ft Conc 3-S Culv (Pre)		Lin Foot	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	200.00	6750.00	6740.00	6400.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		200.00	6750.00	6740.00	6400.00
		WEIGHTED AVERAGE FOR THE YEAR		200.00	6750.00	6740.00	6400.00
=====	603-77001	Culv Headwall (3-S Culv) (Ty1)		Sq Foot	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	2,900.00	14.00	63.50	70.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2,900.00	14.00	63.50	70.00
		WEIGHTED AVERAGE FOR THE YEAR		2,900.00	14.00	63.50	70.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 364

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-77002	Culv Headwall (3-S Culv) (Ty 2)		Sq Foot	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	2,660.00	14.00	60.70	60.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,660.00	14.00	60.70	60.00
		WEIGHTED AVERAGE FOR THE YEAR		2,660.00	14.00	60.70	60.00
=====	603-77011	Culv Wingwall (3-S Culv) (Ty 1)		Sq Foot	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	6,200.00	27.00	69.80	60.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,200.00	27.00	69.80	60.00
		WEIGHTED AVERAGE FOR THE YEAR		6,200.00	27.00	69.80	60.00
=====	603-77012	Culv Wingwall (3-S Culv) (Ty 2)		Sq Foot	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	5,120.00	27.00	67.40	60.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,120.00	27.00	67.40	60.00
		WEIGHTED AVERAGE FOR THE YEAR		5,120.00	27.00	67.40	60.00
=====	603-83009	8 In Sewer Pipe (Spec)		Lin Foot	=====		
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC 08/29/14		1,155.00	110.25	110.25	110.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,155.00	110.25	110.25	110.25
		WEIGHTED AVERAGE FOR THE YEAR		1,155.00	110.25	110.25	110.25
=====	603-83012	12 In Sewer Pipe		Lin Foot	=====		
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN 08/28/14		550.00	100.00	186.67	240.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		550.00	100.00	186.67	240.00
		WEIGHTED AVERAGE FOR THE YEAR		550.00	100.00	186.67	240.00
=====	604-00305	Inlet Ty C (5 Ft)		Each	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	3.00	3297.91	3870.33	3870.33

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 365

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-00305		Inlet Ty C (5 Ft)		Each =====			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	3.00	2500.00	2681.19	2376.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	3000.00	3103.33	1600.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	3.00	3000.00	3125.00	2500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	2939.37	2973.29	2783.90
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1.00	3500.00	2095.00	2000.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	2250.00	2633.69	2900.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	12.00	2100.00	3121.60	2656.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1.00	4200.00	5413.85	4218.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1.00	3200.00	4100.00	4100.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	1.00	2800.00	3550.00	3200.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	2.00	5250.00	5631.01	5631.01
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	5.00	2750.00	3049.50	3300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24.00	2725.00	3178.66	3168.83
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	1.00	5000.00	17139.00	17139.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	2500.00	5007.36	2200.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	3123.94	3707.11	3707.11
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	6.00	2650.00	3050.89	2930.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	2947.10	3489.48	4514.01
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	7.00	2500.00	3587.48	2800.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	3.00	3000.00	4348.15	3100.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	2650.00	3756.52	2890.00
		WEIGHTED AVERAGE FOR THE YEAR		53.00	2789.01	3345.97	3272.02
===== 604-00310		Inlet Ty C (10 Ft)		Each =====			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	4119.57	4003.11	4003.11
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	4119.57	4003.11	4003.11



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 366

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-00310	Inlet Ty C (10 Ft)		Each	=====	=====	=====
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	3000.00	3956.20	4201.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	1.00	3500.00	4545.18	3400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	3250.00	4299.77	3800.50
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	4000.00	5380.02	2800.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	3000.00	4650.21	5275.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	3500.00	4869.15	4037.50
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	5.00	2750.00	4143.69	3000.00
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	3150.00	5422.63	4200.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	2816.67	4294.16	3200.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	3138.14	4391.11	3534.46
=====	604-00315	Inlet Ty C (15 Ft)		Each	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	4380.26	5373.00	5500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	4380.26	5373.00	5500.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	5295.22	7192.89	7192.89
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5295.22	7192.89	7192.89
		WEIGHTED AVERAGE FOR THE YEAR		2.00	4837.74	5632.98	6346.45
=====	604-00320	Inlet Ty C (20 Ft)		Each	=====	=====	=====
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	3500.00	11157.96	12600.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	3500.00	11157.96	12600.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	3500.00	11157.96	12600.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 367

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-00350		Inlet Ty C (Spec)		Each	=====	=====	=====
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	4.00	6825.00	7700.56	7700.56
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	6825.00	7700.56	7700.56
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	7350.00	7773.35	7773.35
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	7350.00	7773.35	7773.35
		WEIGHTED AVERAGE FOR THE YEAR		5.00	6930.00	7715.12	7715.12
===== 604-00505		Inlet Ty D (5 Ft)		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	2.00	4080.00	5220.06	4800.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	3000.00	3343.34	3132.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	4000.00	3710.33	2432.00
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	4088.14	4094.42	4094.42
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1.00	4000.00	4475.00	2950.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	3874.69	4050.19	3701.40
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	2800.00	3325.77	2800.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	2.00	4000.00	4116.79	4000.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1.00	4000.00	5800.00	5800.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	4.00	3102.60	4086.17	3900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	3401.30	4037.66	4025.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	6500.00	4416.74	6100.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	3.00	3500.00	3763.61	3825.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	4250.00	3845.25	4393.75
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	6.00	4000.00	4200.00	4500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	4000.00	4297.25	4233.33
		WEIGHTED AVERAGE FOR THE YEAR		24.00	3810.77	4095.97	4077.16

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 368

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-00506	Inlet Ty D (Spec) (5 Ft)		Each	=====	=====	=====
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	2.00	8000.00	6889.34	7736.27
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	8000.00	6889.34	7736.27
		WEIGHTED AVERAGE FOR THE YEAR		2.00	8000.00	11168.01	12118.14
=====	604-00510	Inlet Ty D (10 Ft)		Each	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	4664.34	5201.01	5201.01
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	4664.34	5201.01	5201.01
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2.00	4015.87	4750.83	4900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	4015.87	4750.83	4900.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	1.00	5000.00	6839.29	5500.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	2.00	5500.00	6041.16	8850.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	7000.00	6056.17	5325.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	1.00	7000.00	4600.00	4600.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	6000.00	6144.29	6625.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	5337.01	5355.20	5355.85
=====	604-00511	Inlet Ty D (Spec) (10 Ft)		Each	=====	=====	=====
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	2.00	8000.00	13430.43	5700.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	10000.00	10754.91	11250.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	8666.67	11989.77	7550.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	2.00	7500.00	9368.40	6800.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	7500.00	9368.40	6800.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	8200.00	10731.51	7250.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 369

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-00515		Inlet Ty D (15 Ft)		Each			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	6300.00	7119.83	6200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	6300.00	7119.83	6200.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	6500.00	9096.06	11000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	6500.00	9096.06	11000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	6400.00	7778.57	8600.00
===== 604-00550		Inlet Ty D (Spec)		Each			
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1.00	9000.00	6425.00	5275.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	9000.00	6425.00	5275.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	9.00	67525.50	61202.58	61202.58
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	3.00	12865.24	17678.33	20000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	53860.44	32186.42	50901.94
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	6000.00	12530.62	17000.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	4.00	53643.45	54181.38	54181.38
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	44114.76	36331.05	46745.10
		WEIGHTED AVERAGE FOR THE YEAR		18.00	48661.06	31561.13	47212.43
===== 604-13005		Inlet Ty 13 (5 Ft)		Each			
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	1.00	5000.00	5056.01	5700.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	7.00	3000.00	2877.67	2646.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	4000.00	3386.67	1945.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	3333.33	3220.74	2907.44

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 370

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-13005		Inlet Ty 13 (5 Ft)		Each	=====	=====	=====
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	4.00	3675.00	3695.05	3695.05
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	3675.00	3695.05	3695.05
NH 2851-008		Conejos County, on US 285 in	11/20/14	2.00	5400.00	4159.50	5150.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	5400.00	4159.50	5150.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	3700.00	3352.84	3416.48
===== 604-13006		Inlet Ty 13 (5 Ft) (Spec)		Each	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2.00	3000.00	2887.41	2862.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	3000.00	2887.41	2862.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	3000.00	2887.41	2862.00
===== 604-13010		Inlet Ty 13 (10 Ft)		Each	=====	=====	=====
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	5000.00	5933.33	5200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	5000.00	5933.33	5200.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	5460.00	4693.86	4693.86
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5460.00	4693.86	4693.86
		WEIGHTED AVERAGE FOR THE YEAR		2.00	5230.00	5623.47	4946.93
===== 604-13020		Inlet Ty 13 (20 Ft)		Each	=====	=====	=====
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	5000.00	9141.68	13750.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5000.00	9141.68	13750.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	9141.68	13750.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 371

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-16005		Inlet Ty 16 (5 Ft)		Each =====			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	3297.88	4231.62	4231.62
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	3297.88	4231.62	4231.62
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	9.00	3800.00	3089.23	3000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	3800.00	3089.23	3000.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	8.00	3900.00	4133.30	4190.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	3900.00	4133.30	4190.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	3816.55	3463.52	3597.31
===== 604-16010		Inlet Ty 16 (10 Ft)		Each =====			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	4642.17	4457.21	4457.21
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	4642.17	4457.21	4457.21
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2.00	5200.00	4727.74	4900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	5200.00	4727.74	4900.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	5014.06	4703.14	4752.40
===== 604-16505		Inlet Ty 16 (D) (5 Ft)		Each =====			
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	5000.00	5731.25	5525.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5000.00	5731.25	5525.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	8.00	5250.00	5078.08	5500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 372

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-16505		Inlet Ty 16 (D) (5 Ft)		Each =====			
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	10.00	3800.00	4380.00	4025.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1.00	4500.00	5000.00	5000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19.00	4447.37	4693.66	4697.37
NH 2851-008		Conejos County, on US 285 in	11/20/14	15.00	5850.00	6342.33	5870.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15.00	5850.00	6342.33	5870.00
		WEIGHTED AVERAGE FOR THE YEAR		35.00	5064.29	5253.24	5223.57
===== 604-16510		Inlet Ty 16 (D) (10 Ft)		Each =====			
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	8.00	6200.00	6501.52	7500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	6200.00	6501.52	7500.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	6200.00	6501.52	7500.00
===== 604-16605		Inlet Ty 16 (T) (5 Ft)		Each =====			
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	3.00	6500.00	7110.00	5725.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	6500.00	7110.00	5725.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	17.00	5500.00	7108.84	7500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		17.00	5500.00	7108.84	7500.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	6.00	7450.00	8332.40	7830.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	7450.00	8332.40	7830.00
		WEIGHTED AVERAGE FOR THE YEAR		26.00	6065.38	7300.47	7371.35
===== 604-16610		Inlet Ty 16 (T) (10 Ft)		Each =====			
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	3.00	6000.00	8818.75	6300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	6000.00	8818.75	6300.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 373

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-16610	Inlet Ty 16 (T) (10 Ft)		Each	=====	=====	=====
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2.00	8500.00	9897.01	12000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	8500.00	9897.01	12000.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	7000.00	9308.87	8580.00
=====	604-19005	Inlet Spec (5 Ft)		Each	=====	=====	=====
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	1.00	4500.00	6628.05	6628.05
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	4500.00	6628.05	6628.05
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	6.00	4000.00	5094.18	5130.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	4000.00	5094.18	5130.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	4071.43	5129.85	5344.01
=====	604-19105	Inlet Ty R L5 (5 Ft)		Each	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	10.00	4000.00	3590.96	3456.00
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	6000.00	4650.00	2800.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1.00	4500.00	5280.00	4700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	4208.33	3726.93	3505.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2.00	4250.00	5466.67	3800.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	4.00	4500.00	4288.55	4000.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	1.00	4800.00	4550.00	3800.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	3.00	3338.80	4308.33	4500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	4131.64	4477.78	4090.00
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	4000.00	3331.59	3625.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 374

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-19105	Inlet Ty R L5 (5 Ft)		Each	=====	=====	=====
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	12.00	4000.00	4569.52	3900.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	3.00	4500.00	5444.38	3700.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	2.00	4200.00	4727.86	4727.86
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		18.00	4105.56	4600.78	3943.37
NH 2851-008		Conejos County, on US 285 in	11/20/14	4.00	4900.00	5818.73	5280.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	1.00	5500.00	5161.63	3746.30
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	3750.00	5347.44	3500.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	4808.33	5099.20	4145.54
		WEIGHTED AVERAGE FOR THE YEAR		46.00	4229.70	4658.53	3975.81
=====	604-19110	Inlet Ty R L5 (10 Ft)		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	6.00	6556.49	5978.61	5978.61
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2.00	7000.00	4321.68	3996.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	5250.00	5249.25	4637.03
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	6509.88	5045.11	5388.97
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	5050.00	6766.67	5200.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	14000.00	6237.00	6800.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	2.00	6000.00	5591.94	5000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	7762.50	6013.78	5500.00
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	4800.00	5170.70	5625.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	4.00	5000.00	5911.01	4900.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	3.00	6000.00	6152.60	4100.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	4500.00	5389.92	6400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	5255.56	5771.15	4880.56

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 375

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-19110		Inlet Ty R L5 (10 Ft)		Each	=====	=====	=====
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	3.00	5100.00	6100.21	5400.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	2.00	4500.00	6503.36	4500.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	4860.00	6224.25	5040.00
	WEIGHTED AVERAGE FOR THE YEAR			27.00	5971.81	5754.04	5171.32
===== 604-19115		Inlet Ty R L5 (15 Ft)		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	7843.06	8007.58	8007.58
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	7000.00	6190.04	5940.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	7421.53	6492.96	6973.79
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	2.00	5500.00	7500.96	6300.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	5500.00	7500.96	6300.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	6460.77	7068.96	6636.89
===== 604-19205		Inlet Ty R L10 (5 Ft)		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	3.00	7500.00	7521.08	7710.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	6050.80	6447.43	6447.43
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	4.00	5000.00	5381.96	5292.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	6000.00	5496.64	4664.13
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	5500.00	6115.00	5035.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10.00	6005.08	5837.08	6044.46
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	5500.00	6766.67	5500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	5500.00	6766.67	5500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 376

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-19205		Inlet Ty R L10 (5 Ft)		Each			
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	2.00	5000.00	5617.46	6400.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	2.00	6500.00	6009.47	4600.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	4.00	5500.00	8800.00	8800.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	4.00	5500.00	7001.69	5300.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	7.00	5000.00	5786.88	4950.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		19.00	5368.42	6108.77	5950.00
		WEIGHTED AVERAGE FOR THE YEAR		30.00	5585.03	6291.48	6086.34
===== 604-19210		Inlet Ty R L10 (10 Ft)		Each			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2.00	8774.63	8167.47	8167.47
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	6500.00	6838.47	6035.76
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	8016.42	7104.27	7456.90
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2.00	6500.00	8166.67	6000.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	3.00	6000.00	7516.84	5800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	6200.00	7733.45	5880.00
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	2.00	7310.00	6677.29	7800.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	4.00	6000.00	7053.80	5900.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	2.00	8000.00	8056.77	5300.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	8.00	5500.00	7039.98	5600.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	6163.75	7070.61	5912.50
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	3.00	7500.00	8634.31	7200.00
FRRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	7.00	5500.00	7934.61	5600.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 377

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-19210 CC 2873-171		Inlet Ty R L10 (10 Ft) US 287 & 69TH AVE OVER BNSF R		Each =====			
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	6100.00	8208.40	6080.00
	WEIGHTED AVERAGE FOR THE YEAR			34.00	6313.80	7469.41	6093.26
===== 604-19305		Inlet Ty R L15 (5 Ft)		Each =====			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	4.00	6000.00	6974.95	7020.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	6000.00	6974.95	7020.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	1.00	6500.00	7968.39	7429.35
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	6500.00	8744.29	7782.34
	WEIGHTED AVERAGE FOR THE YEAR			5.00	6100.00	7921.34	7401.17
===== 604-19310		Inlet Ty R L15 (10 Ft)		Each =====			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	4.00	9865.84	10382.25	10382.25
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	3.00	9000.00	8504.06	8424.00
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	8300.00	8642.50	7970.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	9345.42	8854.78	9346.37
FSA088A-030 NH2873-174		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	8000.00	9133.33	10000.00
		US287 RESURFACING SH392-HARMO	04/10/14	1.00	7000.00	7250.00	9500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	7500.00	8380.00	9750.00
FSA 0503-081 FBRR600-417 CC 2873-171		US 50 - Wills to Purcell	12/04/14	2.00	8000.00	10906.45	8500.00
		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	8000.00	9420.40	6900.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	8000.00	10534.93	7966.67
	WEIGHTED AVERAGE FOR THE YEAR			13.00	8751.03	9411.79	9090.08

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 378

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-19405	Inlet Ty R Spec (5 Ft)		Each	=====		
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1.00	4000.00	7302.51	6200.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	5000.00	4897.18	4950.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	4500.00	5771.84	5575.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	4500.00	7853.28	8322.73
=====	604-19410	Inlet Ty R Spec (10 Ft)		Each	=====		
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	4250.00	7482.36	7181.91
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	4250.00	7482.36	7181.91
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1.00	5500.00	8351.55	6800.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	5500.00	7818.61	9660.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	5500.00	8012.40	8230.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	5083.33	11115.19	12670.97
=====	604-19600	Inlet (Sand Filter)		Each	=====		
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	7500.00	16034.25	30500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	7500.00	16034.25	30500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	7500.00	16034.25	30500.00
=====	604-20000	Outlet Structure		Each	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	3.00	21200.00	24850.29	21500.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	15000.00	14912.87	10005.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	19650.00	20333.28	18626.25
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	15000.00	51669.85	42000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 379

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-20000		Outlet Structure		Each =====			
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	1.00	10000.00	9226.35	8000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	12500.00	32806.07	25000.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	1.00	7000.00	6344.24	7947.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	7000.00	6344.24	7947.50
	WEIGHTED AVERAGE FOR THE YEAR			7.00	15800.00	20345.52	18921.79
===== 604-25000		Vane Gate Inlet Spec		Each =====			
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	10.00	4000.00	5275.86	4460.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10.00	4000.00	5275.86	4460.00
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	4.00	3710.00	5531.34	3700.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	2.00	5000.00	5466.67	5000.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	3990.00	5499.09	5499.09
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	1.00	5000.00	6500.00	6500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8.00	4228.75	5550.93	4599.89
	WEIGHTED AVERAGE FOR THE YEAR			18.00	4101.67	5408.65	4522.17
===== 604-25005		Vane Gate Inlet (5 Ft)		Each =====			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	4.00	3130.26	3602.33	3800.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	3130.26	3602.33	3800.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	3.00	4000.00	6598.91	2800.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	4000.00	6598.91	2800.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 380

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-25005	Vane Gate Inlet (5 Ft)		Each	=====	=====	=====
FBR600-417 CC 2873-171		US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R	12/18/14	4.00	5500.00	5724.58	2100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	5500.00	5724.58	2100.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	4229.19	4845.70	2909.09
=====	604-25010	Vane Gate Inlet (10 Ft)		Each	=====	=====	=====
FSA 0252-420 FBR0761-211		I-25 SANTA FE ALAMEDA INTERCH I-76 OVER UPRR EAST OF US-85	04/03/14 05/08/14	2.00 4.00	3350.00 4200.00	4885.27 5168.76	6500.00 4400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	3916.67	5094.16	5100.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	3916.67	5094.16	5100.00
=====	604-25015	Vane Gate Inlet (15 Ft)		Each	=====	=====	=====
BR0063-042		US 6 MM 148-149	12/11/14	2.00	6500.00	6835.87	6961.49
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	6500.00	6835.87	6961.49
		WEIGHTED AVERAGE FOR THE YEAR		2.00	6500.00	6835.87	6961.49
=====	604-26005	Vane Gate Inlet (D) (5 Ft)		Each	=====	=====	=====
FSA 0252-420 STU 0252-399		I-25 SANTA FE ALAMEDA INTERCH I-25, BETWEEN LINCOLN AVE. AN	04/03/14 06/26/14	3.00 20.00	3900.00 4662.29	5428.31 5741.50	6800.00 4900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		23.00	4562.86	5706.70	5147.83
		WEIGHTED AVERAGE FOR THE YEAR		23.00	4562.86	5706.70	5147.83
=====	604-26010	Vane Gate Inlet (D) (10 Ft)		Each	=====	=====	=====
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	4700.00	6574.02	8700.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 381

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-26010	Vane Grate Inlet (D) (10 Ft)		Each =====			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	13.00	5000.00	6854.83	6400.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			14.00	4978.57	6837.92	6564.29
	WEIGHTED AVERAGE FOR THE YEAR			14.00	4978.57	6837.92	6564.29
=====	604-26015	Vane Grate Inlet (D) (15 Ft)		Each =====			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2.00	7500.00	8846.17	8300.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	7500.00	8846.17	8300.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	7500.00	8846.17	8300.00
=====	604-30005	MH Slab Base (5 Ft)		Each =====			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	3452.47	3979.40	3979.40
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	6.00	3000.00	2323.48	2160.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	3250.00	2853.57	2591.58
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1.00	3000.00	4177.00	3550.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9.00	3078.05	2557.72	2564.55
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	7.00	2600.00	3023.97	2900.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	2.00	2100.00	2548.00	2500.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	1.00	2900.00	3300.00	3400.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2.00	3500.00	2556.50	3500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			12.00	2691.67	2857.57	2975.00
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1.00	3000.00	4062.35	3260.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	5000.00	3500.00	3500.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	2.00	2457.00	2457.00	2457.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2.00	2500.00	2986.32	3675.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	2985.67	3165.33	3170.67
NH 2851-008		Conejos County, on US 285 in	11/20/14	6.00	6500.00	5276.17	7700.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 382

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-30005	MH Slab Base (5 Ft)		Each =====			
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	2800.00	3881.10	2300.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			7.00	5971.43	5022.52	6928.57
	WEIGHTED AVERAGE FOR THE YEAR			34.00	3521.07	3149.86	3714.85
=====	604-30010	MH Slab Base (10 Ft)		Each =====			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	5.00	4324.29	4830.47	4830.47
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	4000.00	3121.68	2619.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	4.00	3500.00	3663.19	3433.55
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	2.00	3800.00	3600.00	4100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	3935.12	3715.66	4058.80
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	8.00	2900.00	3096.50	3700.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	2.00	4000.00	4091.94	3500.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	1.00	3500.00	3778.46	2900.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1.00	4100.00	6594.19	4161.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1.00	4000.00	4500.00	4500.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	1.00	3000.00	8410.17	5619.33
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	7.00	3000.00	4498.67	5500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			21.00	3180.95	4010.60	4394.30
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	2.00	3300.60	3663.90	5000.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1.00	3505.00	5355.91	5210.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	4.00	3200.00	7503.40	2400.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	3000.00	4913.47	7900.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	4672.50	4672.50	4672.50
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	12.00	3000.00	4058.37	4675.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			21.00	3170.41	4459.82	4451.55
NH 2851-008		Conejos County, on US 285 in	11/20/14	24.00	7700.00	6423.30	9020.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 383

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-30010	MH Slab Base (10 Ft)		Each	=====	=====	=====
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	4.00	3300.00	4863.27	3350.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	2.00	3200.00	4228.85	8223.60
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	7.00	3250.00	4711.22	3200.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		37.00	6139.19	5188.34	6390.35
		WEIGHTED AVERAGE FOR THE YEAR		91.00	4480.77	4593.07	5316.46
=====	604-30015	MH Slab Base (15 Ft)		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2.00	5945.31	9188.36	9188.36
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2.00	5500.00	5528.68	5400.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2.00	5000.00	4964.47	3922.72
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	5481.77	5467.68	6170.36
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2.00	4600.00	4383.99	4900.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	1.00	5000.00	8677.28	9673.56
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	6.00	6000.00	5261.67	6500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	5577.78	5221.13	6497.06
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	3.00	4832.75	5865.55	7500.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	4500.00	10769.49	4300.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	8.00	6000.00	6820.01	12000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	5583.19	6786.65	10233.33
NH 2851-008		Conejos County, on US 285 in	11/20/14	1.00	32600.00	16995.63	33000.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	2.00	4850.00	5986.65	3550.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	2.00	5250.00	8684.88	4100.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	10560.00	7913.55	8580.00
		WEIGHTED AVERAGE FOR THE YEAR		32.00	6340.28	6493.80	8218.80

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 384

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-30020	MH Slab Base (20 Ft)		Each	=====		
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	5250.00	7844.18	5386.43
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5250.00	7844.18	5386.43
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2.00	4000.00	8406.83	11000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	4000.00	8406.83	11000.00
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	5275.00	9121.59	15000.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2.00	6000.00	8251.49	15300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	5758.33	8480.46	15200.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	5087.50	8327.29	12164.41
=====	604-31000	MH Box Base (Spec)		Each	=====		
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	1.00	10000.00	12920.17	8900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	10000.00	12920.17	8900.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	10000.00	12920.17	8900.00
=====	604-31010	MH Box Base (10 Ft)		Each	=====		
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	3.00	4500.00	11450.83	11000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	4500.00	11450.83	11000.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	2.00	3622.50	8206.62	8206.62
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	3622.50	8206.62	8206.62
		WEIGHTED AVERAGE FOR THE YEAR		5.00	4149.00	11126.41	9882.65

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 385

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-31015		MH Box Base (15 Ft)		Each	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2.00	13500.00	13387.34	25000.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2.00	5000.00	11942.50	6900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	9250.00	12599.24	15950.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	6000.00	10362.23	15350.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	6000.00	10362.23	15350.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	8600.00	12059.28	15830.00
===== 604-31020		MH Box Base (20 Ft)		Each	=====		
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	5712.00	21251.62	21251.62
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5712.00	21251.62	21251.62
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5712.00	21251.62	21251.62
===== 604-39000		MH Spec		Each	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	8000.00	4462.86	4536.00
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	3577.93	3873.10	3873.10
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	32000.00	20250.00	15000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	14525.98	10718.74	7803.03
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2.00	6000.00	21000.00	24000.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	24.00	7700.00	8330.60	9650.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		26.00	7569.23	8933.90	10753.85
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	2.00	5000.00	28230.95	25000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 386

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-39000 CC0142-064		MH Spec SH14 BRIDGE BETWEEN RIVERSIDE		Each =====			
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	5000.00	28230.95	25000.00
	WEIGHTED AVERAGE FOR THE YEAR			31.00	8076.71	16756.94	17376.56
===== 604-39005		MH Spec (5 Ft)		Each =====			
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	10.00	3400.00	3538.84	4500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10.00	3400.00	3538.84	4500.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	10038.00	10038.00	10038.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	10038.00	10038.00	10038.00
	WEIGHTED AVERAGE FOR THE YEAR			11.00	4003.45	3666.27	5003.45
===== 604-39010		MH Spec (10 Ft)		Each =====			
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	12.00	14500.00	5954.52	9300.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			12.00	14500.00	5954.52	9300.00
	WEIGHTED AVERAGE FOR THE YEAR			12.00	14500.00	5954.52	9300.00
===== 604-39015		MH Spec (15 Ft)		Each =====			
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	6.00	8000.00	7514.70	11500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	8000.00	7514.70	11500.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	8000.00	7514.70	11500.00
===== 604-39020		MH Spec (20 Ft)		Each =====			
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	7000.00	29039.81	26800.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	7000.00	29039.81	26800.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	7000.00	29039.81	26800.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 387

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-39050	MH (TMS)		Each	=====		
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	4.00	9801.75	9801.75	9801.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	9801.75	9801.75	9801.75
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	1.00	5000.00	4202.62	3640.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5000.00	4202.62	3640.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	4.00	3500.00	6390.21	4500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	3500.00	6390.21	4500.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	6467.44	6618.71	6760.78
=====	604-50003	IG and F Ty C		Each	=====		
C127A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	1.00	1.00	2640.00	4800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1.00	2640.00	4800.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1.00	2640.00	4800.00
=====	604-50065	Place Grating and Frame		Lin Foot	=====		
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	6.70	630.00	355.88	240.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.70	630.00	355.88	240.00
		WEIGHTED AVERAGE FOR THE YEAR		6.70	630.00	355.88	240.00
=====	604-50200	MH R and C		Each	=====		
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	2.00	1000.00	2607.96	400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1000.00	2607.96	400.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1000.00	1894.56	408.33

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 388

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 605-00004		4 In Underdrain		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	426.00	8.93	10.93	10.93
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	260.00	25.00	24.05	7.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		686.00	15.02	21.23	9.44
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	210.00	12.00	4.59	1.70
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		210.00	12.00	4.59	1.70
		WEIGHTED AVERAGE FOR THE YEAR		896.00	14.31	14.15	7.63
===== 605-00040		4 In PP Underdrain		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	213.00	8.93	10.58	10.58
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	545.00	20.00	24.51	16.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		758.00	16.89	23.66	14.48
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	541.00	13.00	7.77	1.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		541.00	13.00	7.77	1.50
FBR0142-055 CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	948.00	22.80	24.44	24.00
		SH14 BRIDGE BETWEEN RIVERSIDE					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		948.00	22.80	24.44	24.00
BR0063-042		US 6 MM 148-149	12/11/14	216.00	25.00	16.50	18.43
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		216.00	25.00	16.50	18.43
		WEIGHTED AVERAGE FOR THE YEAR		2,463.00	19.02	18.79	15.64

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 389

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	605-00041	4 In PP Underdrain (Special)		Lin Foot	=====		
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	170.00	15.00	44.15	28.90
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		170.00	15.00	44.15	28.90
		WEIGHTED AVERAGE FOR THE YEAR		170.00	15.00	44.15	28.90
=====	605-00060	6 In PP Underdrain		Lin Foot	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	715.00	20.00	15.10	13.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		715.00	20.00	15.10	13.00
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	44.00	150.00	32.18	18.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	500.00	16.00	17.65	30.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	390.00	13.90	10.12	10.12
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	7,648.00	12.00	26.32	20.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8,582.00	13.03	25.99	20.12
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	105.00	30.00	177.17	134.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		105.00	30.00	177.17	134.00
		WEIGHTED AVERAGE FOR THE YEAR		9,402.00	13.75	25.87	20.85
=====	605-00061	6 In PP Underdrain (Special)		Lin Foot	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	905.00	30.79	50.10	50.10
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		905.00	30.79	50.10	50.10
		WEIGHTED AVERAGE FOR THE YEAR		905.00	30.79	50.10	50.10
=====	605-00120	12 In PP Underdrain		Lin Foot	=====		
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	335.00	80.00	68.79	69.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		335.00	80.00	68.79	69.30
		WEIGHTED AVERAGE FOR THE YEAR		335.00	80.00	68.79	69.30



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 390

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	605-01020	2 In Hor Drain		Lin Foot	=====		
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	300.00	30.00	24.79	31.65
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		300.00	30.00	24.79	31.65
		WEIGHTED AVERAGE FOR THE YEAR		300.00	30.00	24.79	31.65
=====	605-18000	Strip Drain, Hor		Lin Foot	=====		
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	2,070.00	20.00	4.50	4.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,070.00	20.00	4.50	4.50
		WEIGHTED AVERAGE FOR THE YEAR		2,070.00	20.00	4.50	4.50
=====	605-82000	Geocomp Edge Drain		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	198.00	16.47	18.07	18.07
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		198.00	16.47	18.07	18.07
		WEIGHTED AVERAGE FOR THE YEAR		198.00	16.47	18.07	18.07
=====	605-82100	Pipe Edge Drain		Lin Foot	=====		
NH 1602-134 IM0253-214		US 160/US 550 CONC PAVING	01/09/14	100.00	32.00	58.80	33.00
		I-25 @ HARMONY RUBBL.	02/27/14	25,582.00	12.00	10.70	10.70
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		25,682.00	12.08	11.07	10.79
		WEIGHTED AVERAGE FOR THE YEAR		25,682.00	12.08	11.07	10.79
=====	605-82306	6 In Drain Pipe		Lin Foot	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	68.00	12.00	25.82	27.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		68.00	12.00	25.82	27.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	642.00	25.00	26.40	23.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		642.00	25.00	26.40	23.00
		WEIGHTED AVERAGE FOR THE YEAR		710.00	23.75	26.36	23.38

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 391

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	605-83000	Geocomp Drain		Sq Yard	=====		
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	80.00	14.00	18.90	21.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		80.00	14.00	18.90	21.00
		WEIGHTED AVERAGE FOR THE YEAR		80.00	14.00	18.90	21.00
=====	605-83001	Geocomp Drain (w/o Pipe)		Sq Yard	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	266.00	7.26	20.45	20.45
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		266.00	7.26	20.45	20.45
FBR120A-011		SH 120 MP 0.165	07/17/14	132.00	25.00	27.67	14.50
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	107.00	22.07	22.48	22.48
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		239.00	23.69	26.56	18.07
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1,252.00	15.00	17.96	21.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,252.00	15.00	17.96	21.00
		WEIGHTED AVERAGE FOR THE YEAR		1,757.00	15.01	18.82	20.52
=====	605-83002	Geocomp Drain (w/ Pipe)		Sq Yard	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1,819.00	17.31	14.39	14.39
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,819.00	17.31	14.39	14.39
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	466.00	7.50	17.76	15.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	137.00	36.00	21.64	20.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		603.00	13.98	18.77	16.14

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 392

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	605-83002	Geocomp Drain (w/ Pipe)		Sq Yard	=====		
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1,023.00	27.52	21.80	21.80
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,023.00	27.52	21.80	21.80
	WEIGHTED AVERAGE FOR THE YEAR			3,445.00	19.76	17.96	16.90
=====	605-83501	Geocomp Drain (Tunnel)		Sq Yard	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	3,486.00	62.23	67.53	67.53
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,486.00	62.23	67.53	67.53
	WEIGHTED AVERAGE FOR THE YEAR			3,486.00	62.23	67.53	67.53
=====	605-83505	Formation Drain		Lin Foot	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1,410.00	29.62	13.10	13.10
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,410.00	29.62	13.10	13.10
	WEIGHTED AVERAGE FOR THE YEAR			1,410.00	29.62	13.10	13.10
=====	605-84000	Subsurface Drain Outlet		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	44.00	25.00	49.91	26.50
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	20.00	65.00	82.59	22.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	1,560.00	35.00	32.50	32.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,624.00	35.10	36.77	32.21
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	310.00	45.00	33.15	44.60
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			310.00	45.00	33.15	44.60
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	129.00	40.85	26.69	20.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 393

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	605-84000	Subsurface Drain Outlet		Lin Foot	=====		
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	170.00	40.00	19.32	35.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	16.00	9.81	10.12	10.12
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		315.00	38.81	23.25	27.59
BR0063-042		US 6 MM 148-149	12/11/14	6.00	38.00	42.84	20.47
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	38.00	42.84	20.47
		WEIGHTED AVERAGE FOR THE YEAR		2,255.00	36.99	32.12	33.24
=====	606-00301	Gd rail Ty 3 (6-3)		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	38.00	26.00	29.37	26.50
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	100.00	23.00	23.00	23.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	4,600.00	18.00	19.10	19.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	126.00	20.00	28.60	28.60
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	100.00	20.00	55.97	60.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	113.00	20.00	40.53	42.00
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	13,600.00	19.00	20.44	19.82
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	800.00	19.00	18.50	17.00
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	783.50	14.00	22.64	21.50
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	520.00	18.63	23.63	21.50
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	3,413.00	18.00	19.58	19.15
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	625.00	18.00	23.86	23.86
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	10,963.00	16.00	15.72	15.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		35,781.50	17.75	18.84	18.53
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	174.00	20.00	31.15	28.50
NH0501-062		US 50 WHITEWATER EAST	04/03/14	75.00	18.00	24.75	25.50
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	5,594.00	15.00	17.22	16.55
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	550.00	18.00	20.38	20.50
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	10,150.00	15.00	18.60	18.50
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	17,778.00	15.00	16.14	15.25
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	588.00	30.00	22.75	22.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	785.00	20.00	26.70	25.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	993.00	18.34	31.34	31.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	4,425.00	17.00	19.00	20.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 394

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00301	Gd rail Ty 3 (6-3)		Lin Foot	=====	=====	=====
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	800.00	25.00	22.38	20.50
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	8,714.00	18.00	16.72	15.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	1,125.00	35.00	20.10	18.50
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	2,750.00	20.00	20.63	22.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	838.00	25.00	27.83	25.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	106.00	20.00	70.00	70.00
ERO361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	3,725.00	19.00	21.00	21.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	24,925.00	26.99	26.99	26.99
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	3,025.00	21.00	20.69	19.10
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	1,750.00	22.00	24.00	24.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	900.00	20.00	45.55	41.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		89,770.00	20.08	19.41	20.79
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1,175.00	20.00	29.40	29.40
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	50.00	35.00	53.50	51.78
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	118.00	18.35	169.73	165.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	5,001.00	16.00	18.56	17.67
BR050A-021		US 50 # GRANADA EAST AND WEST					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	419.00	25.00	70.00	70.00
FBR120A-011		SH 120 MP 0.165	07/17/14	2,050.00	20.00	21.00	19.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	1,172.00	18.50	21.79	22.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	775.00	25.00	25.78	24.03
STR R300-191		Eagle and Routt Counties	07/31/14	587.50	25.00	29.50	31.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	550.00	22.00	35.11	40.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	325.00	20.00	47.50	47.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1,613.00	18.00	17.45	16.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	425.00	20.55	20.63	20.63
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	888.00	18.00	21.94	24.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1,178.00	26.99	28.25	28.25
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	75.00	25.00	53.42	95.00
ERO342-057		PR US 34A MP 114 TO MP 116	09/26/14	513.00	40.00	20.00	20.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		16,914.50	20.17	24.95	24.81
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	737.50	65.00	19.26	20.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	1,000.00	28.00	22.15	23.60
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	696.00	30.00	20.00	20.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	6,932.00	18.00	21.00	24.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	325.00	19.00	24.45	21.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 395

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00301	Gd rail Ty 3 (6-3)		Lin Foot	=====	=====	=====
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	23,452.00	45.00	20.63	21.00
BR0063-042		US 6 MM 148-149	12/11/14	1,149.00	20.00	25.86	24.57
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1,750.00	20.00	19.37	17.75
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		36,041.50	37.21	21.02	21.58
		WEIGHTED AVERAGE FOR THE YEAR		178,507.50	23.08	20.01	20.88
=====	606-00305	Gd rail Ty 3 (Spec)		Lin Foot	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	2,340.00	26.91	26.73	26.73
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,340.00	26.91	26.73	26.73
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	1,123.00	18.00	10.55	9.90
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,123.00	18.00	10.55	9.90
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1,457.00	32.97	33.15	33.15
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,457.00	32.97	33.15	33.15
		WEIGHTED AVERAGE FOR THE YEAR		4,920.00	26.67	19.09	24.79
=====	606-00350	Gd rail Ty 3 (D) (6-3)		Lin Foot	=====	=====	=====
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	1,600.00	34.00	31.21	27.67
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1,275.00	25.00	27.20	26.30
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,875.00	30.01	29.14	27.06
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	1,013.00	29.40	47.15	47.15
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,013.00	29.40	47.15	47.15
		WEIGHTED AVERAGE FOR THE YEAR		3,888.00	29.85	30.81	32.30

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 396

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00601	Gd rail Ty 6 (6-3)		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	25.00	35.00	38.47	35.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		25.00	35.00	38.47	35.50
		WEIGHTED AVERAGE FOR THE YEAR		25.00	35.00	38.47	35.50
=====	606-00705	Gd rail Ty 7 (Spec)		Lin Foot	=====		
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	959.00	125.00	88.27	83.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		959.00	125.00	88.27	83.00
ER0242-062		US 24 MP 285-303.8	07/17/14	133.50	300.00	130.34	100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		133.50	300.00	130.34	100.00
		WEIGHTED AVERAGE FOR THE YEAR		1,092.50	146.38	89.88	85.08
=====	606-00710	Gd rail Ty 7 (Sty CA)		Lin Foot	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	2,409.00	58.60	61.69	61.69
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	775.00	70.00	83.38	104.51
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,184.00	61.37	73.89	72.11
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1,847.00	50.00	59.50	60.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	2,298.00	85.00	101.05	77.10
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	355.00	65.00	66.33	81.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,500.00	69.06	72.38	70.43
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	403.00	68.67	69.65	69.65
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	269.00	66.73	67.78	67.78
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		672.00	67.89	68.90	68.90

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 397

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-00710		Gd rail Ty 7 (Sty CA)		Lin Foot	=====		
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	920.00	85.00	97.50	95.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	920.00	100.00	138.40	140.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	115.00	62.50	125.79	99.50
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	280.00	80.00	113.55	120.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,235.00	89.39	125.67	116.89
	WEIGHTED AVERAGE FOR THE YEAR			10,591.00	70.96	86.32	80.64
===== 606-00715		Gd rail Ty 7 (Sty CA) (Conc Glare Screen)		Lin Foot	=====		
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	2,320.00	96.82	93.63	93.63
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,320.00	96.82	93.63	93.63
	WEIGHTED AVERAGE FOR THE YEAR			2,320.00	96.82	93.63	93.63
===== 606-00717		Gd rail Ty 7 (Sty CA) (Conc Glr Scr) (Spec)		Lin Foot	=====		
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	430.00	315.00	402.90	402.90
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			430.00	315.00	402.90	402.90
	WEIGHTED AVERAGE FOR THE YEAR			430.00	315.00	402.90	402.90
===== 606-00720		Gd rail Ty 7 (Sty CC)		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	44.00	55.80	58.58	58.58
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			44.00	55.80	58.58	58.58
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	9,817.00	60.00	67.21	71.40
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			9,817.00	60.00	67.21	71.40
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	265.00	58.00	68.76	63.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			265.00	58.00	68.76	63.00
	WEIGHTED AVERAGE FOR THE YEAR			10,126.00	59.93	67.23	71.12



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 398

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-00721		Gd rail Ty 7 (Sty CC) (Spec)		Lin Foot	=====		
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	3,383.00	50.00	58.73	65.90
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,383.00	50.00	58.73	65.90
		WEIGHTED AVERAGE FOR THE YEAR		3,383.00	50.00	58.73	65.90
===== 606-00730		Gd rail Ty 7 (Sty CD)		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	33.00	61.95	81.29	81.29
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		33.00	61.95	81.29	81.29
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	236.00	73.50	78.75	78.75
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	202.00	100.00	91.69	180.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		438.00	85.72	89.58	125.45
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	320.00	59.41	80.01	80.01
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	336.00	50.00	78.43	110.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1,006.00	57.86	58.91	58.91
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,662.00	56.57	70.23	73.30
		WEIGHTED AVERAGE FOR THE YEAR		2,133.00	62.64	77.67	84.13
===== 606-00731		Gd rail Ty 7 (Sty CD) (Spec)		Lin Foot	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1,942.00	58.18	78.58	78.58
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,942.00	58.18	78.58	78.58
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	300.00	75.00	114.70	190.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		300.00	75.00	114.70	190.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 399

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00731	Gd rail Ty 7 (Sty CD) (Spec)		Lin Foot	=====		
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	134.00	59.46	73.11	73.11
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		134.00	59.46	73.11	73.11
		WEIGHTED AVERAGE FOR THE YEAR		2,376.00	60.38	95.16	92.34
=====	606-00740	Gd rail Ty 7 (Sty CE)		Lin Foot	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	356.00	90.00	110.50	125.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1,049.00	77.00	96.73	98.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,405.00	80.29	99.77	105.07
FRRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	120.00	80.00	152.99	150.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		120.00	80.00	152.99	150.00
		WEIGHTED AVERAGE FOR THE YEAR		1,525.00	80.27	102.75	108.60
=====	606-00741	Gd rail Ty 7 (Sty CE) (Spec)		Lin Foot	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	529.00	82.19	88.43	88.43
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		529.00	82.19	88.43	88.43
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	429.00	125.00	106.53	120.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		429.00	125.00	106.53	120.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1,109.00	142.99	144.04	144.04
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,109.00	142.99	144.04	144.04
		WEIGHTED AVERAGE FOR THE YEAR		2,067.00	123.70	114.13	124.82

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 400

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-01320	End Anchor Ty 3B		Each	=====	=====	=====
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	3.00	700.00	1079.52	1050.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	700.00	1079.52	1050.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	700.00	1079.52	1050.00
=====	606-01340	End Anchor Ty 3D		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	886.40	886.49	886.49
IMO253-214		I-25 @ HARMONY RUBBL.	02/27/14	1.00	800.00	1130.00	1130.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1.00	750.00	1318.56	1365.00
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	17.00	734.00	4013.74	835.79
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	2.00	1000.00	726.25	700.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	3.00	800.00	855.42	855.42
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	4.00	700.00	1416.08	1370.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29.00	762.57	2931.56	932.28
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	8.00	725.00	814.80	776.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	1.00	750.00	875.00	1000.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	1.00	1000.00	844.53	800.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	3.00	675.00	607.74	570.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	2.00	1070.00	1057.12	857.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	28.00	787.50	682.50	682.50
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	10.00	750.00	671.60	590.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	16.00	735.00	935.55	791.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		69.00	768.48	782.70	711.57
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	2.00	730.00	1651.70	1600.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	3.00	750.00	1000.00	1000.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	2.00	735.00	965.21	975.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	3.00	850.00	967.41	895.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	2.00	650.00	709.74	770.00
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	1.00	1000.00	913.29	1675.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		13.00	771.54	1103.33	1080.77

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 401

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-01340	End Anchor Ty 3D		Each	=====	=====	=====
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	2.00	750.00	1028.29	899.00
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	2.00	800.00	658.72	620.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	775.00	843.51	759.50
	WEIGHTED AVERAGE FOR THE YEAR			115.00	767.56	1307.25	810.63
=====	606-01370	Transition Ty 3G		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	2.00	1700.00	1589.41	1740.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2.00	1738.05	1738.22	1738.22
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	4.00	1500.00	1397.27	1400.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	8.00	1800.00	1168.60	1282.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	2000.00	2087.53	3550.23
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	9.00	1460.00	1634.78	1455.69
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	6.00	1200.00	1333.52	1267.03
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	2.00	1500.00	1355.00	1240.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	4.00	1100.00	1444.58	1444.58
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	41.00	1200.00	1833.70	1365.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			79.00	1344.51	1652.90	1408.73
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	4.00	1225.00	1613.26	1294.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	8.00	1200.00	1326.67	1280.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	4.00	1300.00	1941.25	1500.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	6.00	1300.00	1270.68	1000.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	12.00	1500.00	1410.97	1278.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	4.00	1370.00	1513.52	1500.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	8.00	1700.00	1551.32	1258.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	6.00	1700.00	1340.00	1340.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	2.00	1214.00	1300.00	1300.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	18.00	1365.00	2410.54	2410.54
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	7.00	1500.00	1557.28	1200.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	20.00	1300.00	1300.00	1300.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			99.00	1396.75	1517.45	1487.33
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	4.00	1500.00	1752.69	1752.69

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 402

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-01370	Transition Ty 3G		Each	=====	=====	=====
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	4.00	1200.00	1795.00	1285.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
FBR120A-011		SH 120 MP 0.165	07/17/14	4.00	1200.00	1550.83	1444.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	4.00	1475.00	1354.68	1650.00
STR R300-191		Eagle and Routt Counties	07/31/14	4.00	2200.00	2062.50	2125.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	2.00	2000.00	1339.95	1200.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	4.00	1200.00	1217.38	1300.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	8.00	1312.50	2478.00	2478.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	2.00	1000.00	1500.00	1500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		36.00	1433.33	1649.86	1762.52
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	7.00	2000.00	1452.22	1500.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	4.00	2000.00	2411.21	2657.00
STA103A-002		SH103 OVERLAY MM 2-13.5	11/13/14	1.00	1500.00	2003.59	1740.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	15.00	1500.00	1700.00	1650.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	28.00	1500.00	2140.00	3600.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	2.00	1465.00	1701.10	1300.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	3.00	1500.00	3583.42	2900.00
BR0063-042		US 6 MM 148-149	12/11/14	4.00	1400.00	1916.04	1336.14
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	2.00	1800.00	1374.22	1295.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		66.00	1585.30	2014.50	2540.19
		WEIGHTED AVERAGE FOR THE YEAR		280.00	1431.16	1707.70	1748.71
=====	606-01371	Transition Ty 3G (Spec)		Each	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	2.00	3606.83	3634.06	3634.06
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	3606.83	3634.06	3634.06
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	3.00	3934.90	1964.21	1964.21
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	3934.90	1964.21	1964.21
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	1.00	3000.00	1657.41	1700.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 403

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-01371	Transition Ty 3G (Spec)		Each =====			
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	1.00	2000.00	1866.37	1910.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	2500.00	1776.81	1805.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	3431.19	2133.20	2395.82
=====	606-01380	Transition Ty 3H		Each =====			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2.00	864.15	864.22	864.22
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	5.00	956.00	1329.47	776.45
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	1.00	670.00	740.52	681.03
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	2.00	850.00	820.00	785.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	1.00	735.00	728.52	728.52
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	18.00	750.00	692.63	670.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29.00	797.01	803.09	712.08
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	3.00	750.00	1019.26	735.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	4.00	800.00	882.15	680.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	3.00	750.00	786.00	786.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	12.00	787.50	926.10	926.10
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	5.00	750.00	1247.43	700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		27.00	774.07	1032.76	810.97
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	800.00	731.45	670.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	1312.50	919.80	919.80
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1056.25	778.54	794.90
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	2.00	1200.00	770.85	725.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1200.00	770.85	725.00
		WEIGHTED AVERAGE FOR THE YEAR		60.00	808.76	902.37	759.77
=====	606-01381	Transition Ty 3H (Spec)		Each =====			
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	2.00	2954.27	2975.30	2975.30
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	2954.27	2975.30	2975.30

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 404

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-01381	Transition Ty 3H (Spec)		Each	=====		
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	3066.17	1090.50	1090.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	3066.17	1090.50	1090.50
		WEIGHTED AVERAGE FOR THE YEAR		3.00	2991.57	2347.03	2347.03
=====	606-01385	Transition Ty 3J		Each	=====		
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	1.00	800.00	1593.89	1750.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	800.00	1593.89	1750.00
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	1.00	820.00	1443.33	1000.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	2.00	1500.00	2962.51	3400.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	1.00	750.00	1152.57	1290.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	1.00	750.00	1182.64	1059.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	3.00	698.00	1000.00	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	926.75	1754.35	1643.63
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	2.00	1500.00	1315.67	1247.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
FBR120A-011		SH 120 MP 0.165	07/17/14	1.00	850.00	1188.33	1102.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	1024.60	1029.69	1029.69
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	1218.65	1248.87	1156.42
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	1.00	1500.00	876.30	900.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	1.00	800.00	1025.00	1050.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	2.00	1000.00	1390.00	1700.00
BR0063-042		US 6 MM 148-149	12/11/14	1.00	1200.00	1233.09	834.35
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	1100.00	1237.43	1236.87
		WEIGHTED AVERAGE FOR THE YEAR		18.00	1032.70	1488.61	1428.28

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 405

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-01390		End Anchor Ty 3K		Each	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2.00	948.68	1302.73	1302.73
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	1.00	1000.00	1593.89	1750.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	965.79	1510.70	1451.82
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	1.00	1200.00	1203.33	1400.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	2.00	1000.00	1124.86	1000.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	1.00	1600.00	968.92	892.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	2.00	1065.00	1000.00	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	1155.00	1080.75	1048.67
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	2.00	1500.00	931.67	895.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	1100.00	2000.00	2000.00
FBR120A-011		SH 120 MP 0.165	07/17/14	1.00	1000.00	1306.83	1328.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	2.00	1458.42	1466.25	1466.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	1336.14	1203.58	1341.75
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	2.00	2250.00	1164.81	1200.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	1.00	1400.00	1487.50	1475.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	2.00	1500.00	1320.00	1500.00
BR0063-042		US 6 MM 148-149	12/11/14	1.00	1200.00	1372.55	1166.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	1683.33	1302.46	1340.20
		WEIGHTED AVERAGE FOR THE YEAR		21.00	1330.68	1239.41	1273.29
===== 606-01460		Median Terminal		Each	=====		
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	11.00	3000.00	3961.36	3850.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.00	3000.00	3961.36	3850.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	2.00	3500.00	4094.47	3900.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 406

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-01460	Median Terminal		Each =====			
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	1.00	3000.00	3272.18	3200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	3333.33	3710.73	3666.67
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	2.00	3200.00	3451.82	3750.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	3200.00	3451.82	3750.00
		WEIGHTED AVERAGE FOR THE YEAR		16.00	3087.50	3856.49	3803.13
=====	606-02000	End Anchor (Spec)		Each =====			
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	6.00	4725.00	6798.75	6798.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	4725.00	6798.75	6798.75
		WEIGHTED AVERAGE FOR THE YEAR		6.00	4725.00	6798.75	6798.75
=====	606-02003	End Anchor (Nonflared)		Each =====			
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	52.00	1650.00	1965.98	2130.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	2200.00	2853.28	4266.27
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	13.00	2262.00	5173.43	2190.48
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	4.00	1950.00	1944.99	1889.98
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	9.00	2000.00	1906.18	1855.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	5.00	2000.00	2673.88	2673.88
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	15.00	2000.00	2162.00	2005.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		99.00	1850.57	2333.43	2133.35
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	5.00	1975.00	1871.67	1782.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	4.00	2000.00	2115.00	2200.00
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	29.00	2000.00	2084.67	1950.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	1.00	1500.00	2941.07	3300.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	1.00	2261.29	3310.52	3235.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	9.00	2500.00	3581.25	2925.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1.00	2150.00	2445.26	2120.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	7.00	1750.00	2000.00	2000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 407

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-02003	End Anchor (Nonflared)		Each =====			
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	2.00	2205.00	2892.75	2892.75
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2.00	2000.00	3178.88	1900.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	16.00	2250.00	2530.42	2272.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		77.00	2090.21	2491.83	2197.11
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	3.00	2275.00	2527.10	2527.10
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	2.00	2000.00	3000.00	3000.00
FBR120A-011		SH 120 MP 0.165	07/17/14	4.00	2000.00	2251.00	2121.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	6.00	2265.00	2252.16	2275.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	4.00	2400.00	3188.47	2920.50
STR R300-191		Eagle and Routt Counties	07/31/14	3.00	3200.00	2625.00	2750.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	4.00	2000.00	2691.25	2640.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	2.00	1900.00	1998.23	1800.00
ERO342-057		PR US 34A MP 114 TO MP 116	09/26/14	2.00	2000.00	2300.00	2300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		30.00	2247.17	2618.59	2480.24
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	4.00	2000.00	3386.05	3978.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	32.00	2000.00	2475.00	2450.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	1.00	2000.00	2540.00	2700.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		37.00	2000.00	2607.45	2616.11
		WEIGHTED AVERAGE FOR THE YEAR		243.00	1998.22	2441.32	2271.31
=====	606-02005	End Anchor (Flared)		Each =====			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	2200.00	2020.69	2240.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2.00	1905.63	1905.82	1905.82
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	12.00	1900.00	1574.77	1600.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	1.00	2000.00	2230.00	2230.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	2.00	1920.00	2148.17	2190.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1.00	2000.00	2429.34	2515.00
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	9.00	1665.00	4782.30	1812.99
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	2000.00	1862.50	1725.00
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	3.00	3508.06	2160.50	1945.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	14.00	1800.00	1589.19	1560.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	1.00	2000.00	2311.32	2311.32

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 408

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-02005	End Anchor (Flared)		Each =====			
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	36.00	1600.00	1893.62	1490.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		83.00	1794.70	2073.66	1639.09
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	2.00	2200.00	2456.67	2110.00
NH0501-062		US 50 WHITEWATER EAST	04/03/14	1.00	2000.00	2412.50	2500.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	1900.00	1515.01	1455.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	32.00	1400.00	1667.06	1465.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	1.00	2000.00	2056.96	2000.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	9.00	1600.00	2010.46	2090.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	1.00	1664.67	2846.40	2782.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	24.00	2000.00	1726.67	1680.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	5.00	2500.00	1467.97	1400.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	11.00	1750.00	1785.16	1492.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	20.00	1500.00	1809.36	1650.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	2.00	1750.00	2112.15	1813.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	15.00	1800.00	1800.00	1800.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	19.00	1575.00	2416.05	2416.05
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	9.00	2000.00	2781.61	1500.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	20.00	1500.00	1700.00	1700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		172.00	1682.21	1889.92	1740.76
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	3.00	1800.00	1950.51	1950.51
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	10.00	2100.00	1570.00	1510.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	2000.00	2500.00	2500.00
STR R300-191		Eagle and Routt Counties	07/31/14	2.00	2800.00	2300.00	2400.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	4.00	2500.00	2134.00	2138.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	2.00	2390.37	1977.50	1977.50
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	6.00	1800.00	1571.46	1700.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	2.00	2100.00	2467.50	2467.50
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	1.00	2000.00	2754.06	3175.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		31.00	2121.96	1821.74	1905.44
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	10.00	2250.00	1720.37	1800.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	3.00	1700.00	2421.92	2360.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 409

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-02005	End Anchor (Flared)		Each	=====	=====	=====
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	31.00	1700.00	2200.00	2200.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	2.00	1665.00	2247.81	1875.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	45.00	1800.00	2805.11	3500.00
BR0063-042		US 6 MM 148-149	12/11/14	4.00	2100.00	2303.64	1974.55
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		95.00	1821.37	2342.75	2762.40
		WEIGHTED AVERAGE FOR THE YEAR		381.00	1777.19	2041.76	1986.75
=====	606-02007	End Anchor (Flared) (Spec)		Each	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	2078.50	2087.76	2087.76
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	2078.50	2087.76	2087.76
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2078.50	2087.76	2087.76
=====	606-10305	Brdg Rail Ty 3 (Spec)		Lin Foot	=====	=====	=====
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	214.00	105.00	68.81	84.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	106.00	110.00	88.49	82.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		320.00	106.66	77.71	83.59
STR R300-191		Eagle and Routt Counties	07/31/14	280.00	55.00	102.50	105.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		280.00	55.00	102.50	105.00
		WEIGHTED AVERAGE FOR THE YEAR		600.00	82.55	85.73	93.58
=====	606-10700	Brdg Rail Ty 7		Lin Foot	=====	=====	=====
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	411.00	80.00	90.80	90.15
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		411.00	80.00	90.80	90.15
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	1,408.00	85.00	81.49	76.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,408.00	85.00	81.49	76.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 410

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-10700		Brdg Rail Ty 7		Lin Foot	=====		
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	729.00	105.00	87.67	100.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
FBR120A-011		SH 120 MP 0.165	07/17/14	683.00	140.00	107.67	86.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1,505.00	100.00	106.67	57.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	552.00	138.60	150.08	150.08
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,469.00	115.07	105.00	86.56
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	12.00	120.00	329.63	258.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	120.00	329.63	258.00
		WEIGHTED AVERAGE FOR THE YEAR		5,300.00	104.37	93.10	84.42
===== 606-10705		Brdg Rail Ty 7 (Spec)		Lin Foot	=====		
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	20.00	150.00	107.83	140.66
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	107.00	75.00	152.50	160.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		127.00	86.81	140.34	156.95
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	634.00	65.00	116.58	80.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	771.00	189.74	239.38	239.38
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,405.00	133.45	140.60	167.46
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	445.00	199.50	225.19	225.19
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		445.00	199.50	225.19	225.19
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	247.00	240.00	563.99	458.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		247.00	240.00	563.99	458.00
		WEIGHTED AVERAGE FOR THE YEAR		2,224.00	155.84	217.05	210.68

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 411

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-10805	Brdg Rail Ty 8 (Special)		Lin Foot	=====		
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	1,357.00	153.00	86.38	82.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,357.00	153.00	86.38	82.50
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2,595.00	75.00	143.77	70.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,595.00	75.00	143.77	70.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	6,401.00	90.00	118.67	115.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,401.00	90.00	118.67	115.00
		WEIGHTED AVERAGE FOR THE YEAR		10,353.00	94.50	125.23	99.46
=====	606-11000	Brdg Rail Ty 10		Lin Foot	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1,732.00	140.00	128.98	110.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,732.00	140.00	128.98	110.00
		WEIGHTED AVERAGE FOR THE YEAR		1,732.00	140.00	128.98	110.00
=====	606-11005	Brdg Rail Ty 10 (Spec)		Lin Foot	=====		
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	225.00	175.00	1127.84	171.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		225.00	175.00	1127.84	171.00
		WEIGHTED AVERAGE FOR THE YEAR		225.00	175.00	1127.84	171.00
=====	606-11010	Brdg Rail Ty 10R		Lin Foot	=====		
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	494.00	100.00	94.33	90.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	587.00	100.00	103.06	113.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 412

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-11010	Brdg Rail Ty 10R		Lin Foot	=====		
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	166.00	100.00	165.25	160.49
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	641.00	115.00	116.76	116.76
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	2,080.00	100.00	96.69	93.51
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,968.00	102.42	99.81	102.51
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	170.00	144.00	287.00	260.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	665.00	135.00	170.71	159.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	187.00	95.00	146.09	145.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	401.00	110.00	185.00	185.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	1,501.00	135.00	140.00	140.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,924.00	129.54	173.00	157.79
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	1,415.00	165.00	116.67	120.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	569.00	125.00	147.50	145.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,984.00	153.53	123.19	127.17
		WEIGHTED AVERAGE FOR THE YEAR		8,876.00	122.78	122.66	126.23
=====	606-11015	Brdg Rail Ty 10R (Spec)		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	373.00	190.00	174.05	195.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	146.00	272.91	331.75	331.75
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	43.00	180.00	95.49	91.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	120.00	125.00	95.86	92.76
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		682.00	195.68	152.71	199.73
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	25.00	150.00	391.12	301.35
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	35.00	130.00	376.80	204.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		60.00	138.33	382.77	244.56
		WEIGHTED AVERAGE FOR THE YEAR		742.00	191.04	175.59	203.35
=====	606-11030	Brdg Rail Ty 10M		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	146.00	215.32	235.28	235.28

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 413

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== NHPP 0701-222	606-11030	Brdg Rail Ty 10M I-70 MP 16 - MP 49.4 MESA COU	03/27/14	Lin Foot 1,408.00	125.00	157.06	151.87
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,554.00	133.49	159.04	159.71
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	2,237.00	183.75	198.28	198.28
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,237.00	183.75	198.28	198.28
FBR0503-079 BR 0503-084 STR R200-206 NHPP0702-348 NHPP0703-417 ERO342-057		US 50 NEAR COTOPAXI, STR. K-1 US 50 NEAR COTOPAXI, STR. K-1 PLAN SET #2 CRITICAL CULVERTS I-70 SUMMIT & EAGLE BRIDGE JO I-70 EB PPSL CONSTRUCTION PAC PR US 34A MP 114 TO MP 116	07/03/14 07/17/14 08/21/14 08/29/14 09/26/14	167.00 239.00 20.00 676.00 621.00	150.00 120.00 170.00 182.70 140.00	253.92 135.48 269.50 157.40 185.00	253.92 145.00 314.00 157.40 185.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,723.00	155.30	167.32	176.80
BR0063-042 FBRR600-417 CC 2873-171		US 6 MM 148-149 US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R	12/11/14 12/18/14	335.00 210.00	180.00 120.00	170.05 154.00	128.49 150.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		545.00	156.88	163.87	136.78
		WEIGHTED AVERAGE FOR THE YEAR		6,059.00	160.35	168.44	176.75
===== NHPP 0701-222	606-11032	Brdg Rail Ty 10M (Spec)		Lin Foot			
		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	120.00	150.00	165.20	159.77
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		120.00	150.00	165.20	159.77
FSA088A-030 NHPP 0703-416		ARAP (SH88) RESURF & INT IMPR I-70 EB PPSL CONSTRUCTION PAC	04/10/14 06/25/14	206.00 24.00	250.00 262.50	310.67 348.51	320.00 348.51
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		230.00	251.30	312.08	322.97



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 414

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-11032	Brdg Rail Ty 10M (Spec)		Lin Foot	=====		
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1,128.00	150.00	145.14	140.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	482.00	150.00	123.00	94.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,610.00	150.00	140.62	126.23
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	210.00	200.00	178.65	155.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		210.00	200.00	178.65	155.00
		WEIGHTED AVERAGE FOR THE YEAR		2,170.00	165.58	157.62	151.72
=====	606-20010	Tensioned Cable Barrier		Lin Foot	=====		
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	22,554.00	14.00	12.70	12.70
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22,554.00	14.00	12.70	12.70
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	2,385.00	15.00	17.80	16.39
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	7,142.00	15.00	13.09	11.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9,527.00	15.00	13.76	12.91
		WEIGHTED AVERAGE FOR THE YEAR		32,081.00	14.30	13.43	12.76
=====	606-20015	Tensioned Cable Barrier (TL-3) (Special)		Lin Foot	=====		
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	15,468.00	20.00	17.72	14.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15,468.00	20.00	17.72	14.50
		WEIGHTED AVERAGE FOR THE YEAR		15,468.00	20.00	17.72	14.50
=====	606-21010	End Anchor (Tens Cab Bar)		Each	=====		
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	14.00	2200.00	3480.00	3480.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	2200.00	3480.00	3480.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 415

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-21010	End Anchor (Tens Cab Bar)		Each	=====	=====	=====
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	4.00	5000.00	3897.22	3611.65
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	2.00	3110.00	4494.75	4500.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	16.00	5250.00	9555.51	4964.53
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		22.00	5010.00	7769.00	4676.32
		WEIGHTED AVERAGE FOR THE YEAR		36.00	3917.22	7070.79	4211.09
=====	606-99999	Gd rail Ty 7 (Precast)		Lin Foot	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1,214.00	54.70	66.93	66.93
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,214.00	54.70	66.93	66.93
ER0361-114		ER MORaine WALL	05/21/14	250.00	70.00	70.00	70.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		250.00	70.00	70.00	70.00
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	70.00	60.00	91.52	100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		70.00	60.00	91.52	100.00
		WEIGHTED AVERAGE FOR THE YEAR		1,534.00	57.44	71.32	68.94
=====	607-00000	Line Post		Each	=====	=====	=====
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	27.00	100.00	35.00	35.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		27.00	100.00	35.00	35.00
		WEIGHTED AVERAGE FOR THE YEAR		27.00	100.00	35.05	26.91
=====	607-00005	End Post		Each	=====	=====	=====
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	10.00	210.00	242.97	195.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 416

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-00005	End Post			Each =====			
FSA R500-134		VARIOUS LOCATIONS IN SAN LUIS	02/06/14	43.00	210.00	227.50	225.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			53.00	210.00	230.42	219.34
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	4.00	230.00	234.69	220.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1.00	300.00	323.37	318.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	3.00	200.00	170.13	162.50
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	66.00	250.00	314.10	200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			74.00	247.57	299.04	201.16
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	3.00	180.00	363.85	363.85
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	2.00	200.00	260.35	290.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	4.00	250.00	303.33	195.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	200.00	500.00	500.00
FBR120A-011		SH 120 MP 0.165	07/17/14	1.00	30.00	282.00	220.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	4.00	195.11	196.09	196.09
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	11.00	225.00	22.00	22.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			26.00	208.67	220.62	161.46
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	6.00	100.00	345.15	334.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	54.00	270.00	202.00	200.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	44.00	250.00	220.00	220.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	3.00	140.00	429.46	299.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			107.00	248.60	229.23	211.97
	WEIGHTED AVERAGE FOR THE YEAR			260.00	236.44	241.54	205.94
===== 607-00010	Corner and Line Br Post			Each =====			
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	20.00	240.00	321.61	223.00
FSA R500-134		VARIOUS LOCATIONS IN SAN LUIS	02/06/14	69.00	250.00	265.00	275.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 417

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== NH0502-068	607-00010	Corner and Line Br Post US 50/US 285 SAFETY - HMA	02/27/14	Each 3.00	400.00	330.83	310.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		92.00	252.72	280.28	264.84
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	12.00	220.00	333.33	225.00
NHI601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	4.00	250.00	259.54	240.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1.00	300.00	359.34	348.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	13.00	217.00	250.00	250.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	6.00	300.00	265.00	275.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	140.00	450.00	400.18	275.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		176.00	406.60	375.68	269.36
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	2.00	210.00	529.85	529.85
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	220.00	327.20	365.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	5.00	375.00	225.00	210.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	2.00	220.00	500.00	500.00
FBR120A-011		SH 120 MP 0.165	07/17/14	2.00	425.00	303.33	236.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	17.00	250.00	336.25	330.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	9.00	233.26	234.71	234.71
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	11.00	250.00	21.00	21.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		49.00	263.35	288.98	242.86
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	9.00	150.00	445.96	434.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	9.00	450.00	258.00	260.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	175.00	275.00	320.00	320.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	4.00	180.00	568.78	341.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		197.00	275.36	333.27	314.73
		WEIGHTED AVERAGE FOR THE YEAR		514.00	315.10	325.46	284.53
===== STA 009A-034	607-00015	End Post (Spec)		Each			
		SH 9 MP 125.96 TO 136.99	11/13/14	116.00	270.00	267.00	270.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		116.00	270.00	267.00	270.00
		WEIGHTED AVERAGE FOR THE YEAR		116.00	270.00	267.00	270.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 418

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-00020	Corner and Line Br Post (Spec)		Each	=====	=====	=====
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	362.00	400.00	383.00	390.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		-----	-----	-----	-----
				362.00	400.00	383.00	390.00
		WEIGHTED AVERAGE FOR THE YEAR		=====	=====	=====	=====
				362.00	400.00	383.00	390.00
=====	607-01000	Fence BW MP		Lin Foot	=====	=====	=====
FSA R500-134		VARIOUS LOCATIONS IN SAN LUIS	02/06/14	7,940.00	2.00	1.99	1.65
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		-----	-----	-----	-----
				7,940.00	2.00	1.99	1.65
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	590.00	1.25	2.99	6.45
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	169.00	4.00	6.64	2.40
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	78.00	5.00	8.47	10.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	1,700.00	1.51	3.25	3.25
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	425.00	5.00	5.13	5.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	59,209.00	1.75	1.83	1.65
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		-----	-----	-----	-----
				62,171.00	1.77	1.94	1.77
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	320.00	2.00	5.15	5.15
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	184.00	2.20	5.87	6.50
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	2,728.00	1.40	3.19	2.87
BR050A-021		US 50 # GRANADA EAST AND WEST					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	445.00	4.00	3.00	3.00
FBR120A-011		SH 120 MP 0.165	07/17/14	32.00	3.25	11.10	5.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	7,588.00	5.00	3.64	3.30
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	3,285.00	2.50	6.20	6.20
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		-----	-----	-----	-----
				14,582.00	3.63	3.81	3.95
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	100.00	10.00	17.67	10.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 419

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-01000	Fence BW MP		Lin Foot	=====	=====	=====
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	49,581.00	1.90	2.45	2.45
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	1,533.00	2.00	3.43	2.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		51,214.00	1.92	2.55	2.43
		WEIGHTED AVERAGE FOR THE YEAR		135,907.00	2.04	2.41	2.25
=====	607-01010	Fence BW MP (Spec)		Lin Foot	=====	=====	=====
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	2,226.00	5.00	2.64	1.96
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,226.00	5.00	2.64	1.96
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	1,211.00	5.00	4.26	4.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,211.00	5.00	4.26	4.00
		WEIGHTED AVERAGE FOR THE YEAR		3,437.00	5.00	3.11	2.68
=====	607-01055	Fence Wire TWP		Lin Foot	=====	=====	=====
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	1,252.00	3.00	2.66	2.60
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,252.00	3.00	2.66	2.60
		WEIGHTED AVERAGE FOR THE YEAR		1,252.00	3.00	2.66	2.60
=====	607-01100	Fence BW TWP		Lin Foot	=====	=====	=====
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	5,000.00	4.00	3.86	3.85
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,000.00	4.00	3.86	3.85
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	1,000.00	5.00	2.66	2.60
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	1,550.00	5.50	3.85	3.85
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,550.00	5.30	2.94	3.36
		WEIGHTED AVERAGE FOR THE YEAR		7,550.00	4.44	3.50	3.68

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 420

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-01110	Fence BW TWP (Spec)		Lin Foot	=====	=====	=====
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	2,132.00	4.63	4.59	4.59
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,132.00	4.63	4.59	4.59
		WEIGHTED AVERAGE FOR THE YEAR		2,132.00	4.63	4.59	4.59
=====	607-11200	Fence CW MP		Lin Foot	=====	=====	=====
FSA R500-134		VARIOUS LOCATIONS IN SAN LUIS	02/06/14	19,202.00	2.70	2.53	2.10
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	5,364.00	3.00	2.72	2.85
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	100.00	5.00	9.16	10.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24,666.00	2.77	2.56	2.30
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	2,150.00	2.00	3.60	3.60
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	2,250.00	2.25	4.38	3.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,400.00	2.13	4.13	3.55
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	1,250.00	4.00	3.60	3.60
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,250.00	4.00	3.60	3.60
		WEIGHTED AVERAGE FOR THE YEAR		30,316.00	2.73	2.69	2.53
=====	607-11300	Fence CW TWP		Lin Foot	=====	=====	=====
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	750.00	5.00	8.79	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		750.00	5.00	8.79	5.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	500.00	5.50	4.45	4.45
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		500.00	5.50	4.45	4.45
		WEIGHTED AVERAGE FOR THE YEAR		1,250.00	5.20	7.70	4.78

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 421

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-11310	Fence CW TWP (Spec)		Lin Foot	=====		
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1,306.00	21.00	6.30	6.30
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,306.00	21.00	6.30	6.30
		WEIGHTED AVERAGE FOR THE YEAR		1,306.00	21.00	6.30	6.30
=====	607-11350	Fence Deer		Lin Foot	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	10.00	98.48	98.93	98.93
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	98.48	98.93	98.93
NHPP0703-417 ER0342-057		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	360.00	26.25	35.70	35.70
		PR US 34A MP 114 TO MP 116	09/26/14	572.00	25.00	24.00	24.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		932.00	25.48	28.52	28.52
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	90,076.00	8.00	6.74	7.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		90,076.00	8.00	6.74	7.50
		WEIGHTED AVERAGE FOR THE YEAR		91,018.00	8.19	6.79	7.73
=====	607-11455	Fence Wood		Lin Foot	=====		
C 0702-349		GLENWOOD CANYON BIKE PATH REP	08/22/14	50.00	275.00	210.00	275.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	275.00	210.00	275.00
		WEIGHTED AVERAGE FOR THE YEAR		50.00	275.00	210.00	275.00
=====	607-11460	Fence Wood Rail		Lin Foot	=====		
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	80.00	19.89	19.97	19.97
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		80.00	19.89	19.97	19.97



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 422

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-11460	Fence Wood Rail		Lin Foot	=====		
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	85.00	16.00	28.23	27.35
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			85.00	16.00	28.23	27.35
	WEIGHTED AVERAGE FOR THE YEAR			165.00	17.89	27.36	23.77
=====	607-11525	Fence (Plastic)		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	118.00	15.00	8.74	15.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	500.00	6.31	6.31	6.31
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	200.00	3.50	3.42	3.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	1,000.00	2.50	2.60	5.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	200.00	4.00	1.99	2.30
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2,455.00	2.75	3.55	3.25
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	100.00	2.60	6.76	2.27
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	500.00	5.00	3.63	1.95
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	325.00	2.50	2.84	3.30
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	773.00	3.00	4.87	2.59
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	300.00	6.00	4.94	6.25
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	50.00	4.00	15.93	10.00
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	80.00	10.00	6.24	3.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6,601.00	3.69	3.81	3.92
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	5,135.00	3.00	3.06	3.50
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1,000.00	5.00	2.67	4.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	500.00	2.50	2.55	1.50
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	500.00	2.50	2.95	3.60
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	500.00	5.00	2.27	2.15
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	300.00	5.00	2.24	4.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	500.00	3.00	10.05	3.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	100.00	3.00	4.61	5.20
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	600.00	3.00	3.33	5.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	200.00	5.00	7.15	5.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	861.00	2.50	3.66	3.70
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	2,295.00	5.00	2.53	1.30
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	780.00	5.00	3.57	4.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	100.00	4.00	5.64	3.92
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	1,000.00	5.00	3.26	2.66

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 423

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-11525	Fence (Plastic)		Lin Foot	=====	=====	=====
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	520.00	2.65	3.50	3.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	694.00	3.60	4.50	6.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	1,200.00	2.80	2.65	2.55
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	400.00	5.00	3.09	1.67
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	8,500.00	2.97	3.05	3.05
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	3,233.00	3.25	3.84	1.50
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	600.00	2.50	3.14	3.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		29,518.00	3.42	3.36	2.95
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	136.00	4.00	2.20	2.20
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	515.00	2.40	3.32	3.70
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	200.00	5.00	5.88	4.75
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	825.00	2.50	2.95	2.60
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1,025.00	2.50	4.00	4.00
FBR120A-011		SH 120 MP 0.165	07/17/14	500.00	3.00	3.62	2.25
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	700.00	2.50	2.97	3.50
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	50.00	5.00	3.00	3.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	100.00	4.00	9.31	5.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	1,854.00	2.50	3.73	3.50
ERR400-323		PR SH 71 AND SH 39	08/21/14	400.00	3.00	4.29	4.40
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	894.00	3.50	3.46	4.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1,470.00	2.63	2.52	2.52
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2,000.00	3.00	3.84	5.00
ERO342-057		PR US 34A MP 114 TO MP 116	09/26/14	2,371.00	2.75	4.50	4.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		13,040.00	2.81	3.72	3.82
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	100.00	20.00	22.00	20.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	200.00	3.00	3.85	3.50
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	2,000.00	3.25	3.09	2.01
BR 4701-127		C-470 & I-25	10/14/14	2,000.00	4.50	2.02	2.02
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	50.00	4.00	7.21	10.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	600.00	5.00	5.26	4.70
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	100.00	3.50	7.54	5.30
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	6,000.00	3.00	1.66	1.50
NH 2851-008		Conejos County, on US 285 in	11/20/14	1,000.00	4.00	3.25	3.65
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1,575.00	3.00	3.04	2.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	2,600.00	2.00	3.61	4.80
BR0063-042		US 6 MM 148-149	12/11/14	837.00	3.00	4.40	5.89

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 424

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-11525	Fence (Plastic)		Lin Foot	=====	=====	=====
FBR600-417		US287 (FEDERAL BLVD)OVER BNSF/	12/18/14	2,575.00	3.00	4.38	3.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		19,637.00	3.25	3.04	2.83
		WEIGHTED AVERAGE FOR THE YEAR		68,796.00	3.28	3.36	3.17
=====	607-11530	Fence (Spec)		Lin Foot	=====	=====	=====
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	537.00	75.00	19.56	16.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		537.00	75.00	19.56	16.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	545.00	50.00	53.36	61.15
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		545.00	50.00	53.36	61.15
		WEIGHTED AVERAGE FOR THE YEAR		1,082.00	62.41	37.71	38.74
=====	607-11550	Screen Wall		Lin Foot	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	100.00	140.00	507.58	230.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	140.00	507.58	230.00
		WEIGHTED AVERAGE FOR THE YEAR		100.00	140.00	507.58	230.00
=====	607-11560	Debris Barrier		Sq Foot	=====	=====	=====
STM0242-063		US 24 DEBRIS BASIN	05/15/14	1,035.00	180.00	238.06	169.83
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,035.00	180.00	238.06	169.83
		WEIGHTED AVERAGE FOR THE YEAR		1,035.00	180.00	238.06	169.83
=====	607-11575	Rock Fall Fence		Lin Foot	=====	=====	=====
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	330.00	300.00	834.67	820.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		330.00	300.00	834.67	820.00
		WEIGHTED AVERAGE FOR THE YEAR		330.00	300.00	834.67	820.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 425

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-11577		Port Rockfall Fence Assem		Lin Foot	=====		
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	160.50	600.00	949.97	399.93
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			160.50	600.00	949.97	399.93
	WEIGHTED AVERAGE FOR THE YEAR			160.50	600.00	949.97	399.93
===== 607-11580		Fence (Temp)		Lin Foot	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	246.00	5.50	9.62	3.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			246.00	5.50	9.62	3.25
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	600.00	4.00	3.48	2.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			600.00	4.00	3.48	2.00
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	370.00	4.00	5.06	5.06
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	2,000.00	5.00	3.81	2.50
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	300.00	3.00	7.09	8.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1,500.00	4.63	4.70	4.70
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	100.00	10.00	10.00	10.00
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	750.00	5.00	3.28	3.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5,020.00	4.80	4.08	3.90
STA0661-013		SH66: US 287 TO I-25	12/18/14	500.00	4.00	4.42	5.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			500.00	4.00	4.42	5.50
	WEIGHTED AVERAGE FOR THE YEAR			6,366.00	4.69	4.42	3.82
===== 607-11581		Fence (Temp) (Spec)		Lin Foot	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1,965.00	56.42	50.15	50.15
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,965.00	56.42	50.15	50.15
	WEIGHTED AVERAGE FOR THE YEAR			1,965.00	56.42	50.15	50.15

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 426

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-11672	Fence Wood (Sound) (72 In)		Lin Foot	=====		
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	200.00	80.00	127.29	182.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		200.00	80.00	127.29	182.00
		WEIGHTED AVERAGE FOR THE YEAR		200.00	80.00	127.29	182.00
=====	607-32210	Wood Snow Fence (10 Ft)		Each	=====		
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	1,596.00	400.00	404.00	412.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,596.00	400.00	404.00	412.00
		WEIGHTED AVERAGE FOR THE YEAR		1,596.00	400.00	404.00	412.00
=====	607-52900	Line Post (CL)		Each	=====		
FBR0702-311 STU 0252-399		I-70 - EAGLE VAIL (F-11-AC & I-25, BETWEEN LINCOLN AVE. AN	05/29/14 06/26/14	71.00 368.00	155.00 60.00	122.62 59.98	86.00 58.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		439.00	75.36	65.49	62.78
FBR600-417 CC 2873-171		US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R	12/18/14	120.00	65.00	61.54	57.85
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		120.00	65.00	61.54	57.85
		WEIGHTED AVERAGE FOR THE YEAR		559.00	73.14	64.84	61.72
=====	607-52905	End Post (CL)		Each	=====		
STR 0502-067 STU 0252-399		Gould Reservoir, Montrose Cou I-25, BETWEEN LINCOLN AVE. AN	06/19/14 06/26/14	10.00 4.00	10.00 250.00	212.25 178.03	212.50 160.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14.00	78.57	193.58	197.50
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	10.00	150.00	231.88	240.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	150.00	231.88	240.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 427

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-52905	End Post (CL)		Each	=====		
FRRR600-417 CC 2873-171		US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R	12/18/14	10.00	200.00	157.51	149.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	200.00	157.51	149.40
		WEIGHTED AVERAGE FOR THE YEAR		34.00	135.29	201.62	195.85
=====	607-52910	Corner and Line Br Post (CL)		Each	=====		
STR 0502-067 STU 0252-399		Gould Reservoir, Montrose Cou I-25, BETWEEN LINCOLN AVE. AN	06/19/14 06/26/14	4.00 11.00	25.00 250.00	281.00 243.30	250.00 220.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	190.00	247.38	228.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2.00	175.00	311.45	335.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	175.00	311.45	335.00
FRRR600-417 CC 2873-171		US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R	12/18/14	2.00	250.00	283.54	267.35
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	250.00	283.54	267.35
		WEIGHTED AVERAGE FOR THE YEAR		19.00	194.74	259.74	243.41
=====	607-53005	Fence CL (Spec)		Lin Foot	=====		
STA0131-061 NHPP 0701-222		SH 13 CRAIG HMA PAVING I-70 MP 16 - MP 49.4 MESA COU	02/27/14 03/27/14	110.00 240.00	80.00 75.00	170.08 105.30	130.00 92.01
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		350.00	76.57	128.90	103.95
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	718.00	185.00	137.47	96.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		718.00	185.00	137.47	96.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 428

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-53005		Fence CL (Spec)		Lin Foot	=====	=====	=====
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	440.00	75.00	358.33	185.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			440.00	75.00	358.33	185.00
	WEIGHTED AVERAGE FOR THE YEAR			1,508.00	127.74	193.37	123.81
===== 607-53136		Fence CL (36 In)		Lin Foot	=====	=====	=====
FBR0142-055 CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	483.00	26.00	64.30	70.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			483.00	26.00	64.30	70.00
	WEIGHTED AVERAGE FOR THE YEAR			483.00	26.00	64.30	70.00
===== 607-53137		Fence CL (Spec) (36 In)		Lin Foot	=====	=====	=====
NH 1602-134 FBR0404-051		US 160/US 550 CONC PAVING	01/09/14	120.00	121.00	100.17	124.00
		US 40 EBND OVER TOLLGATE CREE	02/27/14	431.00	28.00	31.57	30.02
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			551.00	48.25	36.03	50.49
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1,399.00	30.00	33.15	27.70
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,399.00	30.00	33.15	27.70
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	365.00	28.00	141.00	82.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			365.00	28.00	141.00	82.00
	WEIGHTED AVERAGE FOR THE YEAR			2,315.00	34.03	40.12	41.69
===== 607-53148		Fence CL (48 In)		Lin Foot	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	475.00	20.00	21.35	15.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			475.00	20.00	21.35	15.50
	WEIGHTED AVERAGE FOR THE YEAR			475.00	20.00	21.35	15.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 429

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-53160	Fence CL (60 In)		Lin Foot	=====		
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	96.00	15.00	31.25	30.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		96.00	15.00	31.25	30.00
FBR0142-055 CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	121.00	42.80	81.03	90.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		121.00	42.80	81.03	90.00
		WEIGHTED AVERAGE FOR THE YEAR		217.00	30.50	69.03	63.46
=====	607-53161	Fence CL (Spec) (60 In)		Lin Foot	=====		
FBR600-417 CC 2873-171		US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R	12/18/14	691.00	85.00	29.02	33.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		691.00	85.00	29.02	33.00
		WEIGHTED AVERAGE FOR THE YEAR		691.00	85.00	29.02	33.00
=====	607-53172	Fence CL (72 In)		Lin Foot	=====		
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	3,828.00	42.00	8.38	7.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,828.00	42.00	8.38	7.40
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	285.00	40.00	26.62	24.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		285.00	40.00	26.62	24.50
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	1,740.00	17.50	17.85	17.85
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,740.00	17.50	17.85	17.85
		WEIGHTED AVERAGE FOR THE YEAR		5,853.00	34.62	10.36	11.34



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 430

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-53185		Fence CL (Spec) (84 In)		Lin Foot	=====		
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	466.00	75.00	100.03	110.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		466.00	75.00	100.03	110.00
		WEIGHTED AVERAGE FOR THE YEAR		466.00	75.00	100.03	110.00
===== 607-53189		Fence (CL) (Spec) (88 In)		Lin Foot	=====		
FBR120A-011		SH 120 MP 0.165	07/17/14	364.00	50.00	140.83	145.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		364.00	50.00	140.83	145.00
		WEIGHTED AVERAGE FOR THE YEAR		364.00	50.00	140.83	145.00
===== 607-53191		Fence CL (Spec) (92 In)		Lin Foot	=====		
FBR0761-211 NHPP0402-087		I-76 OVER UPRR EAST OF US-85 US40 STEAMBOAT MP 130.7 TO 13	05/08/14 06/05/14	2,367.00 284.00	90.00 90.00	57.38 109.00	55.00 109.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,651.00	90.00	58.25	60.78
FBR0505-045 BR050A-021		ON US 50 AT MP 445.848 AND MP US 50 # GRANADA EAST AND WEST	07/17/14	646.00	60.00	94.83	89.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		646.00	60.00	94.83	89.50
		WEIGHTED AVERAGE FOR THE YEAR		3,297.00	84.12	62.02	66.41
===== 607-53196		Fence CL (96 In)		Lin Foot	=====		
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2,123.00	45.00	28.11	21.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,123.00	45.00	28.11	21.75
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1,161.00	100.00	20.25	17.35

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 431

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-53196	Fence CL (96 In)		Lin Foot	=====		
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,161.00	100.00	20.25	17.35
	WEIGHTED AVERAGE FOR THE YEAR			3,284.00	64.44	26.24	20.19
=====	607-53197	Fence CL (Spec) (96 In)		Lin Foot	=====		
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	175.00	150.00	36.19	40.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			175.00	150.00	36.19	40.00
	WEIGHTED AVERAGE FOR THE YEAR			175.00	150.00	36.19	40.00
=====	607-53220	Fence CL (120 In)		Lin Foot	=====		
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	138.00	50.00	89.53	40.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			138.00	50.00	89.53	40.00
	WEIGHTED AVERAGE FOR THE YEAR			138.00	50.00	89.53	40.00
=====	607-55030	Mesh Post		Each	=====		
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	30.00	4500.00	4798.05	4664.14
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			30.00	4500.00	4798.05	4664.14
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	2.00	4500.00	8533.33	8500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	4500.00	8533.33	8500.00
	WEIGHTED AVERAGE FOR THE YEAR			32.00	4500.00	5031.50	4903.88
=====	607-55031	Mesh Post (Spec)		Each	=====		
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	43.00	2500.00	3269.77	2919.30
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			43.00	2500.00	3269.77	2919.30
	WEIGHTED AVERAGE FOR THE YEAR			43.00	2500.00	3269.77	2919.30

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 432

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-55040	Mesh Anchor		Each	=====	=====	=====
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	30.00	275.00	450.00	450.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		30.00	275.00	450.00	450.00
		WEIGHTED AVERAGE FOR THE YEAR		30.00	275.00	450.00	450.00
=====	607-55050	Mesh Anchor (Spec)		Each	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	40.00	963.06	1393.02	1393.02
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	963.06	1393.02	1393.02
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	35.00	1200.00	1375.54	1311.63
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		35.00	1200.00	1375.54	1311.63
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	155.00	950.00	949.80	699.60
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		155.00	950.00	949.80	699.60
		WEIGHTED AVERAGE FOR THE YEAR		230.00	990.31	1087.01	913.33
=====	607-55060	Mesh Pin		Each	=====	=====	=====
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	20.00	130.00	276.03	452.05
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	130.00	276.03	452.05
		WEIGHTED AVERAGE FOR THE YEAR		20.00	130.00	276.03	452.05
=====	607-55100	Wire Mesh		Sq Foot	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	56,880.00	3.90	3.49	3.49
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		56,880.00	3.90	3.49	3.49

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 433

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-55100	Wire Mesh		Sq Foot	=====		
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	20,750.00	2.32	3.00	3.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	10,200.00	3.50	3.95	3.59
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		30,950.00	2.71	3.56	3.19
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	119,975.00	3.00	2.22	2.29
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	57,300.00	5.00	6.16	5.82
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		177,275.00	3.65	3.87	3.43
		WEIGHTED AVERAGE FOR THE YEAR		265,105.00	3.59	3.79	3.42
=====	607-55101	Cable Net (1/2 In)		Sq Foot	=====		
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	38,000.00	14.00	13.23	11.68
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		38,000.00	14.00	13.23	11.68
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	1,800.00	15.00	28.00	28.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,800.00	15.00	28.00	28.00
		WEIGHTED AVERAGE FOR THE YEAR		39,800.00	14.05	13.89	12.42
=====	607-55102	Cable Net (5/16 In)		Sq Foot	=====		
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	20,750.00	6.22	3.00	3.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20,750.00	6.22	3.00	3.00
		WEIGHTED AVERAGE FOR THE YEAR		20,750.00	6.22	3.00	3.00
=====	607-55103	Cable Net (Spec)		Sq Foot	=====		
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	9,600.00	7.00	8.77	8.53
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,600.00	7.00	8.77	8.53
		WEIGHTED AVERAGE FOR THE YEAR		9,600.00	7.00	8.77	8.53

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 434

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-56001	Fence (Animal Protect)		Lin Foot	=====		
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	130.00	8.00	6.25	6.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		130.00	8.00	6.25	6.00
FBR0142-055 CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	750.00	8.70	8.91	10.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		750.00	8.70	8.91	10.00
BR0063-042		US 6 MM 148-149	12/11/14	250.00	6.00	11.73	11.42
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		250.00	6.00	11.73	11.42
		WEIGHTED AVERAGE FOR THE YEAR		1,130.00	8.02	9.34	9.85
=====	607-60002	Game Ramp		Each	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	59.00	8000.00	9760.00	12500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		59.00	8000.00	9760.00	12500.00
		WEIGHTED AVERAGE FOR THE YEAR		59.00	8000.00	9760.00	12500.00
=====	607-60109	8 Foot Gate (Spec)		Each	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	6.00	1500.00	1420.00	1400.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	1500.00	1420.00	1400.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1500.00	1420.00	1400.00
=====	607-60112	12 Ft Gate		Each	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	943.10	943.20	943.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	943.10	943.20	943.20
		WEIGHTED AVERAGE FOR THE YEAR		1.00	943.10	943.20	943.20

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 435

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-60116		16 Ft Gate		Each			
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	6.00	400.00	407.33	630.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	400.00	407.33	630.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	1.00	700.00	1405.39	1200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	700.00	1405.39	1200.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	2.00	1000.00	535.00	535.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1000.00	535.00	535.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	566.67	584.31	672.22
===== 607-60117		16 Ft Gate (Spec)		Each			
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	5.00	2000.00	2030.00	2050.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	2000.00	2030.00	2050.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	2000.00	2030.00	2050.00
===== 607-60120		20 Ft Gate		Each			
FBR120A-011		SH 120 MP 0.165	07/17/14	1.00	750.00	686.83	655.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	750.00	686.83	655.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	17.00	700.00	372.00	375.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17.00	700.00	372.00	375.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	702.78	382.73	390.56

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 436

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-60121	20 Ft Gate (Spec)		Each	=====	=====	=====
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	45.00	1000.00	1960.00	2000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		45.00	1000.00	1960.00	2000.00
		WEIGHTED AVERAGE FOR THE YEAR		45.00	1000.00	1960.00	2000.00
=====	607-60203	3 Ft Gate S (CL)		Each	=====	=====	=====
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	1.00	200.00	210.00	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	200.00	210.00	200.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	200.00	210.00	200.00
=====	607-60208	8 Ft Gate S (CL)		Each	=====	=====	=====
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	2.00	250.00	300.00	300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	250.00	300.00	300.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	250.00	300.00	300.00
=====	607-60212	12 Ft Gate S (CL)		Each	=====	=====	=====
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	2.00	1200.00	1415.00	1415.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1200.00	1415.00	1415.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1200.00	1415.00	1415.00
=====	607-60220	20 Ft Gate S (CL)		Each	=====	=====	=====
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2.00	1500.00	1618.52	1500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1500.00	1618.52	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1500.00	1618.52	1500.00
=====	607-60274	24 Ft Gate D (CL)		Each	=====	=====	=====
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	2.00	2500.00	1246.55	1177.25

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 437

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-60274	24 Ft Gate D (CL)		Each			
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	2500.00	1816.75	1910.90
		WEIGHTED AVERAGE FOR THE YEAR		2.00	2500.00	1816.75	1910.90
=====	607-60324	24 Ft Gate Twin		Each			
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	3.00	500.00	2745.75	1602.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	500.00	2745.75	1602.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	500.00	2745.75	1602.00
=====	607-60424	24 Ft Gate Twin (Spec)		Each			
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	1.00	3000.00	3808.33	3200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	3000.00	3808.33	3200.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	3000.00	3808.33	3200.00
=====	607-60514	14 Ft Gate (Spec)		Each			
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	2.00	700.00	1900.00	2000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	700.00	1900.00	2000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	700.00	1900.00	2000.00
=====	607-60524	24 Ft Gate (Spec)		Each			
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	4.00	1200.00	2640.00	2700.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1200.00	2640.00	2700.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1200.00	2640.00	2700.00
=====	607-60620	Road Closure Gate		Each			
ER0242-062		US 24 MP 285-303.8	07/17/14	17.00	4000.00	11535.87	7478.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17.00	4000.00	11535.87	7478.00
		WEIGHTED AVERAGE FOR THE YEAR		17.00	4000.00	11535.87	7478.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 438

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-60625	Road Closure Gate (Install Only)		Each	=====	=====	=====
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	2.00	2475.00	7500.00	7500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	2475.00	7500.00	7500.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	2475.00	7500.00	7500.00
=====	608-00000	Conc Sidewalk		Sq Yard	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	380.00	50.00	44.00	53.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	424.00	80.00	63.33	63.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	174.00	35.00	35.36	36.75
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	541.00	35.00	35.60	34.30
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	421.00	55.00	46.25	41.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	318.00	40.00	60.33	65.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	61.00	45.00	82.71	82.71
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,319.00	50.27	46.01	49.50
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	21.00	40.00	109.38	150.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	24.00	40.00	64.67	45.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	518.00	48.00	53.25	75.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	20.00	45.00	55.28	45.22
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1,712.00	35.00	34.11	43.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,295.00	38.12	37.78	51.61
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	41.00	60.00	50.00	50.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	10.00	40.00	85.43	86.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		51.00	56.08	61.62	57.06
NH 2851-008		Conejos County, on US 285 in	11/20/14	2,044.00	40.00	47.92	39.50
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	298.00	32.50	50.17	58.80
STA0661-013		SH66: US 287 TO I-25	12/18/14	44.00	40.00	91.79	105.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,386.00	39.06	47.57	34.00
		WEIGHTED AVERAGE FOR THE YEAR		7,051.00	42.56	45.96	38.33

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 439

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-00003	Conc Sidewalk (Fast Track)		Sq Yard	=====		
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	33.00	150.00	140.00	80.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		33.00	150.00	140.00	80.00
		WEIGHTED AVERAGE FOR THE YEAR		33.00	150.00	140.00	80.00
=====	608-00005	Conc Sidewalk (Spec)		Sq Yard	=====		
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	280.00	143.34	140.02	140.02
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	4,170.00	131.78	131.78	131.78
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,450.00	132.51	132.30	132.30
		WEIGHTED AVERAGE FOR THE YEAR		4,450.00	132.51	132.30	132.30
=====	608-00006	Conc Sidewalk (6 In)		Sq Yard	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	365.00	60.00	54.50	63.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2,374.00	54.10	55.64	55.64
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2,924.00	39.00	41.12	35.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,663.00	46.68	43.62	45.46
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2,563.00	25.00	35.56	38.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2,612.00	35.00	54.67	42.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1,688.00	62.00	69.02	61.60
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1,185.00	50.00	71.25	71.25
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	104.00	55.00	51.38	44.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8,152.00	39.88	51.23	49.09
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1,389.00	34.00	40.81	49.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	808.00	35.00	36.85	38.50
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	20.00	65.00	65.00	65.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1,162.00	50.00	52.25	46.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 440

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-00006	Conc Sidewalk (6 In)		Sq Yard	=====		
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	135.00	43.60	38.40	38.40
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	242.00	30.00	48.76	51.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1,223.00	30.82	30.82	30.82
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	4,354.00	42.00	38.77	35.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,333.00	39.50	39.92	38.74
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	100.00	80.00	146.60	95.10
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	47.00	60.00	137.00	124.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	1,746.00	35.00	42.60	35.15
FBRR600-417		US287(FEDERAL BLVD)OVER BNSF/	12/18/14	1,222.00	40.00	41.91	35.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,115.00	38.78	45.03	38.36
		WEIGHTED AVERAGE FOR THE YEAR		26,263.00	41.08	44.39	43.35
=====	608-00010	Conc Curb Ramp		Sq Yard	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	247.00	85.00	122.50	90.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	278.00	157.36	111.74	111.74
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	372.00	100.00	98.18	95.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	152.00	100.00	122.92	135.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	125.00	140.00	192.99	145.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	56.00	120.00	113.36	95.40
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	75.00	130.00	133.25	170.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	126.00	150.00	111.40	105.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	156.00	115.00	107.64	107.64
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,587.00	118.43	120.72	110.52
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	200.00	90.00	124.84	125.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	629.00	70.00	166.00	125.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	55.00	110.00	94.38	130.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	260.00	105.00	108.91	99.19
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	30.00	110.00	146.33	140.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	887.00	135.00	150.80	134.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	83.00	90.00	140.25	103.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	66.00	100.00	66.34	54.26
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	330.00	150.00	111.00	111.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 441

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-00010	Conc Curb Ramp		Sq Yard	=====	=====	=====
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	63.00	133.00	153.00	126.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	77.00	125.00	149.40	330.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,680.00	111.94	144.12	127.51
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	270.00	106.00	116.50	125.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	155.00	100.00	105.00	105.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	44.00	150.00	162.37	165.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	226.00	90.00	138.68	130.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	34.00	106.28	87.20	87.20
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	70.00	114.45	114.45	114.45
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	184.00	120.00	118.90	125.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		983.00	106.58	122.17	122.73
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	18.00	130.00	313.69	325.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	436.00	147.00	138.12	128.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	43.00	200.00	264.00	228.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	23.00	104.50	85.37	72.50
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	85.00	165.00	158.40	109.20
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	243.00	125.00	98.57	86.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	12.00	120.00	177.66	140.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		860.00	143.34	132.91	118.33
		WEIGHTED AVERAGE FOR THE YEAR		6,110.00	117.18	133.04	120.93
=====	608-00011	Curb Ramp (Fast Track)		Sq Yard	=====	=====	=====
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	88.00	216.00	207.50	265.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		88.00	216.00	207.50	265.00
		WEIGHTED AVERAGE FOR THE YEAR		88.00	216.00	207.50	265.00
=====	608-00012	Curb Ramp (Spec)		Sq Yard	=====	=====	=====
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	84.00	110.30	113.58	74.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 442

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-00012	Curb Ramp (Spec)		Sq Yard	=====		
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		84.00	110.30	113.58	74.00
		WEIGHTED AVERAGE FOR THE YEAR		84.00	110.30	113.58	74.00
=====	608-00015	Detectable Warnings		Sq Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	479.00	50.00	67.50	53.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	298.00	65.00	34.64	35.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	190.00	60.00	27.17	10.50
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	395.00	45.00	37.39	37.39
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,362.00	53.23	43.08	38.61
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	324.00	53.00	59.33	62.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	20.00	75.00	60.23	65.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	350.00	35.00	62.03	49.59
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	152.00	55.00	55.29	45.22
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	334.00	50.00	56.75	56.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,180.00	47.44	59.62	54.72
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	80.00	100.00	60.02	40.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	71.00	65.00	75.00	75.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	689.00	35.00	28.50	12.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	28.00	56.14	57.02	57.02
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		868.00	44.13	37.40	21.19
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	44.00	82.00	146.32	61.90
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	58.00	34.00	80.52	76.25
STA0661-013		SH66: US 287 TO I-25	12/18/14	36.00	70.00	78.02	75.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		138.00	58.70	96.33	71.35
		WEIGHTED AVERAGE FOR THE YEAR		3,548.00	49.29	51.20	40.98

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 443

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-00016	Inst Detectable Warnings		Sq Foot	=====		
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	210.00	36.00	58.83	40.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		210.00	36.00	58.83	40.00
		WEIGHTED AVERAGE FOR THE YEAR		210.00	36.00	58.83	40.00
=====	608-00026	Conc Bikeway (6 In)		Sq Yard	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1,035.00	50.00	47.05	42.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	3,192.00	40.00	36.80	47.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,227.00	42.45	38.98	46.00
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	522.00	75.00	42.75	53.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1,186.00	33.79	30.57	30.57
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,708.00	46.38	38.95	37.43
		WEIGHTED AVERAGE FOR THE YEAR		5,935.00	43.58	38.97	43.53
=====	608-00050	Brick Pavers		Sq Foot	=====		
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	284.00	40.00	33.79	58.95
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		284.00	40.00	33.79	58.95
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	30.00	16.35	14.53	14.53
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		30.00	16.35	14.53	14.53
		WEIGHTED AVERAGE FOR THE YEAR		314.00	37.74	33.54	54.71
=====	608-00100	Reinf Grass/Conc Pvmt		Sq Yard	=====		
STM0242-063		US 24 DEBRIS BASIN	05/15/14	380.00	150.00	150.50	183.08
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		380.00	150.00	150.50	183.08

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 444

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-00100	Reinf Grass/Conc Pvmt		Sq Yard	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	2,023.00	130.00	109.20	95.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,023.00	130.00	109.20	95.00
		WEIGHTED AVERAGE FOR THE YEAR		2,403.00	133.16	113.38	108.93
=====	608-00350	Conc Sidewalk (C)		Sq Yard	=====		
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	6.00	75.00	435.00	370.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	75.00	435.00	370.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	75.00	435.00	370.00
=====	608-01500	Bitum Bikeway		Ton	=====		
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	71.00	100.00	137.00	135.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		71.00	100.00	137.00	135.00
		WEIGHTED AVERAGE FOR THE YEAR		71.00	100.00	137.00	135.00
=====	608-01550	Place Asph Millings		Sq Yard	=====		
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	139.00	4.00	8.75	10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		139.00	4.00	8.75	10.00
		WEIGHTED AVERAGE FOR THE YEAR		139.00	4.00	8.75	10.00
=====	608-01600	Aggregate Walkway		Sq Yard	=====		
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	266.00	8.99	14.75	14.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		266.00	8.99	14.75	14.75
		WEIGHTED AVERAGE FOR THE YEAR		266.00	8.99	14.75	14.75

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 445

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-10000	Sidewalk Drain		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	14.00	290.00	302.50	305.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	43.00	225.00	452.21	405.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		57.00	240.96	415.44	380.44
		WEIGHTED AVERAGE FOR THE YEAR		57.00	240.96	415.44	380.44
=====	608-10010	Sidewalk Drain		Each	=====		
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1.00	1800.00	4650.35	6400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1800.00	4650.35	6400.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	2200.00	2950.00	950.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2200.00	2950.00	950.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	1.00	7500.00	7520.98	4802.10
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	7500.00	7520.98	4802.10
		WEIGHTED AVERAGE FOR THE YEAR		3.00	3833.33	6024.50	4050.70
=====	609-20000	Curb Ty 2 B (Spec)		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	271.00	28.92	21.00	21.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		271.00	28.92	21.00	21.00
		WEIGHTED AVERAGE FOR THE YEAR		271.00	28.92	21.00	21.00
=====	609-20010	Curb Ty 2 B		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	2,389.00	25.00	20.00	26.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 446

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-20010	Curb Ty 2 B		Lin Foot	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	628.00	17.63	20.45	20.45
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	4,983.00	18.00	15.68	16.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	49.00	17.00	17.96	15.01
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	27.00	23.00	60.29	52.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	24.00	25.00	29.46	29.46
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8,100.00	20.07	16.57	19.45
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	215.00	20.00	19.63	23.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	33.00	17.00	24.26	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		248.00	19.60	20.49	26.59
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	23.00	17.00	33.04	63.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		23.00	17.00	33.04	63.00
		WEIGHTED AVERAGE FOR THE YEAR		8,371.00	20.04	17.31	19.87
=====	609-20011	Curb Ty 2 M		Lin Foot	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	198.00	30.00	25.00	32.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	26.00	25.00	26.97	28.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	697.00	14.00	18.08	17.15
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		921.00	17.75	18.72	20.65
		WEIGHTED AVERAGE FOR THE YEAR		921.00	17.75	21.61	21.68
=====	609-21010	C and G Ty 2 I-B		Lin Foot	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	94.00	35.00	30.25	35.50
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2,199.00	17.60	24.40	24.40
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	82.00	25.00	20.51	15.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	235.00	25.00	31.50	26.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	38.00	25.00	38.12	40.00
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	3,673.00	16.00	15.30	16.50
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	160.00	25.00	44.65	27.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,481.00	17.53	18.35	20.19

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 447

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 609-21010		C and G Ty 2 I-B		Lin Foot	=====		
	SHE0063-034	SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	139.00	25.00	31.40	32.50
	FSA 0252-420	I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1,473.00	14.00	13.70	16.00
	FSA088A-030	ARAP (SH88) RESURF & INT IMPR	04/10/14	2,343.00	12.00	32.92	16.00
	STA050A-024	US 50A, CANON CITY 1ST TO DOZ	04/10/14	92.00	14.00	28.89	24.25
	STA 133A-039	SH 133 SAFETY IMPROVEMENTS -	04/17/14	2,374.00	30.00	30.38	30.50
	SHE012A-045	SH12 FROM MP 0 TO MP 70.49	05/08/14	603.00	18.00	21.13	23.00
	STA 1211-083	WADSWORTH BLVD (SH 121): PARK	05/29/14	49.00	30.00	30.72	25.12
	NHPP0402-087	US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1,577.00	17.00	36.25	36.25
	SH00252-430	SOUTH NEVADA AVENUE & I25 RAM	06/12/14	399.00	20.00	24.00	23.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,049.00	18.99	26.51	24.49
	FBR0142-055	SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	2,272.00	20.00	15.95	15.00
	CC0142-064	SH14 BRIDGE BETWEEN RIVERSIDE					
	STM086A-052	SH-86 FROM I-25 TO WOODLANDS	07/17/14	1,797.00	16.00	16.50	15.00
	NH2873-175	US287 RESURFACING 29TH ST-SH3	07/17/14	252.00	20.00	30.00	30.00
	SHE2873-167	FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	15,911.00	13.00	15.77	17.50
	SHE088A-034	SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	125.00	30.00	29.35	30.00
	IM0252-414	AT THE INTERSECTION OF I-25 A	08/21/14	2,288.00	13.00	16.08	14.00
	NHPP 0703-392	TWIN TUNNELS WIDENING CONST-P	08/25/14	670.00	17.44	16.21	16.21
	NHPP0212-007	SH 21 POWERS BLVD., & OLD RAN	08/28/14	410.00	12.00	21.54	21.00
	STA1281-012	120TH AVE CONNECTION-PHASE II	09/18/14	6,152.00	18.00	15.27	16.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		29,877.00	14.96	15.79	16.86
	NH 2851-008	Conejos County, on US 285 in	11/20/14	44.00	35.00	34.72	38.00
	STL 0853-081	US 85 Evans and SH 52 Ft Lupt	12/11/14	1,095.00	18.00	21.15	25.25
	FBRR600-417	US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	2,636.00	15.00	18.14	18.00
	CC 2873-171	US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,775.00	16.10	21.92	15.70
		WEIGHTED AVERAGE FOR THE YEAR		49,182.00	16.13	18.82	18.39
===== 609-21011		C and G Ty 2 I-M		Lin Foot	=====		
	STA 133A-039	SH 133 SAFETY IMPROVEMENTS -	04/17/14	61.00	240.00	31.85	24.25

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 448

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-21011	C and G Ty 2 I-M		Lin Foot	=====		
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	5,769.00	20.00	25.03	30.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	68.00	28.00	36.25	36.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,898.00	22.37	25.12	30.01
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	277.00	12.00	23.35	30.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		277.00	12.00	23.35	30.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	90.00	16.00	47.38	43.50
STA0661-013		SH66: US 287 TO I-25	12/18/14	26.00	10.00	49.36	38.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		116.00	14.66	47.90	42.38
		WEIGHTED AVERAGE FOR THE YEAR		6,291.00	21.77	25.37	30.24
=====	609-21013	C and G Ty 2 I-M (Spec)		Lin Foot	=====		
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	362.00	35.00	37.03	35.25
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	255.00	23.00	22.38	24.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		617.00	30.04	31.75	30.60
		WEIGHTED AVERAGE FOR THE YEAR		617.00	30.04	31.75	30.60
=====	609-21020	C and G Ty 2 II-B		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	2,837.00	35.00	26.25	36.50
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	3,927.00	19.33	30.31	30.31
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	2,081.00	28.00	25.67	27.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	5,985.00	15.00	17.87	16.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	605.00	20.00	17.78	15.01
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	3,286.00	22.00	17.01	16.75
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	412.00	20.00	37.21	29.50
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	98.00	25.00	55.52	55.52
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19,231.00	21.75	20.72	23.72
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	22,228.00	12.00	12.73	16.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 449

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-21020	C and G Ty 2 II-B		Lin Foot	=====	=====	=====
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	5,284.00	16.00	36.83	18.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	701.00	17.00	22.48	25.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	128.00	24.00	24.67	22.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	2,902.00	35.00	33.70	35.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	798.00	30.00	23.00	24.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	1,307.00	18.00	35.63	29.14
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	9,960.00	25.00	36.00	36.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	577.00	20.00	27.50	23.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2,166.00	20.00	21.17	47.90
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		46,051.00	17.79	19.40	24.25
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1,941.00	25.00	18.03	18.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	19,480.00	15.00	14.75	15.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	2,227.00	30.00	21.00	21.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	68.00	25.00	31.60	32.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	2,379.00	17.00	17.37	15.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	407.00	18.80	17.78	17.78
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	257.00	14.00	25.58	25.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	277.00	16.70	16.70	16.70
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	6,259.00	19.00	17.80	21.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		33,295.00	17.55	16.23	17.01
NH 2851-008		Conejos County, on US 285 in	11/20/14	4,020.00	21.00	25.10	23.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	148.00	28.00	55.50	46.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	435.00	13.00	25.35	22.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	5,274.00	22.00	20.64	22.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	5,047.00	20.00	24.31	27.45
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	2,957.00	15.00	20.65	20.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17,881.00	19.88	25.64	19.72
		WEIGHTED AVERAGE FOR THE YEAR		116,458.00	18.70	20.88	21.11
=====	609-21021	C and G Ty 2 II-M		Lin Foot	=====	=====	=====
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	30.00	23.00	30.38	40.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30.00	23.00	30.38	40.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 450

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 609-21021		C and G Ty 2 II-M		Lin Foot	=====		
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	2,149.00	25.00	19.09	16.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	54.00	30.00	23.88	26.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,203.00	25.12	19.21	16.25
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	45.00	35.00	35.00	35.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		45.00	35.00	35.00	35.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1,653.00	19.00	21.43	16.35
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,653.00	19.00	21.43	16.35
		WEIGHTED AVERAGE FOR THE YEAR		3,931.00	22.64	20.48	16.69
===== 609-21023		C and G Ty 2 II-B (Spec)		Lin Foot	=====		
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	213.00	23.40	28.00	23.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		213.00	23.40	28.00	23.00
		WEIGHTED AVERAGE FOR THE YEAR		213.00	23.40	28.00	23.00
===== 609-21110		C & G Ty 2 I-B (Spec)		Lin Foot	=====		
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	89.00	23.80	25.00	23.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		89.00	23.80	25.00	23.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	740.00	17.00	22.25	24.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		740.00	17.00	22.25	24.00
		WEIGHTED AVERAGE FOR THE YEAR		829.00	17.73	22.45	23.89

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 451

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-21900	C and G Ty 2 (Spec)		Lin Foot	=====		
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	308.00	25.00	55.52	55.52
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		308.00	25.00	55.52	55.52
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	2,238.00	45.00	31.29	21.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,238.00	45.00	31.29	21.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	130.00	24.00	37.00	37.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		130.00	24.00	37.00	37.00
FBRR600-417 CC 2873-171		US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R	12/18/14	231.00	25.00	21.89	19.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		231.00	25.00	21.89	19.00
		WEIGHTED AVERAGE FOR THE YEAR		2,907.00	40.35	31.25	25.21
=====	609-23000	Gutter (Special)		Lin Foot	=====		
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	334.00	50.00	70.80	74.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		334.00	50.00	70.80	74.80
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	406.00	55.00	52.20	48.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		406.00	55.00	52.20	48.00
		WEIGHTED AVERAGE FOR THE YEAR		740.00	52.74	59.89	60.10
=====	609-24002	Gutter Ty 2 (2 Ft)		Lin Foot	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	273.00	18.00	30.07	41.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 452

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-24002	Gutter Ty 2 (2 Ft)		Lin Foot	=====	=====	=====
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	73.00	30.00	32.53	34.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	260.00	17.00	24.69	16.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		606.00	19.02	28.87	29.43
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	552.00	20.00	19.48	19.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	9.00	20.50	43.00	48.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	299.00	25.00	23.72	45.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		860.00	21.74	22.23	28.62
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	276.00	20.00	26.00	26.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	72.00	14.72	13.19	13.19
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	359.00	30.00	20.96	18.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		707.00	24.54	21.25	20.63
		WEIGHTED AVERAGE FOR THE YEAR		2,173.00	21.89	23.60	26.25
=====	609-24003	Gutter Ty 2 (3 Ft)		Lin Foot	=====	=====	=====
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	283.00	20.00	27.78	32.15
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	340.00	32.00	28.43	28.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		623.00	26.55	28.30	29.89
		WEIGHTED AVERAGE FOR THE YEAR		623.00	26.55	28.67	28.24
=====	609-24004	Gutter Ty 2 (4 Ft)		Lin Foot	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	10.00	65.02	49.61	49.61
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	38.00	50.00	56.22	60.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		48.00	53.13	55.94	57.83
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	64.00	35.00	30.80	35.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 453

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 609-24004		Gutter Ty 2 (4 Ft)		Lin Foot	=====	=====	=====
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	37.00	50.00	52.00	52.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		101.00	40.50	35.55	41.23
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	41.00	35.00	40.00	40.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	103.00	33.00	31.22	30.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		144.00	33.57	31.69	32.85
NH 2851-008		Conejos County, on US 285 in	11/20/14	204.00	30.00	35.13	28.50
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	610.00	30.00	36.16	36.55
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		814.00	30.00	36.04	34.53
		WEIGHTED AVERAGE FOR THE YEAR		1,107.00	32.42	36.24	35.93
===== 609-24006		Gutter Ty 2 (6 Ft)		Lin Foot	=====	=====	=====
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	67.00	60.00	79.66	80.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		67.00	60.00	79.66	80.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	30.00	34.00	46.37	76.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		30.00	34.00	46.37	76.00
		WEIGHTED AVERAGE FOR THE YEAR		97.00	51.96	68.24	78.76
===== 609-24008		Gutter Ty 2 (8 Ft)		Lin Foot	=====	=====	=====
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	55.00	55.00	51.38	41.81
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		55.00	55.00	51.38	41.81
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	67.00	50.00	52.91	65.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 454

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== FSA088A-030	609-24008	Gutter Ty 2 (8 Ft) ARAP (SH88) RESURF & INT IMPR	04/10/14	Lin Foot 143.00	37.00	67.67	38.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		210.00	41.15	61.20	46.61
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	171.00	38.00	44.91	37.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		171.00	38.00	44.91	37.50
		WEIGHTED AVERAGE FOR THE YEAR		436.00	41.66	52.05	43.80
===== STL 0853-081	609-24010	Gutter Ty 2 (10 Ft) US 85 Evans and SH 52 Ft Lupt	12/11/14	Lin Foot 73.00	125.00	93.72	80.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		73.00	125.00	93.72	80.25
		WEIGHTED AVERAGE FOR THE YEAR		73.00	125.00	93.72	80.25
===== STU0404-054	609-31020	C and G Ty 2 II-B (Fast Track) US40 - MP296 TO MP298 - FEDER	07/24/14	Lin Foot 170.00	96.00	54.50	34.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		170.00	96.00	54.50	34.00
		WEIGHTED AVERAGE FOR THE YEAR		170.00	96.00	54.50	34.00
===== NH 1602-134	609-40010	Curb Ty 4 B US 160/US 550 CONC PAVING	01/09/14	Lin Foot 85.00	17.00	24.25	18.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		85.00	17.00	24.25	18.50
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	285.00	13.00	17.58	18.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		285.00	13.00	17.58	18.00
		WEIGHTED AVERAGE FOR THE YEAR		370.00	13.92	18.45	18.11

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 455

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-40011	Curb Ty 4 M		Lin Foot	=====		
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	4,301.00	13.00	9.04	8.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,301.00	13.00	9.04	8.50
		WEIGHTED AVERAGE FOR THE YEAR		4,301.00	13.00	9.04	8.50
=====	609-40110	Curb Median Ty 4 B		Lin Foot	=====		
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	342.00	30.00	13.03	15.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		342.00	30.00	13.03	15.25
		WEIGHTED AVERAGE FOR THE YEAR		342.00	30.00	13.03	15.25
=====	609-60011	Curb Ty 6 M		Lin Foot	=====		
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	1,975.00	10.00	10.23	6.00
IM0252-426		I-25 PINON N (MP 108 - MP 119)	03/06/14	20,176.00	6.00	10.61	9.46
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	450.00	20.00	15.02	16.04
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	629.00	25.00	13.06	12.85
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		23,230.00	7.13	10.65	9.39
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	4,407.00	10.00	8.15	6.25
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	250.00	15.00	26.07	30.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	160.00	8.00	26.47	23.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	88.00	15.00	12.37	13.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	341.00	9.45	15.75	15.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,246.00	10.23	10.16	8.62
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	1,925.00	8.00	12.88	14.71
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	1,806.00	11.00	9.30	8.90
BR050A-021		US 50 # GRANADA EAST AND WEST					
FBR120A-011		SH 120 MP 0.165	07/17/14	84.00	20.00	32.00	32.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	36.00	12.00	15.50	15.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,851.00	9.71	11.36	12.37

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 456

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-60011	Curb Ty 6 M		Lin Foot	=====		
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	220.00	10.00	32.74	40.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	15.00	90.00	159.03	158.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	240.00	7.00	17.50	25.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	100.00	70.00	56.38	60.50
BR0063-042		US 6 MM 148-149	12/11/14	211.00	20.00	25.96	25.59
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		786.00	20.93	33.44	36.41
		WEIGHTED AVERAGE FOR THE YEAR		33,113.00	8.24	11.12	10.25
=====	609-60900	Curb Ty 6 M Special		Lin Foot	=====		
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	578.00	12.00	18.57	13.20
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		578.00	12.00	18.57	13.20
		WEIGHTED AVERAGE FOR THE YEAR		578.00	12.00	18.57	13.20
=====	609-70030	Tall Curb (Style CA)		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	2,704.00	62.00	70.00	65.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,704.00	62.00	70.00	65.00
		WEIGHTED AVERAGE FOR THE YEAR		2,704.00	62.00	70.00	65.00
=====	609-70031	Tall Curb (Style CC)		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	320.00	53.00	72.00	54.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		320.00	53.00	72.00	54.00
		WEIGHTED AVERAGE FOR THE YEAR		320.00	53.00	72.00	54.00
=====	609-71000	Curb (Special)		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	164.00	25.00	28.00	26.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 457

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 609-71000		Curb (Special)		Lin Foot			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	138.00	18.74	69.79	69.79
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		302.00	22.14	40.38	46.01
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	29.00	33.00	50.50	36.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		29.00	33.00	50.50	36.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	23.00	97.00	57.50	50.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23.00	97.00	57.50	50.00
		WEIGHTED AVERAGE FOR THE YEAR		354.00	27.89	42.79	45.45
===== 610-00010		Median Cover Mat1 (Dec)		Sq Foot			
FBR600-417 CC 2873-171		US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R	12/18/14	8,211.00	15.00	7.17	6.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8,211.00	15.00	7.17	6.00
		WEIGHTED AVERAGE FOR THE YEAR		8,211.00	15.00	7.17	6.00
===== 610-00020		Median Cover (Pattern Conc)		Sq Foot			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	9,219.00	8.00	7.57	6.50
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2,342.00	9.00	7.78	7.50
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	16,899.00	6.00	6.13	6.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		28,460.00	6.89	6.86	6.43
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	3,788.00	10.00	10.00	6.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	1,670.00	10.00	10.36	12.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	820.00	12.00	8.70	5.40
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	688.00	8.00	6.49	8.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6,966.00	10.04	9.40	7.60

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 458

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 610-00020		Median Cover (Pattern Conc)		Sq Foot	=====		
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1,100.00	10.00	12.00	12.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,100.00	10.00	12.00	12.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	3,665.00	7.00	9.26	8.65
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1,312.00	9.00	8.20	7.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,977.00	7.53	9.10	8.22
		WEIGHTED AVERAGE FOR THE YEAR		41,503.00	7.58	7.61	6.99
===== 610-00024		Median Cover (4 In Pattern Conc)		Sq Foot	=====		
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	713.00	10.00	14.81	21.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		713.00	10.00	14.81	21.50
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	4,883.00	7.00	8.76	7.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,883.00	7.00	8.76	7.00
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	37,522.00	5.06	6.06	6.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	30,322.00	10.00	5.64	5.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	2,043.00	7.00	6.45	6.57
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	26,801.00	5.50	6.64	7.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		96,688.00	6.77	6.23	6.04
STA0661-013		SH66: US 287 TO I-25	12/18/14	300.00	10.00	17.71	23.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		300.00	10.00	7.57	7.09
		WEIGHTED AVERAGE FOR THE YEAR		102,584.00	6.81	6.75	6.43

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 459

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 610-00026      Median Cover (6 In Pattern Conc)      Sq Foot =====							
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	8,670.00	14.00	14.50	14.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	18,181.00	8.81	9.76	9.76
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			26,851.00	10.49	12.07	11.13
	WEIGHTED AVERAGE FOR THE YEAR			26,851.00	10.49	12.07	11.13
===== 610-00030      Median Cover Matl (Conc)      Sq Foot =====							
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	220.00	10.00	27.09	28.30
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			220.00	10.00	27.09	28.30
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	15,691.00	6.00	6.18	7.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1,138.00	7.50	11.30	5.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	9,757.00	7.00	9.73	8.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			26,586.00	6.43	7.64	7.28
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1,161.00	5.15	7.95	7.25
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	42,348.00	7.00	5.53	4.50
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	182.00	12.00	11.62	12.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			43,691.00	6.97	5.66	4.60
	WEIGHTED AVERAGE FOR THE YEAR			70,497.00	6.78	6.67	5.69
===== 610-00060      Median Cover Matl (Brick)      Sq Foot =====							
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1,126.00	20.00	20.50	20.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,126.00	20.00	20.50	20.50
	WEIGHTED AVERAGE FOR THE YEAR			1,126.00	20.00	20.50	20.50
===== 610-00100      Median Edging (Pattern Conc)      Lin Foot =====							
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1,437.00	15.58	29.50	29.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,437.00	15.58	29.50	29.50
	WEIGHTED AVERAGE FOR THE YEAR			1,437.00	15.58	29.50	29.50

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 460

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	611-00017	16 Ft Deer Gd		Each	=====	=====	=====
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	5.00	25000.00	27640.00	34000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	25000.00	27640.00	34000.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	25000.00	27640.00	34000.00
=====	611-00021	20 Ft Deer Guard		Each	=====	=====	=====
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	12.00	30000.00	36900.00	40000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	30000.00	36900.00	40000.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	30000.00	36900.00	40000.00
=====	611-00025	24 Ft Deer Gd		Each	=====	=====	=====
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	5.00	40000.00	37440.00	45000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	40000.00	37440.00	45000.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	40000.00	37440.00	45000.00
=====	611-00029	28 Ft Deer Gd		Each	=====	=====	=====
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	3.00	42000.00	44720.00	50000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	42000.00	44720.00	50000.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	42000.00	44720.00	50000.00
=====	611-00033	32 Ft Deer Gd		Each	=====	=====	=====
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	2.00	48000.00	50380.00	56000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	48000.00	50380.00	56000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	48000.00	50380.00	56000.00
=====	611-00041	40 Ft Deer Gd		Each	=====	=====	=====
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	2.00	60000.00	61240.00	68000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	60000.00	61240.00	68000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	60000.00	61240.00	68000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 461

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00001	Delin (Ty I)		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	7.00	30.00	28.16	31.00
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	141.00	20.00	16.52	16.17
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	332.00	20.00	22.13	24.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	22.00	25.00	22.25	22.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	6.00	25.00	28.42	35.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	550.00	17.50	21.89	20.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	102.00	22.00	22.47	17.55
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	51.00	25.00	26.17	30.60
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	6.00	50.00	25.65	21.44
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	435.00	20.00	21.33	24.32
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	598.00	19.00	20.53	20.06
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	27.00	22.00	50.50	25.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	50.00	20.00	21.39	22.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	264.00	18.00	14.56	14.56
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	972.00	18.00	17.58	17.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,563.00	19.01	20.46	19.75
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	30.00	20.00	19.53	18.50
NH0501-062		US 50 WHITEWATER EAST	04/03/14	12.00	25.00	22.75	23.50
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	100.00	19.00	23.17	22.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	5.00	24.00	23.00	23.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	18.00	20.00	17.05	14.16
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	208.00	21.00	22.15	20.25
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	190.00	28.00	21.50	20.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	130.00	19.00	21.84	22.30
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	6.00	5.00	45.04	35.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	127.00	19.53	21.55	18.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	646.00	20.00	18.28	20.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	499.00	21.00	22.89	23.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	20.00	23.00	28.17	21.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	52.00	42.00	33.05	49.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	15.00	22.00	54.66	65.31
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	7.00	20.00	16.25	16.25
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	10.00	10.00	25.14	27.78
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	183.00	22.05	22.05	22.05
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	199.00	30.00	35.83	29.60
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,457.00	22.21	23.54	22.58
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	17.00	20.00	21.37	21.37



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 462

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00001	Delin (Ty I)		Each	=====		
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0505-045		ON US 50 AT MP 445.848 AND MP 07/17/14	07/17/14	25.00	18.50	22.00	16.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	180.00	21.00	49.13	37.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	2.00	18.00	29.44	36.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	6.00	32.00	51.40	75.00
STR R300-191		Eagle and Routt Counties	07/31/14	13.00	25.00	30.00	30.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	3.00	5.00	38.39	55.00
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	6.00	20.00	28.72	30.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	94.00	20.00	18.37	19.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	118.00	25.34	25.71	25.71
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	4.00	20.00	34.72	18.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	91.00	22.05	22.05	22.05
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	45.00	30.00	26.04	24.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	56.00	20.00	51.00	51.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		660.00	22.27	34.99	29.57
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	60.00	35.00	27.15	28.45
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	30.00	30.00	32.05	32.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	1,070.00	25.00	31.03	28.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	310.00	22.00	25.20	28.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	113.00	20.00	18.15	15.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	10.00	32.00	27.36	28.09
BR0063-042		US 6 MM 148-149	12/11/14	30.00	30.00	30.44	22.52
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	68.00	25.00	25.87	23.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,691.00	24.69	28.26	26.92
		WEIGHTED AVERAGE FOR THE YEAR		8,371.00	21.35	23.99	22.80
=====	612-00002	Delin (Ty II)		Each	=====		
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	128.00	21.00	24.51	26.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	16.00	23.00	24.66	21.50
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	94.00	25.00	26.60	31.45
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	154.00	21.00	22.91	26.88
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	86.00	20.00	21.56	21.12
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	48.00	25.00	46.25	26.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	50.00	20.00	22.39	24.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	122.00	19.00	18.13	18.13
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	216.00	20.00	19.65	19.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		914.00	21.00	23.88	23.36

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 463

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00002		Delin (Ty II)		Each	=====	=====	=====
NH0501-062		US 50 WHITEWATER EAST	04/03/14	24.00	25.00	24.75	25.50
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	25.00	22.00	24.21	23.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	43.00	22.00	20.41	17.63
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	30.00	22.00	22.45	21.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	14.00	19.00	22.26	21.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	47.00	20.00	22.85	23.30
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	6.00	20.59	23.26	19.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	124.00	24.00	24.14	24.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	20.00	25.00	31.50	23.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	10.00	25.00	59.79	65.31
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	29.00	22.05	22.05	22.05
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	75.00	30.00	37.87	31.60
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		447.00	23.94	27.40	25.00
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	13.00	25.00	22.32	22.32
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	91.00	23.00	53.88	47.50
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	176.00	26.00	31.00	27.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	81.00	21.00	19.91	20.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	2.00	21.00	36.06	21.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	21.00	22.05	22.05	22.05
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	54.00	32.00	27.41	25.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	53.00	23.00	66.00	66.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		491.00	24.74	34.65	33.27
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	30.00	35.00	28.49	29.47
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	37.00	25.00	28.40	34.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	38.00	21.00	19.88	17.00
FRR600-417		US287(FEDERAL BLVD)OVER BNSF/	12/18/14	7.00	27.00	28.02	24.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		112.00	26.45	24.74	26.39
		WEIGHTED AVERAGE FOR THE YEAR		1,964.00	22.92	27.37	26.38
===== 612-00003		Delin (Ty III)		Each	=====	=====	=====
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	37.00	30.00	18.53	17.97

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 464

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00003	Delin (Ty III)		Each	=====	=====	=====
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	30.00	22.00	26.55	28.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	4.00	30.00	26.13	24.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	50.00	20.00	24.28	20.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	20.00	24.00	26.22	27.15
IM0252-426		I-25 PINON N (MP 108 - MP 119)	03/06/14	214.00	21.00	24.39	28.16
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	147.00	23.00	22.59	22.17
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	2.00	26.00	49.00	27.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	25.00	20.00	22.89	25.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	57.00	20.00	19.26	19.26
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	72.00	22.00	20.67	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		658.00	22.07	23.49	23.78
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1.00	25.00	20.00	18.50
NH0501-062		US 50 WHITEWATER EAST	04/03/14	11.00	40.00	26.75	27.50
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	5.00	23.00	25.24	24.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	5.00	26.00	25.83	25.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	38.00	22.00	21.48	18.74
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	25.00	28.45	21.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	17.00	26.00	23.03	22.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	6.00	30.00	25.17	19.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	47.00	21.00	24.26	24.40
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	18.00	5.00	56.88	36.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	81.00	20.09	24.87	20.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	6.00	23.00	21.20	23.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	96.00	25.00	26.22	25.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	2.00	27.00	34.17	23.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	21.00	43.00	34.05	52.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	35.00	28.00	60.52	65.31
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	8.00	25.00	22.00	22.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	2.00	25.00	58.50	72.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	37.00	22.05	22.05	22.05
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	20.00	30.00	44.01	35.70
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		457.00	24.15	29.87	28.48
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	6.00	8.00	24.04	24.04
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	17.00	24.00	24.67	19.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	6.00	28.00	50.17	27.50
STR R300-191		Eagle and Routt Counties	07/31/14	2.00	72.00	30.00	30.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 465

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00003	Delin (Ty III)		Each	=====	=====	=====
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	9.00	5.00	40.89	56.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	8.00	22.00	22.71	21.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	28.00	25.34	25.71	25.71
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	17.00	22.00	36.72	22.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	8.00	22.05	22.05	22.05
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	4.00	25.00	71.00	71.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		105.00	22.37	32.25	27.80
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	2.00	25.00	141.67	25.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	10.00	47.00	30.33	31.50
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	24.00	50.00	24.85	23.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	4.00	30.00	33.16	33.00
STA103A-002		SH103 OVERLAY MM 2-13.5	11/13/14	300.00	28.00	34.23	33.60
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	136.00	25.00	32.40	40.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	33.00	28.00	29.30	32.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	6.00	21.00	25.39	24.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	5.00	46.00	31.17	34.52
BR0063-042		US 6 MM 148-149	12/11/14	6.00	36.00	33.46	22.52
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	17.00	28.00	29.81	25.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		543.00	28.75	33.08	34.07
		WEIGHTED AVERAGE FOR THE YEAR		1,763.00	24.69	29.05	28.41
=====	612-00021	Delin (Ty I) (Barrier)		Each	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	25.00	14.00	28.30	18.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		25.00	14.00	28.30	18.40
		WEIGHTED AVERAGE FOR THE YEAR		25.00	14.00	28.30	18.40
=====	612-00022	Delin (Ty II) (Barrier)		Each	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	140.00	30.00	28.46	18.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		140.00	30.00	28.46	18.40
		WEIGHTED AVERAGE FOR THE YEAR		140.00	30.00	28.46	18.40

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 466

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00023	Delin (Ty III) (Barrier)		Each	=====		
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	128.00	30.00	27.22	31.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		128.00	30.00	27.22	31.50
		WEIGHTED AVERAGE FOR THE YEAR		128.00	30.00	27.22	31.50
=====	612-00031	Delin (Ty I) (Extra Ht)		Each	=====		
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	204.00	40.00	30.29	24.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		204.00	40.00	30.29	24.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	40.00	25.00	28.00	28.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		40.00	25.00	28.00	28.00
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	6.00	60.00	350.00	150.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	60.00	350.00	150.00
		WEIGHTED AVERAGE FOR THE YEAR		250.00	38.08	35.93	27.66
=====	612-00032	Delin (Ty II) (Extra Ht)		Each	=====		
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	7.00	50.00	32.34	26.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	50.00	32.34	26.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	50.00	32.34	26.00
=====	612-00033	Delin (Ty III) (Extra Ht)		Each	=====		
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	111.00	65.00	37.76	27.70
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		111.00	65.00	37.76	27.70
		WEIGHTED AVERAGE FOR THE YEAR		111.00	65.00	37.76	27.70

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 467

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00036		Delin (Flex) (Sq Base)		Each			
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	374.00	150.00	92.00	92.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		374.00	150.00	92.00	92.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	310.00	85.00	120.00	120.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	437.00	75.00	70.00	70.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		747.00	79.15	90.75	90.75
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	51.00	90.00	154.00	154.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		51.00	90.00	154.00	154.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	61.00	85.00	132.04	120.00
STA0661-013		SH66: US 287 TO I-25	12/18/14	250.00	75.00	134.55	120.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		311.00	76.96	134.23	120.00
		WEIGHTED AVERAGE FOR THE YEAR		1,483.00	96.93	116.09	99.37
===== 612-00037		Delin (Flex) (Flat Mount)		Each			
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	50.00	70.00	80.00	80.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.00	70.00	80.00	80.00
		WEIGHTED AVERAGE FOR THE YEAR		50.00	70.00	80.00	80.00
===== 612-00038		Delin (Flex) (Clmp Mount)		Each			
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	10.00	80.00	85.00	85.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	80.00	85.00	85.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	80.00	85.00	85.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 468

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00039	Delin (Flex) (Surf Mount)		Each	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	39.00	50.23	57.71	62.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	2.00	125.00	98.00	98.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		41.00	53.88	58.72	63.76
		WEIGHTED AVERAGE FOR THE YEAR		41.00	53.88	58.72	63.76
=====	612-00041	Delin (Flex) (Ty I)		Each	=====		
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	6.00	45.00	47.00	50.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	44.00	40.00	43.67	55.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	5.00	40.00	88.06	95.46
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	12.00	35.00	27.00	27.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		67.00	39.55	45.43	52.56
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	6.00	50.00	50.00	50.00
FBR120A-011		SH 120 MP 0.165	07/17/14	37.00	50.00	67.83	62.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		43.00	50.00	66.92	60.33
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	10.00	65.00	58.42	48.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	65.00	58.42	48.00
		WEIGHTED AVERAGE FOR THE YEAR		120.00	45.42	54.65	54.96
=====	612-00042	Delin (Flex) (Ty II)		Each	=====		
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	10.00	40.00	91.73	95.46
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	40.00	91.73	95.46
FBR120A-011		SH 120 MP 0.165	07/17/14	5.00	50.00	75.00	62.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	50.00	75.00	62.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 469

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00042		Delin (Flex) (Ty II)		Each	=====	=====	=====
FBRR600-417 CC 2873-171		US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R	12/18/14	20.00	65.00	64.21	49.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			20.00	65.00	64.21	49.00
	WEIGHTED AVERAGE FOR THE YEAR			35.00	55.71	70.40	64.13
===== 612-00043		Delin (Flex) (Ty III)		Each	=====	=====	=====
CCR600-438 STA 1211-083 NHPP0402-087		CHATFIELD STATE PARK RD IMPRO WADSWORTH BLVD (SH 121): PARK US40 STEAMBOAT MP 130.7 TO 13	04/03/14 05/29/14 06/05/14	4.00 15.00 4.00	45.00 40.00 55.00	47.00 99.56 27.00	55.00 96.46 27.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			23.00	43.48	79.54	77.17
FBR120A-011		SH 120 MP 0.165	07/17/14	5.00	50.00	82.50	62.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	50.00	82.50	62.00
	WEIGHTED AVERAGE FOR THE YEAR			28.00	44.64	80.27	74.46
===== 612-00060		Reflector (Median Barrier)		Each	=====	=====	=====
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	18.00	12.00	84.98	84.98
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18.00	12.00	84.98	84.98
	WEIGHTED AVERAGE FOR THE YEAR			18.00	12.00	84.98	84.98
===== 612-00070		Reflector Strip (4 In)		Each	=====	=====	=====
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	2,044.00	20.00	19.00	18.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,044.00	20.00	19.00	18.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	2,248.00	30.00	23.14	21.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,248.00	30.00	23.14	21.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 470

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00070	Reflector Strip (4 In)		Each	=====	=====	=====
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	90.00	22.00	46.62	25.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		90.00	22.00	46.62	25.00
		WEIGHTED AVERAGE FOR THE YEAR		4,382.00	25.17	20.55	19.68
=====	612-00075	Reflector Strip (6 In)		Each	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	671.00	20.00	26.89	22.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		671.00	20.00	26.89	22.25
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	54.00	93.74	109.00	109.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		54.00	93.74	109.00	109.00
		WEIGHTED AVERAGE FOR THE YEAR		725.00	25.49	28.19	28.71
=====	612-00081	Delin (PM) (Ty I)		Each	=====	=====	=====
FBR0505-045 BR050A-021		ON US 50 AT MP 445.848 AND MP	07/17/14	87.00	44.00	48.33	25.00
		US 50 # GRANADA EAST AND WEST					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		87.00	44.00	48.33	25.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	287.00	35.00	49.10	50.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		287.00	35.00	49.10	50.00
		WEIGHTED AVERAGE FOR THE YEAR		374.00	37.09	48.86	44.18
=====	612-00082	Delin (PM) (Ty II)		Each	=====	=====	=====
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	2.00	45.00	95.72	55.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	45.00	95.72	55.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	45.00	95.72	55.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 471

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00083		Delin (PM) (Ty III)		Each	=====	=====	=====
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	4.00	50.00	108.52	65.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	50.00	108.52	65.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	65.00	42.00	56.78	60.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		65.00	42.00	56.78	60.00
		WEIGHTED AVERAGE FOR THE YEAR		69.00	42.46	61.15	60.29
===== 612-00101		Delin (Drv Conc Inst) (Ty I)		Each	=====	=====	=====
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	8.00	90.00	187.50	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	90.00	187.50	100.00
NH2873-175 ERR400-323		US287 RESURFACING 29TH ST-SH3	07/17/14	12.00	90.00	120.00	120.00
		PR SH 71 AND SH 39	08/21/14	8.00	90.00	197.50	225.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	90.00	176.36	162.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	12.00	80.00	112.08	105.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	80.00	112.08	105.00
		WEIGHTED AVERAGE FOR THE YEAR		40.00	87.00	137.94	132.50
===== 612-00102		Delin (Drv Conc Inst) (Ty II)		Each	=====	=====	=====
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	15.00	90.00	187.50	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	90.00	187.50	100.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	15.00	80.00	125.00	125.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	80.00	125.00	125.00
		WEIGHTED AVERAGE FOR THE YEAR		30.00	85.00	166.67	112.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 472

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00103		Delin (Drv Conc Inst) (Ty III)		Each	=====	=====	=====
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	20.00	90.00	187.50	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	90.00	187.50	100.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	30.00	80.00	130.00	130.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	4.00	95.00	212.50	230.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		34.00	81.76	158.70	141.76
		WEIGHTED AVERAGE FOR THE YEAR		54.00	84.81	172.09	126.30
===== 612-00260		Loc Mark (Fib Opt) (Dome)		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	3.00	948.68	948.78	948.78
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	7.00	150.00	202.99	214.38
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	2.00	165.14	164.33	164.33
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	3.00	120.00	136.50	130.00
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	30.00	95.00	92.44	38.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		45.00	165.25	141.31	137.90
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	41.00	204.75	204.75	204.75
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	8.00	70.00	259.58	260.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		49.00	182.75	234.32	213.77
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	2.00	150.00	97.63	150.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	5.00	150.00	131.92	75.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	52.00	80.00	61.16	33.50
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	204.75	204.75	204.75
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	12.00	150.00	106.03	125.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	8.00	65.00	108.36	80.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		80.00	96.68	84.16	59.52
FRRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	2.00	65.00	111.38	105.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 473

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00260	Loc Mark (Fib Opt) (Dome)		Each	=====	=====	=====
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	65.00	111.38	105.00
		WEIGHTED AVERAGE FOR THE YEAR		176.00	137.82	126.67	123.02
=====	612-00270	Loc Mark (Util) (Flat Slat)		Each	=====	=====	=====
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	42.00	120.75	120.75	120.75
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2.00	50.00	211.17	210.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		44.00	117.53	140.84	124.81
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	36.00	85.00	59.81	75.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	13.00	98.00	77.82	83.00
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	24.00	85.00	58.96	75.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		73.00	87.32	63.97	76.42
		WEIGHTED AVERAGE FOR THE YEAR		117.00	98.68	75.13	94.62
=====	612-00280	Loc Mark (Fib Opt) (Brass Cap)		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	3.00	1060.29	1060.40	1060.40
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	1060.29	1060.40	1060.40
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1060.29	1060.40	1060.40
=====	613-00001	Direct Bor Cond		Lin Foot	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	210.00	94.87	92.84	92.84
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		210.00	94.87	92.84	92.84
		WEIGHTED AVERAGE FOR THE YEAR		210.00	94.87	92.84	92.84
=====	613-00050	1/2 In Elec Cond		Lin Foot	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1,100.00	9.77	10.06	10.06
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,100.00	9.77	10.06	10.06
		WEIGHTED AVERAGE FOR THE YEAR		1,100.00	9.77	10.06	10.06

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 474

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-00075	3/4 In Elec Cond		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	50.00	11.44	11.79	11.79
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		50.00	11.44	11.79	11.79
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	140.00	10.00	14.28	12.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	200.00	9.00	13.72	13.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		340.00	9.41	14.02	12.59
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	20.00	15.00	30.28	9.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	15.00	30.28	9.40
		WEIGHTED AVERAGE FOR THE YEAR		410.00	9.93	14.41	12.34
=====	613-00100	1 In Elec Cond		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	163.00	44.00	29.97	18.50
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	490.00	11.72	12.08	12.08
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	60.00	11.56	11.50	11.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		713.00	19.09	18.70	13.50
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	68.00	9.00	10.97	10.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		68.00	9.00	10.97	10.50
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	20.00	12.00	27.23	30.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
ER0242-062		US 24 MP 285-303.8	07/17/14	40.00	20.00	15.05	10.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	363.00	7.00	9.68	13.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		423.00	8.47	11.40	13.52

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 475

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-00100	1 In Elec Cond		Lin Foot	=====		
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	20.00	13.00	43.50	22.00
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	350.00	12.50	17.02	6.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		370.00	12.53	18.45	7.34
		WEIGHTED AVERAGE FOR THE YEAR		1,574.00	14.25	14.95	11.93
=====	613-00125	1-1/4 In Elec Cond		Lin Foot	=====		
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	8,950.00	11.00	3.10	2.85
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8,950.00	11.00	3.10	2.85
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2,496.00	6.50	3.16	3.20
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,496.00	6.50	3.16	3.20
		WEIGHTED AVERAGE FOR THE YEAR		11,446.00	10.02	3.12	2.93
=====	613-00150	1-1/2 In Elec Cond		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	20.00	22.00	29.28	37.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	22.00	29.28	37.50
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	100.00	7.00	14.07	8.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		100.00	7.00	14.07	8.50
		WEIGHTED AVERAGE FOR THE YEAR		120.00	9.50	14.89	13.33
=====	613-00200	2 In Elec Cond		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	3,146.00	24.00	18.46	18.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 476

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-00200	2 In Elec Cond		Lin Foot	=====	=====	=====
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	40.00	30.00	32.61	65.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	7,200.00	9.00	8.10	8.50
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	994.00	8.00	10.37	8.58
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	3,406.00	9.91	9.86	9.86
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	65.00	15.00	8.61	7.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14,851.00	12.40	9.66	11.08
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	23,728.00	9.00	10.97	10.50
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	15,235.00	7.00	12.31	10.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		38,963.00	8.22	11.55	10.62
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	20.00	14.00	23.57	20.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	745.00	12.00	8.50	6.50
BR050A-021		US 50 # GRANADA EAST AND WEST					
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1,660.00	19.35	19.47	19.47
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	2,608.00	24.15	24.15	24.15
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	11,012.00	8.00	6.98	4.25
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	629.00	10.00	15.00	15.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		16,674.00	11.92	7.88	9.40
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	1,500.00	15.00	16.48	7.80
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	220.00	15.00	28.50	27.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	331.00	12.00	10.46	11.00
BR0063-042		US 6 MM 148-149	12/11/14	690.00	10.00	7.13	7.68
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	2,876.00	9.00	7.99	7.50
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	521.00	13.50	26.10	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,138.00	11.34	11.08	8.69
		WEIGHTED AVERAGE FOR THE YEAR		76,626.00	10.08	10.40	10.29
=====	613-00206	2 In Elec Cond (Bored)		Lin Foot	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	463.00	142.00	95.58	18.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 477

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-00206	2 In Elec Cond (Bored)		Lin Foot	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	955.00	13.00	11.60	15.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	65.00	22.00	15.76	16.50
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	765.00	12.00	10.45	8.58
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	70.00	129.91	129.26	129.26
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	1,100.00	12.00	16.69	16.37
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	2,465.00	12.00	13.26	12.50
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	21,745.00	12.50	15.92	12.44
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	22,715.00	6.75	9.35	6.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	840.00	12.00	14.66	14.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		51,183.00	11.25	13.46	9.90
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1,075.00	9.00	20.90	20.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	4,325.00	12.00	12.93	12.50
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	235.00	12.00	14.00	13.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	150.00	35.00	54.80	49.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	300.00	40.00	51.54	95.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	947.00	19.00	36.61	49.50
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	420.00	12.40	28.00	28.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	6,075.00	57.75	57.75	57.75
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	365.00	3.00	14.12	10.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13,892.00	32.88	28.28	38.00
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1,816.00	18.00	13.58	12.50
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	80.00	11.00	30.00	30.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	280.00	11.00	15.12	14.50
ER0242-062		US 24 MP 285-303.8	07/17/14	2,880.00	20.00	17.47	13.50
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	585.00	10.00	12.73	13.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	6,650.00	18.00	17.25	15.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	3,320.00	15.00	42.54	23.95
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	17,255.00	11.00	11.69	12.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	800.00	57.75	57.75	57.75
FSA R100-221		FY15 RAMP METERING	09/04/14	13,620.00	12.00	13.63	7.01
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	3,805.00	11.00	14.29	20.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	8,430.00	12.00	14.02	11.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		59,521.00	13.64	16.36	13.08
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	150.00	90.00	180.00	160.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 478

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-00206	2 In Elec Cond (Bored)		Lin Foot	=====		
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	659.00	13.00	19.68	23.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	360.00	15.00	19.14	18.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,169.00	23.50	63.42	69.48
		WEIGHTED AVERAGE FOR THE YEAR		125,765.00	14.89	17.01	15.33
=====	613-00208	Inst 2 In Elec Cond (Bored)		Lin Foot	=====		
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	940.00	12.00	13.73	13.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		940.00	12.00	13.73	13.50
		WEIGHTED AVERAGE FOR THE YEAR		940.00	12.00	13.73	13.50
=====	613-00300	3 In Elec Cond		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1,205.00	24.00	22.76	22.50
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	160.00	10.00	14.88	10.72
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	40.00	12.50	16.51	18.40
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,405.00	22.08	19.88	21.04
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	300.00	11.50	14.69	14.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		300.00	11.50	14.69	14.00
FBR120A-011		SH 120 MP 0.165	07/17/14	683.00	10.00	11.00	13.50
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	309.00	13.00	9.46	6.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1,109.00	9.00	7.75	7.20
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,101.00	9.91	9.06	9.07
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	150.00	20.00	40.00	50.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		150.00	20.00	40.00	50.00
		WEIGHTED AVERAGE FOR THE YEAR		3,956.00	14.74	14.03	15.25

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 479

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-00306		3 In Elec Cond (Bored)		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	85.00	187.00	86.07	22.50
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	800.00	16.00	14.65	23.25
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	670.00	14.00	13.33	10.72
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	710.00	18.00	19.21	18.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,265.00	22.45	16.11	17.95
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	3,225.00	16.00	21.94	21.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2,960.00	12.00	13.07	13.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	470.00	15.00	18.33	13.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	2,080.00	50.00	53.25	49.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	380.00	14.00	41.25	20.50
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	396.00	23.00	44.36	55.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,511.00	22.35	29.76	25.63
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	264.00	20.40	18.39	19.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	210.00	15.00	30.00	30.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	2,580.00	15.00	16.08	13.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	1,280.00	12.00	12.92	14.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1,620.00	15.00	15.19	12.80
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,954.00	14.59	15.52	14.03
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	800.00	14.00	27.19	33.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	160.00	30.00	38.56	18.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		960.00	16.67	68.71	74.43
		WEIGHTED AVERAGE FOR THE YEAR		18,690.00	19.60	28.35	25.36
===== 613-00400		4 In Elec Cond		Lin Foot	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	55.00	22.02	21.91	21.91
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		55.00	22.02	21.91	21.91

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 480

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-00400	4 In Elec Cond		Lin Foot	=====		
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	441.00	14.25	11.59	8.60
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	624.00	7.00	8.26	8.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,065.00	10.00	9.38	8.54
		WEIGHTED AVERAGE FOR THE YEAR		1,120.00	10.59	9.48	9.20
=====	613-00402	Inst 4 In Elec Cond		Lin Foot	=====		
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	792.00	12.00	8.10	6.43
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		792.00	12.00	8.10	6.43
		WEIGHTED AVERAGE FOR THE YEAR		792.00	12.00	8.10	6.43
=====	613-00601	6 In Elec Cond (Jacked)		Lin Foot	=====		
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1,790.00	40.00	53.32	45.20
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,790.00	40.00	53.32	45.20
		WEIGHTED AVERAGE FOR THE YEAR		1,790.00	40.00	53.32	45.20
=====	613-00607	6 In Elec Cond (Brdg) (Spec)		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	165.00	33.37	34.49	34.49
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		165.00	33.37	34.49	34.49
		WEIGHTED AVERAGE FOR THE YEAR		165.00	33.37	34.49	34.49
=====	613-01075	3/4 In Elec Cond (P)		Lin Foot	=====		
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	350.00	10.30	9.03	4.30
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 481

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-01075	3/4 In Elec Cond (P)		Lin Foot	=====		
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	25.00	7.00	13.07	10.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			375.00	10.08	9.19	4.68
	WEIGHTED AVERAGE FOR THE YEAR			375.00	10.08	9.19	4.68
=====	613-01100	1 In Elec Cond (P)		Lin Foot	=====		
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	370.00	7.00	11.46	7.25
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	730.00	14.00	6.38	6.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	160.00	18.90	18.90	18.90
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,260.00	12.57	7.98	8.01
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	350.00	12.00	10.66	5.40
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	30.00	14.00	10.00	10.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1,964.00	6.50	5.41	5.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	50.00	8.00	11.34	14.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,394.00	7.43	6.72	5.31
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	1,590.00	7.00	9.43	12.30
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	110.00	5.00	13.25	12.50
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,700.00	6.87	9.55	12.31
	WEIGHTED AVERAGE FOR THE YEAR			5,354.00	8.46	8.36	8.17
=====	613-01125	1-1/4 In Elec Cond (P)		Lin Foot	=====		
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	3,000.00	10.00	18.79	10.10
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3,000.00	10.00	18.79	10.10
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	1,190.00	10.00	13.99	11.55
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,190.00	10.00	13.99	11.55
	WEIGHTED AVERAGE FOR THE YEAR			4,190.00	10.00	16.93	10.51

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 482

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-01200	2 In Elec Cond (P)		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	6,383.00	11.84	12.19	12.19
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	3,499.00	10.00	9.92	8.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	2,220.00	10.00	8.10	8.50
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	700.00	10.00	38.13	10.60
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	165.00	12.00	9.20	9.60
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	386.00	6.00	11.48	8.58
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	15,107.00	13.29	13.22	13.22
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	125.00	12.00	17.69	16.75
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	80.00	10.00	14.34	12.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	550.00	10.00	15.17	14.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29,215.00	12.07	12.20	11.89
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	530.00	12.00	13.38	18.50
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	630.00	7.00	10.97	10.50
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	580.00	7.00	13.07	13.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	4,360.00	14.00	21.93	14.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	1,300.00	12.00	16.35	13.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	5,208.00	12.00	7.84	7.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	1,403.00	11.00	17.96	16.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	8,782.00	40.00	23.50	23.50
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	5,290.00	24.15	24.15	24.15
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	416.00	7.00	13.60	10.80
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	590.00	9.00	9.04	9.84
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		29,089.00	22.57	15.08	17.37
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	2,228.00	12.00	8.39	6.50
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	164.00	10.00	15.51	9.20
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1,060.00	10.00	9.00	9.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	7,540.00	9.00	13.18	12.25
ERO242-062		US 24 MP 285-303.8	07/17/14	4,860.00	3.00	12.95	11.50
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	443.00	6.00	8.92	8.00
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	150.00	25.00	20.99	15.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	3,635.00	16.00	13.21	15.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	26,475.00	9.00	6.91	5.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	6,600.00	10.00	8.58	8.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	227.00	28.61	28.92	28.92
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	5,300.00	8.00	14.52	19.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 483

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-01200 2 In Elec Cond (P) Lin Foot =====							
NHPP0703-417	I-70 EB PPSL CONSTRUCTION PAC		08/29/14	7,790.00	24.15	24.15	24.15
FSA R100-221	FY15 RAMP METERING		09/04/14	1,750.00	13.00	12.11	6.17
ITS 0252-439	ITS EQUIPMENT: I-25 (DENVER T		09/04/14	635.00	15.00	13.74	20.00
STA1281-012	120TH AVE CONNECTION-PHASE II		09/18/14	400.00	6.00	14.74	20.25
ERO342-057	PR US 34A MP 114 TO MP 116		09/26/14	950.00	10.00	14.00	14.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				70,207.00	10.99	10.47	10.82
NH 2851-008	Conejos County, on US 285 in		11/20/14	3,929.00	20.00	18.48	23.00
STL 0853-081	US 85 Evans and SH 52 Ft Lupt		12/11/14	2,440.00	10.00	13.39	12.00
FBRR600-417	US287 (FEDERAL BLVD) OVER BNSF/		12/18/14	5,020.00	7.00	8.41	8.00
CC 2873-171	US 287 & 69TH AVE OVER BNSF R						
MTCE119A-057	SH 119, MP 37.55 TO MP 37.85		12/18/14	360.00	12.85	15.21	17.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				11,749.00	12.15	10.67	11.85
WEIGHTED AVERAGE FOR THE YEAR				140,260.00	13.71	11.80	12.47
===== 613-01250 2-1/2 In Elec Cond (P) Lin Foot =====							
NHPP 0703-408	I-70 TWIN TUNNELS WIDEN.		03/04/14	200.00	9.36	9.31	9.31
WEIGHTED AVERAGE FOR THE FIRST QUARTER				200.00	9.36	9.31	9.31
WEIGHTED AVERAGE FOR THE YEAR				200.00	9.36	9.31	9.31
===== 613-01300 3 In Elec Cond (P) Lin Foot =====							
NH0702-335	EAGLE COUNTY I-70 MP 147		01/24/14	695.00	12.84	13.23	13.23
STU1211-080	WADSWORTH BLVD (121) FROM 10T		02/06/14	50.00	12.00	21.23	26.00
NH0502-068	US 50/US 285 SAFETY - HMA		02/27/14	780.00	11.00	9.31	9.60
ITSSW01-423	R3 ITS VMS CAPITAL REPL.		02/27/14	50.00	12.00	36.02	12.34
NHPP 0703-408	I-70 TWIN TUNNELS WIDEN.		03/04/14	2,218.00	10.07	10.03	10.03
FSA2873-162	SH 287 (120TH AVE.) AND LOWEL		03/13/14	250.00	11.00	18.21	17.25
NHPP 0701-222	I-70 MP 16 - MP 49.4 MESA COU		03/27/14	1,528.00	8.00	11.32	8.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				5,571.00	10.05	11.54	10.30
SHE0063-034	SH 6 & SH 139 SIGNAL AT LOMA		04/03/14	1,600.00	15.00	15.27	15.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 484

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-01300 3 In Elec Cond (P) Lin Foot =====							
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1,890.00	14.00	14.07	13.50
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	170.00	15.00	15.17	15.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	880.00	18.00	26.78	18.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	620.00	12.50	19.96	20.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	116.00	13.00	21.88	17.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	10,853.00	45.00	26.00	26.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	260.00	9.00	32.93	37.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16,389.00	34.71	20.96	22.87
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	355.00	12.00	10.33	8.60
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	40.00	10.00	39.24	12.50
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1,640.00	12.00	11.00	11.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	710.00	20.00	16.03	14.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	370.00	10.00	11.27	10.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	2,095.00	12.00	11.02	11.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	127.00	18.75	18.91	18.91
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	400.00	10.00	16.25	23.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,737.00	12.86	12.92	12.22
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	80.00	18.00	24.03	47.55
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1,475.00	12.00	9.45	9.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,555.00	12.31	13.09	12.67
		WEIGHTED AVERAGE FOR THE YEAR		29,252.00	24.54	15.38	16.73
===== 613-01400 4 In Elec Cond (P) Lin Foot =====							
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	66.00	11.01	10.95	10.95
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		66.00	11.01	10.95	10.95
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	480.00	20.17	11.12	11.12

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 485

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== NHPP0212-007	613-01400	4 In Elec Cond (P) SH 21 POWERS BLVD., & OLD RAN	08/28/14	Lin Foot 920.00	15.00	16.05	14.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,400.00	16.77	15.32	13.01
		WEIGHTED AVERAGE FOR THE YEAR		1,466.00	16.51	15.23	12.92
===== NH2873-175	613-01600	6 In Elec Cond (P) US287 RESURFACING 29TH ST-SH3	07/17/14	Lin Foot 195.00	25.00	20.00	20.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		195.00	25.00	20.00	20.00
		WEIGHTED AVERAGE FOR THE YEAR		195.00	25.00	20.00	20.00
===== ITSSW01-423	613-03492	Elec Cond (P) (Mult) (Bored) R3 ITS VMS CAPITAL REPL.	02/27/14	Lin Foot 1,100.00	35.00	40.80	17.98
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,100.00	35.00	40.80	17.98
		WEIGHTED AVERAGE FOR THE YEAR		1,100.00	35.00	40.80	17.98
===== IM 0703-399	613-04010	Conduit EJMT 24.9KV ELECTRICAL UPGRAD	10/02/14	LUMP SUM 1.00	146000.00	163929.50	219982.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	146000.00	163929.50	219982.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	146000.00	163929.50	219982.00
===== NH0702-335 STR0505-048	613-04020	Hanger System EAGLE COUNTY I-70 MP 147 US 50 LA JUNTA HMA PAVING	01/24/14 03/20/14	LUMP SUM 1.00 1.00	13672.64 700.00	17940.73 2832.50	17940.73 2832.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	7186.32	10386.61	10386.61
		WEIGHTED AVERAGE FOR THE YEAR		2.00	7186.32	10386.61	10386.61
===== NHPP1602-144	613-04100	Elect System Mods US 160 WOLF CREEK TUNNEL WEST	08/14/14	LUMP SUM 1.00	50000.00	9006.25	3345.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	50000.00	9006.25	3345.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	50000.00	9006.25	3345.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 486

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-04120		1 In Elec Cond (Liquidtight Flx Met)		Lin Foot	=====		
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	20.00	50.00	68.67	51.00
ER0242-062		US 24 MP 285-303.8	07/17/14	10.00	50.00	19.86	15.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		30.00	50.00	56.47	39.00
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	20.00	25.00	27.53	26.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	25.00	27.53	26.00
		WEIGHTED AVERAGE FOR THE YEAR		50.00	40.00	42.00	33.80
===== 613-04200		2 In Elec Cond (Liquidtight Flx Met)		Lin Foot	=====		
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	200.00	12.00	31.97	11.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		200.00	12.00	31.97	11.20
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	265.00	20.00	20.43	25.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	10.00	11.01	20.42	20.42
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	70.00	20.00	19.68	20.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		345.00	19.74	20.28	23.85
		WEIGHTED AVERAGE FOR THE YEAR		545.00	16.90	24.63	19.21
===== 613-04250		2-1/2 In Elec Cond (Liquidtight Flx Met)		Lin Foot	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	50.00	28.57	28.43	28.43
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		50.00	28.57	28.43	28.43
		WEIGHTED AVERAGE FOR THE YEAR		50.00	28.57	28.43	28.43
===== 613-06000		Meter Pole		Each	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2.00	1700.00	3411.96	4838.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1700.00	3411.96	4838.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 487

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-06000		Meter Pole		Each	=====	=====	=====
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	3.00	1450.00	4843.01	4650.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	7.00	1500.00	3381.80	775.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	1485.00	3766.33	1937.50
		WEIGHTED AVERAGE FOR THE YEAR		12.00	1520.83	3713.44	2420.92
===== 613-07000		Pull Box (Spec)		Each	=====	=====	=====
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	5.00	600.00	606.75	580.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	600.00	606.75	580.00
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	4.00	1400.00	392.33	310.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	37.00	650.00	302.67	300.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	57.00	375.00	566.67	211.02
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	34.00	450.00	253.00	253.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		132.00	502.46	411.46	249.77
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	29.00	725.00	422.55	190.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	21.00	377.00	1007.41	263.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	7.00	500.00	415.00	260.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	6.00	500.00	454.00	208.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	15.00	218.00	477.50	750.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	43.00	300.00	507.50	380.00
FSA R100-221		FY15 RAMP METERING	09/04/14	24.00	600.00	718.65	253.61
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	7.00	500.00	392.82	375.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		152.00	457.32	579.66	331.60
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	4.00	575.00	413.81	390.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 488

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07000	Pull Box (Spec)		Each	=====	=====	=====
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	12.00	600.00	1061.42	592.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	593.75	802.38	541.50
		WEIGHTED AVERAGE FOR THE YEAR		305.00	486.35	539.38	311.27
=====	613-07001	Type One Pull Box		Each	=====	=====	=====
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	18.00	200.00	743.86	353.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	4.00	240.00	500.00	500.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	6.00	300.00	634.36	470.00
FSA R100-221		FY15 RAMP METERING	09/04/14	16.00	580.00	936.68	471.73
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		44.00	355.45	809.99	425.49
		WEIGHTED AVERAGE FOR THE YEAR		44.00	355.45	809.99	425.49
=====	613-07002	Type Two Pull Box		Each	=====	=====	=====
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	5.00	1000.00	522.27	643.15
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	1000.00	522.27	643.15
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	4.00	900.00	757.67	750.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	21.00	1000.00	332.00	332.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		25.00	984.00	486.79	398.88
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	1.00	1000.00	990.00	580.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	3.00	1200.00	900.88	850.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1150.00	913.61	782.50
		WEIGHTED AVERAGE FOR THE YEAR		34.00	1005.88	571.79	479.93
=====	613-07003	Type Three Pull Box		Each	=====	=====	=====
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	1250.00	674.57	857.54
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1250.00	674.57	857.54

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 489

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07003	Type Three Pull Box		Each	=====		
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	3.00	1100.00	445.00	445.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1100.00	445.00	445.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1137.50	611.96	548.14
=====	613-07004	Type Four Pull Box		Each	=====		
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	33.00	1000.00	1191.67	1175.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	15.00	1200.00	655.00	655.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		48.00	1062.50	1121.05	1012.50
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1.00	400.00	1149.85	1010.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	6.00	900.00	1000.00	1000.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	8.00	800.00	946.72	920.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	813.33	990.27	958.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	4.00	1500.00	1261.34	1190.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1500.00	1261.34	1190.00
		WEIGHTED AVERAGE FOR THE YEAR		67.00	1032.84	1113.64	1010.90
=====	613-07005	Type Five Pull Box		Each	=====		
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2.00	1200.00	1675.00	1650.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	7.00	1300.00	829.00	829.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	4.00	3648.75	3648.75	3648.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13.00	2007.31	1791.06	1822.92
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	2.00	600.00	1340.99	1280.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 490

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-07005		Type Five Pull Box		Each =====			
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	2.00	1200.00	1234.48	1040.00
FSA R100-221		FY15 RAMP METERING	09/04/14	10.00	1450.00	1545.18	1160.71
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		14.00	1292.86	1489.86	1160.51
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	3.00	1500.00	1784.28	1685.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	1500.00	1784.28	1685.00
		WEIGHTED AVERAGE FOR THE YEAR		30.00	1623.17	1596.70	1500.00
===== 613-07010		Pull Box (Surf Mtd)		Each =====			
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	10.00	1585.50	1585.50	1585.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	1585.50	1585.50	1585.50
ER0242-062		US 24 MP 285-303.8	07/17/14	3.00	1200.00	521.50	425.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	3.00	1139.05	1151.17	1151.17
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	1169.53	731.39	788.09
		WEIGHTED AVERAGE FOR THE YEAR		16.00	1429.51	1180.92	1286.47
===== 613-07011		Pull Box (11"x18"x12")		Each =====			
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	34.00	1522.50	1522.50	1522.50
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	33.00	300.00	497.85	396.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		67.00	920.37	707.72	967.66
		WEIGHTED AVERAGE FOR THE YEAR		67.00	920.37	707.72	967.66
===== 613-07017		Pull Box (16"x14"x6")		Each =====			
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	88.00	809.16	805.17	805.17
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		88.00	809.16	805.17	805.17
		WEIGHTED AVERAGE FOR THE YEAR		88.00	809.16	805.17	805.17

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 491

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-07018		Pull Box (18"x12"x8")		Each	=====	=====	=====
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	1.00	700.00	988.02	430.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	700.00	988.02	430.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	700.00	988.02	430.00
===== 613-07023		Pull Box (24"x36"x24")		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	2.00	1140.00	1291.75	1490.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	7.00	1200.00	888.03	964.73
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	4.00	1029.34	2138.37	2138.37
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	3.00	1500.00	843.16	686.31
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	10.00	650.00	1138.75	1075.00
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	24.00	1100.00	1097.30	942.00
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	12.00	1100.00	775.16	600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		62.00	1054.80	1021.92	982.31
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	9.00	1000.00	1469.08	1400.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	55.00	2231.25	2231.25	2231.25
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	8.00	1000.00	1360.19	1400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		72.00	1940.54	1717.00	2034.98
FBR120A-011		SH 120 MP 0.165	07/17/14	4.00	1200.00	1045.17	1134.00
ER0242-062		US 24 MP 285-303.8	07/17/14	2.00	1200.00	1026.57	950.00
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	2.00	1500.00	1518.50	2105.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	41.00	1500.00	1179.02	1000.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	9.00	940.00	1314.85	1620.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	2231.25	2231.25	2231.25
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	36.00	1250.00	1342.52	1000.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	17.00	900.00	1235.45	1150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		112.00	1274.03	1256.38	1107.21
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	8.00	1005.00	1168.55	850.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	1005.00	1168.55	850.00
		WEIGHTED AVERAGE FOR THE YEAR		254.00	1400.97	1264.03	1331.61

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 492

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07025	Pull Box (24"x24"x14")		Each	=====	=====	=====
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	786.98	795.25	795.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	786.98	795.25	795.25
		WEIGHTED AVERAGE FOR THE YEAR		1.00	786.98	795.25	795.25
=====	613-07026	Pull Box (16"x24"x12")		Each	=====	=====	=====
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	80.00	400.00	443.79	340.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		80.00	400.00	443.79	340.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	17.00	575.00	1088.46	1040.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	4.00	700.00	1215.96	1400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		21.00	598.81	1116.53	1108.57
ER0242-062		US 24 MP 285-303.8	07/17/14	27.00	600.00	621.31	550.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	2.00	700.00	610.00	610.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		29.00	606.90	620.91	554.14
BR0063-042		US 6 MM 148-149	12/11/14	4.00	500.00	672.11	665.44
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	500.00	672.11	665.44
		WEIGHTED AVERAGE FOR THE YEAR		134.00	478.92	650.21	516.51
=====	613-07030	Pull Box (24"x16"x24")		Each	=====	=====	=====
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	11.00	1522.50	1522.50	1522.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	1522.50	1522.50	1522.50
		WEIGHTED AVERAGE FOR THE YEAR		11.00	1522.50	1522.50	1522.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 493

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-07032		Pull Box (24"x24"x24")		Each			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	6.00	1060.29	1092.21	1092.21
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	1060.29	1092.21	1092.21
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1060.29	1092.21	1092.21
===== 613-07033		Pull Box (24"x20"x12")		Each			
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	5.00	500.00	782.67	1050.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	500.00	782.67	1050.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	500.00	782.67	1050.00
===== 613-07034		Pull Box (24"x36"x18")		Each			
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	3.00	1200.00	2703.67	1328.33
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	4.00	2148.96	1024.27	1024.27
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	1742.26	2283.82	1154.58
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	5.00	900.00	1105.00	1150.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	3.00	1000.00	1078.33	810.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	13.00	1500.00	1736.40	1545.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		21.00	1285.71	1585.48	1345.95
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	8.00	700.00	1200.07	1120.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	700.00	1200.07	1120.00
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	4.00	800.00	1245.35	1175.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	800.00	1245.35	1175.00
		WEIGHTED AVERAGE FOR THE YEAR		40.00	1199.90	1502.05	1250.18



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 494

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07035	Pull Box (32"x24"x12")		Each	=====	=====	=====
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	17.00	750.00	1593.46	1525.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		17.00	750.00	1593.46	1525.00
		WEIGHTED AVERAGE FOR THE YEAR		17.00	750.00	1593.46	1525.00
=====	613-07039	Pull Box (30"x48"x18")		Each	=====	=====	=====
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	1100.00	1398.92	1000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1100.00	1398.92	1000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1100.00	1398.92	1000.00
=====	613-07040	Pull Box (30"x48"x24")		Each	=====	=====	=====
FSA2873-162 AQC 177A-009		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	1200.00	1472.50	1400.00
		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	6.00	1250.00	1484.37	1269.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	1242.86	1482.68	1287.71
STA088A-033 STU 0252-399		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	1.00	1200.00	1435.00	1020.00
		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	1300.00	3207.97	3900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1250.00	2616.98	2460.00
ITS0253-235 STA1281-012		I-25 N CORRIDOR MGT PROJECT	08/14/14	51.00	1100.00	1589.90	1300.00
		120TH AVE CONNECTION-PHASE II	09/18/14	2.00	1300.00	1574.29	1440.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		53.00	1107.55	1588.59	1305.28
		WEIGHTED AVERAGE FOR THE YEAR		62.00	1127.42	1619.43	1340.55
=====	613-07050	Pull Box (13"x24"x18") Deep		Each	=====	=====	=====
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	6.00	850.00	747.71	765.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 495

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== NH 2851-006	613-07050	Pull Box (13"x24"x18") Deep US 285/US 160 HMA PAVING	02/27/14	Each 2.00	750.00	623.32	651.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	825.00	735.27	736.63
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	935.77	1073.32	1073.32
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	935.77	1073.32	1073.32
		WEIGHTED AVERAGE FOR THE YEAR		9.00	837.31	743.51	774.04
===== NH 1602-134	613-07060	Pull Box (18"x30"x18") Deep US 160/US 550 CONC PAVING	01/09/14	Each 27.00	545.00	900.37	995.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		27.00	545.00	900.37	995.00
		WEIGHTED AVERAGE FOR THE YEAR		27.00	545.00	900.37	995.00
===== MP0252-438	613-07070	EMS Ball Marker R2 FY14 LIGHTING PROJECT	03/20/14	Each 92.00	10.00	35.56	9.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		92.00	10.00	35.56	9.00
IM0252-414 NHPP0212-007		AT THE INTERSECTION OF I-25 A SH 21 POWERS BLVD., & OLD RAN	08/21/14 08/28/14	33.00 30.00	50.00 20.00	25.62 76.72	26.00 110.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		63.00	35.71	49.95	66.00
		WEIGHTED AVERAGE FOR THE YEAR		155.00	20.45	41.41	32.17
===== FBR0142-055 CC0142-064	613-07075	3/4 In Elec Cond Body (Ty LB) SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	Each 4.00	250.00	140.71	160.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	250.00	140.71	160.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	250.00	140.71	160.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 496

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-07199		Inst Pull Box		Each	=====	=====	=====
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	6.00	450.00	297.50	325.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	450.00	297.50	325.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	450.00	297.50	325.00
===== 613-07200		2 In Elec Cond Body (Ty LB)		Each	=====	=====	=====
FBR0142-055 CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	250.00	159.42	160.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	250.00	159.42	160.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	250.00	159.42	160.00
===== 613-10000		Wiring		LUMP SUM	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	7850.00	14940.90	22400.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	76034.14	78323.00	78323.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	9000.00	23946.87	26941.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	9000.00	20847.50	20072.50
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	1.00	20000.00	38430.00	28192.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1.00	5000.00	3252.51	3400.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	15000.00	21974.35	19937.83
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	300703.13	299221.98	299221.98
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	15000.00	9556.25	9125.00
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	1.00	25000.00	78194.33	52800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10.00	33177.33	29530.15	43280.36
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1.00	15000.00	17453.33	4750.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	25000.00	140752.62	135000.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	7500.00	22733.33	22500.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	1.00	10000.00	7116.67	6575.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	36000.00	38534.00	36455.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	1.00	40000.00	22262.73	14000.00
STA0503-080		US50A WEST OF I-25 IN PUEBLO	05/01/14	1.00	8200.00	10450.00	8000.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	1.00	10000.00	10607.60	8300.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	1.00	13000.00	20222.35	6100.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 497

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-10000	Wiring		LUMP SUM	=====	=====	=====
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1.00	6500.00	33400.00	33400.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	1.00	5000.00	3850.00	5000.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	22000.00	70482.57	63000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	16516.67	38170.41	28590.00
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	12000.00	13732.68	14800.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1.00	20000.00	7190.61	7230.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	10000.00	7000.00	7000.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	1.00	180000.00	95600.00	91300.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	1.00	20000.00	14257.50	7015.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	1.00	25000.00	24041.11	21207.00
NHPP1602-144		US 160 WOLF CREEK TUNNEL WEST	08/14/14	1.00	20000.00	25326.29	23232.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	25000.00	72999.02	71400.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	17668.90	33041.13	33041.13
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	20000.00	51957.95	50500.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	13912.50	13912.50	13912.50
FSA R100-221		FY15 RAMP METERING	09/04/14	1.00	31000.00	49864.06	30956.24
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	78000.00	39039.29	41600.00
ERO342-057		PR US 34A MP 114 TO MP 116	09/26/14	1.00	10000.00	2600.00	2600.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		14.00	34470.10	34721.08	29699.56
IM 0703-399		EJMT 24.9KV ELECTRICAL UPGRAD	10/02/14	1.00	220000.00	146202.00	167404.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	1.00	4500.00	15605.00	11210.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	25000.00	22228.17	38000.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	1.00	24000.00	32461.00	29900.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	20000.00	27052.92	25700.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	1.00	35000.00	35193.00	30845.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	54750.00	41759.93	52222.71
		WEIGHTED AVERAGE FOR THE YEAR		42.00	32085.81	35294.45	37079.97
=====	613-10010	Wiring (Spec)		LUMP SUM	=====	=====	=====
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	1.00	40000.00	36075.43	4000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	40000.00	36075.43	4000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	40000.00	36075.43	4000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 498

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-10015	Breakaway Wiring System		Each	=====	=====	=====
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	29.00	200.00	59.92	26.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		29.00	200.00	59.92	26.00
		WEIGHTED AVERAGE FOR THE YEAR		29.00	200.00	59.92	26.00
=====	613-13000	Luminaire (LED)		Each	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	16.00	1800.00	1113.60	1135.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	4.00	850.00	1784.50	1800.00
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	2.00	1300.00	1022.00	890.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	1581.82	1254.98	1233.64
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	4.00	500.00	705.00	705.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	4.00	1149.75	1149.75	1149.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	824.88	927.38	927.38
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	6.00	350.00	1621.68	1905.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	94.00	1200.00	880.00	690.00
ER0242-062		US 24 MP 285-303.8	07/17/14	9.00	1000.00	1218.44	1400.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	33.00	700.00	1584.41	1600.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	8.00	5035.80	5088.52	5088.52
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	46.00	1500.00	1136.66	960.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		196.00	1307.58	1170.72	1155.91
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	31.00	1200.00	1038.41	664.65
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	12.00	1250.00	1042.98	985.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		43.00	1213.95	1039.15	754.05
		WEIGHTED AVERAGE FOR THE YEAR		269.00	1300.69	1138.75	1091.23

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 499

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-13001	Lumin (Spec) (LED) (12W)		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	80.00	793.55	817.44	817.44
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		80.00	793.55	817.44	817.44
		WEIGHTED AVERAGE FOR THE YEAR		80.00	793.55	817.44	817.44
=====	613-13002	Lumin (Spec) (LED) (24W)		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	20.00	793.55	817.44	817.44
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	793.55	817.44	817.44
		WEIGHTED AVERAGE FOR THE YEAR		20.00	793.55	817.44	817.44
=====	613-13003	Lumin (Spec) (LED) (50 W)		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	23.00	1828.17	1883.20	1883.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		23.00	1828.17	1883.20	1883.20
		WEIGHTED AVERAGE FOR THE YEAR		23.00	1828.17	1883.20	1883.20
=====	613-13004	Lumin (Spec) (LED) (130W)		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	24.00	1004.49	1034.72	1034.72
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	1004.49	1034.72	1034.72
		WEIGHTED AVERAGE FOR THE YEAR		24.00	1004.49	599.20	764.46
=====	613-13005	Lumin (Spec) (LED) (Step) (Light)		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	28.00	343.76	354.10	354.10
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		28.00	343.76	354.10	354.10
		WEIGHTED AVERAGE FOR THE YEAR		28.00	343.76	354.10	354.10
=====	613-13006	Lumin (LED) (8500 Lumens)		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	19.00	940.00	946.41	995.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19.00	940.00	946.41	995.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 500

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-13006		Lumin (LED) (8500 Lumens)		Each	=====	=====	=====
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	4.00	1800.00	879.84	850.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1800.00	879.84	850.00
		WEIGHTED AVERAGE FOR THE YEAR		23.00	1089.57	920.64	969.78
===== 613-13100		Luminare Mounting Support System		LUMP SUM	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	326439.97	351370.80	351370.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	326439.97	351370.80	351370.80
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	1.00	175000.00	124977.50	110000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	175000.00	124977.50	110000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	250719.99	200441.93	230685.40
===== 613-13101		Lumin (LED) (Tunnel) (133 W)		Each	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	40.00	4265.99	4244.97	4244.97
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	4265.99	4244.97	4244.97
		WEIGHTED AVERAGE FOR THE YEAR		40.00	4265.99	4244.97	4244.97
===== 613-13102		Lumin (LED) (Tunnel) (133 W) (Furn)		Each	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	2.00	3407.29	3390.51	3390.51
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	3407.29	3390.51	3390.51
		WEIGHTED AVERAGE FOR THE YEAR		2.00	3407.29	3390.51	3390.51
===== 613-13103		Lumin (LED) (Tunnel) (265 W)		Each	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	378.00	4265.99	4244.97	4244.97
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		378.00	4265.99	4244.97	4244.97

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 501

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-13103		Lumin (LED) (Tunnel) (265 W)		Each	=====	=====	=====
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	98.00	3750.00	2907.69	2800.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		98.00	3750.00	2907.69	2800.00
		WEIGHTED AVERAGE FOR THE YEAR		476.00	4159.76	3788.34	3947.48
===== 613-13104		Lumin (LED) (Tunnel) (265 W) (Furn)		Each	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	2.00	3407.29	3390.51	3390.51
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	3407.29	3390.51	3390.51
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	2.00	2000.00	2582.75	2590.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	2000.00	2582.75	2590.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	2703.65	2852.00	2990.26
===== 613-15000		Floodlight		Each	=====	=====	=====
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	4.00	2000.00	2030.00	2150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	2000.00	2030.00	2150.00
FBR600-417 CC 2873-171		US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R	12/18/14	4.00	2000.00	3313.17	3125.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	2000.00	3313.17	3125.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	2000.00	2763.24	2637.50
===== 613-15200		Recessed Light (Spec)		Each	=====	=====	=====
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	44.00	800.00	1253.11	1170.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 502

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-15200 CC0142-064		Recessed Light (Spec) SH14 BRIDGE BETWEEN RIVERSIDE		Each =====			
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			44.00	800.00	1253.11	1170.00
	WEIGHTED AVERAGE FOR THE YEAR			44.00	800.00	1253.11	1170.00
===== 613-16000		Luminaire (Spec)		Each =====			
NH0702-335	EAGLE COUNTY I-70 MP 147		01/24/14	4.00	3984.47	4104.41	4104.41
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	3984.47	4104.41	4104.41
STU 0252-399	I-25, BETWEEN LINCOLN AVE. AN		06/26/14	21.00	3000.00	2063.97	1900.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			21.00	3000.00	2063.97	1900.00
IM0252-414	AT THE INTERSECTION OF I-25 A		08/21/14	8.00	1500.00	1744.92	2000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8.00	1500.00	1744.92	2000.00
FBRR600-417 CC 2873-171	US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R		12/18/14	6.00	933.33	1743.16	1650.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	933.33	1743.16	1650.00
	WEIGHTED AVERAGE FOR THE YEAR			39.00	2475.33	2023.55	2108.14
===== 613-16020		Luminaire (Spec) Ind (165 Watt)		Each =====			
IM0252-414	AT THE INTERSECTION OF I-25 A		08/21/14	4.00	3500.00	2338.59	2000.00
NHPP0212-007	SH 21 POWERS BLVD., & OLD RAN		08/28/14	8.00	3300.00	2654.98	2950.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			12.00	3366.67	2549.52	2633.33
	WEIGHTED AVERAGE FOR THE YEAR			12.00	3366.67	2549.52	2633.33

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 503

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-20000	Inst Light Std + Lumin		Each	=====	=====	=====
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	41.00	275.00	372.20	271.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		41.00	275.00	372.20	271.00
		WEIGHTED AVERAGE FOR THE YEAR		41.00	275.00	372.20	271.00
=====	613-20100	Inst Light Std		Each	=====	=====	=====
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	3.00	1400.00	2371.91	940.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1400.00	2371.91	940.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1400.00	2371.91	940.00
=====	613-20200	Inst Lumin		Each	=====	=====	=====
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	3.00	250.00	582.15	165.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	250.00	582.15	165.00
NHPP1602-144 ERO342-057		US 160 WOLF CREEK TUNNEL WEST	08/14/14	358.00	150.00	155.04	139.21
		PR US 34A MP 114 TO MP 116	09/26/14	3.00	5000.00	105.00	105.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		361.00	190.30	154.93	138.93
		WEIGHTED AVERAGE FOR THE YEAR		364.00	190.80	159.35	139.14
=====	613-20210	Inst Lumin (Spec)		Each	=====	=====	=====
NHPP1602-144		US 160 WOLF CREEK TUNNEL WEST	08/14/14	216.00	210.00	215.39	139.21
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		216.00	210.00	215.39	139.21
		WEIGHTED AVERAGE FOR THE YEAR		216.00	210.00	215.39	139.21
=====	613-30005	Light Std + Lumin (Pedest)		Each	=====	=====	=====
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	6.00	3500.00	6309.65	6200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	3500.00	6309.65	6200.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	3500.00	6309.65	6200.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 504

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-30402	Light Std Alum (40 Ft) (2)		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	5000.00	4844.64	4970.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5000.00	4844.64	4970.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	4844.64	4970.00
=====	613-32250	Light Std Steel (25 Ft)		Each	=====	=====	=====
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	5394.41	5450.00	5450.00
FSA R100-221		FY15 RAMP METERING	09/04/14	6.00	1250.00	2766.23	2201.90
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	1842.06	2873.58	2665.91
		WEIGHTED AVERAGE FOR THE YEAR		7.00	1842.06	2873.58	2665.91
=====	613-32300	Light Std Steel (30 Ft)		Each	=====	=====	=====
ER0242-062		US 24 MP 285-303.8	07/17/14	15.00	1000.00	3585.52	3400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	1000.00	3585.52	3400.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	1000.00	3585.52	3400.00
=====	613-32350	Light Std Steel (35 Ft)		Each	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	12.00	4250.00	2689.12	2937.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	4250.00	2689.12	2937.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	5.00	4000.00	2712.08	2600.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	4.00	4509.75	4509.75	4509.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	4226.56	2896.45	3448.78
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	27.00	3000.00	2609.11	3255.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		27.00	3000.00	2609.11	3255.00
		WEIGHTED AVERAGE FOR THE YEAR		48.00	3542.48	2664.69	3211.83

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 505

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-32400	Light Std Steel (40 Ft)		Each	=====	=====	=====
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	2.00	3500.00	2597.67	2680.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	3500.00	2597.67	2680.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	70.00	3000.00	4105.95	3935.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	4250.00	1816.67	1800.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	2.00	4845.75	4845.75	4845.75
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	10.00	4000.00	4304.31	4300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		83.00	3180.02	4121.64	3975.20
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	24.00	4000.00	1873.21	1450.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	2.00	3853.15	3892.86	3892.86
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		26.00	3988.70	1927.80	1637.91
		WEIGHTED AVERAGE FOR THE YEAR		111.00	3375.21	3775.20	3404.39
=====	613-32405	Light Std Steel (40 Ft)		Each	=====	=====	=====
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2.00	8000.00	2383.33	2350.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	8000.00	2383.33	2350.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	2.00	4403.60	4448.99	4448.99
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	4403.60	4448.99	4448.99
		WEIGHTED AVERAGE FOR THE YEAR		4.00	6201.80	2899.75	3399.50
=====	613-32650	Light Std Steel (65 Ft)		Each	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	21.00	5500.00	7984.27	7300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		21.00	5500.00	7984.27	7300.00
		WEIGHTED AVERAGE FOR THE YEAR		21.00	5500.00	7984.27	7300.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 506

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-33400		Light Std Timber (40 Ft)		Each	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	27.00	2383.45	2371.71	2371.71
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		27.00	2383.45	2371.71	2371.71
		WEIGHTED AVERAGE FOR THE YEAR		27.00	2383.45	2371.71	2371.71
===== 613-34150		Light Std Metal (15 Ft)		Each	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	6500.00	13485.76	18000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	6500.00	13485.76	18000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	6500.00	13485.76	18000.00
===== 613-34180		Light Std Metal (18 Ft)		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	24.00	1169.67	1204.88	1204.88
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	1169.67	1204.88	1204.88
		WEIGHTED AVERAGE FOR THE YEAR		24.00	1169.67	1204.88	1204.88
===== 613-34250		Light Std Metal (25 Ft)		Each	=====	=====	=====
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	5.00	3500.00	3311.76	2500.00
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	1.00	3000.00	2798.36	3500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	3416.67	3226.20	2666.67
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	25.00	1600.00	3023.21	2949.70
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		25.00	1600.00	3023.21	2949.70
		WEIGHTED AVERAGE FOR THE YEAR		31.00	1951.61	3044.96	2894.92
===== 613-34350		Light Std Metal (35 Ft)		Each	=====	=====	=====
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	29.00	3500.00	2613.29	2900.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 507

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-34350	Light Std Metal (35 Ft)		Each =====			
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	23.00	3300.00	2772.48	2900.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		52.00	3411.54	2683.70	2900.00
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	10.00	4500.00	2470.06	2330.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	4500.00	2470.06	2330.00
		WEIGHTED AVERAGE FOR THE YEAR		62.00	3587.10	2640.10	2808.06
=====	613-34353	Light Std Metal (35 Ft) (2)		Each =====			
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	37.00	4000.00	2806.67	2740.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		37.00	4000.00	2806.67	2740.00
		WEIGHTED AVERAGE FOR THE YEAR		37.00	4000.00	2806.67	2740.00
=====	613-34400	Light Std Metal (40 Ft)		Each =====			
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	1.00	4000.00	3996.39	3000.00
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	3.00	3500.00	3165.76	4000.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	3.00	3000.00	3100.00	3100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	3357.14	3330.24	3471.43
		WEIGHTED AVERAGE FOR THE YEAR		7.00	3357.14	2441.22	2506.90
=====	613-40000	Conc Foundation Pad		Each =====			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2.00	900.00	1128.29	1444.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2.00	1250.00	886.49	1071.92
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1075.00	979.49	1257.96
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	3.00	1000.00	1152.30	995.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1000.00	1152.30	995.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 508

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-40000	Conc Foundation Pad		Each	=====		
FBR0142-055 CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	700.00	1273.39	650.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	700.00	1273.39	650.00
STL 0853-081 FBRR600-417 CC 2873-171		US 85 Evans and SH 52 Ft Lupt US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R	12/11/14 12/18/14	4.00 1.00	1100.00 1500.00	1417.17 1102.26	723.45 1040.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	1180.00	1382.18	786.76
		WEIGHTED AVERAGE FOR THE YEAR		13.00	1069.23	1205.81	969.40
=====	613-40010	Light Std Foundation		Each	=====		
NH 1602-134 NH0702-335 STU1211-080 NHPP 0703-408 IM0251-344 MP0252-438		US 160/US 550 CONC PAVING EAGLE COUNTY I-70 MP 147 WADSWORTH BLVD (121) FROM 10T I-70 TWIN TUNNELS WIDEN. I-25, BUTTE CREEK SOUTH R2 FY14 LIGHTING PROJECT	01/09/14 01/24/14 02/06/14 03/04/14 03/13/14 03/20/14	11.00 24.00 12.00 2.00 1.00 4.00	1330.00 1920.25 1000.00 2752.25 1200.00 1400.00	1193.08 1920.44 843.48 2738.70 1448.74 1130.00	1120.00 1920.44 1086.00 2738.70 897.48 650.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		54.00	1574.45	1187.56	1489.21
FSA 0252-420 STA 133A-039 FBR0761-211 NH1601-068 ER0361-113 NHPP 0703-416 STU 0252-399		I-25 SANTA FE ALAMEDA INTERCH SH 133 SAFETY IMPROVEMENTS - I-76 OVER UPRR EAST OF US-85 US 491 MP 0-6.4 US 160 MP 17 PR US 36 PHASE 2 MP 7.7 - 18. I-70 EB PPSL CONSTRUCTION PAC I-25, BETWEEN LINCOLN AVE. AN	04/03/14 04/17/14 05/08/14 05/22/14 06/05/14 06/25/14 06/26/14	75.00 41.00 4.00 13.00 2.00 6.00 12.00	1000.00 650.00 1500.00 1050.00 1457.00 2126.25 1000.00	1924.85 825.90 752.95 1767.04 120.00 2126.25 1468.47	1850.00 634.50 700.00 1650.00 120.00 2126.25 1100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		153.00	973.67	1521.64	1406.61
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	37.00	900.00	1335.00	1220.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 509

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-40010	Light Std Foundation		Each	=====	=====	=====
ER0242-062		US 24 MP 285-303.8	07/17/14	15.00	1200.00	1415.35	1200.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	24.00	1500.00	1050.32	645.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	29.00	1000.00	1006.36	970.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	3.00	8169.55	8252.86	8252.86
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	23.00	1000.00	1235.31	1450.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	8.00	2199.75	2199.75	2199.75
FSA R100-221		FY15 RAMP METERING	09/04/14	6.00	1200.00	951.81	1122.22
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	27.00	900.00	1224.43	1120.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	3.00	1200.00	1100.00	1100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		175.00	1237.18	1239.89	1272.74
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	4.00	1200.00	1490.58	1050.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	25.00	950.00	1322.04	1131.50
FBRR600-417		US287(FEDERAL BLVD)OVER BNSF/	12/18/14	4.00	2000.00	1573.32	1500.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		33.00	1107.58	1257.02	1117.32
		WEIGHTED AVERAGE FOR THE YEAR		415.00	1173.61	1355.64	1325.85
=====	613-40012	Light Std Foundation Spec		Each	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	21.00	500.00	1931.55	2000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		21.00	500.00	1931.55	2000.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	2.00	1000.00	1573.50	1100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1000.00	1573.50	1100.00
		WEIGHTED AVERAGE FOR THE YEAR		23.00	543.48	1920.53	1921.74
=====	613-50010	Photoel Cell		Each	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2.00	250.00	291.39	971.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	250.00	291.39	971.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 510

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-50010	Photoel Cell		Each	=====	=====	=====
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	472.50	472.50	472.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	472.50	472.50	472.50
		WEIGHTED AVERAGE FOR THE YEAR		3.00	324.17	307.86	804.83
=====	613-50100	Lighting Ctrl Center		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	6696.58	6898.17	6898.17
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	14626.56	14554.51	14554.51
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	12.00	5500.00	7396.10	5550.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	6237.37	7571.38	6289.48
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	3.00	8500.00	12769.44	12250.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	2.00	6000.00	8419.60	5908.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	1.00	5450.00	2140.79	2000.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	5.00	6000.00	13518.64	9800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		11.00	6631.82	11230.36	9051.45
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	7500.00	8303.42	9060.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	14627.80	14777.28	14777.28
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	20000.00	4821.00	4800.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	14042.60	6926.26	9545.76
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	2.00	7000.00	11808.86	6515.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	14000.00	11442.92	10800.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	1.00	6000.00	18106.50	16200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	8500.00	12314.84	10007.50
		WEIGHTED AVERAGE FOR THE YEAR		32.00	7387.53	9962.68	8008.94

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 511

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-50105	Lighting Ctrl Center (Pedestal Only)		Each	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2.00	3500.00	5025.28	9570.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	3500.00	5025.28	9570.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	6.00	6000.00	5300.00	6000.00
ER0242-062		US 24 MP 285-303.8	07/17/14	5.00	3500.00	4729.55	3200.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	4.00	4000.00	1452.06	510.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	2.00	3357.20	3392.35	3392.35
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17.00	4483.20	3973.93	3577.92
		WEIGHTED AVERAGE FOR THE YEAR		19.00	4379.71	4089.54	4155.74
=====	613-50125	Ctrl Center Box		Each	=====		
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	16000.00	17060.00	16000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	16000.00	17060.00	16000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	16000.00	17060.00	16000.00
=====	613-50130	4-Plex Rcptl (W/Back Box & Cover)		Each	=====		
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	4.00	800.00	834.00	780.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	800.00	834.00	780.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	800.00	834.00	780.00
=====	613-50150	Secondary Serv Pedestal		Each	=====		
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	975.00	3233.33	3200.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	2.00	1000.00	1735.22	1500.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	2000.00	1955.89	2600.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	1243.75	1988.20	2200.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	1200.00	1767.50	2600.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1200.00	1767.50	2600.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	1235.00	1962.73	2280.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 512

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-50210		Temporary Lighting		LUMP SUM	=====		
NH0702-335	EAGLE COUNTY I-70 MP 147		01/24/14	1.00	6696.58	7813.47	7813.47
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	6696.58	7813.47	7813.47
FBR0761-211 STU 0252-399	I-76 OVER UPRR EAST OF US-85 I-25, BETWEEN LINCOLN AVE. AN		05/08/14 06/26/14	1.00 1.00	30000.00 40000.00	140433.99 135279.37	129900.00 110000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	35000.00	138054.94	119950.00
IM0252-414 STA1281-012	AT THE INTERSECTION OF I-25 A 120TH AVE CONNECTION-PHASE II		08/21/14 09/18/14	1.00 1.00	55000.00 40000.00	11248.52 72325.00	4000.00 32000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	47500.00	54002.06	18000.00
BR 4701-127	C-470 & I-25		10/14/14	1.00	5000.00	3581.28	3581.28
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	5000.00	3581.28	3581.28
	WEIGHTED AVERAGE FOR THE YEAR			6.00	29449.43	93845.18	47882.46
===== 613-50325		Tunnel Lighting Control System		LUMP SUM	=====		
NHPP 0703-408	I-70 TWIN TUNNELS WIDEN.		03/04/14	1.00	16513.50	16432.16	16432.16
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	16513.50	16432.16	16432.16
	WEIGHTED AVERAGE FOR THE YEAR			1.00	16513.50	16432.16	16432.16
===== 613-50355		Power Transformer		Each	=====		
FBR0142-055 CC0142-064	SH14 BRIDGE BETWEEN RIVERSIDE SH14 BRIDGE BETWEEN RIVERSIDE		07/10/14	4.00	4000.00	1076.56	1290.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	4000.00	1076.56	1290.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	4000.00	1076.56	1290.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 513

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-70100		Lumin HPS (100 W)		Each			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	1500.00	2592.56	3200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1500.00	2592.56	3200.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1500.00	2592.56	3200.00
===== 613-70250		Lumin HPS (250 W)		Each			
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2.00	1000.00	439.66	428.77
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	27.00	533.94	531.31	531.31
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29.00	566.08	497.21	524.24
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	70.00	650.00	1324.70	1275.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	8.00	500.00	277.67	275.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	4.00	650.00	398.33	310.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	5.00	950.00	423.85	430.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		87.00	653.45	1163.71	1090.11
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1.00	915.00	1067.07	468.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	34.00	600.00	1917.29	425.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		35.00	609.00	1903.23	426.23
		WEIGHTED AVERAGE FOR THE YEAR		151.00	626.37	1326.12	807.55
===== 613-70400		Lumin HPS (400 W)		Each			
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	4.00	350.00	575.00	540.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	350.00	575.00	540.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	7.00	875.00	1324.70	1275.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 514

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-70400		Lumin HPS (400 W)		Each =====			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	10.00	800.00	693.38	720.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			17.00	830.88	925.97	948.53
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	3.00	800.00	454.17	395.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	800.00	454.17	395.00
	WEIGHTED AVERAGE FOR THE YEAR			24.00	746.88	853.78	811.25
===== 613-71000		Lumin HPS (1000 W)		Each =====			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	42.00	1250.00	1119.59	1200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			42.00	1250.00	1119.59	1200.00
	WEIGHTED AVERAGE FOR THE YEAR			42.00	1250.00	1119.59	1200.00
===== 613-72150		Lumin HPS (WT) (150 W)		Each =====			
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2.00	1000.00	3228.67	3100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	1000.00	3228.67	3100.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	2.00	1207.50	1207.50	1207.50
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	4.00	450.00	1006.07	1225.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	702.50	1019.50	1219.17
	WEIGHTED AVERAGE FOR THE YEAR			8.00	776.88	1571.79	1689.38
===== 613-80130		Service Meter Cabinet		Each =====			
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	7.00	3000.00	5770.11	2000.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	26.00	3100.00	4792.15	3145.00
FSA R100-221		FY15 RAMP METERING	09/04/14	4.00	1200.00	5137.98	5601.91

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 515

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-80130	Service Meter Cabinet		Each =====			
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	8.00	3000.00	4254.61	5000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			45.00	2897.78	4894.20	3515.06
	WEIGHTED AVERAGE FOR THE YEAR			45.00	2897.78	4894.20	3515.06
=====	613-80132	Relay Cabinet		Each =====			
IM 0703-399		EJMT 24.9KV ELECTRICAL UPGRAD	10/02/14	2.00	45000.00	66000.25	46283.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	45000.00	66000.25	46283.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	45000.00	66000.25	46283.00
=====	613-80268	Step Voltage Reg		Each =====			
IM 0703-399		EJMT 24.9KV ELECTRICAL UPGRAD	10/02/14	6.00	30000.00	21503.84	22600.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	30000.00	21503.84	22600.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	30000.00	21503.84	22600.00
=====	613-80272	Reg Bypass Switch		Each =====			
IM 0703-399		EJMT 24.9KV ELECTRICAL UPGRAD	10/02/14	6.00	2000.00	6413.25	4417.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	2000.00	6413.25	4417.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	2000.00	6413.25	4417.00
=====	613-80274	Struct Mount Disc Switch		Each =====			
IM 0703-399		EJMT 24.9KV ELECTRICAL UPGRAD	10/02/14	12.00	1250.00	3002.13	1165.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			12.00	1250.00	3002.13	1165.00
	WEIGHTED AVERAGE FOR THE YEAR			12.00	1250.00	3002.13	1165.00
=====	613-80276	Inverter System		Each =====			
IM 0703-399		EJMT 24.9KV ELECTRICAL UPGRAD	10/02/14	1.00	50000.00	54408.50	58178.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	50000.00	54408.50	58178.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	50000.00	54408.50	58178.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 516

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-81600	24.9kV Switchgear		Each	=====		
IM 0703-399		EJMT 24.9KV ELECTRICAL UPGRAD	10/02/14	2.00	950000.00	714023.00	683721.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	950000.00	714023.00	683721.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	950000.00	714023.00	683721.00
=====	613-81602	Temp Switchgear		Each	=====		
IM 0703-399		EJMT 24.9KV ELECTRICAL UPGRAD	10/02/14	1.00	625000.00	177865.00	175363.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	625000.00	177865.00	175363.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	625000.00	177865.00	175363.00
=====	613-81900	Mobile Light Tower		Each	=====		
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	4.00	7000.00	9710.62	9631.86
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	7000.00	9710.62	9631.86
		WEIGHTED AVERAGE FOR THE YEAR		4.00	7000.00	9710.62	9631.86
=====	614-00011	Sign Panel (CL I)		Sq Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	566.00	16.00	19.51	16.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	154.00	17.86	17.86	17.86
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	103.00	16.00	16.88	17.25
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	266.00	12.00	17.88	20.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	13.00	18.00	15.35	15.50
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	127.00	23.00	20.06	28.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	558.00	18.00	18.74	18.70
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	25.00	20.00	184.90	23.68
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	117.00	20.00	16.87	19.25
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	101.00	25.00	17.79	19.30
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	145.00	19.82	20.12	20.12
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	311.00	16.00	21.00	23.04
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	39.00	14.00	18.98	17.95
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	81.00	20.00	30.08	16.50
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	46.00	20.00	19.87	20.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	234.00	15.00	15.86	15.86

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 517

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== NHPP 0701-222	614-00011	Sign Panel (CL I) I-70 MP 16 - MP 49.4 MESA COU	03/27/14	Sq Foot 433.00	17.00	14.95	17.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,319.00	17.18	19.89	18.68
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	19.00	23.00	20.40	20.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	19.00	15.00	25.17	22.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	496.00	17.00	16.34	15.50
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	179.00	20.00	22.33	16.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	112.00	17.00	18.28	15.43
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	15.00	19.00	33.67	30.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	127.75	20.00	21.98	20.20
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	165.00	15.00	14.93	14.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	32.00	22.00	17.99	16.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	46.00	20.00	16.39	14.85
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	52.00	50.00	33.73	22.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	394.00	15.26	21.27	19.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	2,217.00	15.00	21.25	17.00
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	169.00	20.00	15.75	15.75
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	6.00	16.00	18.03	16.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	256.00	20.00	16.09	14.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	145.00	16.00	17.28	14.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	3.00	20.00	23.43	16.30
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	18.00	31.00	27.92	33.60
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	573.00	20.00	22.87	28.14
ERO361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	180.00	16.50	20.00	20.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	20.00	20.00	25.14	27.78
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	23.00	21.00	21.00	21.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	26.00	22.00	25.20	21.40
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	217.00	20.00	20.39	28.41
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,509.75	17.28	20.23	18.59
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	11.00	16.00	15.55	15.55
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	19.00	15.25	20.23	34.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	11.00	18.00	30.00	20.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	119.00	17.00	24.19	25.50
FBR120A-011		SH 120 MP 0.165	07/17/14	19.00	20.00	22.33	23.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	623.00	22.00	19.40	17.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	126.00	26.00	23.27	26.50



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 518

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-00011	Sign Panel (CL I)		Sq Foot	=====		
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	44.00	22.00	26.00	27.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	50.00	21.00	24.58	34.18
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	31.00	17.00	30.57	22.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	513.00	18.00	17.70	18.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	215.00	21.80	22.36	22.36
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	11.00	17.50	35.37	40.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	58.00	21.00	21.00	21.00
FSA R100-221		FY15 RAMP METERING	09/04/14	150.00	18.00	24.57	21.27
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	273.00	22.00	17.77	16.25
ERO342-057		PR US 34A MP 114 TO MP 116	09/26/14	15.00	20.00	29.00	29.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,288.00	20.51	20.19	20.01
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	30.00	22.00	25.47	26.42
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	40.00	18.00	20.03	20.00
STA103A-002		SH103 OVERLAY MM 2-13.5	11/13/14	110.00	20.00	30.29	31.30
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	41.00	20.00	22.80	32.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	53.00	16.00	22.43	28.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	87.00	50.00	24.00	26.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	131.00	16.00	17.69	16.50
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	30.00	20.00	23.14	22.93
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	109.00	17.00	25.34	18.90
BR0063-042		US 6 MM 148-149	12/11/14	34.00	17.00	25.77	20.47
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	36.00	20.00	19.52	16.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	198.00	20.00	22.96	20.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		899.00	21.59	22.19	20.12
		WEIGHTED AVERAGE FOR THE YEAR		12,015.75	18.19	20.43	19.05
=====	614-00012	Sign Panel (CL II)		Sq Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	717.00	21.00	24.89	21.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	692.00	18.97	18.97	18.97
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	45.00	25.00	18.12	18.80
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	309.00	15.00	21.80	24.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	24.00	22.00	19.13	19.50
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	113.00	25.00	25.66	32.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	597.00	20.00	20.23	20.35
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	330.00	20.00	18.38	20.20
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	45.00	24.00	22.85	23.58
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	132.00	24.22	24.59	24.59

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 519

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-00012	Sign Panel (CL II)		Sq Foot	=====	=====	=====
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	2,299.00	20.00	23.01	25.60
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	1,820.00	17.00	21.06	21.12
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	192.00	22.00	36.13	23.50
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	104.00	25.00	22.43	22.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	1,002.00	20.00	18.69	18.69
WEIGHTED AVERAGE FOR THE FIRST QUARTER				8,421.00	19.46	22.27	22.14
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	21.00	25.00	22.83	22.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	433.00	20.00	23.17	22.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	112.00	22.00	28.33	22.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	637.00	20.00	20.41	17.63
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	330.00	21.00	22.78	21.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	882.00	17.00	16.70	16.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	375.00	24.00	19.51	17.50
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	52.00	20.00	18.44	16.95
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	744.00	19.16	24.38	20.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	222.00	22.00	21.50	25.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	3,476.00	20.00	24.38	20.00
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	349.00	25.00	18.90	18.90
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	233.00	21.00	22.29	22.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	326.00	25.00	18.46	16.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	386.00	18.00	20.00	16.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	16.00	25.00	28.50	21.50
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	64.00	16.00	23.56	16.50
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	163.00	25.00	28.59	35.17
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	88.00	25.00	44.50	44.50
ERO361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	625.00	22.00	26.00	26.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	190.00	25.00	56.70	23.40
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	48.00	25.20	25.20	25.20
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	887.00	27.00	30.98	27.70
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	83.00	23.00	26.64	31.79
WEIGHTED AVERAGE FOR THE SECOND QUARTER				10,742.00	21.13	23.90	20.98
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	44.00	19.15	28.63	46.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	79.00	20.00	23.33	21.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	9.00	22.00	33.78	31.50
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	22.00	25.00	25.00	25.00
FBR120A-011		SH 120 MP 0.165	07/17/14	41.00	25.00	21.67	19.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 520

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-00012	Sign Panel (CL II)		Sq Foot	=====	=====	=====
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	412.00	28.00	32.00	34.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	187.00	20.00	26.04	25.22
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	143.00	40.00	40.00	40.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	218.00	20.00	19.67	19.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	71.00	23.98	24.59	24.59
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	169.00	19.00	32.71	40.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	280.00	25.20	25.20	25.20
FSA R100-221		FY15 RAMP METERING	09/04/14	120.00	25.00	26.64	24.56
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	305.00	27.00	23.73	23.25
ERO342-057		PR US 34A MP 114 TO MP 116	09/26/14	310.00	25.00	36.00	36.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,410.00	25.11	26.58	29.31
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	96.00	25.00	24.04	24.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	66.00	25.00	38.95	42.50
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	64.00	22.00	31.60	42.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	72.00	20.00	27.22	34.50
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	335.00	20.00	19.90	18.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	6.25	35.00	28.39	30.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	178.00	20.00	29.39	23.10
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	60.00	25.00	25.58	22.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	680.00	20.00	27.89	25.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,557.25	20.86	26.34	24.14
		WEIGHTED AVERAGE FOR THE YEAR		23,130.25	20.92	24.06	22.54
=====	614-00013	Sign Panel (CL III)		Sq Foot	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	338.00	27.00	31.02	27.50
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	271.00	24.55	24.55	24.55
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	30.00	29.00	26.09	28.94
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	66.00	21.00	26.70	26.40
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	56.00	25.00	40.00	30.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	324.00	25.00	23.79	23.79
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,085.00	25.38	28.96	25.76
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	88.00	25.00	26.56	25.25

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 521

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-00013	Sign Panel (CL III)		Sq Foot	=====	=====	=====
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	561.00	26.00	22.49	24.50
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	99.00	25.00	25.58	26.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	40.00	30.00	34.50	26.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	42.00	30.00	35.92	35.17
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	3,485.00	28.00	29.60	26.10
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	6,456.00	27.00	27.55	18.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10,771.00	27.26	28.17	21.64
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	90.00	27.00	34.83	24.50
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	778.00	29.00	48.50	55.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	644.00	26.00	28.38	25.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	49.00	30.52	31.30	31.30
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	770.00	26.00	36.40	42.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	194.00	28.00	29.77	26.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,525.00	27.20	35.55	39.63
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	36.00	30.00	37.86	35.57
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	385.00	23.00	29.02	28.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	36.00	32.00	30.60	27.31
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	80.00	30.00	35.32	28.35
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		537.00	25.12	29.51	25.47
		WEIGHTED AVERAGE FOR THE YEAR		14,918.00	27.04	29.16	25.14
=====	614-00025	Inst Sign Panel (CL I)		Sq Foot	=====	=====	=====
MTCER300-211		MTCE FY15 FALL REGION WIDE SI	07/17/14	18,850.00	9.00	9.50	12.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		18,850.00	9.00	9.50	12.00
		WEIGHTED AVERAGE FOR THE YEAR		18,850.00	9.00	9.50	12.00
=====	614-00026	Inst Sign Panel (CL I)		Each	=====	=====	=====
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	4.00	50.00	100.63	45.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	50.00	100.63	45.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 522

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00026		Inst Sign Panel (CL I)		Each			
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	4.00	55.00	112.33	77.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	55.00	112.33	77.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	2.00	50.00	141.00	32.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	50.00	141.00	32.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	52.00	108.18	55.20
===== 614-00027		Inst Sign Panel (CL II)		Sq Foot			
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	4.00	5.00	68.82	57.60
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	5.00	68.82	57.60
MT CER300-211		MTCE FY15 FALL REGION WIDE SI	07/17/14	2,050.00	10.00	9.83	13.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,050.00	10.00	9.83	13.00
		WEIGHTED AVERAGE FOR THE YEAR		2,054.00	9.99	9.95	13.09
===== 614-00028		Inst Sign Panel (CL III)		Sq Foot			
MT CER300-211		MTCE FY15 FALL REGION WIDE SI	07/17/14	250.00	13.00	10.67	12.00
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	1,026.00	10.00	14.51	4.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,276.00	10.59	13.92	5.57
		WEIGHTED AVERAGE FOR THE YEAR		1,276.00	10.59	13.92	5.57
===== 614-00029		Inst Sign Panel (CL II)		Each			
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	4.00	50.00	103.22	45.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	50.00	103.22	45.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 523

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-00029	Inst Sign Panel (CL II)		Each	=====	=====	=====
FBR0505-045 BR050A-021		ON US 50 AT MP 445.848 AND MP 07/17/14 US 50 # GRANADA EAST AND WEST		4.00	8.00	225.00	50.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	8.00	225.00	50.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	29.00	143.81	47.50
=====	614-00035	Sign Panel (Spec)		Sq Foot	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	54.00	340.41	336.63	336.63
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		54.00	340.41	336.63	336.63
FSA088A-030 FSA2854-135		ARAP (SH88) RESURF & INT IMPR 04/10/14 US285 SAFETY IMPROVEMENTS 05/22/14		35.50 80.00	25.00 30.00	34.17 29.33	20.00 25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		115.50	28.46	30.82	23.46
FBR0600-417 CC 2873-171		US287 (FEDERAL BLVD) OVER BNSF/ 12/18/14 US 287 & 69TH AVE OVER BNSF R		15.00	30.00	29.65	28.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15.00	30.00	29.65	28.00
		WEIGHTED AVERAGE FOR THE YEAR		184.50	119.89	66.53	115.49
=====	614-00037	Sign Panel (Spec)		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	6.00	2266.67	5805.36	6220.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	2266.67	5805.36	6220.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13 06/05/14		3.00	1000.00	5000.00	5000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1000.00	5000.00	5000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 524

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00037		Sign Panel (Spec)		Each	=====		
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	6.00	6000.00	19062.91	19077.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	2.00	15487.50	15750.00	15750.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	8371.88	18888.54	18245.25
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	3.00	250.00	3465.34	3270.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	250.00	3465.34	3270.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	4216.25	12984.82	10404.60
===== 614-00040		Sign Post (Spec)		Lin Foot	=====		
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	10.00	75.00	103.36	94.90
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	75.00	103.36	94.90
		WEIGHTED AVERAGE FOR THE YEAR		10.00	75.00	103.36	94.90
===== 614-00041		Sign Post (Spec)		Each	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	375.00	1096.81	1050.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	375.00	1096.81	1050.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	375.00	1096.81	1050.00
===== 614-00044		Timber Sign Post (4x4 In)		Lin Foot	=====		
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	361.00	16.00	18.25	19.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		361.00	16.00	18.25	19.00
		WEIGHTED AVERAGE FOR THE YEAR		361.00	16.00	18.25	19.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 525

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00200 Steel Sign Post (U-2) Lin Foot =====							
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	15.00	16.00	16.50	8.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	16.00	16.50	8.00
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	72.00	12.00	14.77	19.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	34.00	10.00	24.67	8.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	182.00	10.00	10.32	7.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	16.00	10.00	10.66	8.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		304.00	10.47	11.94	10.01
		WEIGHTED AVERAGE FOR THE YEAR		319.00	10.73	12.19	9.91
===== 614-00216 Steel Sign Post (2x2 In T) Lin Foot =====							
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	96.00	25.00	12.11	18.22
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	50.00	15.00	16.46	10.85
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		146.00	21.58	13.01	15.70
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	123.00	13.00	10.55	10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		123.00	13.00	10.55	10.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	200.00	16.00	12.88	11.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		200.00	16.00	12.88	11.50
		WEIGHTED AVERAGE FOR THE YEAR		469.00	16.95	12.44	12.41
===== 614-00218 Steel Sign Post (2.25x2.25 In T) Lin Foot =====							
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	27.00	27.50	19.31	22.51
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		27.00	27.50	19.31	22.51
		WEIGHTED AVERAGE FOR THE YEAR		27.00	27.50	19.31	22.51



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 526

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-00612	Steel Sign Post (W 6x12)		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	55.00	60.00	54.02	62.00
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	17.00	45.00	53.25	46.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		72.00	56.46	53.73	58.22
		WEIGHTED AVERAGE FOR THE YEAR		72.00	56.46	53.73	58.22
=====	614-00615	Steel Sign Post (W 6x15)		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	87.00	50.00	53.78	50.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	31.00	66.97	66.98	66.98
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		118.00	54.46	55.77	54.46
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	28.00	45.00	53.98	54.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	24.00	57.75	57.75	57.75
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	35.00	50.00	62.58	56.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		87.00	50.53	58.39	55.88
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	66.00	45.00	51.99	43.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		66.00	45.00	51.99	43.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	128.00	63.00	48.05	45.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		128.00	63.00	50.12	42.62
		WEIGHTED AVERAGE FOR THE YEAR		399.00	54.78	52.12	47.00
=====	614-00818	Steel Sign Post (W 8x18)		Lin Foot	=====		
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	24.00	63.00	63.00	63.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 527

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00818	STU 0252-399	Steel Sign Post (W 8x18)		Lin Foot			
		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	327.00	47.00	54.51	49.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		351.00	48.09	54.62	49.96
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	26.00	65.00	62.46	66.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		26.00	65.00	62.46	66.00
		WEIGHTED AVERAGE FOR THE YEAR		377.00	49.26	54.91	51.06
===== 614-00821		Steel Sign Post (W 8x21)		Lin Foot			
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	101.00	70.00	69.48	74.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		101.00	70.00	69.48	74.00
		WEIGHTED AVERAGE FOR THE YEAR		101.00	70.00	69.48	74.00
===== 614-01022		Steel Sign Post (W 10x22)		Lin Foot			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	46.00	60.00	64.45	58.20
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		46.00	60.00	64.45	58.20
		WEIGHTED AVERAGE FOR THE YEAR		46.00	60.00	64.45	58.20
===== 614-01502		Steel Sign Supp (2-In Rd) (Po&Sock)		Lin Foot			
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	90.00	25.00	15.67	19.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	505.00	16.00	19.74	21.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	12.00	17.00	11.13	9.50
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	19.00	62.00	38.55	65.50
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	11.00	13.00	47.75	45.50
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	50.00	21.00	21.00	21.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		687.00	18.78	19.72	22.16
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	8.00	21.00	41.67	20.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 528

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01502		Steel Sign Supp (2-In Rd) (Po&Sock)		Lin Foot	=====		
BR050A-021		US 50 # GRANADA EAST AND WEST					
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	52.50	12.00	28.47	53.03
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	428.00	20.00	24.45	26.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	399.00	23.98	24.59	24.59
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		887.50	21.33	25.31	26.91
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	70.00	20.00	26.05	25.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		70.00	20.00	26.05	25.00
		WEIGHTED AVERAGE FOR THE YEAR		1,644.50	20.21	22.28	24.84
===== 614-01503		Steel Sign Supp (2-In Rd) (Po&Sock)		Each	=====		
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	37.00	127.00	132.85	140.80
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	13.00	180.00	112.80	105.59
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	16.00	170.00	216.84	200.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	30.00	250.00	181.28	181.28
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	118.00	160.00	113.52	110.01
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		214.00	168.87	124.65	131.78
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	17.00	128.00	187.45	176.34
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	3.00	200.00	186.67	160.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	61.00	126.87	165.69	126.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	123.00	120.00	157.50	170.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	36.00	150.00	148.59	160.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		240.00	127.81	160.16	157.64
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	5.00	17.00	280.69	280.69
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	7.00	132.00	195.60	211.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	75.00	150.00	260.00	185.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	1.00	132.00	179.50	179.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		88.00	140.81	253.13	192.44

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 529

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01503		Steel Sign Supp (2-In Rd) (Po&Sock)		Each			
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	29.00	150.00	368.58	336.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	5.00	150.00	284.40	615.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		34.00	150.00	353.65	377.03
		WEIGHTED AVERAGE FOR THE YEAR		576.00	146.36	173.20	166.30
===== 614-01512		Steel Sign Supp (2-In Rd) (Post)		Lin Foot			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	403.00	6.00	8.86	6.20
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	341.00	8.93	8.93	8.93
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	24.00	15.00	10.81	11.54
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	24.00	5.00	7.57	7.50
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	26.00	9.00	10.65	10.50
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	670.00	11.00	12.95	14.75
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	214.00	10.00	12.46	18.70
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,702.00	9.22	11.93	11.84
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	98.00	10.00	16.67	9.50
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	28.00	6.00	8.85	8.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	24.00	8.00	10.04	6.35
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	14.00	20.00	5.25	5.25
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	74.00	8.00	8.00	8.50
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	348.00	9.00	18.00	18.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		586.00	9.12	13.09	14.12
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	76.00	8.75	12.06	18.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
MT CER300-211		MTCE FY15 FALL REGION WIDE SI	07/17/14	1,700.00	7.00	9.67	7.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	70.00	8.00	8.72	8.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,846.00	7.11	9.78	7.49
NH 2851-008		Conejos County, on US 285 in	11/20/14	40.00	9.00	9.75	8.30

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 530

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-01512	Steel Sign Supp (2-In Rd) (Post)		Lin Foot	=====		
BR0063-042		US 6 MM 148-149	12/11/14	32.00	8.00	13.96	14.33
STA0661-013		SH66: US 287 TO I-25	12/18/14	64.00	9.00	18.40	15.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		136.00	8.76	15.57	13.11
		WEIGHTED AVERAGE FOR THE YEAR		4,270.00	8.28	11.27	10.31
=====	614-01522	Steel Sign Supp (2-In Rd) (Sock)		Each	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	31.00	60.00	85.68	62.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	37.00	106.03	106.04	106.04
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	2.00	100.00	59.67	118.45
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	7.00	90.00	80.93	95.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	5.00	100.00	95.25	92.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	59.00	100.00	94.75	96.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	31.00	60.00	91.38	120.65
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		172.00	86.47	92.80	96.58
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	3.00	100.00	290.00	250.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	3.00	30.00	54.38	50.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	2.00	80.00	76.66	64.65
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	1.00	200.00	105.00	105.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	15.00	95.00	75.70	55.00
ERO361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	31.00	90.00	250.00	250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		55.00	90.27	124.35	176.53
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	6.00	142.40	84.90	278.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
MT CER300-211		MTCE FY15 FALL REGION WIDE SI	07/17/14	50.00	80.00	166.67	70.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	7.00	60.00	138.53	125.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		63.00	83.72	151.09	95.92
NH 2851-008		Conejos County, on US 285 in	11/20/14	22.00	65.00	68.38	53.50
BR0063-042		US 6 MM 148-149	12/11/14	3.00	60.00	143.71	122.85

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 531

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01522	614-01522	Steel Sign Supp (2-In Rd) (Sock)		Each			
STA0661-013		SH66: US 287 TO I-25	12/18/14	6.00	142.00	231.24	220.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			31.00	79.42	121.99	92.44
	WEIGHTED AVERAGE FOR THE YEAR			321.00	85.90	111.67	109.75
===== 614-01554	614-01554	Steel Sign Post (4 In Rd) (Slip)		Lin Foot			
ER0242-062		US 24 MP 285-303.8	07/17/14	42.00	50.00	90.20	50.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			42.00	50.00	90.20	50.00
	WEIGHTED AVERAGE FOR THE YEAR			42.00	50.00	90.20	50.00
===== 614-01572	614-01572	Steel Sign Supp (2-1/2 Rd NP40) (Po&Slip)		Lin Foot			
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	28.00	42.00	12.90	12.00
SH0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	137.00	35.00	49.00	52.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	37.00	47.25	47.25	47.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			202.00	38.21	39.29	45.59
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	88.00	35.00	30.33	25.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	138.00	27.00	40.70	55.08
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	368.00	50.00	31.80	33.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	33.00	37.80	47.25	47.25
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			627.00	42.19	35.16	37.49
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	290.00	45.00	38.19	33.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			290.00	45.00	38.19	33.00
	WEIGHTED AVERAGE FOR THE YEAR			1,119.00	42.20	36.76	37.79
===== 614-01573	614-01573	Steel Sign Supp (2-1/2 Rd NP40) (Po&Slip)		Each			
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	190.00	311.00	397.03	358.41

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 532

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01573		Steel Sign Supp (2-1/2 Rd NP40) (Po&Slip)		Each =====			
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	164.00	300.00	333.38	316.76
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	90.00	300.00	311.58	311.58
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		444.00	304.71	368.12	333.53
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	55.00	312.00	320.87	314.10
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	23.00	400.00	405.89	360.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	58.00	310.14	423.81	370.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	25.00	350.00	368.25	397.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	389.00	350.00	372.00	340.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	32.00	350.00	291.64	220.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		582.00	344.41	370.53	337.18
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	3.00	350.00	500.00	500.00
FBR120A-011		SH 120 MP 0.165	07/17/14	6.00	350.00	384.83	393.00
ERO242-062		US 24 MP 285-303.8	07/17/14	4.00	300.00	464.16	420.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	13.00	425.00	333.50	333.50
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	13.00	320.00	409.01	480.00
ERO342-057		PR US 34A MP 114 TO MP 116	09/26/14	27.00	320.00	561.00	561.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		66.00	343.56	440.50	473.64
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	4.00	600.00	375.00	840.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	1.00	400.00	369.03	390.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	560.00	452.48	492.86
		WEIGHTED AVERAGE FOR THE YEAR		1,097.00	329.27	375.87	348.57
===== 614-01575		Steel Sign Supp (2-1/2 In Rd NP40) (Po)		Lin Foot =====			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	384.00	15.00	16.14	15.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	588.00	15.63	15.63	15.63
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	82.00	20.00	14.81	16.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	56.00	15.00	19.44	14.50
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	557.00	18.00	18.83	20.35

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 533

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01575		Steel Sign Supp (2-1/2 In Rd NP40) (Po)		Lin Foot	=====	=====	=====
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	272.00	20.00	15.50	13.40
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,939.00	16.97	17.55	16.53
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	12.00	20.00	21.46	18.00
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	12.00	20.00	12.60	12.60
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	80.00	16.00	19.79	18.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		104.00	16.92	19.78	17.38
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	249.00	14.80	12.91	18.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
MT CER300-211		MTCE FY15 FALL REGION WIDE SI	07/17/14	4,180.00	15.00	20.67	20.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,429.00	14.99	19.97	19.89
NH 2851-008		Conejos County, on US 285 in	11/20/14	114.00	20.00	19.43	21.50
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	334.00	15.00	19.53	14.70
BR0063-042		US 6 MM 148-149	12/11/14	22.00	16.00	22.14	10.24
STA0661-013		SH66: US 287 TO I-25	12/18/14	240.00	14.00	31.62	31.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		710.00	15.50	22.95	21.16
		WEIGHTED AVERAGE FOR THE YEAR		7,182.00	15.60	19.90	19.07
===== 614-01578		Steel Sign Supp (2-1/2 In Rd NP40) (Slip)		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	29.00	240.00	230.97	249.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	59.00	33.48	184.18	184.18
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	7.00	210.00	225.53	225.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	5.00	210.00	245.00	210.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	17.00	300.00	290.00	290.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	45.00	220.00	232.13	280.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	34.00	275.00	213.48	209.60
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		196.00	182.68	226.13	231.47
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	5.00	107.00	367.00	300.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 534

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01578		Steel Sign Supp (2-1/2 In Rd NP40) (Slip)		Each =====			
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	2.00	205.00	236.56	225.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	1.00	220.00	267.88	265.00
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	1.00	210.00	262.50	262.50
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	8.00	225.00	245.61	245.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	6.00	300.00	421.69	312.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		23.00	216.30	304.03	274.33
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	19.00	106.20	206.04	250.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
MTCER300-211		MTCE FY15 FALL REGION WIDE SI	07/17/14	1,000.00	200.00	146.67	85.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,019.00	198.25	148.49	88.08
NH 2851-008		Conejos County, on US 285 in	11/20/14	25.00	260.00	243.18	287.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	32.00	150.00	225.21	152.25
BR0063-042		US 6 MM 148-149	12/11/14	2.00	202.00	377.72	511.87
STA0661-013		SH66: US 287 TO I-25	12/18/14	20.00	105.00	288.80	275.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		79.00	174.73	245.55	235.07
		WEIGHTED AVERAGE FOR THE YEAR		1,317.00	194.84	171.95	121.49
===== 614-01582		Steel Sign Supp (2-1/2 In Rd) (Po&Slip)		Lin Foot =====			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	177.00	43.00	38.24	34.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		177.00	43.00	38.24	34.00
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	134.00	50.00	32.33	36.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	446.00	33.00	40.06	41.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	178.00	35.00	26.56	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		758.00	36.47	34.92	36.36
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	30.00	55.05	55.90	55.90
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		30.00	55.05	55.90	55.90
		WEIGHTED AVERAGE FOR THE YEAR		965.00	38.25	35.67	36.53

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 535

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01583		Stl Sign Supp (2-1/2 In Rd 80) (Po&Slip)		Each	=====	=====	=====
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	94.00	450.00	77.06	40.74
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	20.00	440.36	447.18	447.18
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	14.00	429.00	468.34	384.01
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	18.00	50.00	465.00	375.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		146.00	397.35	135.49	170.54
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	64.00	350.00	399.32	380.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	5.00	460.00	462.50	400.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	24.00	450.00	55.80	30.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	9.00	450.00	416.67	271.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	39.00	450.00	672.09	537.59
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	4.00	415.00	39.00	39.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	41.00	450.00	484.53	450.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		186.00	415.11	381.73	371.24
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	11.00	465.00	506.79	553.00
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	3.00	600.00	673.67	850.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	3.00	425.00	467.50	500.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	5.00	470.00	802.00	802.00
FSA R100-221		FY15 RAMP METERING	09/04/14	2.00	425.00	483.81	365.23
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	71.00	425.00	446.88	395.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		95.00	437.53	460.08	451.77
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	6.00	475.00	599.85	615.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	1.00	285.00	845.00	390.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	12.00	375.00	482.99	413.98
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		19.00	401.84	518.33	517.14
		WEIGHTED AVERAGE FOR THE YEAR		446.00	413.50	347.93	363.10
===== 614-01585		Steel Sign Supp (2-1/2 In Rd 80) (Post)		Lin Foot	=====	=====	=====
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	24.00	30.00	31.60	21.72

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 536

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01585 NHPP 0703-408		Steel Sign Supp (2-1/2 In Rd 80) (Post) I-70 TWIN TUNNELS WIDEN.	03/04/14	Lin Foot 30.00	41.83	42.48	42.48
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		54.00	36.57	34.80	33.25
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	587.00	25.00	31.00	31.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		587.00	25.00	31.00	31.00
MTCER300-211 SHE088A-034 STU0404-054 NHPP0703-417		MTCE FY15 FALL REGION WIDE SI SIGNAL IMP @SH88 HAMPDEN/I-70 US40 - MP296 TO MP298 - FEDER I-70 EB PPSL CONSTRUCTION PAC	07/17/14 07/17/14 07/24/14 08/29/14	48.00 36.00 50.00 236.00	25.00 25.00 37.00 28.35	30.00 21.96 49.50 27.30	30.00 22.50 34.00 27.30
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		370.00	28.76	31.33	28.09
NHPP 076A-009 FBRR600-417 CC 2873-171		I-76/136TH CONCRETE PAVEMENT/ US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R	10/14/14 12/18/14	12.00 127.00	22.00 25.00	44.02 25.18	35.57 19.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		139.00	24.74	26.42	20.43
		WEIGHTED AVERAGE FOR THE YEAR		1,150.00	26.72	29.92	28.89
===== 614-01588		Steel Sign Supp (2-1/2 In Rd 80) (Slip)		Each			
NHPP1603-031 IM0253-214		US 160 LA VETA PASS RESURFACI I-25 @ HARMONY RUBBL.	01/30/14 02/27/14	2.00 1.00	250.00 250.00	318.70 290.00	225.36 290.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	250.00	314.60	246.91
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	46.00	272.00	300.00	300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		46.00	272.00	300.00	300.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	3.00	310.00	216.49	215.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 537

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01588 NHPP0703-417	Steel Sign Supp (2-1/2 In Rd 80) (Slip) I-70 EB PPSL CONSTRUCTION PAC 08/29/14			Each 20.00	294.00	294.00	294.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			23.00	296.09	276.11	283.70
FRR600-417 CC 2873-171	US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R		12/18/14	13.00	325.00	228.96	185.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			13.00	325.00	228.96	185.00
	WEIGHTED AVERAGE FOR THE YEAR			85.00	285.85	267.84	276.13
===== 614-03001	Conc Footing (Ty 1)			Each			
NH 1602-134 IM0253-214 FSA2873-162	US 160/US 550 CONC PAVING I-25 @ HARMONY RUBBL. SH 287 (120TH AVE.) AND LOWEL		01/09/14 02/27/14 03/13/14	4.00 2.00 2.00	1510.00 1500.00 1600.00	1160.60 1830.00 731.25	1550.00 1830.00 1050.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	1530.00	1044.16	1495.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	1530.00	1044.16	1495.00
===== 614-03002	Conc Footing (Ty 2)			Each			
NH 1602-134 NH0702-335	US 160/US 550 CONC PAVING EAGLE COUNTY I-70 MP 147		01/09/14 01/24/14	6.00 4.00	1810.00 1395.12	1406.93 1395.27	1870.00 1395.27
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10.00	1644.05	1404.01	1680.11
NHPP 0703-416 STU 0252-399	I-70 EB PPSL CONSTRUCTION PAC I-25, BETWEEN LINCOLN AVE. AN		06/25/14 06/26/14	2.00 2.00	2730.00 2250.00	2730.00 919.55	2730.00 870.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	2490.00	1178.18	1800.00
IM0252-414	AT THE INTERSECTION OF I-25 A		08/21/14	4.00	2000.00	2313.92	2100.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	2000.00	2313.92	2100.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 538

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-03002		Conc Footing (Ty 2)		Each	=====	=====	=====
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	8.00	1445.00	2268.73	2050.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	1445.00	1922.79	1615.79
		WEIGHTED AVERAGE FOR THE YEAR		26.00	1767.71	1826.02	1705.43
===== 614-03003		Conc Footing (Ty 3)		Each	=====	=====	=====
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	4.00	2000.00	2180.00	2180.00
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	2.00	2500.00	1093.65	581.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	2166.67	1455.77	1647.17
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	2.00	3990.00	3990.00	3990.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	3990.00	3990.00	3990.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	2.00	1250.00	1167.07	900.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1250.00	1167.07	900.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	2348.00	1622.58	1966.30
===== 614-03004		Conc Footing (Ty 4)		Each	=====	=====	=====
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	4.00	2200.00	2520.00	2520.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	2200.00	2520.00	2520.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	6.00	1800.00	1324.57	940.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	1800.00	1324.57	940.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	1960.00	1541.92	1572.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 539

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-03005		Conc Footing (Ty 5)		Each			
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	2.00	2400.00	2860.00	2860.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	2400.00	2860.00	2860.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2.00	2000.00	1135.40	1100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	2000.00	1135.40	1100.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	2200.00	1381.77	1980.00
===== 614-03006		Conc Footing (Ty 6)		Each			
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	4.00	2500.00	3210.00	3210.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	2500.00	3210.00	3210.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	2500.00	3210.00	3210.00
===== 614-10015		Overpass Mtd Sign Bracket		Each			
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	14.00	2000.00	1367.39	868.86
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	2000.00	1367.39	868.86
		WEIGHTED AVERAGE FOR THE YEAR		14.00	2000.00	1367.39	868.86
===== 614-10110		LED Warning Sign System (_Signs)		Each			
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	2.00	5000.00	3300.00	3300.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	2.00	5000.00	12068.22	18000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	5000.00	10606.85	10650.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	5000.00	10606.85	10650.00
===== 614-10116		Dyn Msg Sign Ctrl		Each			
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	17.00	12000.00	14541.27	13812.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17.00	12000.00	14541.27	13812.00
		WEIGHTED AVERAGE FOR THE YEAR		17.00	12000.00	14541.27	13812.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 540

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-10120		Var Mesg Sign		Each	=====		
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	100000.00	95921.92	102300.00
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	1.00	95000.00	127114.25	109001.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1.00	100000.00	100103.10	104520.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	98333.33	107016.23	105273.67
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	3.00	70000.00	63054.55	62680.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	1.00	71478.75	71478.75	71478.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	70369.69	63497.93	64879.69
		WEIGHTED AVERAGE FOR THE YEAR		7.00	82354.11	80343.72	82191.39
===== 614-10125		Var Mesg Sign (Grnd Mtd)		Each	=====		
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	3.00	100000.00	110558.29	98790.67
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	100000.00	110558.29	98790.67
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	10.00	105000.00	62152.17	62125.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	105000.00	62152.17	62125.00
		WEIGHTED AVERAGE FOR THE YEAR		13.00	103846.15	70219.86	70586.31
===== 614-10146		VMS (LED) (Ground Mounted)		Each	=====		
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	2.00	20000.00	33013.09	40000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	20000.00	33013.09	40000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	20000.00	33013.09	40000.00
===== 614-10147		VMS LED (Overhead)		Each	=====		
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	1.00	120000.00	144136.25	125244.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	120000.00	144136.25	125244.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 541

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-10147		VMS LED (Overhead)		Each	=====	=====	=====
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	1.00	23677.50	23677.50	23677.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	23677.50	23677.50	23677.50
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	3.00	125000.00	72315.66	70488.33
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	125000.00	72315.66	70488.33
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	47000.00	77664.30	71000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	47000.00	77664.30	71000.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	94279.58	81651.39	71897.75
===== 614-10245		LUS LED (Single Faced)		Each	=====	=====	=====
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	1.00	54180.00	54180.00	54180.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	54180.00	54180.00	54180.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	54180.00	54180.00	54180.00
===== 614-10280		Adapt Traff Sig System		LUMP SUM	=====	=====	=====
STA0503-080		US50A WEST OF I-25 IN PUEBLO	05/01/14	1.00	130000.00	124000.00	120000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	130000.00	124000.00	120000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	130000.00	124000.00	120000.00
===== 614-30110		Btrfly Str		Each	=====	=====	=====
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	4.00	25000.00	24077.17	36321.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 542

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-30110	Btrfly Str			Each =====			
STU 0252-399	I-25, BETWEEN LINCOLN AVE. AN	06/26/14		1.00	35000.00	20582.64	19000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	27000.00	23378.27	32856.80
	WEIGHTED AVERAGE FOR THE YEAR			5.00	27000.00	23378.27	32856.80
===== 614-31600	Monotube Overhead Sign Cant (16 In Dia)			Each =====			
FSAR600-432	VARIOUS LOCATIONS IN REGION 1	06/26/14		1.00	35000.00	22201.89	22209.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	35000.00	22201.89	22209.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	35000.00	22201.89	22209.00
===== 614-31800	Monotube Overhead Sign Cant (18 In Dia)			Each =====			
IMO252-414	AT THE INTERSECTION OF I-25 A	08/21/14		1.00	40000.00	35341.31	30400.00
NHPP0212-007	SH 21 POWERS BLVD., & OLD RAN	08/28/14		1.00	22000.00	39166.67	43500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	31000.00	37253.99	36950.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	31000.00	37253.99	36950.00
===== 614-32000	Monotube Overhead Sign Cant (20 In Dia)			Each =====			
STU 0252-399	I-25, BETWEEN LINCOLN AVE. AN	06/26/14		1.00	27000.00	29983.05	27000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	27000.00	29983.05	27000.00
NHPP0212-007	SH 21 POWERS BLVD., & OLD RAN	08/28/14		1.00	30000.00	40833.33	45500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	30000.00	40833.33	45500.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	28500.00	33599.81	36250.00
===== 614-32400	Monotube Overhead Sign Cant (24 In Dia)			Each =====			
NH0502-068	US 50/US 285 SAFETY - HMA	02/27/14		1.00	43000.00	59346.67	60200.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 543

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-32400		Monotube Overhead Sign Cant (24 In Dia)		Each =====			
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	1.00	45000.00	64870.00	60869.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1.00	55000.00	59620.14	62315.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	47666.67	61233.36	61128.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	9.00	42000.00	53439.96	49900.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	4.00	60000.00	34566.27	31000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13.00	47538.46	47632.67	44084.62
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	3.00	53000.00	48863.41	35977.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	53000.00	48863.41	35977.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	46000.00	56272.03	55000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	46000.00	57152.44	61750.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	48300.00	50070.31	47043.57
===== 614-32900		Inst Monotube Overhead Sign Cant		Each =====			
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	7.00	6000.00	3213.72	1800.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	6000.00	3213.72	1800.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	6000.00	3213.72	1800.00
===== 614-41400		Monotube Overhead Sign Brdg (14 In Dia)		Each =====			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	42000.00	41755.58	38000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	42000.00	41755.58	38000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	42000.00	41755.58	38000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 544

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-41600		Monotube Overhead Sign Brdg (16 In Dia)		Each	=====	=====	=====
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	2.00	62000.00	41238.12	40190.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	62000.00	41238.12	40190.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	40000.00	45008.94	39000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	40000.00	45008.94	39000.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	54666.67	42266.53	39793.33
===== 614-41800		Monotube Overhead Sign Brdg (18 In Dia)		Each	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	57000.00	41642.84	38000.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	6.00	75000.00	48810.84	46407.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	72428.57	47377.24	45206.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	65000.00	50965.79	43900.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	65000.00	50965.79	43900.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	71500.00	47703.47	45042.75
===== 614-42000		Monotube Overhead Sign Brdg (20 In Dia)		Each	=====	=====	=====
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	1.00	64000.00	83910.26	97000.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2.00	65000.00	49323.89	45000.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	4.00	75000.00	53057.94	52345.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	70571.43	55514.21	56625.71
		WEIGHTED AVERAGE FOR THE YEAR		7.00	70571.43	55514.21	56625.71
===== 614-42400		Monotube Overhead Sign Brdg (24 In Dia)		Each	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	80000.00	61433.83	56000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 545

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-42400 FSAR600-432		Monotube Overhead Sign Brdg (24 In Dia) VARIOUS LOCATIONS IN REGION 1	06/26/14	Each 2.00	90000.00	58447.65	57451.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	86666.67	59727.44	56967.33
	WEIGHTED AVERAGE FOR THE YEAR			3.00	86666.67	59727.44	56967.33
===== 614-70010		Mod Sig Face		Each			
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	4.00	200.00	272.50	325.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	200.00	272.50	325.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	200.00	272.50	325.00
===== 614-70112		Traf Sig Face (12)		Each			
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	6.00	425.00	170.62	110.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	425.00	170.62	110.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	425.00	170.62	110.00
===== 614-70117		Ped Sig Face (16)		Each			
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	8.00	600.00	509.58	510.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	600.00	509.58	510.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	10.00	600.00	613.57	530.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	600.00	613.57	530.00
	WEIGHTED AVERAGE FOR THE YEAR			18.00	600.00	571.27	521.11
===== 614-70150		Ped Sig Face (16) (Countdown)		Each			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	6.00	600.00	720.38	871.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 546

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70150		Ped Sig Face (16) (Countdown)		Each =====			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	8.00	600.00	669.45	525.00
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	6.00	600.00	553.75	530.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		-----	-----	-----	-----
				20.00	600.00	640.96	630.30
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	13.00	535.00	662.26	635.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	14.00	750.00	542.00	535.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	8.00	550.00	625.00	450.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	4.00	425.00	487.00	424.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	8.00	600.00	706.00	706.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	2.00	600.00	642.50	625.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		-----	-----	-----	-----
				49.00	603.16	605.94	570.18
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	4.00	537.00	683.56	674.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	4.00	550.00	600.00	600.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	6.00	700.00	908.33	735.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	14.00	700.00	480.94	460.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	12.00	650.00	607.26	490.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		-----	-----	-----	-----
				40.00	653.70	637.40	545.65
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	8.00	700.00	544.46	450.00
FBRR600-417		US287 (FEDERAL BLVD)OVER BNSF/	12/18/14	8.00	700.00	657.22	620.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		-----	-----	-----	-----
				16.00	700.00	554.32	522.50
		WEIGHTED AVERAGE FOR THE YEAR		=====	=====	=====	=====
				125.00	631.22	601.17	560.93
===== 614-70200		Access Ped Sig		Each =====			
FBRR600-417		US287 (FEDERAL BLVD)OVER BNSF/	12/18/14	5.00	2500.00	1585.82	1500.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		-----	-----	-----	-----
				5.00	2500.00	1585.82	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		=====	=====	=====	=====
				5.00	2500.00	1585.82	1500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 547

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70225		Traf Sig Face (12-12)		Each	=====	=====	=====
FSA R100-221		FY15 RAMP METERING	09/04/14	14.00	500.00	591.95	447.79
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		14.00	500.00	591.95	447.79
		WEIGHTED AVERAGE FOR THE YEAR		14.00	500.00	591.95	447.79
===== 614-70250		Ped Sig Face (16) (Countdown) (LED Repl)		Each	=====	=====	=====
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	3.00	400.00	671.29	750.35
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	400.00	671.29	750.35
		WEIGHTED AVERAGE FOR THE YEAR		3.00	400.00	671.29	750.35
===== 614-70336		Traf Sig Face (12-12-12)		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	22.00	900.00	858.51	871.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	13.00	800.00	769.34	836.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	8.00	600.00	536.29	550.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	10.00	700.00	733.17	750.35
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	17.00	700.00	751.25	715.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		70.00	770.00	732.01	772.69
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	10.00	1000.00	736.67	695.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	55.00	675.00	1126.04	1085.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	37.00	750.00	677.00	662.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	12.00	675.00	801.67	575.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	12.00	625.00	685.80	619.00
STA0503-080		US50A WEST OF I-25 IN PUEBLO	05/01/14	6.00	710.00	780.00	765.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	16.00	750.00	1000.00	1000.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	3.00	670.00	777.50	725.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		151.00	720.17	928.46	849.09
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	14.00	662.00	783.29	753.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 548

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70336							
		Traf Sig Face (12-12-12)		Each			
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	650.00	1000.00	1000.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	26.00	800.00	660.81	632.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	24.00	750.00	790.29	710.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	2.00	650.00	838.33	910.00
FSA R100-221		FY15 RAMP METERING	09/04/14	14.00	690.00	770.26	606.05
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	31.00	800.00	801.50	690.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		112.00	754.27	778.73	684.90
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	13.00	755.00	705.00	635.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	11.00	670.00	853.55	750.00
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	14.00	1100.00	990.62	935.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		38.00	857.50	724.43	682.28
		WEIGHTED AVERAGE FOR THE YEAR		371.00	753.93	810.63	761.61
===== 614-70448							
		Traf Sig Face (12-12-12-12)		Each			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	11.00	1400.00	1227.61	1120.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	3.00	1200.00	993.01	1069.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	8.00	1000.00	624.50	655.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2.00	1000.00	925.15	964.73
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	3.00	850.00	1328.75	1275.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		27.00	1168.52	908.19	982.28
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	2.00	1400.00	1048.33	980.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	5.00	725.00	1424.03	1370.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	10.00	1000.00	993.67	985.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	2.00	1025.00	1170.00	940.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19.00	972.37	1174.94	1081.05
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	2.00	1000.00	1500.00	1500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1000.00	1500.00	1500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 549

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70448		Traf Sig Face (12-12-12-12)		Each	=====	=====	=====
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	3.00	1285.00	1047.13	850.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	4.00	1300.00	1250.51	1180.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	1293.57	942.91	893.13
		WEIGHTED AVERAGE FOR THE YEAR		55.00	1110.55	991.71	1005.49
===== 614-70560		Traf Sig Face (12-12-12-12-12)		Each	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	6.00	1100.00	1276.04	1483.00
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	2.00	1200.00	1146.25	1075.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	1125.00	1248.71	1381.00
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	2.00	1600.00	1343.33	1000.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2.00	1200.00	1120.33	1111.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	4.00	1000.00	1089.80	969.00
STA0503-080		US50A WEST OF I-25 IN PUEBLO	05/01/14	1.00	1050.00	1290.00	1240.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	2.00	1100.00	1525.00	1525.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		11.00	1168.18	1172.44	1126.18
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	10.00	1300.00	1311.67	1180.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	3.00	1500.00	971.16	1050.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	4.00	1300.00	1159.66	1065.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17.00	1335.29	1213.24	1130.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	2.00	1200.00	1295.00	1090.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1200.00	1295.00	1090.00
		WEIGHTED AVERAGE FOR THE YEAR		38.00	1235.53	1214.69	1179.63



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 550

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72740		Blank Out Sign(LED) (Sing Fac)		Each	=====	=====	=====
ER0242-062	US 24 MP 285-303.8		07/17/14	3.00	5000.00	7001.65	5650.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	5000.00	7001.65	5650.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	5000.00	6046.31	5550.00
===== 614-72830		Communications Cabinet		Each	=====	=====	=====
ITSSW01-423	R3 ITS VMS CAPITAL REPL.		02/27/14	3.00	12000.00	19459.75	15310.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	12000.00	19459.75	15310.00
NHPP 0703-416	I-70 EB PPSL CONSTRUCTION PAC		06/25/14	11.00	14017.50	14017.50	14017.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			11.00	14017.50	14017.50	14017.50
ER0242-062	US 24 MP 285-303.8		07/17/14	3.00	7600.00	7904.46	7400.00
ITS0253-235	I-25 N CORRIDOR MGT PROJECT		08/14/14	1.00	11000.00	11436.05	11535.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	8450.00	9081.66	8433.75
	WEIGHTED AVERAGE FOR THE YEAR			18.00	12444.03	14670.14	12992.08
===== 614-72831		Comm Cabinet (Type 1)		Each	=====	=====	=====
ITS SW01-465	TTI REPLACEMENT - PHASE II		07/17/14	14.00	8500.00	8199.19	7531.78
ITS 0252-439	ITS EQUIPMENT: I-25 (DENVER T		09/04/14	3.00	7000.00	7776.82	8500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			17.00	8235.29	8124.66	7702.64
	WEIGHTED AVERAGE FOR THE YEAR			17.00	8235.29	8124.66	7702.64
===== 614-72832		Comm Cabinet (Type 2)		Each	=====	=====	=====
FBR0404-051	US 40 EBND OVER TOLLGATE CREE		02/27/14	1.00	10000.00	8759.66	10183.30
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	10000.00	8759.66	10183.30

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 551

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72832		Comm Cabinet (Type 2)		Each			
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	20.00	10000.00	9354.60	8322.25
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	26.00	9000.00	10432.42	10206.00
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	6.00	8500.00	8274.73	9000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		52.00	9326.92	9674.12	9342.33
		WEIGHTED AVERAGE FOR THE YEAR		53.00	9339.62	9635.62	9358.19
===== 614-72855		Traf Sig Ctrl Cabinet		Each			
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	3.00	17500.00	15294.45	14675.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2.00	23000.00	10276.67	10130.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	19700.00	13860.80	12857.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	5000.00	28000.00	28000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5000.00	28000.00	28000.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	17250.00	15127.82	15683.57
===== 614-72858		Ped Pole (3.5 In)		Each			
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	1.00	975.00	1131.67	705.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	2000.00	2097.28	2300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1487.50	1775.41	1502.50
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1487.50	1775.41	1502.50
===== 614-72859		Surf Mount Ctrl Cab (Inst Only)		Each			
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	2.00	1300.00	1244.13	700.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	2.00	2500.00	2872.36	3000.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	2915.75	2947.45	2947.45
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	2103.15	2110.55	2069.49
		WEIGHTED AVERAGE FOR THE YEAR		5.00	2103.15	2110.55	2069.49

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 552

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72860		Ped Push Button		Each	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2.00	300.00	329.52	384.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	3.00	300.00	418.64	321.58
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	300.00	392.42	346.55
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	13.00	300.00	411.85	395.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	4.00	1300.00	3443.20	400.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	4.00	300.00	333.33	270.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	4.00	300.00	301.40	285.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	8.00	700.00	445.00	445.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		33.00	518.18	698.09	379.24
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	4.00	700.00	358.10	221.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	3.00	250.00	350.00	350.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	15.00	350.00	249.55	190.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	12.00	300.00	1064.91	1400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		34.00	364.71	618.86	634.82
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	7.00	1265.00	700.32	125.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	1265.00	423.97	176.94
		WEIGHTED AVERAGE FOR THE YEAR		79.00	504.49	566.81	433.52
===== 614-72861		Ped Push Button (Inst Only)		Each	=====		
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	2.00	100.00	63.75	60.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	100.00	63.75	60.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	2.00	60.50	61.17	61.17
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	60.50	61.17	61.17
		WEIGHTED AVERAGE FOR THE YEAR		4.00	80.25	63.38	60.59

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 553

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72862		Ped Push Button (Spec)		Each	=====	=====	=====
NH0502-068	US 50/US 285 SAFETY - HMA		02/27/14	8.00	850.00	1452.14	1397.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	850.00	1452.14	1397.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	850.00	1452.14	1397.00
===== 614-72863		Ped Push Button Post Assem		Each	=====	=====	=====
NH 1602-134	US 160/US 550 CONC PAVING		01/09/14	14.00	2400.00	2766.05	3230.00
STU1211-080	WADSWORTH BLVD (121) FROM 10T		02/06/14	9.00	895.00	1887.54	856.00
FSA2873-162	SH 287 (120TH AVE.) AND LOWEL		03/13/14	6.00	3200.00	2305.00	2200.00
NH0063-043	US 6 EDWARDS E&W MM 162.5-171		03/20/14	6.00	1500.00	4066.15	4000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			35.00	1995.86	2444.98	2574.97
FSA088A-030	ARAP (SH88) RESURF & INT IMPR		04/10/14	14.00	850.00	1091.33	1074.00
STA050A-024	US 50A, CANON CITY 1ST TO DOZ		04/10/14	4.00	600.00	2393.20	800.00
NHPP0402-087	US40 STEAMBOAT MP 130.7 TO 13		06/05/14	17.00	1100.00	708.00	708.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			35.00	942.86	1219.58	864.91
STM086A-052	SH-86 FROM I-25 TO WOODLANDS		07/17/14	1.00	800.00	1358.25	1580.00
NH2873-175	US287 RESURFACING 29TH ST-SH3		07/17/14	1.00	1200.00	1500.00	1500.00
SHE088A-034	SIGNAL IMP @SH88 HAMPDEN/I-70		07/17/14	11.00	2000.00	1095.65	1080.00
STA1281-012	120TH AVE CONNECTION-PHASE II		09/18/14	4.00	2000.00	1499.16	1120.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			17.00	1882.35	1327.52	1143.53
MTCE 0821-103	Hwy 82/Mill St. Signal Replac		11/20/14	1.00	1250.00	1350.00	1300.00
FSA 0503-081	US 50 - Wills to Purcell		12/04/14	1.00	588.00	1261.38	550.00
FRR600-417	US287 (FEDERAL BLVD) OVER BNSF/		12/18/14	3.00	2000.00	2755.01	2600.00
CC 2873-171	US 287 & 69TH AVE OVER BNSF R						
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	1567.60	1355.89	1312.50
	WEIGHTED AVERAGE FOR THE YEAR			92.00	1551.01	1739.72	1576.92

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 554

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72864		Fire Preempt Unit		Each	=====	=====	=====
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	8.00	5000.00	5322.96	5105.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	5000.00	5322.96	5105.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	5000.00	3973.18	3817.14
===== 614-72866		Fire Preempt Unit + Timer		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	6.00	3200.00	4348.16	5600.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2.00	6000.00	5320.87	4484.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	4.00	4500.00	3577.17	3640.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	6000.00	3528.83	4823.67
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.00	4246.15	4064.24	4765.51
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	4000.00	4355.70	3838.50
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1.00	5000.00	5550.00	5550.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	4500.00	4554.75	4694.25
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	5000.00	6020.48	5680.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	5000.00	6020.48	5680.00
		WEIGHTED AVERAGE FOR THE YEAR		16.00	4325.00	4232.49	4813.76
===== 614-72871		Loop Detect Wire (Prefab) Spec		Lin Foot	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	350.00	12.00	19.34	27.50
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	4,000.00	10.00	8.07	8.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,350.00	10.16	8.39	9.80
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2,912.00	3.00	5.53	5.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 555

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72871		Loop Detect Wire (Prefab) Spec		Lin Foot			
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	5,600.00	4.00	4.00	4.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1,360.00	3.00	11.74	9.90
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,872.00	3.57	6.72	5.26
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	2,912.00	9.20	4.73	5.80
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2,548.00	6.00	3.67	3.20
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,460.00	7.71	4.09	4.59
		WEIGHTED AVERAGE FOR THE YEAR		19,682.00	6.17	6.28	6.07
===== 614-72875		Loop Detect Wire		Lin Foot			
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	400.00	5.00	10.31	18.00
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	3,036.00	3.50	3.43	3.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,436.00	3.67	4.56	4.97
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1,850.00	3.50	3.33	3.60
NH0501-062		US 50 WHITEWATER EAST	04/03/14	3,700.00	5.00	4.98	4.75
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	27,196.00	3.00	3.03	3.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	920.00	3.40	3.96	3.35
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	36,020.00	2.50	4.97	5.12
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	4,010.00	4.00	2.45	2.45
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		73,696.00	2.93	3.93	4.11
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	8,372.00	4.00	4.88	5.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	3,984.00	4.00	4.50	4.50
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	2,912.00	3.00	3.75	3.05
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	2,912.00	3.00	4.62	4.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	9,558.00	3.75	4.35	4.50
FSA R100-221		FY15 RAMP METERING	09/04/14	10,920.00	3.50	3.60	3.56
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1,092.00	3.00	3.45	3.70
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		39,750.00	3.63	4.15	4.18

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 556

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72875		Loop Detect Wire		Lin Foot	=====		
FRRR600-417 CC 2873-171 STA0661-013		US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R SH66: US 287 TO I-25	12/18/14  12/18/14	1,740.00  216.00	3.00  4.00	3.27  13.76	3.00  13.35
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,956.00	3.11	4.68	4.14
	WEIGHTED AVERAGE FOR THE YEAR			118,838.00	3.19	4.06	4.16
===== 614-72876		Detect Amp (Loop) (2)		Each	=====		
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	6.00	600.00	1343.58	1255.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	600.00	1343.58	1255.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	600.00	1343.58	1255.00
===== 614-72878		Detect Amp (Loop) (4)		Each	=====		
SHE2873-167 FSA R100-221		FEDERAL BLVD SAFETY/PED IMPRO FY15 RAMP METERING	07/17/14 09/04/14	4.00 18.00	850.00 800.00	1525.00 1150.01	1435.00 930.05
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			22.00	809.09	1203.58	1021.86
	WEIGHTED AVERAGE FOR THE YEAR			22.00	809.09	1203.58	1021.86
===== 614-72885		Detect (Spec)		Each	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	5.00	11200.00	12502.36	14300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	11200.00	12502.36	14300.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2.00	5000.00	7549.98	7245.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	5000.00	7549.98	7245.00
	WEIGHTED AVERAGE FOR THE YEAR			7.00	9428.57	10026.17	12284.29

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 557

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72886		Intersection Detect Sys (Camera)		Each			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	4.00	13000.00	6813.55	6594.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	13000.00	6813.55	6594.00
FSA 0252-420 STA088A-033		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	5.00	7000.00	7711.07	7390.00
		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	3.00	7000.00	7576.67	6830.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	7000.00	7675.49	7180.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	2.00	7000.00	8500.00	8500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	7000.00	8500.00	8500.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	8714.29	7350.00	7200.73
===== 614-72887		Detect (Microwave Veh)		Each			
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	2.00	12705.00	12705.00	12705.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	12705.00	12705.00	12705.00
ITS0253-235 FSA R100-221 ITS 0252-439		I-25 N CORRIDOR MGT PROJECT	08/14/14	4.00	9000.00	18756.77	9540.00
		FY15 RAMP METERING	09/04/14	7.00	11000.00	10251.89	9857.55
		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	4.00	11500.00	9172.05	8000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	10600.00	11765.84	9277.52
		WEIGHTED AVERAGE FOR THE YEAR		17.00	10847.65	11798.22	9680.76
===== 614-72888		Detect (Microwave Veh) (Install)		Each			
STA0503-080		US50A WEST OF I-25 IN PUEBLO	05/01/14	20.00	545.00	1300.00	500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	545.00	1300.00	500.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 558

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72888		Detect (Microwave Veh) (Install)		Each			
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	2.00	500.00	1010.88	1500.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	1.00	750.00	1121.99	1500.00
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	2.00	500.00	978.31	1250.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	550.00	1020.07	1400.00
		WEIGHTED AVERAGE FOR THE YEAR		25.00	546.00	1206.69	680.00
===== 614-72889		Detect (Micro) (Non-Invasive)		Each			
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	5.00	1300.00	1302.50	1235.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	1300.00	1302.50	1235.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	12.00	1830.00	1883.33	1850.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	1830.00	1883.33	1850.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	10.00	1300.00	1517.71	1735.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	1300.00	1517.71	1735.00
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	6.00	1250.00	564.74	535.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	1250.00	564.74	535.00
		WEIGHTED AVERAGE FOR THE YEAR		33.00	1483.64	1424.29	1482.88
===== 614-72895		Vehicle Detect Sys (Single Camera)		Each			
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2.00	7000.00	7250.69	6967.53
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	7000.00	7250.69	6967.53

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 559

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72895		Vehicle Detect Sys (Single Camera)		Each	=====		
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	8.00	6000.00	7016.44	6100.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8.00	6000.00	7016.44	6100.00
	WEIGHTED AVERAGE FOR THE YEAR			10.00	6200.00	7110.14	6273.51
===== 614-73005		Piezo (Elec) (CL II)		Each	=====		
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	2.00	2000.00	2575.10	2400.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	2000.00	2575.10	2400.00
NH0501-062		US 50 WHITEWATER EAST	04/03/14	2.00	2500.00	2761.50	3075.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	6.00	1000.00	991.00	982.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			8.00	1375.00	1433.63	1505.25
	WEIGHTED AVERAGE FOR THE YEAR			10.00	1500.00	1922.83	1684.20
===== 614-75848		Inst Traf Sig Ctrlr + Cab		Each	=====		
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	2.00	1030.00	1622.60	770.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	1030.00	1622.60	770.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	1030.00	1622.60	770.00
===== 614-75868		Inst Fire Preempt Unit		Each	=====		
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	4.00	750.00	1902.82	3620.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	750.00	1902.82	3620.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	750.00	1902.82	3620.00
===== 614-80000		Flash Beacon		Each	=====		
FSA R100-221		FY15 RAMP METERING	09/04/14	16.00	2200.00	1890.98	1982.93
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			16.00	2200.00	1890.98	1982.93
	WEIGHTED AVERAGE FOR THE YEAR			16.00	2200.00	1890.98	1982.93

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 560

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-80002	Inst Flash Beacon		Each	=====	=====	=====
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	2.00	300.00	1350.31	1260.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	300.00	1350.31	1260.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	4.00	330.27	689.01	689.01
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	330.27	689.01	689.01
		WEIGHTED AVERAGE FOR THE YEAR		6.00	320.18	1184.99	879.34
=====	614-80003	Rect Rapid Flash Beacon		Each	=====	=====	=====
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	4.00	7000.00	9676.00	6725.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	7000.00	9676.00	6725.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	7000.00	9676.00	6725.00
=====	614-80010	Travel Time Indicator		Each	=====	=====	=====
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	40.00	9000.00	9458.94	8500.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	8.00	9000.00	8587.85	8545.00
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	1.00	9000.00	9141.01	8500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		49.00	9000.00	9340.97	8507.35
		WEIGHTED AVERAGE FOR THE YEAR		49.00	9000.00	9340.97	8507.35
=====	614-80020	Travel Time Indicator (Install)		Each	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2.00	750.00	3597.96	2800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	750.00	3597.96	2800.00
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	2.00	800.00	863.63	2200.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 561

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-80020	Travel Time Indicator (Install)		Each	=====	=====	=====
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	14.00	1000.00	1410.19	1000.00
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	2.00	500.00	1110.97	1250.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		18.00	922.22	1316.21	1161.11
		WEIGHTED AVERAGE FOR THE YEAR		20.00	905.00	1642.17	1325.00
=====	614-80311	Barricade (Ty 3 F-A)		Each	=====	=====	=====
ER0242-062		US 24 MP 285-303.8	07/17/14	3.00	100.00	1131.48	1200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	100.00	1131.48	1200.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	100.00	1131.48	1200.00
=====	614-80312	Barricade (Ty 3 F-B)		Each	=====	=====	=====
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	4.00	500.00	1246.75	1268.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	500.00	1246.75	1268.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	500.00	1246.75	1268.00
=====	614-80322	Barricade (Ty 3 M-B)		Each	=====	=====	=====
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	4.00	500.00	2497.91	1024.02
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	500.00	2497.91	1024.02
		WEIGHTED AVERAGE FOR THE YEAR		4.00	500.00	2497.91	1024.02
=====	614-80385	Rumble Strip		Lin Foot	=====	=====	=====
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	32,397.00	0.15	0.15	0.15
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	60,598.00	0.25	0.20	0.20
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	68,000.00	0.10	0.11	0.11
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	220,964.00	0.15	0.11	0.06
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	140,744.00	0.20	0.08	0.09
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	16,225.00	0.15	0.17	0.17
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	354,816.00	0.25	0.06	0.10
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		893,744.00	0.20	0.09	0.10

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 562

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-80385		Rumble Strip		Lin Foot	=====		
NH0501-062		US 50 WHITEWATER EAST	04/03/14	59,320.00	0.30	0.13	0.08
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	20,986.00	0.50	0.28	0.19
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	56,602.00	0.14	0.16	0.10
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	323,136.00	0.08	0.17	0.30
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	59,266.00	0.20	0.15	0.30
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	2,550.00	2.00	2.65	2.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		521,860.00	0.15	0.18	0.26
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	105,600.00	0.14	0.27	0.08
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	24,816.00	0.25	0.62	0.38
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		130,416.00	0.16	0.31	0.14
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	92,320.00	0.20	0.16	0.10
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	29,000.00	0.25	0.25	0.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		121,320.00	0.21	0.19	0.17
		WEIGHTED AVERAGE FOR THE YEAR		1,667,340.00	0.18	0.15	0.16
===== 614-80386		Rumble Strip (Spec)		Lin Foot	=====		
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	68.00	10.00	150.00	150.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	46.00	4.00	60.44	72.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		114.00	7.58	80.88	118.53
		WEIGHTED AVERAGE FOR THE YEAR		114.00	7.58	80.88	118.53
===== 614-80391		Rumble Strip (Grind) (Asphalt)		Lin Foot	=====		
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	209,255.00	0.30	0.24	0.10
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	23,846.00	0.20	0.16	0.16

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 563

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-80391		Rumble Strip (Grind) (Asphalt)		Lin Foot	=====	=====	=====
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	66,256.00	0.15	0.30	0.30
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	113,357.00	0.11	0.10	0.12
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		412,714.00	0.22	0.18	0.14
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	6,201.00	0.40	0.80	0.50
BR050A-021		US 50 # GRANADA EAST AND WEST					
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	15,583.00	0.27	0.36	0.36
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21,784.00	0.31	0.60	0.40
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	15,840.00	0.15	0.68	0.60
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	44,960.00	0.45	0.19	0.21
NH 0403-057		US 40 BERTHOUD PASS RESURFACT	12/11/14	60,192.00	0.55	0.10	0.10
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		120,992.00	0.46	0.20	0.21
		WEIGHTED AVERAGE FOR THE YEAR		555,490.00	0.27	0.19	0.17
===== 614-80392		Rumble Strip (Grind) (Conc)		Lin Foot	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	120.00	12.00	7.40	12.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		120.00	12.00	7.40	12.50
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1,781.00	0.71	0.87	0.87
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,781.00	0.71	0.87	0.87
		WEIGHTED AVERAGE FOR THE YEAR		1,901.00	1.42	1.65	1.60
===== 614-81000		Sig-Light Pole Steel		Each	=====	=====	=====
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	12000.00	7510.52	12863.12
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	12000.00	7510.52	12863.12

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 564

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-81000		Sig-Light Pole Steel		Each	=====	=====	=====
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2.00	11500.00	5426.47	5205.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	11500.00	5426.47	5205.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	11666.67	6352.71	7757.71
===== 614-81011		Inst Sig-Light Pole Steel (1)		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	8.00	1080.00	1388.24	1365.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	1080.00	1388.24	1365.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	1.00	2000.00	2700.00	3400.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	2000.00	2700.00	3400.00
	WEIGHTED AVERAGE FOR THE YEAR			9.00	1182.22	1533.99	1591.11
===== 614-81020		Sig-Light Pole Steel (2)		Each	=====	=====	=====
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2.00	35000.00	27033.33	26800.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	35000.00	27033.33	26800.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	1.00	33000.00	31346.28	27630.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	33000.00	31346.28	27630.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	34333.33	28111.57	27076.67
===== 614-81120		Sig-Light Pole Steel (1-20 Ft)		Each	=====	=====	=====
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	2.00	12000.00	12625.00	11000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	12000.00	12625.00	11000.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	12000.00	12625.00	11000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 565

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-81125		Sig-Light Pole Steel (1-25 Ft)		Each	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2.00	14500.00	15753.53	15105.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	14500.00	15753.53	15105.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	14500.00	12652.67	10900.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	14500.00	12652.67	10900.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	14500.00	14605.60	13602.50
===== 614-81130		Sig-Light Pole Steel (1-30 Ft)		Each	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	3.00	37847.61	38986.93	38986.93
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	11724.42	14186.83	14600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	31316.81	22453.53	32890.20
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	2.00	18000.00	15283.33	15465.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	13000.00	16184.25	15525.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	16333.33	15692.84	15485.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	24895.32	18055.99	24151.97
===== 614-81135		Sig-Light Pole Steel (1-35 Ft)		Each	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	18000.00	13866.85	15232.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	15000.00	14361.96	14640.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	16500.00	14136.91	14936.00
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	2.00	20000.00	16296.67	17525.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	15000.00	16385.20	14911.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 566

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-81135 NHPP0402-087		Sig-Light Pole Steel (1-35 Ft) US40 STEAMBOAT MP 130.7 TO 13 06/05/14		Each 1.00	15000.00	17650.00	17650.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	17500.00	16446.33	16902.75
IM0252-414		AT THE INTERSECTION OF I-25 A 08/21/14		2.00	15000.00	14026.50	12700.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	15000.00	14026.50	12700.00
FBR600-417 CC 2873-171		US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R	12/18/14	1.00	13500.00	13768.79	13000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	13500.00	13768.79	13000.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	16277.78	14912.01	15098.11
===== 614-81140		Sig-Light Pole Steel (1-40 Ft)		Each			
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL 03/13/14		1.00	15000.00	13612.50	13150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	15000.00	13612.50	13150.00
FSA 0252-420 STA088A-033 STA 133A-039 NHPP0402-087		I-25 SANTA FE ALAMEDA INTERCH 04/03/14 SH 88: LOGAN ST SIGNAL REPLAC 04/10/14 SH 133 SAFETY IMPROVEMENTS - 04/17/14 US40 STEAMBOAT MP 130.7 TO 13 06/05/14		1.00 2.00 1.00 1.00	14250.00 17000.00 16000.00 15000.00	17202.61 14166.67 17999.60 19100.00	16505.00 11930.00 16183.00 19100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	15850.00	16477.12	15129.60
STA1281-012		120TH AVE CONNECTION-PHASE II 09/18/14		2.00	16000.00	15539.00	16500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	16000.00	15539.00	16500.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	15781.25	15774.49	15224.75
===== 614-81145		Sig-Light Pole Steel (1-45 Ft)		Each			
NH0502-068		US 50/US 285 SAFETY - HMA 02/27/14		2.00	15660.00	15886.75	16140.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 567

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-81145	Sig-Light Pole Steel (1-45 Ft)		Each =====			
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	15000.00	18442.73	17150.83
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	16500.00	14712.50	14250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	15705.00	16543.03	15920.21
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1.00	15100.00	18666.98	18600.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	15100.00	18666.98	18600.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	15584.00	16677.55	16325.83
=====	614-81150	Sig-Light Pole Steel (1-50 Ft)		Each =====			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	19000.00	19229.32	21518.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	19000.00	19229.32	21518.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	18500.00	15646.47	14300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	18500.00	15646.47	14300.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	17510.00	17884.18	17000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	17510.00	16017.05	15575.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	18336.67	16532.55	16353.00
=====	614-81155	Sig-Light Pole Steel (1-55 Ft)		Each =====			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	19500.00	20518.78	23070.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	19500.00	20518.78	23070.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	16000.00	20157.67	19326.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 568

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-81155	Sig-Light Pole Steel (1-55 Ft)		Each =====			
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2.00	16000.00	18106.67	17820.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	2.00	15000.00	20350.00	20350.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	15600.00	19240.64	19133.20
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	2.00	20000.00	15736.44	17124.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	3.00	20000.00	17242.89	18700.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	20000.00	17001.86	18069.60
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	20000.00	14826.01	14000.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	20000.00	15768.75	15150.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	18125.00	17686.30	18414.15
=====	614-81160	Sig-Light Pole Steel (1-60 Ft)		Each =====			
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	18500.00	24912.50	24100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	18500.00	24912.50	24100.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	3.00	19000.00	22736.76	21815.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	21000.00	18868.33	18705.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	19500.00	22092.02	21037.50
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2.00	27000.00	22487.73	24550.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	27000.00	22487.73	24550.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	2.00	18955.00	24050.48	23500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	18955.00	24050.48	23500.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	20934.44	22932.09	22705.56

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 569

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-81165		Sig-Light Pole Steel (1-65 Ft)		Each	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	25000.00	22352.66	25411.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	25000.00	22352.66	25411.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	3.00	20250.00	23535.57	22580.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2.00	25000.00	19366.67	19200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	22150.00	22344.46	21228.00
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	23000.00	23283.72	22000.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	23000.00	21856.04	21250.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	22678.57	22220.04	21756.38
===== 614-81170		Sig-Light Pole Steel (1-70 Ft)		Each	=====		
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	23000.00	23514.07	21438.53
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	23000.00	23514.07	21438.53
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	26000.00	22516.67	22300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	26000.00	22516.67	22300.00
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	26000.00	28607.29	27000.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	26000.00	28607.29	27000.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	25000.00	24672.78	23579.51

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 570

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-81175	Sig-Light Pole Steel (1-75 Ft)		Each	=====	=====	=====
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	22000.00	26225.00	25200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	22000.00	26225.00	25200.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2.00	28000.00	22733.33	22500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	28000.00	22733.33	22500.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	26000.00	23088.68	22737.50
=====	614-81230	Sig-Light Pole Steel (2-30 Ft)		Each	=====	=====	=====
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	25000.00	24385.49	25000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	25000.00	24385.49	25000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	25000.00	24385.49	25000.00
=====	614-81240	Sig-Light Pole Steel (2-40 Ft)		Each	=====	=====	=====
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	35000.00	26081.80	26400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	35000.00	26081.80	26400.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	35000.00	26081.80	26400.00
=====	614-81255	Sig-Light Pole Steel (2-55 Ft)		Each	=====	=====	=====
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	36000.00	38640.40	35722.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	36000.00	38640.40	35722.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	36000.00	38640.40	35722.00
=====	614-82010	Sig Pole Steel (1)		Each	=====	=====	=====
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	5.00	22000.00	12137.19	10673.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	22000.00	12137.19	10673.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 571

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-82010		Sig Pole Steel (1)		Each	=====		
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1.00	12000.00	16436.49	18600.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	2.00	20000.00	13419.84	14550.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	17333.33	14928.16	15900.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	4.00	18500.00	15040.00	13080.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	18500.00	15040.00	13080.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	19666.67	13402.48	12782.08
===== 614-82011		Inst Sig Pole Steel (1)		Each	=====		
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	1.00	6000.00	5808.50	1800.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	6000.00	5808.50	1800.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	6000.00	5808.50	1800.00
===== 614-82020		Sig Pole Steel (2)		Each	=====		
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	1.00	25000.00	32861.48	24670.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	25000.00	32861.48	24670.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	25000.00	32861.48	24670.00
===== 614-84000		Traf Sig Ped Pole Steel		Each	=====		
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	4.00	1300.00	1338.25	1165.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	1200.00	1587.91	1822.27
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	1280.00	1400.66	1296.45
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	3.00	1250.00	1808.82	1735.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 572

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-84000	Traf Sig Ped Pole Steel		Each	=====	=====	=====
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	4.00	1250.00	1106.67	1100.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	1.00	1200.00	1663.33	1300.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	1200.00	1355.00	1180.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	2.00	1100.00	2208.77	825.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		11.00	1213.64	1650.33	1248.64
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	2.00	1070.00	1398.52	1580.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	2.00	1100.00	1200.00	1200.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	2.00	2000.00	2733.24	2100.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	8.00	1500.00	1347.92	920.00
FSA R100-221		FY15 RAMP METERING	09/04/14	14.00	1250.00	1816.88	1492.51
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2.00	1750.00	2208.09	2160.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		30.00	1378.00	1754.90	1411.17
		WEIGHTED AVERAGE FOR THE YEAR		46.00	1328.04	1668.19	1359.84
=====	614-84100	Traf Sig Ped Pole Alum		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	6.00	980.00	1515.42	2110.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	980.00	1515.42	2110.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	4.00	1500.00	1250.00	1250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	1500.00	1250.00	1250.00
FRRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	5.00	1250.00	1370.31	1290.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	1250.00	1370.31	1290.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	1208.67	1405.31	1607.33
=====	614-84455	Inst Traf Sig Ped Pole		Each	=====	=====	=====
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	4.00	120.99	122.35	122.35
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	120.99	122.35	122.35
		WEIGHTED AVERAGE FOR THE YEAR		4.00	120.99	122.35	122.35

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 573

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-85001	Impact Atten		Each	=====		
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	3.00	24675.00	27825.00	27825.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	24675.00	27825.00	27825.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	1.00	19000.00	17916.41	18400.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	1.00	12000.00	22000.00	23000.00
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	2.00	20000.00	24345.13	20000.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	17750.00	22173.33	20350.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	20717.86	23170.69	23553.57
=====	614-85003	Impact Atten (LM)		Each	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	25000.00	37020.50	26100.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	25000.00	23609.82	20366.59
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	25000.00	26291.96	23233.30
		WEIGHTED AVERAGE FOR THE YEAR		2.00	25000.00	26291.96	23233.30
=====	614-85005	Impact Atten (Sand Barrel Array)		Each	=====		
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	2.00	4000.00	3927.02	3800.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	4000.00	3927.02	3800.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	4000.00	3927.02	3800.00
=====	614-85040	Impact Atten (T-M-A)		Each	=====		
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	4.00	8469.63	26871.24	27552.50
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	2.00	11345.57	45164.78	1.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	9428.28	35186.49	18368.67
		WEIGHTED AVERAGE FOR THE YEAR		6.00	9428.28	35186.49	18368.67



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 574

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-85045		Truck w/Mtd Atten & Flash Arrow Panel		Each			
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	4.00	10000.00	29502.69	19005.38
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	10000.00	29502.69	19005.38
		WEIGHTED AVERAGE FOR THE YEAR		4.00	10000.00	29502.69	19005.38
===== 614-85125		Impact Atten (Quadguard) (Wide)		Each			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	37000.00	63214.51	59000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	37000.00	63214.51	59000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	37000.00	63214.51	59000.00
===== 614-86006		Telemetry (Master)		Each			
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	3.00	350.00	8496.25	1589.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	350.00	8496.25	1589.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	12.00	300.00	1562.67	1000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	300.00	1562.67	1000.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	310.00	2949.38	1117.80
===== 614-86007		Serial to IP Converter		Each			
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	10.00	4500.00	1245.00	1000.00
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	2.00	2000.00	1306.36	1500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	4083.33	1255.22	1083.33
		WEIGHTED AVERAGE FOR THE YEAR		12.00	4083.33	1255.22	1083.33
===== 614-86105		Telemetry (Field)		Each			
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	2.00	2397.77	3571.92	3630.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 575

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-86105		Telemetry (Field)		Each =====			
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	1.00	2000.00	21284.25	1313.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1.00	2500.00	1712.66	1790.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	2323.89	7301.41	2590.75
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	7.00	1700.00	6994.88	6700.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	13.00	1200.00	1773.15	1315.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	2.00	8111.25	8111.25	8111.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22.00	1987.39	3472.60	3646.25
ER0242-062		US 24 MP 285-303.8	07/17/14	7.00	1700.00	3136.10	5000.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	25.00	2000.00	1817.84	500.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	8.00	1700.00	2923.53	887.38
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	204.00	400.00	964.97	955.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	8111.25	8111.25	8111.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		245.00	674.33	1244.76	1051.14
		WEIGHTED AVERAGE FOR THE YEAR		271.00	805.27	1646.99	1284.54
===== 614-86106		Telemetry (Field) (Install Only)		Each =====			
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	1000.00	1183.93	535.97
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1000.00	1183.93	535.97
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.00	1183.93	535.97
===== 614-86110		Furn Telemetry		Each =====			
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	15.00	5000.00	3512.87	2756.13
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	5000.00	3512.87	2756.13
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	15.00	4500.00	2608.56	2905.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	4500.00	2608.56	2905.00
		WEIGHTED AVERAGE FOR THE YEAR		30.00	4750.00	2970.28	2830.57

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 576

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-86245		Ctrlr (Ty 170E)		Each	=====	=====	=====
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1.00	16000.00	28913.33	30500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	16000.00	28913.33	30500.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	16000.00	28913.33	30500.00
===== 614-86246		Ctrlr (Ty 170E-HC11)		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	31000.00	28860.71	28600.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	19000.00	25645.17	27000.00
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	21000.00	30625.00	29500.00
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	1.00	19000.00	18519.00	14954.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	22500.00	25510.53	25013.50
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2.00	18000.00	8583.33	8500.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	25000.00	27734.00	24900.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1.00	20000.00	32250.00	32250.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	20250.00	18535.00	18537.50
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	2.00	20000.00	24453.38	23641.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2.00	19000.00	26664.29	29350.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	19500.00	26172.97	26495.50
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	18000.00	17405.86	16440.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	18000.00	17405.86	16440.00
	WEIGHTED AVERAGE FOR THE YEAR			13.00	20538.46	23426.51	22817.38
===== 614-86250		Ctrlr (Ramp Metering)		Each	=====	=====	=====
FSA R100-221		FY15 RAMP METERING	09/04/14	5.00	8850.00	8879.48	11752.92
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	8850.00	8879.48	11752.92
	WEIGHTED AVERAGE FOR THE YEAR			5.00	8850.00	8879.48	11752.92

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 577

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-86715		Traffic Sig Equip		Each	=====	=====	=====
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	3000.00	1413.33	1130.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	3000.00	1413.33	1130.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	3000.00	1413.33	1130.00
===== 614-86734		WIM Station (Ty III)		Each	=====	=====	=====
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	1.00	12000.00	10700.00	10400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	12000.00	10700.00	10400.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	12000.00	10700.00	10400.00
===== 614-86737		Surface Sensor		Each	=====	=====	=====
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	2.00	5000.00	10027.77	10000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	5000.00	10027.77	10000.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	2.00	4600.00	11330.43	13200.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1.00	20000.00	7250.00	7250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	9733.33	10959.48	11216.67
		WEIGHTED AVERAGE FOR THE YEAR		5.00	7840.00	10567.18	10730.00
===== 614-86738		Sub-Surf Temp Probe		Each	=====	=====	=====
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1.00	5000.00	11827.30	12000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5000.00	11827.30	12000.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	1.00	5200.00	12395.82	15210.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 578

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== NHPP0402-087	614-86738	Sub-Surf Temp Probe US40 STEAMBOAT MP 130.7 TO 13	06/05/14	Each 1.00	10000.00	7250.00	7250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	7600.00	11538.18	11230.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	6733.33	11653.83	11486.67
===== ITS0253-235	614-86741	Weather Monitor System		Each			
		I-25 N CORRIDOR MGT PROJECT	08/14/14	2.00	60000.00	83717.98	63335.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	60000.00	83717.98	63335.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	60000.00	83717.98	63335.00
===== NH2873-175	614-86748	Ctrlr (Ty 2070)		Each			
		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	17000.00	3500.00	3500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	17000.00	3500.00	3500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	17000.00	3500.00	3500.00
===== ITS0253-235	614-86752	Fold-Over Tower (ITS)		Each			
		I-25 N CORRIDOR MGT PROJECT	08/14/14	2.00	10000.00	14354.20	13515.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	10000.00	14354.20	13515.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	10000.00	14354.20	13515.00
===== AQC 177A-009	614-86800	Uninterrupted Power Supply		Each			
		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	1.00	6100.00	7435.50	6061.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	6100.00	7435.50	6061.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	3.00	5300.00	6337.14	6080.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 579

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-86800	Uninterrupted Power Supply		Each =====			
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2.00	7500.00	7711.67	7635.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	1.00	6000.00	6755.00	6125.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1.00	6000.00	7250.00	7250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	6128.57	6753.69	6697.86
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	35000.00	6973.54	6590.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	35000.00	8717.68	8295.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	9333.33	7290.61	6953.60
=====	614-86920	Mod Traf Sig Ctrlr Cab		Each =====			
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	6.00	2500.00	1809.77	500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	2500.00	1809.77	500.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	2500.00	1809.77	500.00
=====	614-87010	Fiber Optic Cable (S Mode) (12 Fiber)		Lin Foot =====			
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1,626.00	2.00	5.06	5.36
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	835.00	3.03	3.01	3.01
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	440.00	3.50	1.78	1.54
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,901.00	2.52	4.58	4.10
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	50.00	5.00	5.08	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.00	5.00	5.08	5.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	500.00	3.25	7.06	1.65
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	1,200.00	2.00	5.20	4.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 580

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-87010	Fiber Optic Cable (S Mode) (12 Fiber)		Lin Foot	=====	=====	=====
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	2,180.00	3.50	5.27	4.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	38,250.00	6.00	4.48	6.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1,520.00	6.30	6.30	6.30
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	12,075.00	1.80	2.50	3.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	400.00	3.25	11.59	14.40
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		56,125.00	4.88	4.15	5.27
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	194.00	3.20	6.42	6.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		194.00	3.20	6.42	6.00
		WEIGHTED AVERAGE FOR THE YEAR		59,270.00	4.76	4.19	5.22
=====	614-87011	Fiber Optic Cable (S Mode) (24 Fiber)		Lin Foot	=====	=====	=====
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	50.00	3.00	16.10	70.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		50.00	3.00	16.10	70.00
		WEIGHTED AVERAGE FOR THE YEAR		50.00	3.00	16.10	70.00
=====	614-87012	Fiber Optic Term Panel (12 Fiber)		Each	=====	=====	=====
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	5.00	1000.00	958.88	1403.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	1000.00	958.88	1403.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	1000.00	958.88	1403.00
=====	614-87020	Optical Transceiver		Each	=====	=====	=====
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	6.00	3000.00	2598.38	1948.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	3000.00	2598.38	1948.00
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	4.00	3500.00	2649.94	1200.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 581

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-87020	Optical Transceiver		Each =====			
FSA R100-221		FY15 RAMP METERING	09/04/14	7.00	2600.00	3215.44	6901.74
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	4.00	5000.00	3791.43	1500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	3480.00	3218.23	3940.81
		WEIGHTED AVERAGE FOR THE YEAR		21.00	3342.86	3041.13	3371.44
=====	614-87028	Video Optic Transceiver		Each =====			
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2.00	2500.00	4215.84	3751.74
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	2500.00	4215.84	3751.74
		WEIGHTED AVERAGE FOR THE YEAR		2.00	2500.00	4215.84	3751.74
=====	614-87100	Auto Traf Rec Sta		Each =====			
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	23487.70	23372.01	23372.01
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	23487.70	23372.01	23372.01
		WEIGHTED AVERAGE FOR THE YEAR		1.00	23487.70	23372.01	23372.01
=====	614-87300	TMS Building		Each =====			
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	2.00	150000.00	329472.09	419739.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	150000.00	329472.09	419739.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	150000.00	329472.09	419739.00
=====	614-87310	TMS Building Equip		LUMP SUM =====			
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	1.00	50000.00	101551.20	84295.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	50000.00	101551.20	84295.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	50000.00	101551.20	84295.00
=====	614-87320	CCTV		Each =====			
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	5000.00	6677.32	6431.55



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 582

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== FSA2873-162	614-87320	CCTV SH 287 (120TH AVE.) AND LOWEL	03/13/14	Each 1.00	4500.00	9027.50	8760.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	4750.00	7460.71	7595.78
FSA088A-030 NHPP 0703-416		ARAP (SH88) RESURF & INT IMPR I-70 EB PPSL CONSTRUCTION PAC	04/10/14 06/25/14	6.00 1.00	5500.00 5864.25	5566.67 5864.25	5500.00 5864.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	5552.04	5582.33	5552.04
ERO242-062 MTCE R300-212 ITS SW01-465 ITS0253-235 ITS 0252-439 STA1281-012		US 24 MP 285-303.8 MTCE OVERHEAD SIGN STRUCTURE TTI REPLACEMENT - PHASE II I-25 N CORRIDOR MGT PROJECT ITS EQUIPMENT: I-25 (DENVER T 120TH AVE CONNECTION-PHASE II	07/17/14 07/17/14 07/17/14 08/14/14 09/04/14 09/18/14	5.00 2.00 15.00 41.00 13.00 2.00	5000.00 5000.00 5500.00 5000.00 5000.00 5250.00	4320.31 5607.38 4101.97 3703.84 4116.28 4778.18	3950.00 10000.00 3000.00 3044.00 3750.00 5335.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		78.00	5102.56	4010.09	3448.38
FBR600-417 CC 2873-171		US287 (FEDERAL BLVD) OVER BNSF/ US 287 & 69TH AVE OVER BNSF R	12/18/14	1.00	5000.00	4940.77	4680.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	5000.00	4940.77	4680.00
		WEIGHTED AVERAGE FOR THE YEAR		88.00	5129.14	4258.44	3723.98
===== STU 0252-399	614-87325	CCTV Pole I-25, BETWEEN LINCOLN AVE. AN	06/26/14	Each 3.00	4000.00	4025.93	3700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	4000.00	4025.93	3700.00
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	3.00	3400.00	4984.75	7500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	3400.00	4984.75	7500.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	3700.00	4409.46	5600.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 583

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-87330	Remove and Reloc CCTV and Wiring		LUMP SUM	=====		
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	3000.00	5727.44	6431.55
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	3000.00	5727.44	6431.55
		WEIGHTED AVERAGE FOR THE YEAR		1.00	3000.00	5727.44	6431.55
=====	614-87333	CCTV Camera (Traf Surveil)		Each	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2.00	3200.00	5115.95	4905.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	3200.00	5115.95	4905.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	2.00	40000.00	35397.25	35000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	40000.00	35397.25	35000.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	4.00	18000.00	6737.25	4485.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	18000.00	6737.25	4485.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	19800.00	10998.59	12218.75
=====	614-87340	Test and Support Equip		LUMP SUM	=====		
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	1.00	75000.00	96629.91	149765.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	75000.00	96629.91	149765.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	75000.00	96629.91	149765.00
=====	614-87350	Test Fiber Optic Cable		LUMP SUM	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	4904.51	4880.36	4880.36
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	5200.00	450.00	395.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 584

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87350		Test Fiber Optic Cable		LUMP SUM			
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	1.00	10000.00	12665.25	5436.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	6701.50	6371.26	3570.45
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	11000.00	16233.33	16000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	11000.00	16233.33	16000.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	1.00	10000.00	1578.00	660.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	4935.00	4935.00	4935.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	5000.00	4429.00	4650.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	6233.75	4123.35	3723.75
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	2500.00	3068.42	2900.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	2500.00	3068.42	2900.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	6504.39	5709.46	4945.15
===== 614-87364		CCTV Pole w Low Dev (50 Ft)		Each			
ER0242-062		US 24 MP 285-303.8	07/17/14	3.00	30000.00	15851.87	16400.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	2.00	25000.00	17411.79	18000.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	5.00	17000.00	16692.09	16316.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	22500.00	16716.79	16678.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	22500.00	16716.79	16678.00
===== 614-87366		CCTV Pole w Low Dev (60 Ft)		Each			
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	2.00	28000.00	22272.64	25000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	28000.00	22272.64	25000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	28000.00	22272.64	25000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 585

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87368		CCTV Pole w Low Dev (70 Ft)		Each			
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	1.00	32000.00	27251.87	35000.00
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	6.00	30000.00	21748.69	22000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			7.00	30285.71	22534.86	23857.14
	WEIGHTED AVERAGE FOR THE YEAR			7.00	30285.71	22534.86	23857.14
===== 614-87406		Fiber Optic Cable (S Mode) (6 S)		Lin Foot			
FSA R100-221		FY15 RAMP METERING	09/04/14	4,510.00	4.00	6.57	7.11
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4,510.00	4.00	6.57	7.11
	WEIGHTED AVERAGE FOR THE YEAR			4,510.00	4.00	6.57	7.11
===== 614-87412		Fiber Optic Cable (S Mode) (12 S) (Inst)		Lin Foot			
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	775.00	3.00	4.18	4.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	200.00	2.00	8.07	8.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			975.00	2.79	4.70	4.82
	WEIGHTED AVERAGE FOR THE YEAR			975.00	2.79	4.70	4.82
===== 614-87413		Fiber Optic Cable (M Mode) (12 S)		Lin Foot			
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	8,500.00	5.00	4.22	0.84
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8,500.00	5.00	4.22	0.84
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	4,826.00	3.00	3.31	3.60
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4,826.00	3.00	3.31	3.60
	WEIGHTED AVERAGE FOR THE YEAR			13,326.00	4.28	3.80	1.84
===== 614-87495		Fiber Optic Cable (S Mode) (96 S) (Inst)		Lin Foot			
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	2,600.00	3.20	4.68	4.30
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,600.00	3.20	4.68	4.30

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 586

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87495		Fiber Optic Cable (S Mode) (96 S) (Inst)		Lin Foot	=====		
FSA088A-030		ARAP (SH88) RESURF & INT IMPR 04/10/14		1,190.00	2.00	8.07	8.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,190.00	2.00	8.07	8.00
	WEIGHTED AVERAGE FOR THE YEAR			3,790.00	2.82	5.54	5.46
===== 614-87496		Fiber Optic Cable (S Mode) (96 S)		Lin Foot	=====		
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH 03/20/14		24,485.00	2.50	2.26	1.85
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			24,485.00	2.50	2.26	1.85
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH 04/03/14		10,275.00	3.25	5.44	5.20
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10,275.00	3.25	5.44	5.20
STA1281-012		120TH AVE CONNECTION-PHASE II 09/18/14		16,000.00	2.50	3.89	4.80
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			16,000.00	2.50	3.89	4.80
	WEIGHTED AVERAGE FOR THE YEAR			50,760.00	2.65	3.58	3.46
===== 614-87498		Fiber Optic Cable (S Mode) (144 S)		Lin Foot	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN. 03/04/14		6,630.00	12.94	6.90	6.90
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6,630.00	12.94	6.90	6.90
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC 08/29/14		3,405.00	4.20	4.20	4.20
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,405.00	4.20	4.20	4.20
	WEIGHTED AVERAGE FOR THE YEAR			10,035.00	9.97	5.98	5.98

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 587

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-87501	Splice FO Cable (1 S)		Each	=====	=====	=====
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	154.00	350.00	430.80	50.00
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	32.00	350.00	597.38	400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		186.00	350.00	459.46	110.22
		WEIGHTED AVERAGE FOR THE YEAR		186.00	350.00	459.46	110.22
=====	614-87502	Fiber Optic Cable (S Mode)(168 S)		Lin Foot	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	17,400.00	2.50	6.81	4.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		17,400.00	2.50	6.81	4.75
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	3,750.00	3.00	4.78	2.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,750.00	3.00	4.78	2.00
		WEIGHTED AVERAGE FOR THE YEAR		21,150.00	2.59	6.61	4.26
=====	614-87524	Splice FO Cable (24 Strand)		Each	=====	=====	=====
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	525.00	2831.44	3000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	525.00	2831.44	3000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	525.00	2831.44	3000.00
=====	614-87601	Term FO Cable (1S)		Each	=====	=====	=====
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	124.00	250.00	294.33	50.00
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	32.00	250.00	370.21	200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		156.00	250.00	309.89	80.77
		WEIGHTED AVERAGE FOR THE YEAR		156.00	250.00	309.89	80.77
=====	614-87690	Ethernet Switch		Each	=====	=====	=====
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	2.00	3500.00	5455.68	3176.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 588

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87690		Ethernet Switch		Each =====			
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	6000.00	4260.00	4140.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	4333.33	5057.12	3497.33
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	6.00	3300.00	8100.00	8000.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	1.00	13203.75	13203.75	13203.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7.00	4714.82	8368.62	8743.39
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	31.00	7000.00	6815.53	7500.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	51.00	5000.00	5682.35	5035.00
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	8.00	7000.00	7526.34	7500.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2.00	5250.00	6402.86	7740.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			92.00	5853.26	6331.29	6138.75
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	5500.00	4666.74	4400.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	5500.00	4666.74	4400.00
	WEIGHTED AVERAGE FOR THE YEAR			103.00	5728.19	6378.11	6221.95
===== 614-87702		Ethernet Radio (Pair)		Each =====			
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	7.00	8000.00	6931.18	2500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			7.00	8000.00	6931.18	2500.00
	WEIGHTED AVERAGE FOR THE YEAR			7.00	8000.00	6931.18	2500.00
===== 615-00030		Emb Prot Ty 3		Each =====			
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	3.00	900.00	1830.99	3061.98
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	900.00	1830.99	3061.98

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 589

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 615-00030		Emb Prot Ty 3		Each	=====		
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	10.00	1125.00	1504.25	1600.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	1125.00	1504.25	1600.00
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	2.00	1400.00	2338.31	1226.62
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	2.00	1200.00	1416.67	850.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
FBR120A-011		SH 120 MP 0.165	07/17/14	2.00	1650.00	1685.83	1620.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	2.00	1260.00	1465.80	1465.80
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	1.00	1150.00	1400.00	1400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	1352.22	1699.99	1302.76
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	4.00	1300.00	1666.67	1200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1300.00	1666.67	1200.00
		WEIGHTED AVERAGE FOR THE YEAR		26.00	1204.62	1575.54	1604.26
===== 615-00050		Emb Prot Ty 5		Each	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2.00	937.41	294.01	294.01
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	2.00	1300.00	3159.61	1900.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1118.71	2750.23	1097.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	3.00	1000.00	1397.10	700.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	6.00	1250.00	1934.33	2000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	1166.67	1776.32	1566.67
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	1.00	1000.00	1200.00	500.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 590

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	615-00050	Emb Prot Ty 5		Each	=====	=====	=====
BR050A-021		US 50 # GRANADA EAST AND WEST					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	1000.00	1500.00	1500.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	1155.95	926.50	926.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	1051.98	1205.30	975.50
		WEIGHTED AVERAGE FOR THE YEAR		16.00	1133.17	1930.32	1338.41
=====	615-00150	Emb Prot (Spec)		Each	=====	=====	=====
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	4.00	2405.00	1353.38	1955.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	2405.00	1353.38	1955.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	2405.00	1353.38	1955.00
=====	615-00152	Erosion Protect (Spec)		Lin Foot	=====	=====	=====
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	140.00	229.16	223.66	223.66
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		140.00	229.16	223.66	223.66
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	50.00	210.00	226.11	226.11
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	210.00	226.11	226.11
		WEIGHTED AVERAGE FOR THE YEAR		190.00	224.12	224.30	224.30
=====	615-10036	36 In Auto Drain Gate		Each	=====	=====	=====
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	1000.00	4082.77	5000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1000.00	4082.77	5000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.00	4082.77	5000.00
=====	615-10048	48 In Auto Drain Gate		Each	=====	=====	=====
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	4500.00	7437.88	9000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	4500.00	7437.88	9000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	4500.00	7437.88	9000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 591

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	615-80000	Stream Restoration		LUMP SUM	=====		
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	142841.78	146609.83	146609.83
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	142841.78	146609.83	146609.83
		WEIGHTED AVERAGE FOR THE YEAR		1.00	142841.78	146609.83	146609.83
=====	616-00600	60 In Conc Siphon Pipe		Lin Foot	=====		
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	320.00	1000.00	1082.93	1112.85
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		320.00	1000.00	1082.93	1112.85
		WEIGHTED AVERAGE FOR THE YEAR		320.00	1000.00	1082.93	1112.85
=====	616-30036	36 In Trash Guard		Each	=====		
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	1.00	400.00	512.10	348.20
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	400.00	512.10	348.20
		WEIGHTED AVERAGE FOR THE YEAR		1.00	400.00	512.10	348.20
=====	616-30048	48 In Trash Guard		Each	=====		
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	1.00	500.00	738.11	413.33
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	500.00	738.11	413.33
		WEIGHTED AVERAGE FOR THE YEAR		1.00	500.00	738.11	413.33
=====	616-30499	Trash Guard Spec		Each	=====		
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	1.00	1500.00	6367.90	8653.80
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1500.00	6367.90	8653.80
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1500.00	6367.90	8653.80
=====	616-50048	6 In Valve and Box		Each	=====		
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	1000.00	2979.74	4352.88
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1000.00	2979.74	4352.88
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.00	2979.74	4352.88

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 592

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	616-50064	8 In Valve and Box		Each	=====		
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	1.00	1000.00	2538.66	1999.31
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1000.00	2538.66	1999.31
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.00	2538.66	1999.31
=====	618-00002	Prestress Steel Strand		M Kip Foot	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	16,201.00	55.00	32.89	30.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16,201.00	55.00	32.89	30.00
		WEIGHTED AVERAGE FOR THE YEAR		16,201.00	55.00	32.89	30.00
=====	618-00005	Prestress Steel Bar		M Kip Foot	=====		
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	86.00	30.00	894.43	645.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		86.00	30.00	894.43	645.00
		WEIGHTED AVERAGE FOR THE YEAR		86.00	30.00	894.43	645.00
=====	618-00142	Prestress Conc I (BT42)		Lin Foot	=====		
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	3,621.00	175.00	186.00	186.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,621.00	175.00	186.00	186.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	730.00	200.00	260.82	250.00
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	3,656.00	155.00	209.80	215.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,386.00	162.49	221.56	220.83
		WEIGHTED AVERAGE FOR THE YEAR		8,007.00	168.15	215.87	205.08
=====	618-00154	Prestress Conc I (BT54)		Lin Foot	=====		
FBR120A-011		SH 120 MP 0.165	07/17/14	1,665.00	250.00	258.83	300.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 593

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 618-00154 STR R200-206		Prestress Conc I (BT54) PLAN SET #2 CRITICAL CULVERTS	07/17/14	Lin Foot 354.00	200.00	328.87	345.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,019.00	241.23	271.11	307.89
	WEIGHTED AVERAGE FOR THE YEAR			2,019.00	241.23	271.11	307.89
===== 618-00163 NHPP0212-007		Prestress Conc I (BT63) SH 21 POWERS BLVD., & OLD RAN	08/28/14	Lin Foot 1,916.00	170.00	237.20	210.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,916.00	170.00	237.20	210.00
	WEIGHTED AVERAGE FOR THE YEAR			1,916.00	170.00	237.20	210.00
===== 618-00172 BR0063-042		Prestress Conc I (BT72) US 6 MM 148-149	12/11/14	Lin Foot 604.00	250.00	312.05	293.71
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			604.00	250.00	312.05	293.71
	WEIGHTED AVERAGE FOR THE YEAR			604.00	250.00	312.05	293.71
===== 618-00184 FBR0505-045 BR050A-021		Prestress Conc I (BT84) ON US 50 AT MP 445.848 AND MP US 50 # GRANADA EAST AND WEST	07/17/14	Lin Foot 2,230.00	260.00	258.33	285.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,230.00	260.00	258.33	285.00
	WEIGHTED AVERAGE FOR THE YEAR			2,230.00	260.00	258.33	285.00
===== 618-01992 FBR0404-051		Prestress Conc Box (Depth Less Than 32") US 40 EBND OVER TOLLGATE CREE	02/27/14	Sq Foot 26,410.00	45.00	39.07	38.23
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			26,410.00	45.00	39.07	38.23
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	44,840.00	48.00	39.96	38.14

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 594

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 618-01992 CC0142-064		Prestress Conc Box (Depth Less Than 32") SH14 BRIDGE BETWEEN RIVERSIDE		Sq Foot			
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			44,840.00	48.00	39.96	38.14
	WEIGHTED AVERAGE FOR THE YEAR			71,250.00	46.89	39.53	38.17
===== 618-01994		Prestress Conc Box (Depth 32" Thru 48")		Sq Foot			
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC 08/29/14		10,761.00	65.10	64.66	64.66
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			10,761.00	65.10	64.66	64.66
	WEIGHTED AVERAGE FOR THE YEAR			10,761.00	65.10	64.66	64.66
===== 618-01996		Prestress Conc Box (Depth Gr Than 48")		Sq Foot			
FBR0761-211		I-76 OVER UPRR EAST OF US-85 05/08/14		29,211.00	60.00	60.74	57.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			29,211.00	60.00	60.74	57.00
STA1281-012		120TH AVE CONNECTION-PHASE II 09/18/14		5,914.00	57.00	121.33	115.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5,914.00	57.00	121.33	115.00
	WEIGHTED AVERAGE FOR THE YEAR			35,125.00	59.49	70.94	66.77
===== 618-05030		Prestress Conc Unit (Spec)		Lin Foot			
FBR0404-051		US 40 EBND OVER TOLLGATE CREEE 02/27/14		345.00	560.00	471.35	395.33
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			345.00	560.00	471.35	395.33
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC 08/29/14		71.00	794.85	776.52	776.52
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			71.00	794.85	776.52	776.52
	WEIGHTED AVERAGE FOR THE YEAR			416.00	600.08	479.01	460.39

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 595

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	618-05035	Prestress Conc Unit (Spec)		Cubic Foot	=====		
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	7,622.00	35.00	42.08	42.62
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,622.00	35.00	42.08	42.62
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	4,838.00	44.10	41.49	41.49
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,838.00	44.10	41.49	41.49
		WEIGHTED AVERAGE FOR THE YEAR		12,460.00	38.53	42.03	42.18
=====	618-06032	Prestress Conc Slab (Depth Less Than 6")		Sq Foot	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	47,038.00	7.00	9.57	9.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		47,038.00	7.00	9.57	9.00
		WEIGHTED AVERAGE FOR THE YEAR		47,038.00	7.00	9.57	9.00
=====	618-10060	Precast Conc U Girder (U60) (Pre-Ten)		Lin Foot	=====		
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1,302.00	450.00	534.23	490.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,302.00	450.00	534.23	490.00
		WEIGHTED AVERAGE FOR THE YEAR		1,302.00	450.00	534.23	490.00
=====	618-10372	Precast Concrete U Girder (U72) (Curved)		Lin Foot	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	3,389.00	475.00	517.88	500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,389.00	475.00	517.88	500.00
		WEIGHTED AVERAGE FOR THE YEAR		3,389.00	475.00	517.88	500.00
=====	619-00000	Water Meter and Vault		Each	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	5000.00	13249.18	15390.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5000.00	13249.18	15390.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 596

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 619-00000		Water Meter and Vault		Each	=====	=====	=====
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	3.00	12000.00	4899.30	2.60
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	12000.00	4899.30	2.60
	WEIGHTED AVERAGE FOR THE YEAR			4.00	10250.00	6505.05	3849.45
===== 619-00002		Water Service		Each	=====	=====	=====
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	1900.00	3800.00	6000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	1900.00	3800.00	6000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	1900.00	3800.00	6000.00
===== 619-00007		Connect To Existing Waterline		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	10.00	4687.61	3867.66	3867.66
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10.00	4687.61	3867.66	3867.66
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	3.00	1000.00	2495.20	726.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	1000.00	2495.20	726.00
	WEIGHTED AVERAGE FOR THE YEAR			13.00	3836.62	3044.19	3142.67
===== 619-06030		3 In Duct Iron Pipe		Lin Foot	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	73.00	45.00	63.28	65.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			73.00	45.00	63.28	65.00
	WEIGHTED AVERAGE FOR THE YEAR			73.00	45.00	63.28	65.00
===== 619-06060		6 In Duct Iron Pipe		Lin Foot	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	96.00	94.87	132.61	132.61
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			96.00	94.87	132.61	132.61

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 597

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 619-06060		6 In Duct Iron Pipe		Lin Foot	=====		
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	17.00	100.00	86.30	130.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		17.00	100.00	86.30	130.50
NH 2851-008		Conejos County, on US 285 in	11/20/14	140.00	130.00	147.95	194.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		140.00	130.00	147.95	194.00
		WEIGHTED AVERAGE FOR THE YEAR		253.00	114.65	136.78	166.44
===== 619-06080		8 In Duct Iron Pipe		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	20.00	111.61	359.14	359.14
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	111.61	359.14	359.14
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	371.00	143.66	143.67	143.67
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		371.00	143.66	143.67	143.67
NH 2851-008		Conejos County, on US 285 in	11/20/14	460.00	170.00	185.92	235.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		460.00	170.00	185.92	235.00
		WEIGHTED AVERAGE FOR THE YEAR		851.00	157.14	179.02	198.10
===== 619-06120		12 In Duct Iron Pipe		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1,423.00	122.77	138.13	138.13
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,423.00	122.77	138.13	138.13



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 598

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 619-06120		12 In Duct Iron Pipe		Lin Foot	=====		
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	104.00	120.00	143.50	144.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			104.00	120.00	143.50	144.00
	WEIGHTED AVERAGE FOR THE YEAR			1,527.00	122.58	139.57	138.53
===== 619-06125		12-In Duct Iron Pipe (Preinsul)		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	246.00	390.63	461.98	461.98
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			246.00	390.63	461.98	461.98
	WEIGHTED AVERAGE FOR THE YEAR			246.00	390.63	461.98	461.98
===== 619-06160		16 In Duct Iron Pipe		Lin Foot	=====		
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	513.00	165.00	336.67	500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			513.00	165.00	336.67	500.00
	WEIGHTED AVERAGE FOR THE YEAR			513.00	165.00	336.67	500.00
===== 619-10200		20 In Weld Steel Pipe		Lin Foot	=====		
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	148.00	252.00	252.00	252.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			148.00	252.00	252.00	252.00
	WEIGHTED AVERAGE FOR THE YEAR			148.00	252.00	252.00	252.00
===== 619-10247		24 In Weld Steel Pipe (J)		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	59.00	550.00	560.91	900.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			59.00	550.00	560.91	900.00
	WEIGHTED AVERAGE FOR THE YEAR			59.00	550.00	560.91	900.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 599

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 619-10545		54 In Weld Steel Pipe (Spec)		Lin Foot	=====		
NH 2851-008		Conejos County, on US 285 in	11/20/14	46.00	700.00	654.38	1010.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			46.00	700.00	654.38	1010.00
	WEIGHTED AVERAGE FOR THE YEAR			46.00	700.00	654.38	1010.00
===== 619-10547		54 In Weld Steel Pipe (J)		Lin Foot	=====		
NH 2851-008		Conejos County, on US 285 in	11/20/14	60.00	1400.00	1391.17	1570.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			60.00	1400.00	1391.17	1570.00
	WEIGHTED AVERAGE FOR THE YEAR			60.00	1400.00	1391.17	1570.00
===== 619-30100		1-1/4 In Galv Pipe		Lin Foot	=====		
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	915.00	28.00	33.63	36.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			915.00	28.00	33.63	36.00
	WEIGHTED AVERAGE FOR THE YEAR			915.00	28.00	33.63	36.00
===== 619-30120		1-1/2 In Galv Pipe		Lin Foot	=====		
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	960.00	32.00	39.00	37.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			960.00	32.00	39.00	37.00
	WEIGHTED AVERAGE FOR THE YEAR			960.00	32.00	39.00	37.00
===== 619-40160		2 In Copper Pipe		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	160.00	117.19	44.28	44.28
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			160.00	117.19	44.28	44.28
	WEIGHTED AVERAGE FOR THE YEAR			160.00	117.19	44.28	44.28
===== 619-50060		3/4 In Plastic Pipe		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2,700.00	2.69	2.69	2.69

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 600

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 619-50060		3/4 In Plastic Pipe		Lin Foot			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	122.00	3.50	4.26	5.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,822.00	2.73	2.98	2.79
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	13,570.00	6.00	0.70	0.70
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			13,570.00	6.00	0.70	0.70
	WEIGHTED AVERAGE FOR THE YEAR			16,392.00	5.44	0.78	1.06
===== 619-50080		1 In Plastic Pipe		Lin Foot			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	17,365.00	2.84	2.84	2.84
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	781.00	4.00	2.57	1.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18,146.00	2.89	2.79	2.79
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1,410.00	2.00	2.07	1.70
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,410.00	2.00	2.07	1.70
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1,495.00	6.54	6.68	6.68
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	4,755.00	2.00	1.21	1.60
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6,250.00	3.09	1.44	2.82
	WEIGHTED AVERAGE FOR THE YEAR			25,806.00	2.89	1.97	2.74
===== 619-50100		1-1/4 In Plastic Pipe		Lin Foot			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2,250.00	2.99	2.99	2.99
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,250.00	2.99	2.99	2.99
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	915.00	19.00	33.75	31.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			915.00	19.00	33.75	31.00
	WEIGHTED AVERAGE FOR THE YEAR			3,165.00	7.62	16.79	11.09

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 601

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 619-50120		1-1/2 In Plastic Pipe		Lin Foot	=====		
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1,367.00	2.25	2.79	2.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,367.00	2.25	2.79	2.30
NHPP 0703-392 STA1281-012		TWIN TUNNELS WIDENING CONST-P	08/25/14	935.00	7.47	7.59	7.59
		120TH AVE CONNECTION-PHASE II	09/18/14	8,145.00	2.00	1.48	2.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,080.00	2.56	1.58	2.58
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	960.00	24.00	38.50	32.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		960.00	24.00	38.50	32.00
		WEIGHTED AVERAGE FOR THE YEAR		11,407.00	4.33	2.77	5.02
===== 619-50160		2 In Plastic Pipe		Lin Foot	=====		
NH0702-335 STU1211-080		EAGLE COUNTY I-70 MP 147	01/24/14	5,860.00	3.08	3.08	3.08
		WADSWORTH BLVD (121) FROM 10T	02/06/14	1,098.00	4.00	10.71	6.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,958.00	3.23	6.77	3.54
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	525.00	2.50	5.46	5.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		525.00	2.50	5.46	5.10
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	2,084.00	2.00	2.77	4.20
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	210.00	7.50	11.20	5.60
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	503.00	10.19	10.40	10.40
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	226.00	2.63	2.37	2.37
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	390.00	7.00	21.93	27.80
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,413.00	4.16	7.71	7.78
		WEIGHTED AVERAGE FOR THE YEAR		10,896.00	3.48	7.05	4.94

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 602

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 619-50240		3 In Plastic Pipe		Lin Foot	=====		
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	130.00	3.00	8.24	7.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		130.00	3.00	8.24	7.50
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	2,336.00	11.55	11.79	11.79
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,336.00	11.55	11.79	11.79
		WEIGHTED AVERAGE FOR THE YEAR		2,466.00	11.10	10.90	11.56
===== 619-50320		4 In Plastic Pipe		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1,126.00	7.08	7.08	7.08
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	100.00	26.00	40.84	32.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,226.00	8.62	17.46	9.16
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	118.00	19.39	22.07	25.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	36.00	40.00	11.69	8.45
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		154.00	24.21	18.13	21.13
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	110.00	12.00	22.33	30.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	179.00	15.26	15.67	15.67
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	226.00	11.55	12.60	12.60
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1,220.00	45.00	8.29	8.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,735.00	35.48	9.04	11.31
		WEIGHTED AVERAGE FOR THE YEAR		3,115.00	24.35	10.68	10.95
===== 619-50321		Inst 4 In Plastic Pipe		Lin Foot	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1,098.00	10.00	28.65	9.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,098.00	10.00	28.65	9.00
		WEIGHTED AVERAGE FOR THE YEAR		1,098.00	10.00	28.65	9.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 603

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 619-50325		4 In Plastic Pipe (Spec)		Lin Foot	=====	=====	=====
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	240.00	55.00	28.48	31.40
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			240.00	55.00	28.48	31.40
	WEIGHTED AVERAGE FOR THE YEAR			240.00	55.00	28.48	31.40
===== 619-50480		6 In Plastic Pipe		Lin Foot	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	20.00	50.00	85.80	81.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			20.00	50.00	85.80	81.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	930.00	48.00	16.02	15.10
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			930.00	48.00	16.02	15.10
	WEIGHTED AVERAGE FOR THE YEAR			950.00	48.04	17.25	16.49
===== 619-50481		Inst 6 In Plastic Pipe		Lin Foot	=====	=====	=====
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	260.00	15.00	48.56	47.60
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			260.00	15.00	48.56	47.60
	WEIGHTED AVERAGE FOR THE YEAR			260.00	15.00	48.56	47.60
===== 619-50640		8 In Plastic Pipe		Lin Foot	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	257.00	40.00	78.52	70.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			257.00	40.00	78.52	70.00
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	118.00	48.61	31.07	25.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	193.00	40.00	104.28	130.56
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			311.00	43.27	69.26	90.51
	WEIGHTED AVERAGE FOR THE YEAR			568.00	41.79	75.13	81.23

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 604

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 619-50641		Inst 8 In Plastic Pipe		Lin Foot	=====		
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	140.00	30.00	72.84	77.30
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		140.00	30.00	72.84	77.30
		WEIGHTED AVERAGE FOR THE YEAR		140.00	30.00	72.84	77.30
===== 619-73050		6 In Blow Off and Vault		Each	=====		
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	16222.50	16222.50	16222.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	16222.50	16222.50	16222.50
		WEIGHTED AVERAGE FOR THE YEAR		1.00	16222.50	16222.50	16222.50
===== 619-75024		3 In Gate Valve		Each	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	3.00	550.00	876.42	918.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	550.00	876.42	918.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	550.00	876.42	918.00
===== 619-75048		6 In Gate Valve		Each	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	4.00	1227.71	1347.55	1347.55
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1227.71	1347.55	1347.55
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	950.00	1317.40	1257.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	950.00	1317.40	1257.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	1.00	1500.00	1757.20	2120.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1500.00	1757.20	2120.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1226.81	1437.40	1461.20

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 605

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 619-75064		8 In Gate Valve		Each			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	1785.76	1774.79	1774.79
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1785.76	1774.79	1774.79
NH 2851-008		Conejos County, on US 285 in	11/20/14	1.00	2000.00	2312.87	2750.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	2000.00	2312.87	2750.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1892.88	2178.35	2262.40
===== 619-75096		12 In Gate Valve		Each			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	16.00	3125.07	2989.45	2989.45
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	3125.07	2989.45	2989.45
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	2.00	2300.00	2994.00	2825.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	2300.00	2994.00	2825.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	3033.40	2991.20	2971.18
===== 619-77300		Corporation Stop		Each			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	613.85	711.05	711.05
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	613.85	711.05	711.05
		WEIGHTED AVERAGE FOR THE YEAR		1.00	613.85	711.05	711.05
===== 619-77400		Curb Stop and Box		Each			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	200.00	481.00	513.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	200.00	481.00	513.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	200.00	481.00	513.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 606

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 619-78042		5-1/4 In Fire Hydrant		Each			
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	5000.00	6411.01	13233.05
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5000.00	6411.01	13233.05
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	6411.01	13233.05
===== 619-78048		6 In Fire Hydrant		Each			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	3.00	4507.92	4899.57	4899.57
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	4507.92	4899.57	4899.57
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2.00	4500.00	13668.15	14000.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	8000.00	7233.33	9000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	5666.67	12183.19	12333.33
		WEIGHTED AVERAGE FOR THE YEAR		6.00	5087.29	10817.51	8616.45
===== 620-00001		Field Office (CL 1)		Each			
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	1.00	14000.00	25333.33	14000.00
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	1.00	14000.00	11440.00	2000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	14000.00	16071.11	8000.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	1.00	30000.00	35360.12	47800.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	1.00	14000.00	13000.00	10000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	22000.00	27906.74	28900.00
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	1.00	8500.00	18276.33	16353.75
STR R300-191		Eagle and Routt Counties	07/31/14	1.00	27000.00	19500.00	21000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 607

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00001	Field Office (CL 1)		Each	=====	=====	=====
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	1.00	10000.00	3035.50	3035.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	15166.67	16144.08	13463.08
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	1.00	15000.00	10368.33	7409.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	1.00	6000.00	15500.00	11000.00
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	1.00	15000.00	8750.00	12000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	12000.00	11372.14	10136.33
		WEIGHTED AVERAGE FOR THE YEAR		10.00	15350.00	17448.21	14459.83
=====	620-00002	Field Office (CL 2)		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	34000.00	33242.33	34900.00
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	1.00	20000.00	17196.72	15000.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	1.00	15000.00	16971.74	25000.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	1.00	20000.00	18443.00	12752.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	35000.00	32660.91	29600.00
IMO253-214		I-25 @ HARMONY RUBBL.	02/27/14	1.00	25000.00	39000.00	39000.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	1.00	10000.00	11603.49	4200.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	15000.00	21500.00	42000.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1.00	20000.00	20437.56	15000.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	48000.00	76214.34	47164.75
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	79166.16	95487.76	95487.76
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	1.00	18000.00	28621.42	14194.13
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	1.00	15000.00	20332.89	20665.77
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	16000.00	25000.00	30000.00
STR 092A-024		SH 92, MP 13.8 TO MP 15.5	03/20/14	1.00	20000.00	36844.56	25000.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	1.00	17000.00	20000.00	20000.00
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	1.00	10000.00	10333.33	5000.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1.00	16000.00	20261.49	20116.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18.00	24064.79	30234.86	27504.47
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1.00	20000.00	13881.67	16500.00
NH0501-062		US 50 WHITEWATER EAST	04/03/14	1.00	18000.00	12600.00	13000.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	60000.00	27366.67	40000.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	1.00	18000.00	17500.00	10000.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	1.00	17500.00	19258.64	15000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 608

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00002	Field Office (CL 2)		Each	=====	=====	=====
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	10800.00	23570.00	20200.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	1.00	15000.00	17718.76	11375.00
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	1.00	20000.00	12125.00	20000.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	1.00	12000.00	19925.16	25000.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	1.00	15000.00	12578.59	9350.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	1.00	17500.00	16302.72	20000.00
CL251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	1.00	20000.00	10800.00	5000.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	1.00	20000.00	15833.33	15000.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	1.00	15800.00	13875.00	10000.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	1.00	17500.00	48870.16	47600.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	1.00	15000.00	17875.82	10000.00
STM0242-063		US 24 DEBRIS BASIN	05/15/14	1.00	15000.00	6516.10	7487.94
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	1.00	25000.00	46188.66	35500.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	1.00	18000.00	23300.00	21600.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1.00	48000.00	80389.33	51168.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1.00	15000.00	9800.00	9800.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	1.00	30000.00	35000.00	35000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22.00	21050.00	24041.62	20390.04
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1.00	18000.00	9571.73	9571.73
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	1.00	12500.00	13311.24	9622.48
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	28000.00	52000.00	50000.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	1.00	20000.00	24458.00	20916.00
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	1.00	20000.00	36933.33	55000.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	22000.00	20000.00	20000.00
FBR120A-011		SH 120 MP 0.165	07/17/14	1.00	20000.00	34664.00	27915.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	1.00	8000.00	23193.33	30580.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	1.00	16000.00	17376.57	20000.00
ER0242-062		US 24 MP 285-303.8	07/17/14	1.00	10000.00	8257.90	6875.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	1.00	12000.00	12220.96	5360.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	1.00	20000.00	29775.99	18000.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	1.00	5000.00	17000.00	17000.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	1.00	15000.00	18500.00	20000.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	1.00	6000.00	24254.79	30000.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	1.00	20000.00	24607.14	20000.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	1.00	20000.00	16685.00	22000.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	101479.00	86408.67	86408.67
FBR0063-046		US6 over Garrison	09/18/14	1.00	20610.92	54580.00	50000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		19.00	20767.89	29552.36	27328.89
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	1.00	20000.00	17333.33	9000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 609

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00002	Field Office (CL 2)		Each	=====	=====	=====
STA103A-002		SH103 OVERLAY MM 2-13.5	11/13/14	1.00	46000.00	29480.62	13000.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	2.00	60000.00	59600.00	35000.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	1.00	27000.00	38877.00	35500.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	17450.00	35046.92	23500.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	1.00	20000.00	19799.48	27000.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	1.00	15000.00	17463.63	17125.00
BR0063-042		US 6 MM 148-149	12/11/14	1.00	22000.00	33747.34	36701.37
FRRR600-417		US287 (FEDERAL BLVD)OVER BNSF/	12/18/14	1.00	125000.00	88385.71	100000.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	1.00	20000.00	26048.51	16500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	39313.64	41161.88	31693.86
		WEIGHTED AVERAGE FOR THE YEAR		70.00	24618.66	30557.53	25961.08
=====	620-00005	Field Office (Spec)		Each	=====	=====	=====
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	100000.00	115556.94	55000.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	1.00	75000.00	32398.21	34536.18
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	1.00	78750.00	87150.00	87150.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	76000.00	100935.67	20000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	82437.50	95381.80	49171.55
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1.00	25000.00	43583.00	29200.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	25000.00	74078.01	102200.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	50000.00	53166.67	24500.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	31500.00	13860.00	13860.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	125000.00	167857.14	95000.00
ERO342-057		PR US 34A MP 114 TO MP 116	09/26/14	2.00	40000.00	50000.00	50000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	48071.43	94469.79	52460.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	60568.18	94856.70	51144.62
=====	620-00011	Field Lab (CL 1)		Each	=====	=====	=====
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	1.00	16500.00	12800.00	9600.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	16500.00	12800.00	9600.00
ERO242-062		US 24 MP 285-303.8	07/17/14	1.00	10000.00	7970.40	6300.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 610

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00011	Field Lab (CL 1)		Each =====			
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	1.00	7000.00	23166.40	40000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	8500.00	18101.07	23150.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	11166.67	16775.80	18633.33
=====	620-00012	Field Lab (CL 2)		Each =====			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	17244.00	18239.99	18239.99
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	1.00	20000.00	23706.78	15000.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	1.00	16000.00	14843.35	16000.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	1.00	20000.00	19184.75	12269.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	27000.00	21351.07	22044.00
IMO253-214		I-25 @ HARMONY RUBBL.	02/27/14	1.00	25000.00	57000.00	57000.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	1.00	20000.00	11085.04	4500.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	16000.00	18825.00	31950.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1.00	20000.00	15262.54	15000.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	34000.00	53269.72	32157.77
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	1.00	20000.00	22713.81	15614.35
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	1.00	12000.00	22331.72	26663.44
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	16000.00	23250.00	40000.00
STR 092A-024		SH 92, MP 13.8 TO MP 15.5	03/20/14	1.00	22000.00	31671.77	15000.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1.00	18000.00	11515.70	10000.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	1.00	14000.00	20000.00	20000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	19827.75	24903.44	21964.91
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1.00	20000.00	14316.67	19500.00
NH0501-062		US 50 WHITEWATER EAST	04/03/14	1.00	18000.00	15087.50	16375.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	1.00	12000.00	12250.00	14000.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	15000.00	23225.56	10000.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	60000.00	22700.00	30000.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	1.00	15000.00	20500.00	10000.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	1.00	20000.00	16255.01	15000.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	16000.00	20938.00	29800.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	1.00	14000.00	18014.80	20000.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	1.00	11000.00	12086.95	11450.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	1.00	20000.00	16163.18	20000.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	1.00	16000.00	11675.00	17000.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	1.00	20000.00	20500.00	15000.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	1.00	16000.00	15450.00	7000.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	1.00	14000.00	32947.42	23800.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	1.00	15000.00	18675.69	10000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 611

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00012	Field Lab (CL 2)		Each	=====	=====	=====
STM0242-063		US 24 DEBRIS BASIN	05/15/14	1.00	20000.00	7032.97	9227.16
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	1.00	16000.00	40866.73	11000.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	1.00	16000.00	26000.00	27000.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1.00	40000.00	54809.00	47427.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	1.00	19000.00	30625.08	37750.18
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1.00	16000.00	6900.00	6900.00
ERO361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	1.00	18000.00	5000.00	5000.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	1.00	18000.00	19000.00	20000.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	1.00	12600.00	12600.00	12600.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	50000.00	44042.50	20000.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	1.00	26000.00	30000.00	30000.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				27.00	20503.70	22962.43	18364.05
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1.00	20000.00	9316.82	9316.82
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	1.00	12500.00	14878.03	10756.05
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	28000.00	38719.00	41000.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	1.00	16000.00	28500.00	40000.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1.00	17000.00	26707.25	35100.00
FBR120A-011		SH 120 MP 0.165	07/17/14	1.00	20000.00	22590.67	26827.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	1.00	16000.00	16572.98	20000.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	1.00	18000.00	23500.00	17000.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	1.00	3500.00	17000.00	17000.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	1.00	10000.00	18117.00	18117.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	1.00	28000.00	18750.00	20000.00
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	1.00	15000.00	23892.86	20000.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	1.00	18000.00	15350.00	18000.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	25000.00	23923.36	26800.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	16000.00	24500.00	13500.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	12600.00	5040.00	5040.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	35000.00	63714.29	110000.00
FBR0063-046		US6 over Garrison	09/18/14	1.00	17825.71	26740.00	30000.00
ERO342-057		PR US 34A MP 114 TO MP 116	09/26/14	1.00	25000.00	32000.00	32000.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				19.00	18601.35	28747.02	26866.15
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	1.00	16000.00	18333.33	12000.00
STA103A-002		SH103 OVERLAY MM 2-13.5	11/13/14	1.00	38000.00	20871.37	13500.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	1.00	18000.00	13500.00	12000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 612

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00012	Field Lab (CL 2)		Each	=====	=====	=====
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	1.00	45000.00	44000.00	55000.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	1.00	28000.00	26068.33	40100.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	19165.00	33093.56	23500.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	1.00	21000.00	22874.35	30000.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	2.00	12000.00	11613.25	11750.00
BR0063-042		US 6 MM 148-149	12/11/14	1.00	20000.00	28759.38	37612.50
FBRR600-417		US287(FEDERAL BLVD)OVER BNSF/	12/18/14	1.00	55000.00	53523.15	32000.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	1.00	17000.00	25942.22	8500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	25097.08	25938.18	24593.27
		WEIGHTED AVERAGE FOR THE YEAR		74.00	20613.98	25286.89	22365.83
=====	620-00020	Sanitary Facility		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	11800.00	6704.38	12100.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	1326.06	1353.59	1353.59
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	1.00	3000.00	2896.05	4518.13
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	1.00	1500.00	3249.03	6600.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	1.00	2000.00	746.25	600.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	2000.00	2843.92	1547.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	2.00	1600.00	1240.00	890.00
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	2.00	1350.00	1006.00	1500.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	2.00	1350.00	1182.33	1000.00
IMO253-214		I-25 @ HARMONY RUBBL.	02/27/14	2.00	2000.00	1400.00	1400.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	2.00	1600.00	3167.08	750.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	2000.00	2436.10	1200.00
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	1.00	1000.00	1604.50	550.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1.00	3000.00	5002.05	4829.08
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	2.00	1350.00	1017.37	1508.83
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2.00	5000.00	3425.86	2143.85
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	2.00	1514.77	1514.77	1514.77
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	1.00	1700.00	5762.95	8750.17
BR0252-436		I-25 MM139 TO MM 158.50	03/06/14	1.00	1200.00	1754.60	1400.00
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	1.00	1000.00	3759.76	3519.52
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	1500.00	1587.50	850.00
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	3.00	1200.00	1530.00	1200.00
STR 092A-024		SH 92, MP 13.8 TO MP 15.5	03/20/14	1.00	2000.00	2548.30	5000.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1.00	2500.00	3030.82	4400.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	1.00	1700.00	4867.75	4867.75
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	1.00	800.00	800.00	1500.00
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	1.00	1500.00	683.33	450.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	2.00	1100.00	2385.63	1200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		39.00	2021.94	2266.49	2344.88

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 613

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00020	Sanitary Facility		Each	=====	=====	=====
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1.00	2000.00	1075.67	1200.00
NH0501-062		US 50 WHITEWATER EAST	04/03/14	1.00	1200.00	625.00	650.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	1.00	1500.00	1016.67	1500.00
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	1.00	2000.00	450.00	500.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	1250.00	6005.65	5500.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	3.00	1560.00	2000.00	1800.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	1.00	1500.00	2150.00	1000.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	1.00	1650.00	3910.88	4198.64
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	1.00	1200.00	2840.00	1000.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	1.00	1200.00	831.67	195.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	2.00	3000.00	1275.60	631.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	1.00	3500.00	3793.48	600.00
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	1.00	1500.00	1000.00	1500.00
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	1.00	1500.00	3443.75	1750.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	1.00	1000.00	2676.67	1200.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	1.00	2500.00	3618.27	3125.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	2.00	900.00	1024.00	750.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	1.00	1600.00	2207.19	4179.22
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	2.00	2000.00	2000.00	2000.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	1.00	2000.00	793.75	1000.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	1.00	2000.00	4571.93	6058.80
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	1.00	2500.00	3350.00	3500.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	1.00	1500.00	3656.32	1600.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	1.00	1000.00	2466.77	3000.00
STM0242-063		US 24 DEBRIS BASIN	05/15/14	1.00	2000.00	1359.78	929.35
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	1.00	4000.00	8640.76	13000.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	1.00	6000.00	1821.94	660.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	1.00	800.00	961.34	1500.01
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	1.00	1700.00	7700.00	5400.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1.00	2700.00	6857.00	3071.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	2.00	1800.00	1788.83	2504.60
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	2.00	1800.00	2250.00	2250.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	6.00	1555.00	160.00	160.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	1.00	1100.00	1085.00	670.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	1.00	875.00	1030.00	1560.00
C127A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	1.00	1.00	221.00	250.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	3.00	1000.00	1147.50	1875.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	2.00	630.00	577.50	577.50
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2.00	7000.00	3873.17	1300.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	2.00	1500.00	1600.00	1600.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	3.00	1626.36	775.00	430.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		60.00	1873.75	2450.36	1779.97
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1.00	1500.00	1019.63	1019.63



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 614

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00020	Sanitary Facility		Each	=====	=====	=====
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	1.00	2000.00	1565.26	1030.52
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	2.00	1610.00	4372.96	1320.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	2.00	1600.00	3250.00	3000.00
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	1.00	1500.00	1378.63	257.25
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	2.00	1200.00	3800.00	7000.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1.00	2500.00	3610.75	3330.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	2.00	1550.00	2500.00	2500.00
FBR120A-011		SH 120 MP 0.165	07/17/14	2.00	3000.00	1637.17	1692.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	1.00	1000.00	1150.00	1250.00
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	1.00	2700.00	2895.83	1312.50
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	2.00	7000.00	1977.80	2000.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	2.00	500.00	600.00	600.00
ERO242-062		US 24 MP 285-303.8	07/17/14	1.00	1500.00	1309.00	2000.00
MT CER300-211		MTCE FY15 FALL REGION WIDE SI	07/17/14	2.00	3500.00	1417.00	2000.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	2.00	1500.00	474.40	200.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	1.00	4000.00	1784.75	200.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	1.00	1500.00	1900.00	800.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	1.00	2000.00	851.75	704.00
STR R300-191		Eagle and Routt Counties	07/31/14	1.00	1700.00	2250.00	1500.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	1.00	1000.00	1500.00	1500.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	1.00	1500.00	1711.00	1711.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	2.00	900.00	2089.83	600.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	1.00	1800.00	1175.00	1150.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	1.00	1000.00	2032.42	3000.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	1.00	1300.00	2098.22	1800.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	1.00	1500.00	1418.75	2000.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	2.00	2500.00	2839.41	1900.00
C 0702-349		GLENWOOD CANYON BIKE PATH REP	08/22/14	2.00	300.00	420.00	300.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	4.00	981.00	1025.38	1025.38
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	2.00	1500.00	1550.91	2300.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	1.00	1000.00	1696.50	1696.50
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	2.00	577.50	231.00	231.00
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	1.00	4000.00	1254.94	500.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2.00	7500.00	3660.00	4880.00
FBR0063-046		US6 over Garrison	09/18/14	1.00	1595.89	2205.00	2000.00
ERO342-057		PR US 34A MP 114 TO MP 116	09/26/14	1.00	2000.00	2100.00	2100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		55.00	2036.27	2165.45	1745.62
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	1.00	100.00	466.67	100.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	1.00	1500.00	1900.00	2500.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	1.00	2500.00	910.27	603.80

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 615

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00020	Sanitary Facility		Each	=====	=====	=====
BR 4701-127		C-470 & I-25	10/14/14	1.00	1500.00	613.94	613.94
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	3.00	1000.00	865.16	1450.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	1.00	2000.00	1836.60	801.00
STA103A-002		SH103 OVERLAY MM 2-13.5	11/13/14	1.00	1800.00	1406.35	831.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	2.00	1200.00	2250.00	3500.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	4.00	1500.00	6740.00	14000.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	1.00	7500.00	7903.50	11700.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	3.00	1000.00	1225.00	1225.00
STA R100-211		Region 1 Asphalt Crack Seal	11/20/14	1.00	2000.00	2187.50	1000.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	1650.00	4007.94	4200.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	2.00	2000.00	1966.67	1900.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	1.00	1200.00	1262.25	1968.75
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	1.00	1500.00	3095.72	941.88
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	4.00	1500.00	1041.22	875.00
BR0063-042		US 6 MM 148-149	12/11/14	1.00	1500.00	1548.50	1638.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	2.00	15000.00	3605.15	4500.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	1.00	1500.00	464.00	605.00
STA0661-013		SH66: US 287 TO I-25	12/18/14	2.00	1550.00	1847.96	1300.00
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	1.00	1800.00	1500.00	1500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		36.00	2376.39	2692.10	3208.64
		WEIGHTED AVERAGE FOR THE YEAR		190.00	2046.45	2392.96	2167.63
=====	621-00200	Haul Road		LUMP SUM	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	48109.26	54601.54	54601.54
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	48109.26	54601.54	54601.54
		WEIGHTED AVERAGE FOR THE YEAR		1.00	48109.26	54601.54	54601.54
=====	621-00411	Str Temp Acc Rd (Loc 1)		LUMP SUM	=====	=====	=====
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	110000.00	67984.00	65000.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	110000.00	67984.00	65000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	110000.00	67984.00	65000.00
=====	621-00412	Str Temp Acc Rd (Loc 2)		LUMP SUM	=====	=====	=====
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	75000.00	66424.00	50000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 616

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	621-00412	Str Temp Acc Rd (Loc 2)		LUMP SUM	=====		
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	75000.00	66424.00	50000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	75000.00	66424.00	50000.00
=====	621-00425	Detour		LUMP SUM	=====		
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1.00	122000.00	214181.67	214181.67
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	1.00	100000.00	221751.19	210000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	111000.00	219858.81	212090.84
NH 2851-008		Conejos County, on US 285 in	11/20/14	1.00	20000.00	100306.33	75000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	20000.00	100306.33	75000.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	80666.67	168622.03	166393.89
=====	621-00430	Detour		Sq Yard	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	200.00	38.06	28.63	28.63
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		200.00	38.06	28.63	28.63
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	300.00	50.00	41.61	55.97
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		300.00	50.00	41.61	55.97
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	9,585.00	40.00	23.90	24.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9,585.00	40.00	23.90	24.50
		WEIGHTED AVERAGE FOR THE YEAR		10,085.00	40.26	24.14	25.52

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 617

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	621-00450	Detour Pvmt		Sq Yard	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	3,172.00	47.86	49.91	49.91
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	4,968.00	43.00	38.23	43.50
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	900.00	45.00	53.75	58.75
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1,182.00	42.00	39.81	27.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10,222.00	44.57	42.14	44.95
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1,665.00	30.00	35.37	31.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1,940.00	45.00	65.00	65.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1,902.00	26.00	41.76	31.30
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	8,064.00	32.00	57.41	44.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	7,033.00	79.00	75.33	87.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	150.00	32.00	96.00	82.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	27,735.00	47.00	46.65	36.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		48,489.00	47.61	51.30	45.96
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1,259.00	32.00	56.67	58.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	2,310.00	50.00	69.00	85.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	12,603.00	32.00	37.75	34.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	8,695.00	55.00	64.00	63.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	1,750.00	35.00	45.07	34.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	5,798.00	32.00	46.70	47.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	450.00	35.00	93.33	130.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	13,606.00	43.00	39.33	38.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	3,780.00	30.00	45.00	45.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50,251.00	39.77	43.83	46.23
NH 2851-008		Conejos County, on US 285 in	11/20/14	1,500.00	35.00	76.43	85.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	611.00	30.00	57.64	40.00
BR0063-042		US 6 MM 148-149	12/11/14	4,640.00	50.00	58.23	41.21
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF	12/18/14	2,251.00	42.00	50.69	39.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9,002.00	44.14	65.67	47.09
		WEIGHTED AVERAGE FOR THE YEAR		117,964.00	43.74	49.27	46.10

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 618

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	621-00475	Maint of Detours		LUMP SUM	=====		
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	1.00	50000.00	130000.00	130000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	50000.00	130000.00	130000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	50000.00	130000.00	130000.00
=====	621-00500	Temp Brdg		LUMP SUM	=====		
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	1.00	30000.00	162138.48	90898.00
BR0063-042		US 6 MM 148-149	12/11/14	1.00	250000.00	266701.75	250000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	140000.00	221888.92	170449.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	140000.00	221888.92	170449.00
=====	621-00520	Temp Abutment		LUMP SUM	=====		
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	1.00	60000.00	264195.90	228054.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	60000.00	264195.90	228054.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	60000.00	264195.90	228054.00
=====	621-00530	OCS Temp Protect Str		Lin Foot	=====		
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	180.00	555.56	1332.21	1350.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		180.00	555.56	1332.21	1350.00
		WEIGHTED AVERAGE FOR THE YEAR		180.00	555.56	1332.21	1350.00
=====	621-00675	Ped Shed Assembly		Each	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2.00	30042.27	27613.20	27613.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	30042.27	27613.20	27613.20
		WEIGHTED AVERAGE FOR THE YEAR		2.00	30042.27	27613.20	27613.20

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 619

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	622-00010	Bicycle Rack		Each	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2.00	1200.00	1572.83	2000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1200.00	1572.83	2000.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	1209.90	1528.69	1528.69
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1209.90	1528.69	1528.69
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1203.30	1569.44	1842.90
=====	622-00011	Bicycle Locker		Each	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	5000.00	5864.17	2500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	5000.00	5864.17	2500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	5864.17	2500.00
=====	622-00024	Entry Sign		Each	=====	=====	=====
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	11009.00	11179.49	11179.49
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	11009.00	11179.49	11179.49
		WEIGHTED AVERAGE FOR THE YEAR		1.00	11009.00	11179.49	11179.49
=====	622-00025	Info Sign Board		Each	=====	=====	=====
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	2.00	1981.62	2039.63	2039.63
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1981.62	2039.63	2039.63
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1981.62	2039.63	2039.63
=====	622-00050	Info Center		Each	=====	=====	=====
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	2.00	11009.00	11179.49	11179.49
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	11009.00	11179.49	11179.49
		WEIGHTED AVERAGE FOR THE YEAR		2.00	11009.00	11179.49	11179.49

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 620

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 622-00250		Bench		Each			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	1000.00	2189.33	1500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1000.00	2189.33	1500.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	5.00	1082.37	1802.53	1802.53
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	1082.37	1802.53	1802.53
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1068.64	2013.51	1752.11
===== 622-00270		Bollard		Each			
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	4.00	865.46	1267.38	1267.38
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	865.46	1267.38	1267.38
		WEIGHTED AVERAGE FOR THE YEAR		4.00	865.46	1267.38	1267.38
===== 622-00350		Trash Receptacle		Each			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	500.00	1484.00	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	500.00	1484.00	1000.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	4.00	933.04	1525.57	1525.57
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	933.04	1525.57	1525.57
		WEIGHTED AVERAGE FOR THE YEAR		5.00	846.43	1500.63	1420.46
===== 622-00810		Comfort Station (10x10)		Each			
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	68288.50	72142.82	72142.82
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	68288.50	72142.82	72142.82
		WEIGHTED AVERAGE FOR THE YEAR		1.00	68288.50	72142.82	72142.82

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 621

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 622-11050		Ridestop Bldg		Each			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2.00	15000.00	16681.38	18016.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	15000.00	16681.38	18016.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	15000.00	16681.38	18016.00
===== 623-00156		Irrig Bubbler		Each			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2.00	20.00	110.58	120.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	20.00	110.58	120.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	20.00	110.58	120.00
===== 623-00162		Drip Emit Tubing		Lin Foot			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	3,380.00	1.76	1.76	1.76
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	4,473.00	1.00	1.48	1.30
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,853.00	1.33	1.51	1.50
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	4,987.00	2.45	2.53	2.53
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	4,420.00	1.50	1.45	1.45
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,407.00	2.00	1.60	2.02
		WEIGHTED AVERAGE FOR THE YEAR		17,260.00	1.70	1.56	1.78
===== 623-00164		Drip Emit		Each			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1,934.00	2.71	2.71	2.71
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,934.00	2.71	2.71	2.71
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1,340.00	3.00	2.06	1.35
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,340.00	3.00	2.06	1.35
		WEIGHTED AVERAGE FOR THE YEAR		3,274.00	2.83	2.17	2.15



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 622

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 623-00168		1 In Emit Valve Assembly		Each			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	5.00	200.00	316.73	372.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	200.00	316.73	372.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	18.00	400.00	356.79	365.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		18.00	400.00	356.79	365.00
		WEIGHTED AVERAGE FOR THE YEAR		23.00	356.52	350.15	366.52
===== 623-00186		3/4 In Flush Unit		Each			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	44.00	30.74	30.74	30.74
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		44.00	30.74	30.74	30.74
		WEIGHTED AVERAGE FOR THE YEAR		44.00	30.74	30.74	30.74
===== 623-00205		4 In Pop-Up Spray Spr		Each			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	571.00	30.99	30.99	30.99
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		571.00	30.99	30.99	30.99
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	91.00	15.00	27.23	21.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		91.00	15.00	27.23	21.00
		WEIGHTED AVERAGE FOR THE YEAR		662.00	28.79	29.52	29.61
===== 623-00206		6 In Pop-Up Spray Spr		Each			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	622.00	35.34	35.34	35.34
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		622.00	35.34	35.34	35.34

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 623

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	623-00206	6 In Pop-Up Spray Spr		Each	=====		
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	367.00	40.00	27.32	24.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		367.00	40.00	27.32	24.50
NHPP 0703-392 STA1281-012		TWIN TUNNELS WIDENING CONST-P 120TH AVE CONNECTION-PHASE II	08/25/14 09/18/14	47.00 219.00	32.97 35.00	33.71 24.08	33.71 26.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		266.00	34.64	24.37	27.36
		WEIGHTED AVERAGE FOR THE YEAR		1,255.00	36.55	27.39	30.48
=====	623-00212	12 In Pop-Up Spray Spr		Each	=====		
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	50.00	45.00	28.66	31.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	45.00	28.66	31.00
		WEIGHTED AVERAGE FOR THE YEAR		50.00	45.00	28.66	31.00
=====	623-00332	4 In Pop-Up Rotary Spr		Each	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	53.00	49.22	49.23	49.23
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		53.00	49.22	49.23	49.23
STM086A-052 NHPP 0703-392		SH-86 FROM I-25 TO WOODLANDS TWIN TUNNELS WIDENING CONST-P	07/17/14 08/25/14	46.00 55.00	18.00 82.57	34.50 84.28	26.50 84.28
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		101.00	53.16	45.96	57.96
		WEIGHTED AVERAGE FOR THE YEAR		154.00	51.81	46.55	54.96
=====	623-00602	2 In Plastic Pipe (Irrig/Sleve)		Lin Foot	=====		
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	2,585.00	2.60	8.12	1.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,585.00	2.60	8.12	1.80
		WEIGHTED AVERAGE FOR THE YEAR		2,585.00	2.60	8.12	1.80

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 624

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	623-00604	4 Inch Plastic Pipe (Irrig/Sleve)		Lin Foot	=====		
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	2,915.00	3.60	9.15	3.35
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,915.00	3.60	9.15	3.35
		WEIGHTED AVERAGE FOR THE YEAR		2,915.00	3.60	9.15	3.35
=====	623-00606	6 In Plastic Pipe (Irrig/Sleeve)		Lin Foot	=====		
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	150.00	5.60	11.30	5.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		150.00	5.60	11.30	5.25
		WEIGHTED AVERAGE FOR THE YEAR		150.00	5.60	11.30	5.25
=====	623-01706	3/4 In Backflow Preventer		Each	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	2500.00	1544.07	1519.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	2500.00	1544.07	1519.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2500.00	1544.07	1519.00
=====	623-01708	1 Inch Backflow Preventer		Each	=====		
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	3.00	300.00	1172.79	1650.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	300.00	1172.79	1650.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	300.00	1172.79	1650.00
=====	623-01716	2 In Backflow Preventer		Each	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2.00	3476.64	3477.00	3477.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	3476.64	3477.00	3477.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	3476.64	3477.00	3477.00
=====	623-01908	1 In Strainer		Each	=====		
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	1321.08	1348.45	1348.45
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1321.08	1348.45	1348.45
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1321.08	1348.45	1348.45

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 625

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 623-02008		1 In Drain Valve		Each			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	6.00	100.00	84.14	47.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	100.00	84.14	47.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	100.00	84.14	47.00
===== 623-02016		2 In Drain Valve		Each			
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	8.00	523.20	533.76	533.76
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	523.20	533.76	533.76
		WEIGHTED AVERAGE FOR THE YEAR		8.00	523.20	533.76	533.76
===== 623-03004		3/4 In Drip Zone Ctrl Valve		Each			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	374.20	374.25	374.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	374.20	374.25	374.25
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	16.00	192.66	196.65	196.65
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	192.66	196.65	196.65
		WEIGHTED AVERAGE FOR THE YEAR		17.00	203.34	207.10	207.10
===== 623-03008		1 In Manual Ctrl Valve		Each			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	100.00	130.73	86.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	100.00	130.73	86.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	357.79	365.20	365.20
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	357.79	365.20	365.20
		WEIGHTED AVERAGE FOR THE YEAR		2.00	228.90	169.81	225.60

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 626

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	623-03016	2 In Manual Ctrl Valve		Each	=====	=====	=====
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	424.01	432.63	432.63
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	424.01	432.63	432.63
		WEIGHTED AVERAGE FOR THE YEAR		1.00	424.01	432.63	432.63
=====	623-03108	1 In Auto Ctrl Valve		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	94.00	391.62	391.65	391.65
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		94.00	391.62	391.65	391.65
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	30.00	90.00	166.01	200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		30.00	90.00	166.01	200.00
		WEIGHTED AVERAGE FOR THE YEAR		124.00	318.65	235.78	345.28
=====	623-03116	2 In Auto Ctrl Valve		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	4.00	550.13	550.18	550.18
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	550.13	550.18	550.18
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	3.00	400.00	420.28	370.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	400.00	420.28	370.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	10.00	424.01	432.63	432.63
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	424.01	432.63	432.63
		WEIGHTED AVERAGE FOR THE YEAR		17.00	449.45	440.37	449.24

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 627

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	623-04000	Ctrl Wire 24 Volt		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	30,000.00	0.63	0.63	0.63
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	887.00	0.25	1.42	0.29
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30,887.00	0.62	0.73	0.62
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2,400.00	0.30	0.31	0.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,400.00	0.30	0.31	0.30
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	2,570.00	1.36	1.42	1.42
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	134,660.00	0.30	0.31	0.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		137,230.00	0.32	0.31	0.27
		WEIGHTED AVERAGE FOR THE YEAR		170,517.00	0.37	0.32	0.34
=====	623-04008	1 In Quick-Coupler		Each	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	38.00	173.11	173.13	173.13
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	5.00	250.00	258.16	272.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		43.00	182.05	206.87	184.62
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	7.00	247.43	252.84	252.84
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	34.00	300.00	201.50	235.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		41.00	291.02	202.97	238.05
		WEIGHTED AVERAGE FOR THE YEAR		84.00	235.24	203.77	210.70
=====	623-04510	3/4 In Ball Valve		Each	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	4.00	100.00	72.91	45.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	100.00	72.91	45.50
		WEIGHTED AVERAGE FOR THE YEAR		4.00	100.00	72.91	45.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 628

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	623-05008	1 Inch Gate Valve		Each	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	8.00	50.00	142.86	85.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	50.00	142.86	85.50
		WEIGHTED AVERAGE FOR THE YEAR		8.00	50.00	142.86	85.50
=====	623-05012	1-1/2 In Gate Valve		Each	=====	=====	=====
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	40.00	75.00	231.11	350.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40.00	75.00	231.11	350.00
		WEIGHTED AVERAGE FOR THE YEAR		40.00	75.00	231.11	350.00
=====	623-05016	2 In Gate Valve		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	16.00	222.58	222.60	222.60
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	222.58	222.60	222.60
		WEIGHTED AVERAGE FOR THE YEAR		16.00	222.58	222.60	222.60
=====	623-05024	3 In Gate Valve		Each	=====	=====	=====
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	5.00	826.22	842.79	842.79
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	826.22	842.79	842.79
		WEIGHTED AVERAGE FOR THE YEAR		5.00	826.22	842.79	842.79
=====	623-05048	6 In Gate Valve		Each	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	600.00	1753.50	1800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	600.00	1753.50	1800.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	600.00	1753.50	1800.00
=====	623-06900	Valve Box		Each	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	8.00	150.00	73.55	37.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	150.00	73.55	37.50

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 629

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 623-06900	Valve Box			Each			
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	2.00	350.00	405.00	350.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	350.00	405.00	350.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	44.00	60.50	61.80	61.80
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			44.00	60.50	61.80	61.80
	WEIGHTED AVERAGE FOR THE YEAR			54.00	84.48	89.90	68.87
===== 623-06901	Valve Box (Special)			Each			
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	3.00	488.68	497.97	497.97
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	488.68	497.97	497.97
	WEIGHTED AVERAGE FOR THE YEAR			3.00	488.68	497.97	497.97
===== 623-07008	1 In Water Meter			Each			
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	1414.82	1443.97	1443.97
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	1414.82	1443.97	1443.97
	WEIGHTED AVERAGE FOR THE YEAR			1.00	1414.82	1443.97	1443.97
===== 623-07016	2 In Water Meter			Each			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2.00	5747.90	10865.86	10865.86
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	5747.90	10865.86	10865.86
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	10000.00	9579.17	10000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	10000.00	9579.17	10000.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	7165.27	9900.84	10577.24



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 630

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	623-07048	6 In Water Meter		Each	=====		
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	10000.00	22990.75	26000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	10000.00	22990.75	26000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	10000.00	22990.75	26000.00
=====	623-07601	1 In Flow Sensor		Each	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	800.00	607.50	640.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	800.00	607.50	640.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	3.00	700.00	633.32	630.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	700.00	633.32	630.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	725.00	628.36	632.50
=====	623-07602	2 In Flow Sensor		Each	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2.00	942.97	943.07	943.07
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	942.97	943.07	943.07
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	985.36	1005.72	1005.72
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	985.36	1005.72	1005.72
		WEIGHTED AVERAGE FOR THE YEAR		3.00	957.10	963.95	963.95
=====	623-08112	12 Station Auto Ctrler		Each	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	4000.00	5849.70	5915.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	4000.00	5849.70	5915.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 631

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	623-08112	12 Station Auto Ctrler		Each	=====	=====	=====
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	9357.65	9551.55	9551.55
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	9357.65	9551.55	9551.55
	WEIGHTED AVERAGE FOR THE YEAR			2.00	6678.83	6466.68	7733.28
=====	623-08124	24 Station Auto Ctrler		Each	=====	=====	=====
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	2800.00	14477.67	14250.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	2800.00	14477.67	14250.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	2800.00	14477.67	14250.00
=====	623-08130	30 Station Auto Ctrler		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	4.00	5310.09	5310.59	5310.59
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	5310.09	5310.59	5310.59
	WEIGHTED AVERAGE FOR THE YEAR			4.00	5310.09	5310.59	5310.59
=====	623-08136	36 Station Auto Ctrler		Each	=====	=====	=====
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	6600.00	16851.86	15820.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	6600.00	16851.86	15820.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	6600.00	16851.86	15820.00
=====	623-08148	48 Station Auto Ctrler		Each	=====	=====	=====
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	7500.00	18289.82	17250.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	7500.00	18289.82	17250.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	7500.00	18289.82	17250.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 632

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	623-08200	Master Ctrlr		Each	=====	=====	=====
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	3.00	7000.00	1424.64	1610.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	7000.00	1424.64	1610.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	7000.00	1424.64	1610.00
=====	623-09900	Sprinkler System		LUMP SUM	=====	=====	=====
FBR0142-055 CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	15500.00	28319.77	18000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	15500.00	28319.77	18000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	15500.00	28319.77	18000.00
=====	623-09907	Infiltration Gallery		Each	=====	=====	=====
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	9621.43	15447.13	15447.13
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	9621.43	15447.13	15447.13
	WEIGHTED AVERAGE FOR THE YEAR			1.00	9621.43	15447.13	15447.13
=====	623-09960	Pump System		LUMP SUM	=====	=====	=====
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	46237.80	48025.20	48025.20
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	46237.80	48025.20	48025.20
	WEIGHTED AVERAGE FOR THE YEAR			1.00	46237.80	48025.20	48025.20
=====	624-20012	12 In Drainage Pipe (CL 0)		Lin Foot	=====	=====	=====
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	34.00	60.00	73.33	70.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			34.00	60.00	73.33	70.00
	WEIGHTED AVERAGE FOR THE YEAR			34.00	60.00	73.33	70.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 633

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 624-20018		18 In Drainage Pipe (CL 0)		Lin Foot	=====		
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	419.00	50.00	73.56	110.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		419.00	50.00	73.56	110.00
		WEIGHTED AVERAGE FOR THE YEAR		419.00	50.00	73.56	110.00
===== 624-20019		18 In Drainage Pipe (CL 0) (CIP)		Lin Foot	=====		
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	161.00	70.00	73.33	43.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		161.00	70.00	73.33	43.00
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	137.00	75.00	74.83	128.33
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		137.00	75.00	74.83	128.33
		WEIGHTED AVERAGE FOR THE YEAR		298.00	72.30	73.78	82.23
===== 624-20024		24 In Drainage Pipe (CL 0)		Lin Foot	=====		
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	90.00	80.00	104.77	80.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		90.00	80.00	104.77	80.00
		WEIGHTED AVERAGE FOR THE YEAR		90.00	80.00	104.77	80.00
===== 624-20025		24 In Drainage Pipe (CL 0) (CIP)		Lin Foot	=====		
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	74.00	95.00	110.55	176.89
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		74.00	95.00	110.55	176.89
		WEIGHTED AVERAGE FOR THE YEAR		74.00	95.00	110.55	176.89
===== 624-20036		36 In Drainage Pipe (CL 0)		Lin Foot	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	82.00	60.00	176.00	210.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		82.00	60.00	176.00	210.00
		WEIGHTED AVERAGE FOR THE YEAR		82.00	60.00	176.00	210.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 634

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 624-20049		48 In Drainage Pipe (CL 0) (CIP)		Lin Foot	=====		
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	212.00	200.00	192.21	274.42
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		212.00	200.00	192.21	274.42
		WEIGHTED AVERAGE FOR THE YEAR		212.00	200.00	192.21	274.42
===== 624-20072		72 In Drainage Pipe (CL 0)		Lin Foot	=====		
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	164.00	140.00	232.37	150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		164.00	140.00	232.37	150.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	252.00	180.00	318.00	545.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		252.00	180.00	318.00	545.00
		WEIGHTED AVERAGE FOR THE YEAR		416.00	164.23	288.68	389.28
===== 624-20300		Detour Drainage Pipe (CL 0)		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	200.00	39.73	80.66	80.66
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		200.00	39.73	80.66	80.66
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	206.00	61.00	84.58	68.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		206.00	61.00	84.58	68.00
FBR0505-045 BR050A-021		ON US 50 AT MP 445.848 AND MP	07/17/14	50.00	60.00	105.00	115.00
		US 50 # GRANADA EAST AND WEST					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	60.00	105.00	115.00
BR0063-042		US 6 MM 148-149	12/11/14	498.00	50.00	76.10	55.79
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		498.00	50.00	90.39	53.27
		WEIGHTED AVERAGE FOR THE YEAR		954.00	50.75	89.54	63.32

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 635

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	624-20301	Detour Drainage Pipe (CL 0)		LUMP SUM	=====		
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	10000.00	26195.54	20000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	10000.00	26195.54	20000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	10000.00	26195.54	20000.00
=====	624-23015	15 In Drainage Pipe (CL 3)		Lin Foot	=====		
FBR0142-055 CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	28.00	65.00	80.55	50.00
		SH14 BRIDGE BETWEEN RIVERSIDE					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		28.00	65.00	80.55	50.00
		WEIGHTED AVERAGE FOR THE YEAR		28.00	65.00	80.55	50.00
=====	624-23018	18 In Drainage Pipe (CL 3)		Lin Foot	=====		
FBR0142-055 CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	550.00	75.00	57.76	49.00
		SH14 BRIDGE BETWEEN RIVERSIDE					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		550.00	75.00	57.76	49.00
		WEIGHTED AVERAGE FOR THE YEAR		550.00	75.00	57.76	49.00
=====	624-23024	24 In Drainage Pipe (CL 3)		Lin Foot	=====		
FBR0142-055 CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	159.00	85.00	71.47	51.00
		SH14 BRIDGE BETWEEN RIVERSIDE					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		159.00	85.00	71.47	51.00
		WEIGHTED AVERAGE FOR THE YEAR		159.00	85.00	71.47	51.00
=====	624-23036	36 In Drainage Pipe (CL 3)		Lin Foot	=====		
FBR0142-055 CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	728.00	92.00	105.50	81.00
		SH14 BRIDGE BETWEEN RIVERSIDE					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		728.00	92.00	105.50	81.00
		WEIGHTED AVERAGE FOR THE YEAR		728.00	92.00	105.50	81.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 636

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	624-24011	10 In Drainage Pipe (CL 4) (CIP)		Lin Foot	=====		
NH 2851-008		Conejos County, on US 285 in	11/20/14	286.00	55.00	78.45	60.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		286.00	55.00	78.45	60.50
		WEIGHTED AVERAGE FOR THE YEAR		286.00	55.00	78.45	60.50
=====	624-24016	15 In Drainage Pipe (CL4) (CIP)		Lin Foot	=====		
NH 2851-008		Conejos County, on US 285 in	11/20/14	632.00	100.00	115.30	118.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		632.00	100.00	115.30	118.00
		WEIGHTED AVERAGE FOR THE YEAR		632.00	100.00	115.30	118.00
=====	624-24018	18 In Drainage Pipe (CL 4)		Lin Foot	=====		
FBR0142-055 CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	169.00	70.00	65.60	50.00
		SH14 BRIDGE BETWEEN RIVERSIDE					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		169.00	70.00	65.60	50.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	250.00	90.00	100.80	140.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		250.00	90.00	100.80	140.00
		WEIGHTED AVERAGE FOR THE YEAR		419.00	81.93	86.60	103.70
=====	624-24019	18 In Drainage Pipe (CL 4) (CIP)		Lin Foot	=====		
NH 2851-008		Conejos County, on US 285 in	11/20/14	306.00	105.00	131.40	121.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		306.00	105.00	131.40	121.00
		WEIGHTED AVERAGE FOR THE YEAR		306.00	105.00	131.40	121.00
=====	624-24024	24 In Drainage Pipe (CL 4)		Lin Foot	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	197.00	130.00	117.00	190.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		197.00	130.00	117.00	190.00
		WEIGHTED AVERAGE FOR THE YEAR		197.00	130.00	117.00	190.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 637

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	624-24025	24 In Drainage Pipe (CL 4) (CIP)		Lin Foot	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	41.00	88.44	249.77	249.77
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		41.00	88.44	249.77	249.77
NH 2851-008		Conejos County, on US 285 in	11/20/14	285.00	120.00	145.07	138.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		285.00	120.00	145.07	138.00
		WEIGHTED AVERAGE FOR THE YEAR		326.00	116.03	149.86	152.06
=====	624-24031	30 In Drainage Pipe (CL 4) (CIP)		Lin Foot	=====	=====	=====
NH 2851-008		Conejos County, on US 285 in	11/20/14	764.00	150.00	181.27	160.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		764.00	150.00	181.27	160.00
		WEIGHTED AVERAGE FOR THE YEAR		764.00	150.00	181.27	160.00
=====	624-24036	36 In Drainage Pipe (CL 4)		Lin Foot	=====	=====	=====
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	984.00	180.00	151.40	260.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		984.00	180.00	151.40	260.00
		WEIGHTED AVERAGE FOR THE YEAR		984.00	180.00	151.40	260.00
=====	624-24037	36 In Drainage Pipe (CL 4) (CIP)		Lin Foot	=====	=====	=====
NH 2851-008		Conejos County, on US 285 in	11/20/14	919.00	170.00	245.27	201.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		919.00	170.00	245.27	201.00
		WEIGHTED AVERAGE FOR THE YEAR		919.00	170.00	245.27	201.00
=====	624-24043	42 In Drainage Pipe (CL 4) (CIP)		Lin Foot	=====	=====	=====
NH 2851-008		Conejos County, on US 285 in	11/20/14	410.00	225.00	272.83	253.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		410.00	225.00	272.83	253.00
		WEIGHTED AVERAGE FOR THE YEAR		410.00	225.00	272.83	253.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 638

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 624-24048		48 In Drainage Pipe (CL 4)		Lin Foot	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	260.00	200.00	247.00	360.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		260.00	200.00	247.00	360.00
		WEIGHTED AVERAGE FOR THE YEAR		260.00	200.00	247.00	360.00
===== 624-24049		48 In Drainage Pipe (CL 4) (CIP)		Lin Foot	=====		
NH 2851-008		Conejos County, on US 285 in	11/20/14	711.00	285.00	324.93	309.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		711.00	285.00	324.93	309.00
		WEIGHTED AVERAGE FOR THE YEAR		711.00	285.00	324.93	309.00
===== 624-24055		54 In Drainage Pipe (CL 4) (CIP)		Lin Foot	=====		
NH 2851-008		Conejos County, on US 285 in	11/20/14	1,893.00	320.00	341.65	350.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,893.00	320.00	341.65	350.00
		WEIGHTED AVERAGE FOR THE YEAR		1,893.00	320.00	341.65	350.00
===== 624-25036		36 In Drainage Pipe (CL 5)		Lin Foot	=====		
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	1,571.00	230.00	154.20	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,571.00	230.00	154.20	150.00
		WEIGHTED AVERAGE FOR THE YEAR		1,571.00	230.00	154.20	150.00
===== 624-25048		48 In Drainage Pipe (CL 5)		Lin Foot	=====		
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	363.00	250.00	265.78	250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		363.00	250.00	265.78	250.00
		WEIGHTED AVERAGE FOR THE YEAR		363.00	250.00	265.78	250.00
===== 624-25060		60 In Drainage Pipe (CL 5)		Lin Foot	=====		
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	136.00	310.00	544.12	600.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		136.00	310.00	544.12	600.00
		WEIGHTED AVERAGE FOR THE YEAR		136.00	310.00	544.12	600.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 639

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 624-25072		72 In Drainage Pipe (CL 5)		Lin Foot	=====		
NH1601-068		US 491 MP 0-6.4 US 160 MP 17 05/22/14		35.00	500.00	595.95	520.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		35.00	500.00	595.95	520.00
		WEIGHTED AVERAGE FOR THE YEAR		35.00	500.00	595.95	520.00
===== 624-26018		18 In Drainage Pipe (CL 6)		Lin Foot	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	420.00	80.00	105.80	175.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		420.00	80.00	105.80	175.00
		WEIGHTED AVERAGE FOR THE YEAR		420.00	80.00	105.80	175.00
===== 624-26024		24 In Drainage Pipe (CL 6)		Lin Foot	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	157.00	110.00	118.60	165.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		157.00	110.00	118.60	165.00
		WEIGHTED AVERAGE FOR THE YEAR		157.00	110.00	118.60	165.00
===== 624-26036		36 In Drainage Pipe (CL 6)		Lin Foot	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	892.00	130.00	150.40	255.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		892.00	130.00	150.40	255.00
		WEIGHTED AVERAGE FOR THE YEAR		892.00	130.00	150.40	255.00
===== 624-26048		48 In Drainage Pipe (CL 6)		Lin Foot	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	88.00	150.00	195.20	340.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		88.00	150.00	195.20	340.00
		WEIGHTED AVERAGE FOR THE YEAR		88.00	150.00	195.20	340.00
===== 624-27019		18 In Drainage Pipe (CL 7) (CIP)		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	272.00	71.61	86.51	86.51

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 640

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	624-27019	18 In Drainage Pipe (CL 7) (CIP)		Lin Foot	=====	=====	=====
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	459.00	60.00	61.46	85.68
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	8.00	120.00	344.61	214.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		739.00	64.92	64.32	87.38
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	315.00	70.00	46.00	46.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		315.00	70.00	46.00	46.00
		WEIGHTED AVERAGE FOR THE YEAR		1,054.00	66.44	62.97	75.01
=====	624-27025	24 In Drainage Pipe (CL 7) (CIP)		Lin Foot	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	384.00	88.28	91.49	91.49
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	8.00	90.00	196.40	339.71
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		392.00	88.32	106.47	96.55
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	124.00	85.00	65.00	65.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		124.00	85.00	65.00	65.00
		WEIGHTED AVERAGE FOR THE YEAR		516.00	87.52	97.48	88.97
=====	624-27031	30 In Drainage Pipe (CL 7) (CIP)		Lin Foot	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	52.00	107.57	165.24	165.24
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		52.00	107.57	165.24	165.24
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	54.00	100.00	84.00	84.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		54.00	100.00	84.00	84.00
		WEIGHTED AVERAGE FOR THE YEAR		106.00	103.71	123.85	123.85

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 641

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	624-27037	36 In Drainage Pipe (CL 7) (CIP)		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	29.00	131.03	228.81	228.81
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	131.00	100.00	133.72	196.76
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		160.00	105.62	136.28	202.57
		WEIGHTED AVERAGE FOR THE YEAR		160.00	105.62	136.28	202.57
=====	624-27072	72 In Drainage Pipe (CL 7)		Lin Foot	=====		
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	56.00	395.00	931.67	395.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		56.00	395.00	931.67	395.00
		WEIGHTED AVERAGE FOR THE YEAR		56.00	395.00	931.67	395.00
=====	624-28013	12 In Drainage Pipe (CL 8) (CIP)		Lin Foot	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	12.00	40.00	106.14	113.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	40.00	106.14	113.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	40.00	106.14	113.00
=====	624-28016	15 In Drainage Pipe (CL 8) (CIP)		Lin Foot	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	193.00	40.00	45.58	41.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		193.00	40.00	45.58	41.00
		WEIGHTED AVERAGE FOR THE YEAR		193.00	40.00	45.58	41.00
=====	624-28019	18 In Drainage Pipe (CL 8) (CIP)		Lin Foot	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	875.00	42.00	52.36	48.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		875.00	42.00	52.36	48.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	1,591.00	40.00	80.43	43.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,591.00	40.00	80.43	43.00
		WEIGHTED AVERAGE FOR THE YEAR		2,466.00	40.71	68.99	44.77

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 642

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 624-28025		24 In Drainage Pipe (CL 8) (CIP)		Lin Foot	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	855.00	50.00	64.16	65.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		855.00	50.00	64.16	65.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	521.00	50.00	118.44	56.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		521.00	50.00	118.44	56.00
		WEIGHTED AVERAGE FOR THE YEAR		1,376.00	50.00	81.95	61.59
===== 624-28031		30 In Drainage Pipe (CL 8) (CIP)		Lin Foot	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	397.00	80.00	89.81	94.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		397.00	80.00	89.81	94.00
		WEIGHTED AVERAGE FOR THE YEAR		397.00	80.00	89.81	94.00
===== 624-28043		42 In Drainage Pipe (CL 8) (CIP)		Lin Foot	=====	=====	=====
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	198.00	150.00	154.00	140.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		198.00	150.00	154.00	140.00
		WEIGHTED AVERAGE FOR THE YEAR		198.00	150.00	154.00	140.00
===== 624-29016		15 In Drainage Pipe (CL 9) (CIP)		Lin Foot	=====	=====	=====
FBR0505-045 BR050A-021		ON US 50 AT MP 445.848 AND MP	07/17/14	139.00	45.00	101.67	85.00
		US 50 # GRANADA EAST AND WEST					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		139.00	45.00	101.67	85.00
		WEIGHTED AVERAGE FOR THE YEAR		139.00	45.00	101.67	85.00
===== 624-29018		18 In Drainage Pipe (CL 9)		Lin Foot	=====	=====	=====
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	84.00	200.00	78.81	50.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		84.00	200.00	78.81	50.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 643

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 624-29018		18 In Drainage Pipe (CL 9)		Lin Foot	=====		
BR0063-042		US 6 MM 148-149	12/11/14	58.00	60.00	80.12	84.46
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		58.00	60.00	80.12	84.46
		WEIGHTED AVERAGE FOR THE YEAR		142.00	142.82	79.34	64.08
===== 624-29019		18 In Drainage Pipe (CL 9) (CIP)		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	252.00	74.05	82.52	82.52
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	33.00	80.00	182.22	110.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		285.00	74.74	103.22	85.71
		WEIGHTED AVERAGE FOR THE YEAR		285.00	74.74	103.22	85.71
===== 624-29025		24 In Drainage Pipe (CL 9) (CIP)		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	405.00	87.96	119.95	119.95
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		405.00	87.96	119.95	119.95
FBR0505-045 BR050A-021		ON US 50 AT MP 445.848 AND MP 07/17/14 US 50 # GRANADA EAST AND WEST		123.00	100.00	100.67	110.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		123.00	100.00	100.67	110.00
		WEIGHTED AVERAGE FOR THE YEAR		528.00	90.76	110.76	117.63
===== 624-29031		30 In Drainage Pipe (CL 9) (CIP)		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	318.00	106.58	93.86	93.86
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		318.00	106.58	93.86	93.86
		WEIGHTED AVERAGE FOR THE YEAR		318.00	106.58	93.86	93.86

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 644

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	624-29036	36 In Drainage Pipe (CL 9)		Lin Foot	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	1,709.00	100.00	184.00	283.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,709.00	100.00	184.00	283.00
		WEIGHTED AVERAGE FOR THE YEAR		1,709.00	100.00	184.00	283.00
=====	624-29037	36 In Drainage Pipe (CL 9) (CIP)		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	111.00	132.61	129.01	129.01
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		111.00	132.61	129.01	129.01
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	332.00	220.00	236.68	251.36
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		332.00	220.00	236.68	251.36
FBR0505-045 BR050A-021		ON US 50 AT MP 445.848 AND MP US 50 # GRANADA EAST AND WEST	07/17/14	185.00	120.00	128.33	145.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		185.00	120.00	128.33	145.00
		WEIGHTED AVERAGE FOR THE YEAR		628.00	175.10	182.48	198.40
=====	624-29048	48 In Drainage Pipe (CL 9)		Lin Foot	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	152.00	300.00	263.40	350.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		152.00	300.00	263.40	350.00
		WEIGHTED AVERAGE FOR THE YEAR		152.00	300.00	263.40	350.00
=====	624-29049	48 In Drainage Pipe (CL 9) (CIP)		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	141.00	185.71	191.92	191.92
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		141.00	185.71	191.92	191.92
		WEIGHTED AVERAGE FOR THE YEAR		141.00	185.71	191.92	191.92

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 645

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	624-29061	60 In Drainage Pipe (CL 9) (CIP)		Lin Foot	=====		
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	67.50	350.00	591.12	584.24
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		67.50	350.00	591.12	584.24
		WEIGHTED AVERAGE FOR THE YEAR		67.50	350.00	591.12	584.24
=====	624-30019	18 In Drainage Pipe (CL 10) (CIP)		Lin Foot	=====		
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1,331.00	70.00	110.61	76.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,331.00	70.00	110.61	76.00
		WEIGHTED AVERAGE FOR THE YEAR		1,331.00	70.00	110.61	76.00
=====	624-30036	36 In Drainage Pipe (CL 10)		Lin Foot	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	821.00	150.00	192.20	285.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		821.00	150.00	192.20	285.00
		WEIGHTED AVERAGE FOR THE YEAR		821.00	150.00	192.20	285.00
=====	624-30037	36 In Drainage Pipe (CL 10) (CIP)		Lin Foot	=====		
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	3.00	125.00	868.36	1200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	125.00	868.36	1200.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	125.00	868.36	1200.00
=====	624-30048	48 In Drainage Pipe (CL 10)		Lin Foot	=====		
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	479.00	180.00	270.00	350.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		479.00	180.00	270.00	350.00
		WEIGHTED AVERAGE FOR THE YEAR		479.00	180.00	270.00	350.00
=====	624-30049	48 In Drainage Pipe (CL 10) (CIP)		Lin Foot	=====		
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	15.00	175.00	284.45	290.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	175.00	284.45	290.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	175.00	284.45	290.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 646

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 624-30060	60 In Drainage Pipe (CL 10)			Lin Foot	=====		
STA 009A-034	SH 9 MP 125.96 TO 136.99		11/13/14	227.00	200.00	960.00	700.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			227.00	200.00	960.00	700.00
	WEIGHTED AVERAGE FOR THE YEAR			227.00	200.00	960.00	700.00
===== 624-30072	72 In Drainage Pipe (CL 10)			Lin Foot	=====		
STA 009A-034	SH 9 MP 125.96 TO 136.99		11/13/14	100.00	300.00	592.00	890.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			100.00	300.00	592.00	890.00
	WEIGHTED AVERAGE FOR THE YEAR			100.00	300.00	592.00	890.00
===== 624-30096	96 In Drainage Pipe (CL 10)			Lin Foot	=====		
STA 009A-034	SH 9 MP 125.96 TO 136.99		11/13/14	187.00	350.00	1606.00	1400.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			187.00	350.00	1606.00	1400.00
	WEIGHTED AVERAGE FOR THE YEAR			187.00	350.00	1606.00	1400.00
===== 624-47019	18 In Equiv Drain Pipe E (CL 7) (CIP)			Lin Foot	=====		
NH0063-043	US 6 EDWARDS E&W MM 162.5-171		03/20/14	64.00	100.00	228.45	220.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			64.00	100.00	228.45	220.00
	WEIGHTED AVERAGE FOR THE YEAR			64.00	100.00	228.45	220.00
===== 624-47025	24 In Equiv Drain Pipe E (CL 7) (CIP)			Lin Foot	=====		
NH0063-043	US 6 EDWARDS E&W MM 162.5-171		03/20/14	254.00	120.00	225.36	215.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			254.00	120.00	225.36	215.00
	WEIGHTED AVERAGE FOR THE YEAR			254.00	120.00	225.36	215.00
===== 624-48019	18 In Equiv Drain Pipe E (CL 8) (CIP)			Lin Foot	=====		
STU1211-080	WADSWORTH BLVD (121) FROM 10T		02/06/14	548.00	80.00	75.58	74.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			548.00	80.00	75.58	74.50
	WEIGHTED AVERAGE FOR THE YEAR			548.00	80.00	75.58	74.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 647

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 624-48025		24 In Equiv Drain Pipe E (CL 8) (CIP)		Lin Foot	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	301.00	50.00	95.52	86.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			301.00	50.00	95.52	86.50
	WEIGHTED AVERAGE FOR THE YEAR			301.00	50.00	95.52	86.50
===== 625-00000		Const Surveying		LUMP SUM	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	96100.00	114261.34	98800.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	55246.82	57763.82	57763.82
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	1.00	40000.00	30327.62	17200.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	1.00	30000.00	14517.00	11168.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	125000.00	90676.44	59400.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	1.00	5000.00	8208.00	5600.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	1.00	40000.00	62000.00	62000.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	1.00	25000.00	5350.10	5000.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	40000.00	34118.00	33358.00
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	1.00	9000.00	4432.50	1485.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1.00	50000.00	29525.08	28000.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	1.00	5000.00	16893.08	26541.42
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	60000.00	92219.22	72963.87
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	82567.50	106918.10	106918.10
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	1.00	17000.00	34592.90	31238.11
BR0252-436		I-25 MM139 TO MM 158.50	03/06/14	1.00	10000.00	16204.00	12500.00
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	1.00	25000.00	23886.67	22773.34
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	17000.00	25000.00	21500.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1.00	30000.00	43250.00	45000.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	1.00	15000.00	12000.00	12000.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	1.00	23000.00	5200.00	5200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			21.00	38091.16	38591.19	35067.13
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1.00	6400.00	15626.00	20100.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	1.00	12000.00	28916.67	30000.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	30000.00	312828.41	160000.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	25000.00	83500.00	100000.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	1.00	2500.00	15500.00	20000.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	1.00	100000.00	50131.37	40000.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	1.00	8000.00	4503.33	3660.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	125000.00	104730.00	50500.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	1.00	22600.00	16950.51	13400.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 648

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	625-00000	Const Surveying		LUMP SUM	=====	=====	=====
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	1.00	10000.00	30350.00	20000.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	1.00	65000.00	45587.96	40000.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	1.00	12000.00	15580.33	12500.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	1.00	50000.00	50000.00	50000.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	1.00	8000.00	8875.00	7000.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	1.00	5000.00	25000.00	32000.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	1.00	20000.00	31950.00	48800.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	1.00	100000.00	115240.77	173500.00
STM0242-063		US 24 DEBRIS BASIN	05/15/14	1.00	10000.00	12095.06	12835.17
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	1.00	35000.00	104157.32	77500.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	1.00	30000.00	16208.35	16500.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1.00	75000.00	91700.00	90100.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1.00	20000.00	21000.00	21000.00
ERO361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	1.00	18000.00	90000.00	90000.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	1.00	6500.00	9500.00	9000.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	1.00	5000.00	10945.00	10890.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	1.00	10000.00	9276.50	13029.50
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	1.00	15000.00	18613.89	19027.78
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	1.00	105000.00	119024.06	119024.06
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	300000.00	369316.13	360000.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	1.00	30000.00	30000.00	30000.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	1.00	15000.00	22232.50	16532.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		31.00	41161.29	76418.12	55061.24
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1.00	50000.00	23883.79	23883.79
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	1.00	10000.00	5396.57	9753.13
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	75000.00	67408.20	30000.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	1.00	10000.00	14395.00	11080.00
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	1.00	50000.00	71566.67	58000.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1.00	50000.00	69790.29	104000.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	11250.00	25000.00	25000.00
FBR120A-011		SH 120 MP 0.165	07/17/14	1.00	50000.00	28137.00	25200.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	1.00	35000.00	41166.67	52000.00
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	1.00	18000.00	14352.00	12915.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	1.00	25000.00	24742.94	20000.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	1.00	15000.00	4611.70	5105.00
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	1.00	10000.00	4761.50	1300.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	1.00	12000.00	35228.00	35228.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	1.00	5000.00	11830.44	15000.00
BR1251-008		SH 125 WILLLOW CREEK BRIDGE (D	08/21/14	1.00	30000.00	22771.69	12000.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	1.00	83000.00	22746.25	25000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 649

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 625-00000		Const Surveying		LUMP SUM	=====	=====	=====
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	200000.00	103882.63	93900.00
C 0702-349		GLENWOOD CANYON BIKE PATH REP	08/22/14	1.00	660.00	1786.67	660.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	64953.10	74921.15	74921.15
NHPP0212-007		SH 21 POWERS BLVD. & OLD RAN	08/28/14	1.00	30000.00	91200.00	33000.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	1.00	20000.00	13964.00	13964.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	42000.00	45225.03	45225.03
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	170000.00	240842.97	215000.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	1.00	280000.00	70000.00	70000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			25.00	52235.12	56553.68	39889.81
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	1.00	20000.00	21000.00	13000.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	1.00	25000.00	35994.67	14832.00
STA103A-002		SH103 OVERLAY MM 12-13.5	11/13/14	1.00	30000.00	34062.69	28800.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	1.00	400000.00	346999.92	515000.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	1.00	40000.00	111929.33	95000.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	1.00	45000.00	55000.00	55000.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	1.00	5000.00	6375.00	6500.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	25000.00	97927.28	89300.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	1.00	35000.00	55812.33	55000.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	1.00	28000.00	42853.63	45538.50
BR0063-042		US 6 MM 148-149	12/11/14	1.00	28000.00	32323.74	24569.95
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	80000.00	117622.78	94185.72
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	1.00	8000.00	29560.65	25000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			13.00	59153.85	98707.99	85332.14
	WEIGHTED AVERAGE FOR THE YEAR			90.00	46187.11	66890.82	50816.23
===== 625-00001		Const Surveying (Hour)		Hour	=====	=====	=====
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	40.00	125.00	119.46	125.00
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	100.00	110.09	136.25	136.25
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	50.00	150.00	127.58	115.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			190.00	123.73	125.58	128.29
NH0501-062		US 50 WHITEWATER EAST	04/03/14	20.00	150.00	126.00	122.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	20.00	240.00	188.30	151.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 650

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	625-00001	Const Surveying (Hour)		Hour	=====	=====	=====
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	100.00	130.00	139.29	170.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	10.00	125.00	125.71	120.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	10.00	150.00	173.67	150.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	20.00	100.00	164.79	150.73
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	20.00	136.50	131.25	131.25
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	360.00	150.00	248.75	185.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		560.00	146.93	188.93	173.95
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	60.00	135.00	144.82	163.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	40.00	115.00	155.00	170.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	20.00	165.00	183.73	200.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	40.00	160.00	124.07	120.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	80.00	137.34	147.15	147.15
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	30.00	147.00	141.75	141.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		270.00	139.99	147.25	153.35
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	10.00	154.00	128.00	154.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	240.00	150.00	186.20	176.11
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	20.00	150.00	263.57	160.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	24.00	130.00	207.50	200.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	50.00	130.00	165.00	180.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	40.00	160.00	196.92	131.25
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	40.00	130.00	136.85	120.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		424.00	145.66	180.44	167.11
		WEIGHTED AVERAGE FOR THE YEAR		1,444.00	142.21	171.96	162.08
=====	625-00002	Const Survey (Tunnel)		LUMP SUM	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	355728.31	378084.25	378084.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	355728.31	378084.25	378084.25
		WEIGHTED AVERAGE FOR THE YEAR		1.00	355728.31	378084.25	378084.25
=====	625-00200	Vib Monitor (Tunnel)		LUMP SUM	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	44476.36	65402.33	65402.33
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	44476.36	65402.33	65402.33
		WEIGHTED AVERAGE FOR THE YEAR		1.00	44476.36	65402.33	65402.33

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 651

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	626-00000	Mobilization		LUMP SUM	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	600000.00	592500.00	685000.00
MTCE R500-156		R5 FY14 EPOXY PAVEMENT MARKIN	01/16/14	1.00	15000.00	6875.00	5000.00
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	1.00	225000.00	263267.00	174801.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	1.00	400000.00	485576.65	510927.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	1.00	110000.00	148126.00	183745.00
FSA R500-134		VARIOUS LOCATIONS IN SAN LUIS	02/06/14	1.00	8000.00	12812.50	24500.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	500000.00	547501.54	664527.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	1.00	180000.00	194072.00	188216.00
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	1.00	68000.00	168130.00	152000.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	1.00	70000.00	131543.33	130000.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	1.00	600000.00	985000.00	985000.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	1.00	100000.00	366150.12	156500.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	200000.00	257500.00	124900.00
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	1.00	90000.00	77594.64	92403.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1.00	180000.00	322500.00	250000.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	1.00	350000.00	173226.37	121877.86
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	600775.00	638687.17	500000.00
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	1.00	600000.00	918875.55	470241.69
MTCE141A-037		SH 141A MP 21 TO MP 26	03/06/14	1.00	120000.00	92631.36	81860.00
BR0252-436		I-25 MM139 TO MM 158.50	03/06/14	1.00	250000.00	168805.40	165000.00
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	1.00	541900.00	478000.00	596000.00
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	165000.00	286658.90	180000.00
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	1.00	250000.00	322333.33	300000.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1.00	270000.00	245191.50	280383.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	1.00	250000.00	350000.00	350000.00
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	1.00	120000.00	81233.33	25000.00
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	1.00	45000.00	34559.25	48000.00
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	1.00	25000.00	32183.33	50000.00
MTCER300-209		R3 FY15 EPOXY PAVEMENT MARKIN	03/27/14	1.00	10000.00	10250.00	5500.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	1.00	160000.00	110000.00	110000.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1.00	750000.00	1466740.69	1190950.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		31.00	253344.35	327040.84	283946.18
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1.00	100000.00	118218.33	155000.00
NH0501-062		US 50 WHITEWATER EAST	04/03/14	1.00	130000.00	108200.00	123000.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	1.00	70000.00	82833.33	66000.00
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	1.00	50000.00	26359.46	26946.39
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	903000.00	1881947.87	1298010.75
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	814854.00	828346.58	726039.73
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	1.00	150000.00	100500.00	170000.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	1.00	350000.00	422380.48	256000.00
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	1.00	45000.00	136716.33	100000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 652

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	626-00000	Mobilization		LUMP SUM	=====	=====	=====
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	1.00	12000.00	19606.00	20000.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	650000.00	491900.00	418000.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	1.00	289000.00	375325.16	244482.00
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	1.00	25000.00	71236.94	97000.00
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	1.00	940000.00	660882.50	653977.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	1.00	150000.00	314989.51	200000.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	1.00	125000.00	274543.26	274500.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	1.00	145000.00	184739.85	211250.00
STA0503-080		US50A WEST OF I-25 IN PUEBLO	05/01/14	1.00	20000.00	24950.00	25500.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	1.00	300000.00	310325.18	279000.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	1.00	494000.00	494000.00	494000.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	1.00	50000.00	69000.00	50000.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	1.00	400000.00	338333.33	350000.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	1.00	85000.00	255669.50	160500.00
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	1.00	50000.00	47950.00	47950.00
MTCE1601-072		US 160 MP 58.5 TO 61.8	05/08/14	1.00	20000.00	23592.01	20500.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	1.00	1000000.00	1062269.52	1045200.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	1.00	300000.00	283843.54	381927.00
STM0242-063		US 24 DEBRIS BASIN	05/15/14	1.00	50000.00	72527.15	78566.46
ER0361-114		ER MORAINNE WALL	05/21/14	1.00	43000.00	43000.00	43000.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	1.00	1100000.00	1058112.03	1219500.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	1.00	150000.00	95793.16	98500.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	1.00	30000.00	87685.40	30987.21
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	1.00	400000.00	677000.00	444000.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1.00	772000.00	807868.00	805004.00
MPR200-208		REGION 2 FY15 REGIONWIDE STRI	05/29/14	1.00	20000.00	6250.00	7500.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	1.00	350000.00	304506.92	397433.40
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1.00	600000.00	286000.00	286000.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	1.00	400000.00	480000.00	480000.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	1.00	70000.00	93000.00	85000.00
SHE R100-217		I-25 AND I-70 WITHIN REGION 1	06/05/14	1.00	15000.00	25000.00	25000.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	1.00	40000.00	108365.53	48731.05
C127A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	1.00	1.00	11762.50	17500.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	1.00	110000.00	150773.78	92321.34
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	1.00	180000.00	194987.91	154975.81
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	2000000.00	2430471.56	2585000.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	1.00	400000.00	477000.00	477000.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	1.00	80000.00	154159.44	104050.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	1.00	225000.00	187250.57	180915.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		48.00	306309.48	462596.76	322828.48
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1.00	160229.36	137255.47	137255.47
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	1.00	55363.75	111341.30	62682.60

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 653

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	626-00000	Mobilization		LUMP SUM	=====	=====	=====
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	700000.00	894765.13	961457.87
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	1.00	180000.00	251250.00	242000.00
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	1.00	100000.00	100514.37	93028.74
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	1.00	383506.90	963333.33	670000.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1.00	500000.00	555186.05	405000.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	350000.00	480000.00	480000.00
FBR120A-011		SH 120 MP 0.165	07/17/14	1.00	222921.00	387719.67	341159.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	1.00	165000.00	129333.33	118000.00
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	1.00	240000.00	290277.42	165532.27
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	1.00	124879.05	208000.00	225000.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	1.00	100000.00	128500.00	73000.00
ERO242-062		US 24 MP 285-303.8	07/17/14	1.00	50468.00	49361.37	45000.00
MTCER300-211		MTCE FY15 FALL REGION WIDE SI	07/17/14	1.00	70400.00	71000.00	50000.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	1.00	50000.00	38669.00	19930.00
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	1.00	50000.00	41703.50	40000.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	1.00	160000.00	71156.78	50000.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	1.00	265000.00	165250.00	160500.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	1.00	55570.00	83068.63	86814.00
STR R300-191		Eagle and Routt Counties	07/31/14	1.00	112000.00	203800.00	140000.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	1.00	130000.00	113400.00	113400.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	1.00	180000.00	99127.00	99127.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	1.00	500000.00	167126.64	104853.00
NHPP1602-144		US 160 WOLF CREEK TUNNEL WEST	08/14/14	1.00	45000.00	85444.75	68410.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	1.00	451995.50	269000.00	188000.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	1.00	85000.00	128519.59	192500.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	1.00	210000.00	202424.55	183000.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	1.00	150000.00	279375.00	220000.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	484613.15	768523.75	1150000.00
C 0702-349		GLENWOOD CANYON BIKE PATH REP	08/22/14	1.00	26700.00	43566.67	26700.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	298002.25	633000.00	194000.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	1.00	150000.00	207153.00	207153.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	1312810.80	1297647.29	1297647.29
FSA R100-221		FY15 RAMP METERING	09/04/14	1.00	50000.00	41142.45	53758.79
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	1.00	70000.00	39010.50	9000.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	1500000.00	1884069.94	1000000.00
FBR0063-046		US6 over Garrison	09/18/14	1.00	708722.85	867400.00	950000.00
ERO342-057		PR US 34A MP 114 TO MP 116	09/26/14	1.00	1440000.00	664000.00	664000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		39.00	304825.20	391342.04	289433.56
IM 0703-399		EJMT 24.9KV ELECTRICAL UPGRAD	10/02/14	1.00	320000.00	212003.00	198668.00
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	1.00	15000.00	17166.67	15000.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	1.00	175000.00	333333.33	160000.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 654

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	626-00000	Mobilization		LUMP SUM	=====		
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	1.00	165000.00	141031.54	93094.62
BR 4701-127		C-470 & I-25	10/14/14	1.00	50000.00	160199.00	160199.00
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	1.00	225000.00	86537.26	70000.00
MTCE R500-158		FY 15 R5 PAVEMENT MARKINGS	10/23/14	1.00	10000.00	21250.00	22500.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	1.00	65000.00	143850.56	103664.00
MTCER400-294		R4 FY15 STENCILS SW	10/30/14	1.00	10000.00	7500.00	5000.00
STA103A-002		SH103 OVERLAY MM 2-13.5	11/13/14	1.00	280000.00	299952.72	263500.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	1.00	350000.00	735534.22	593600.00
MTCER400-334		Region 4 FY15 EPOXY 1	11/13/14	1.00	10000.00	6583.33	2250.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	1.00	3600000.00	3884600.00	3323000.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	1.00	580000.00	642523.33	500000.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	1.00	115000.00	72250.00	72250.00
STA R100-211		Region 1 Asphalt Crack Seal	11/20/14	1.00	72000.00	110595.00	80000.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	1.00	105000.00	90000.28	125000.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	537456.25	956763.74	983600.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	1.00	630000.00	754004.68	481441.05
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	1.00	90000.00	132065.04	161195.13
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	1.00	400000.00	401343.72	267796.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	1.00	150000.00	207259.33	241100.00
BR0063-042		US 6 MM 148-149	12/11/14	1.00	300000.00	380625.00	390000.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	1000000.00	1015752.50	1057000.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	1.00	55000.00	58462.00	45300.00
STA0661-013		SH66: US 287 TO I-25	12/18/14	1.00	170000.00	289928.44	245000.00
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	1.00	122000.00	85000.00	40000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		27.00	355609.49	593773.63	391077.06
		WEIGHTED AVERAGE FOR THE YEAR		145.00	303766.68	438364.04	318740.86
=====	626-00100	Mobilization (w/o Autopay)		LUMP SUM	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	750545.71	594600.40	594600.40
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	3032921.97	3540269.57	3540269.57
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1891733.84	2067434.98	2067434.98
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	1.00	2153996.25	2512537.69	2512537.69
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2153996.25	2512537.69	2512537.69
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	833850.00	866354.40	866354.40

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 655

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	626-00100	Mobilization (w/o Autopay)		LUMP SUM	=====	=====	=====
NHPP0703-360		EJMT FIRE SUPPRESSION SYSTEM	09/29/14	1.00	750000.00	750000.00	750000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	791925.00	808177.20	808177.20
	WEIGHTED AVERAGE FOR THE YEAR			5.00	1504262.79	1652752.41	1652752.41
=====	626-00200	Mobilization (Tun) (w/o Autopay)		LUMP SUM	=====	=====	=====
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	8530798.89	8454651.99	8454651.99
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	8530798.89	8454651.99	8454651.99
	WEIGHTED AVERAGE FOR THE YEAR			1.00	8530798.89	8454651.99	8454651.99
=====	626-01000	Public Info Services		LUMP SUM	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	14000.00	44110.76	14900.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	19174.55	44201.88	44201.88
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	1.00	7000.00	4216.38	4000.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	1.00	8000.00	7062.47	6700.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	10000.00	21867.13	7943.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	1.00	11000.00	9836.67	8510.00
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	1.00	10000.00	3788.33	1500.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	1.00	7500.00	3918.67	1500.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	1.00	15000.00	5778.23	3000.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	5000.00	5991.67	8800.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1.00	5000.00	6757.68	5000.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	1.00	5000.00	4891.89	5029.44
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	15000.00	24986.28	25190.27
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1.00	110090.00	87462.09	87462.09
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	1.00	13000.00	17417.11	12996.50
MTCE141A-037		SH 141A MP 21 TO MP 26	03/06/14	1.00	5000.00	3435.65	1570.25
BR0252-436		I-25 MM139 TO MM 158.50	03/06/14	1.00	7000.00	5392.60	9300.00
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	1.00	7500.00	9187.38	11374.75
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	6000.00	11475.00	7400.00
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	1.00	4000.00	19243.33	19500.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1.00	10000.00	13500.00	20000.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	1.00	5000.00	5000.00	5000.00
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	1.00	7500.00	3828.33	5000.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	1.00	5000.00	10000.00	10000.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1.00	5000.00	12851.48	2833.78
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			25.00	12670.58	12801.49	13148.48
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	1.00	4000.00	9133.33	3100.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 656

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	626-01000	Public Info Services		LUMP SUM	=====	=====	=====
NH0501-062		US 50 WHITEWATER EAST	04/03/14	1.00	7500.00	2515.00	2800.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	10000.00	32491.52	15000.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	10000.00	21033.33	10000.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	1.00	10000.00	14250.00	15000.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	1.00	15000.00	3637.95	5000.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	30000.00	24411.00	20845.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	1.00	4500.00	6705.01	5000.00
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	1.00	5000.00	20700.00	21000.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	1.00	25000.00	7889.30	6500.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	1.00	1000.00	6331.33	4800.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	1.00	15000.00	5253.08	5000.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	1.00	10000.00	5112.50	4000.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	1.00	7500.00	6266.67	6000.00
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	1.00	3000.00	1500.00	1500.00
MTCE1601-072		US 160 MP 58.5 TO 61.8	05/08/14	1.00	2000.00	1700.00	2000.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	1.00	5000.00	18497.14	56300.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	1.00	5000.00	6244.27	4500.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	1.00	5000.00	9256.04	12500.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	1.00	5000.00	8878.22	15000.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	1.00	11000.00	13800.00	7600.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1.00	23000.00	29200.00	22600.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	1.00	15000.00	18243.37	22465.44
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1.00	10000.00	30000.00	30000.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	1.00	8000.00	18000.00	18000.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	1.00	3500.00	8085.00	670.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	1.00	5000.00	6702.50	8905.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	1.00	8000.00	9455.80	3867.39
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	1.00	120460.20	120750.00	120750.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1.00	15000.00	36464.84	50000.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	1.00	5000.00	3000.00	3000.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	1.00	5000.00	16669.26	18725.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		32.00	14195.76	14873.85	15982.66
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1.00	10000.00	2527.63	2527.63
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	30000.00	10986.14	13000.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	1.00	5000.00	9250.00	2000.00
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	1.00	10000.00	14833.33	16000.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1.00	10000.00	20733.00	26300.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	10000.00	27000.00	27000.00
FBR120A-011		SH 120 MP 0.165	07/17/14	1.00	2000.00	15088.67	8037.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	1.00	7500.00	7300.00	4100.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 657

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 626-01000		Public Info Services		LUMP SUM	=====	=====	=====
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	1.00	3500.00	6943.43	5785.29
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	1.00	2000.00	7999.79	9750.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	1.00	12000.00	4750.00	5000.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	1.00	10000.00	9250.00	8500.00
STR R300-191		Eagle and Routt Counties	07/31/14	1.00	16000.00	8400.00	8000.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	1.00	5000.00	7500.00	7500.00
NHPP1602-144		US 160 WOLF CREEK TUNNEL WEST	08/14/14	1.00	10000.00	8750.98	6236.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	1.00	4000.00	13750.00	15500.00
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	1.00	10000.00	7937.50	6050.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	1.00	5000.00	4137.50	5000.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	15000.00	14651.86	5000.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	11009.00	16350.00	16350.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	10000.00	18833.33	21500.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1.00	48300.00	43223.25	43223.25
FSA R100-221		FY15 RAMP METERING	09/04/14	1.00	3000.00	6809.63	3553.50
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	40000.00	53806.52	51500.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	1.00	25000.00	30000.00	30000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		25.00	12281.12	15126.04	13554.33
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	1.00	7500.00	5916.67	5000.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	1.00	10000.00	12604.57	5031.70
BR 4701-127		C-470 & I-25	10/14/14	1.00	5000.00	4345.46	4345.46
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	1.00	10000.00	32500.00	15000.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	1.00	50000.00	65400.00	80000.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	1.00	20000.00	20684.33	30000.00
STA R100-211		Region 1 Asphalt Crack Seal	11/20/14	1.00	5000.00	10036.25	5200.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	1.00	10000.00	9200.00	8400.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	1.00	5000.00	15705.90	6000.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	1.00	20000.00	19106.67	19000.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	1.00	10000.00	10399.57	10300.00
BR0063-042		US 6 MM 148-149	12/11/14	1.00	20000.00	11188.50	10000.00
FBRR600-417		US287(FEDERAL BLVD)OVER BNSF/	12/18/14	1.00	30000.00	37768.66	10000.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	1.00	3000.00	6201.00	5460.00
STA0661-013		SH66: US 287 TO I-25	12/18/14	1.00	12000.00	12212.34	8000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15.00	14500.00	24883.85	17296.07
		WEIGHTED AVERAGE FOR THE YEAR		97.00	13353.88	16051.36	14852.90
===== 627-00001		Pvmt Mkg Paint		Gallon	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	150.00	29.86	29.84	29.84

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 658

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-00001 Pvmt Mkg Paint Gallon =====							
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	3,312.00	33.00	20.81	20.60
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	96.00	40.00	49.00	45.00
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	832.00	33.03	35.59	35.59
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	1,643.00	29.00	44.11	48.49
MTCE141A-037		SH 141A MP 21 TO MP 26	03/06/14	375.00	25.00	56.78	35.00
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	2,192.00	35.00	32.55	32.09
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	874.00	34.00	36.00	35.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	44.00	39.00	92.00	92.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	4,157.00	35.00	24.73	24.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13,675.00	33.33	29.17	29.56
NH0501-062		US 50 WHITEWATER EAST	04/03/14	451.00	40.00	41.25	42.50
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1,609.00	33.00	64.74	40.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	856.00	30.00	20.93	20.25
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	1,050.00	35.00	26.50	28.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	474.00	45.00	44.45	44.45
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,440.00	34.89	47.27	34.08
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	83.00	30.00	46.24	49.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	516.00	35.00	29.00	29.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	84.00	28.00	88.64	100.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	30.00	30.00	124.47	100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		713.00	33.38	54.82	42.68
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	5.00	100.00	126.67	100.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	4,200.00	35.00	27.20	25.00
BR0063-042		US 6 MM 148-149	12/11/14	44.00	40.00	102.74	71.66
FRR600-417		US287(FEDERAL BLVD)OVER BNSF/	12/18/14	43.00	47.00	44.73	42.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,292.00	35.25	29.23	25.74
		WEIGHTED AVERAGE FOR THE YEAR		23,120.00	33.99	33.77	30.12
===== 627-00002 Thermoplastic Pvmt Mkg Sq Foot =====							
MTCE1601-072		US 160 MP 58.5 TO 61.8	05/08/14	20.00	16.00	31.50	28.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	16.00	31.50	28.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	16.00	31.50	28.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 659

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00003	Thermoplastic Pvmt Mkg (Inlaid)		Sq Foot	=====		
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	380.00	15.00	18.00	18.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		380.00	15.00	18.00	18.00
		WEIGHTED AVERAGE FOR THE YEAR		380.00	15.00	18.00	18.00
=====	627-00005	Epoxy Pvmt Mkg		Gallon	=====		
MTCE R500-156		R5 FY14 EPOXY PAVEMENT MARKIN	01/16/14	12,050.00	47.00	53.10	47.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	17.00	298.00	298.36	298.36
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	1,104.00	70.00	70.23	69.50
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	1,000.00	60.00	72.98	78.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	40.00	110.00	189.50	133.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	4.00	70.00	280.72	405.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	35.00	60.00	289.00	352.00
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	8.00	250.00	227.33	200.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	7.00	250.00	284.67	250.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	294.00	85.00	143.00	143.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	716.00	70.00	73.81	72.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	181.00	100.00	87.98	79.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	276.00	80.00	93.13	107.60
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	11.00	250.00	221.46	210.30
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	31.00	72.00	99.27	98.62
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	90.00	77.06	80.08	80.08
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	7.00	52.00	258.83	197.63
MTCE141A-037		SH 141A MP 21 TO MP 26	03/06/14	286.00	70.00	85.22	95.00
BR0252-436		I-25 MML39 TO MM 158.50	03/06/14	25.00	300.00	130.00	100.00
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	3.00	80.00	250.50	375.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	813.00	70.00	70.10	67.50
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	425.00	75.00	88.94	88.94
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	218.00	59.00	113.33	125.00
MTCER300-209		R3 FY15 EPOXY PAVEMENT MARKIN	03/27/14	28,571.00	47.00	48.75	45.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	44.00	145.00	173.00	173.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	4,487.00	55.00	58.14	51.01
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		50,743.00	50.69	55.89	50.71
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	55.00	90.00	133.67	130.00
NH0501-062		US 50 WHITEWATER EAST	04/03/14	451.00	80.00	82.50	85.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	81.00	70.00	100.00	100.00
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	323.00	78.00	69.00	68.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 660

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00005	Epoxy Pvmt Mkg		Gallon =====			
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	91.00	55.00	935.79	80.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	260.00	65.00	71.33	69.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	306.00	65.00	75.15	77.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	182.00	53.00	93.71	93.68
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	660.00	54.00	68.05	65.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	214.00	90.00	105.66	95.50
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	952.00	66.00	58.26	51.00
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	94.00	60.00	348.75	180.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	78.00	160.00	168.72	160.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	217.00	80.00	112.36	109.20
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	493.50	51.98	86.47	81.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	1,370.00	55.00	65.17	67.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	1,307.00	72.00	72.13	61.00
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	1,478.00	70.00	57.25	57.25
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	65.00	52.00	226.88	210.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	1,255.00	75.00	60.57	54.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	927.00	75.00	77.05	70.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	34.00	120.00	374.57	328.70
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	1,070.00	75.00	61.88	63.75
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	214.00	80.00	94.19	78.00
MPR200-208		REGION 2 FY15 REGIONWIDE STRI	05/29/14	29,656.00	45.00	45.83	44.75
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	400.00	75.00	92.87	76.63
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	239.00	100.00	98.00	98.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	230.00	70.00	90.00	90.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	8.00	300.00	550.00	340.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	19.00	182.00	231.00	242.00
C127A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	6.00	1.00	317.00	340.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	7.00	200.00	357.06	361.11
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	425.00	99.75	61.95	61.95
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	249.00	62.00	75.39	68.90
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	662.00	75.00	70.00	70.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		44,078.50	53.61	63.35	53.28
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	22.00	52.00	301.57	301.57
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	10.00	55.00	396.77	384.03
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	28.00	65.00	189.98	358.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	10.00	250.00	668.75	300.00
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	85.00	50.00	163.33	100.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	50.00	53.00	191.83	158.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	139.00	150.00	115.00	115.00
FBR120A-011		SH 120 MP 0.165	07/17/14	21.00	225.00	310.67	368.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 661

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00005	Epoxy Pvmt Mkg		Gallon	=====	=====	=====
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	134.00	65.00	95.67	90.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	13.00	50.00	495.26	300.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	5.00	60.00	550.00	600.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	3.00	65.00	540.74	445.00
STR R300-191		Eagle and Routt Counties	07/31/14	14.00	760.00	345.00	360.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	6.00	70.00	380.00	380.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	63.00	75.00	231.00	231.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	84.00	75.00	235.50	91.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	471.00	65.00	113.91	100.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	51.00	75.00	208.75	110.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	74.00	65.00	131.69	120.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	100.00	75.00	223.77	240.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	49.00	106.05	106.05	106.05
FSA R100-221		FY15 RAMP METERING	09/04/14	70.00	100.00	165.40	106.61
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	29.00	62.00	236.73	224.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	78.00	100.00	110.00	110.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,609.00	86.37	161.33	140.93
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	5.00	150.00	183.33	150.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	20.00	125.00	322.22	500.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	20.00	100.00	230.03	239.59
BR 4701-127		C-470 & I-25	10/14/14	11.00	110.00	463.73	463.73
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	821.00	75.00	80.63	81.10
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	1,256.00	90.00	71.50	68.00
MT CER400-334		Region 4 FY15 EPOXY 1	11/13/14	9,306.00	47.00	54.92	53.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	806.00	120.00	75.20	85.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	3.00	130.00	351.50	488.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	591.00	90.00	75.00	70.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	1,236.00	100.00	65.88	74.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	21.00	200.00	388.15	630.00
BR0063-042		US 6 MM 148-149	12/11/14	22.00	250.00	198.52	153.56
FBRR600-417		US287(FEDERAL BLVD)OVER BNSF/	12/18/14	166.00	65.00	76.57	72.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	492.00	70.00	88.28	87.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14,776.00	64.11	66.75	64.54
		WEIGHTED AVERAGE FOR THE YEAR		111,206.50	54.15	61.90	54.89
=====	627-00007	Epoxy Pvmt Mkg (Spec)		Gallon	=====	=====	=====
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	1,633.00	180.00	178.83	197.63



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 662

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00007	Epoxy Pvmt Mkg (Spec)		Gallon =====			
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	1,786.00	180.00	157.12	154.24
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	29.00	220.00	223.50	215.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,448.00	180.34	170.40	175.30
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	2.00	182.00	577.50	605.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	182.00	577.50	605.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	63.00	200.00	183.50	192.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		63.00	200.00	183.50	192.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	179.00	52.00	202.96	175.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		179.00	52.00	202.96	175.00
		WEIGHTED AVERAGE FOR THE YEAR		3,692.00	174.45	174.31	175.80
=====	627-00008	Mod Epoxy Pvmt Mkg		Gallon =====			
SHE R100-217		I-25 AND I-70 WITHIN REGION 1	06/05/14	20,834.00	59.00	57.75	57.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20,834.00	59.00	57.75	57.75
		WEIGHTED AVERAGE FOR THE YEAR		20,834.00	59.00	57.75	57.75
=====	627-00011	Pvmt Mkg Paint (Waterborne)		Gallon =====			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	12.00	42.00	299.38	311.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	2,000.00	40.00	31.24	35.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	81.00	50.00	39.75	33.50
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	40.00	30.00	158.33	207.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	1,051.00	50.00	91.50	91.50
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	1,502.00	30.00	34.02	32.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 663

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00011	Pvmt Mkg Paint (Waterborne)		Gallon =====			
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	135.00	65.00	48.79	51.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	1,694.00	35.00	1.00	1.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,515.00	38.59	33.95	36.57
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	478.00	41.00	32.33	32.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	912.00	35.00	35.25	35.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	182.00	30.00	41.29	42.43
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	697.00	20.00	25.16	20.25
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	4,380.00	29.00	27.58	20.05
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	94.00	30.00	40.63	46.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	40.00	150.00	59.48	50.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	510.32	28.78	43.01	39.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	915.00	40.00	35.55	37.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	8.00	100.00	231.25	250.00
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	309.00	35.00	36.75	36.75
MTCE1601-072		US 160 MP 58.5 TO 61.8	05/08/14	30.00	50.00	25.00	22.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	752.00	40.00	33.01	25.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	1,854.00	33.00	36.62	32.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	10.00	66.00	96.16	66.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	690.00	30.00	45.00	45.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	20.00	230.00	202.09	284.28
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	130.00	36.75	26.25	26.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12,011.32	32.73	32.67	29.13
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	51.00	35.00	78.10	75.59
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	17.00	34.00	66.67	100.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1,325.00	35.00	29.00	29.00
STR R300-191		Eagle and Routt Counties	07/31/14	14.00	160.00	230.00	240.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	124.00	36.00	34.90	34.90
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	11.00	30.00	124.47	100.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	102.00	50.00	54.50	55.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	223.00	45.00	28.86	27.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	56.00	120.99	132.53	132.53
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	20.00	40.00	45.09	48.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	120.00	40.00	40.00	40.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,063.00	40.37	41.01	37.61
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	20.00	50.00	127.78	150.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 664

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00011	Pvmt Mkg Paint (Waterborne)		Gallon =====			
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	14.00	50.00	55.75	53.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	355.00	30.00	45.00	55.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	2,400.00	35.00	34.60	37.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	200.00	75.00	84.93	100.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	400.00	40.00	53.41	69.00
STA0661-013		SH66: US 287 TO I-25	12/18/14	1,476.00	27.00	37.60	37.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,865.00	34.37	46.71	50.30
		WEIGHTED AVERAGE FOR THE YEAR		25,454.32	35.16	37.24	36.35
=====	627-00012	Pvmt Mkg Paint (Low VOC Solvent Base)		Gallon =====			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	108.00	40.00	40.29	41.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	111.00	40.00	38.85	30.02
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	304.00	50.00	31.31	27.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	813.00	35.00	35.52	29.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,336.00	39.23	35.62	29.90
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	192.00	40.00	79.75	77.25
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	81.00	40.00	45.00	45.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	508.00	39.00	29.00	25.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	409.00	35.00	36.41	35.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	50.00	35.00	107.79	94.37
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	1,671.00	38.00	29.52	24.36
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	15.00	150.00	295.00	170.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2,842.00	37.00	27.56	25.10
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	892.00	35.00	35.00	35.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6,660.00	37.38	31.12	29.43
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	26.00	33.00	96.51	96.51
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	472.00	46.00	70.78	68.50
FBR120A-011		SH 120 MP 0.165	07/17/14	21.00	150.00	208.33	103.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	258.00	40.00	63.42	34.25
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	307.00	37.00	36.50	38.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	43.00	40.00	90.00	90.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	100.00	35.00	60.00	45.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 665

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00012	Pvmt Mkg Paint (Low VOC Solvent Base)		Gallon	=====	=====	=====
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	700.00	35.00	50.03	40.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	20.00	50.00	116.50	116.50
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	292.00	36.35	26.25	26.25
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1,223.00	35.00	29.34	27.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,462.00	37.99	41.74	39.81
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	20.00	40.00	64.52	66.55
BR 4701-127		C-470 & I-25	10/14/14	11.00	42.00	45.36	45.36
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	1,642.00	34.00	37.51	40.80
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	3.00	40.00	160.33	150.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,676.00	34.13	37.99	41.33
		WEIGHTED AVERAGE FOR THE YEAR		13,134.00	37.31	35.42	33.73
=====	627-00013	Pvmt Mkg Paint (High Build)		Gallon	=====	=====	=====
MTCE R500-156		R5 FY14 EPOXY PAVEMENT MARKIN	01/16/14	30,735.00	27.00	25.55	24.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30,735.00	27.00	25.55	24.80
NH 2851-008		Conejos County, on US 285 in	11/20/14	59.00	110.00	121.83	127.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		59.00	110.00	121.83	127.00
		WEIGHTED AVERAGE FOR THE YEAR		30,794.00	27.16	25.69	25.00
=====	627-00025	4 In Pvmt Mkg Tape (Rem)		Lin Foot	=====	=====	=====
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	4,000.00	10.00	4.25	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,000.00	10.00	4.25	5.00
		WEIGHTED AVERAGE FOR THE YEAR		4,000.00	10.00	4.25	5.00
=====	627-00029	24 In Pvmt Mkg Tape (Rem)		Lin Foot	=====	=====	=====
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1,000.00	10.00	9.67	8.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,000.00	10.00	9.67	8.00
		WEIGHTED AVERAGE FOR THE YEAR		1,000.00	10.00	9.67	8.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 666

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00030	Raised Pvmt Marker (Temp)		Each	=====	=====	=====
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	11,084.00	1.50	1.30	0.01
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11,084.00	1.50	1.30	0.01
		WEIGHTED AVERAGE FOR THE YEAR		11,084.00	1.50	1.30	0.01
=====	627-00032	Raised Flex Pvmt Marker (Temp)		Each	=====	=====	=====
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	6,526.00	1.00	1.87	2.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	725.00	6.50	4.51	4.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7,251.00	1.55	2.18	2.21
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	104.00	3.00	35.00	70.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		104.00	3.00	35.00	70.00
		WEIGHTED AVERAGE FOR THE YEAR		7,355.00	1.57	2.46	3.17
=====	627-00070	Preform Thermoplastic Pvmt Mkg		Sq Foot	=====	=====	=====
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	595.00	30.00	11.63	11.10
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		595.00	30.00	11.63	11.10
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	564.00	15.00	17.67	18.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		564.00	15.00	17.67	18.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1,168.00	9.00	14.01	11.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,168.00	9.00	14.01	11.75
		WEIGHTED AVERAGE FOR THE YEAR		2,327.00	15.82	14.05	13.10

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 667

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-01001		Preform Plastic Pvmnt Mkg (Ty I)		Sq Foot	=====		
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	290.00	15.00	22.83	20.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	244.00	15.00	22.21	21.03
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	4,163.00	12.00	11.01	10.40
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	108.00	10.00	12.07	11.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,805.00	12.29	12.28	11.53
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	3,736.00	10.00	16.29	18.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	65.00	10.00	11.83	13.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	7,689.00	12.00	11.07	9.13
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		11,490.00	11.34	13.92	12.04
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	5,744.00	10.00	9.75	10.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	216.00	20.00	30.00	30.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,960.00	10.36	10.12	10.72
FRRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	670.00	17.00	11.62	10.75
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		670.00	17.00	11.62	10.75
		WEIGHTED AVERAGE FOR THE YEAR		22,925.00	11.45	12.71	11.55
===== 627-01010		Preform Plastic Pvmnt Mkg (TY I) (Inlaid)		Sq Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	16,652.00	14.00	16.42	17.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	50.00	16.80	58.00	58.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	18,480.00	11.00	12.00	9.60
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		35,182.00	12.43	13.39	13.17
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	1,173.00	11.00	19.33	19.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 668

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-01010		Preform Plastic Pvmt Mkg (TY I) (Inlaid)		Sq Foot			
SHE R100-217		I-25 AND I-70 WITHIN REGION 1	06/05/14	175,260.00	10.00	8.75	8.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		176,433.00	10.01	9.03	8.82
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	2,569.00	12.00	11.88	11.25
FSA R100-221		FY15 RAMP METERING	09/04/14	100.00	20.00	27.90	29.61
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,669.00	12.30	12.67	11.94
MTCE R500-158		FY 15 R5 PAVEMENT MARKINGS	10/23/14	3,173.00	14.00	12.00	11.50
NH 2851-008		Conejos County, on US 285 in	11/20/14	3,830.00	16.00	18.90	18.50
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	7,387.00	11.00	9.67	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14,390.00	12.99	12.69	12.59
		WEIGHTED AVERAGE FOR THE YEAR		228,674.00	10.59	10.95	9.76
===== 627-01012		Prfm Plstic Pvmt Mkg (TY I) (Inld) (Instl)		Sq Foot			
MTCE R500-158		FY 15 R5 PAVEMENT MARKINGS	10/23/14	6,433.00	6.50	5.88	4.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,433.00	6.50	5.88	4.75
		WEIGHTED AVERAGE FOR THE YEAR		6,433.00	6.50	5.88	4.75
===== 627-02001		Preform Plastic Pvmt Mkg (Ty II)		Sq Foot			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2,180.00	13.00	12.37	12.00
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	2,008.00	12.00	19.50	17.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	92.00	12.00	22.83	20.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	2,084.00	12.00	19.49	18.93
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	220.00	11.00	19.57	22.95
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,584.00	12.30	16.78	16.20
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	4,371.00	17.00	13.74	16.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,371.00	17.00	13.74	16.00
		WEIGHTED AVERAGE FOR THE YEAR		10,955.00	14.17	15.20	16.12

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 669

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-02010		Preform Plastic Pvmnt Mkg (Ty II) (Inlaid)		Sq Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1,294.00	15.00	16.81	17.50
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2,101.00	13.01	12.98	12.98
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1,383.00	12.00	13.03	12.00
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	576.00	13.21	23.63	23.63
BR0252-436		I-25 MML39 TO MM 158.50	03/06/14	294.00	20.00	36.20	40.00
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	222.00	10.00	29.67	15.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,870.00	13.47	17.84	16.22
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	19,738.00	12.00	9.83	9.50
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	1,640.00	12.00	11.83	11.85
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	1,591.00	11.00	12.31	12.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	1,721.00	12.00	15.08	13.25
SHE R100-217		I-25 AND I-70 WITHIN REGION 1	06/05/14	240,580.00	10.00	9.05	9.05
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	28,052.00	12.00	9.81	9.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		293,322.00	10.35	9.57	9.13
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	2,982.00	9.50	11.73	12.50
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	482.00	12.00	13.09	12.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	2,325.00	13.35	14.76	14.76
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	6,645.00	10.50	12.11	13.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	6,423.00	13.00	13.00	13.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		18,857.00	11.58	12.32	13.11
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	132.00	12.00	17.38	18.15
MTCE R500-158		FY 15 R5 PAVEMENT MARKINGS	10/23/14	1,216.00	12.00	12.50	12.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	11,485.00	11.00	10.07	10.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12,833.00	11.11	11.12	11.06
		WEIGHTED AVERAGE FOR THE YEAR		330,882.00	10.51	10.14	9.59
===== 627-02012		Prfm Plstic Pvmnt Mkg(TY II) (Inld) (Instl)		Sq Foot	=====		
MTCE R500-158		FY 15 R5 PAVEMENT MARKINGS	10/23/14	175.00	6.50	6.13	5.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		175.00	6.50	6.13	5.25
		WEIGHTED AVERAGE FOR THE YEAR		175.00	6.50	6.13	5.25



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 670

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-30110	Pvmt Mkg Paint (XS)		Sq Foot	=====		
FBR0503-079 BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	48.00	8.00	12.07	12.07
		US 50 NEAR COTOPAXI, STR. K-1					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		48.00	8.00	12.07	12.07
		WEIGHTED AVERAGE FOR THE YEAR		48.00	8.00	12.07	12.07
=====	627-30205	Thermoplastic Pvmt Mkg (WS)		Sq Foot	=====		
NH0501-062 SH00252-430 FSAR600-432		US 50 WHITEWATER EAST	04/03/14	69.00	16.00	18.50	19.00
		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	390.00	17.00	25.30	26.60
		VARIOUS LOCATIONS IN REGION 1	06/26/14	265.00	12.00	30.24	31.03
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		724.00	15.07	27.47	27.50
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	60.00	17.00	16.50	17.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		60.00	17.00	16.50	17.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	93.00	14.00	20.48	22.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		93.00	14.00	17.94	17.64
		WEIGHTED AVERAGE FOR THE YEAR		877.00	15.09	20.32	21.34
=====	627-30210	Thermoplastic Pvmt Mkg (XS)		Sq Foot	=====		
NH0501-062 SH00252-430		US 50 WHITEWATER EAST	04/03/14	256.00	12.00	15.50	16.00
		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	692.00	13.00	21.00	22.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		948.00	12.73	19.51	20.38
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	903.00	9.00	14.44	14.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		903.00	9.00	13.30	12.71
		WEIGHTED AVERAGE FOR THE YEAR		1,851.00	10.91	14.06	14.79

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 671

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-30305		Plastic Pvmt Mkg (60 Mil) (WS)		Sq Foot	=====		
BR0252-436		I-25 MM139 TO MM 158.50	03/06/14	362.00	20.00	19.80	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		362.00	20.00	19.80	20.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	631.00	13.00	16.03	17.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	438.00	20.00	17.00	17.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,069.00	15.87	16.21	17.00
		WEIGHTED AVERAGE FOR THE YEAR		1,431.00	16.91	17.78	17.76
===== 627-30310		Plastic Pvmt Mkg (60 Mil) (XS)		Sq Foot	=====		
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	135.00	20.00	11.00	11.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		135.00	20.00	11.00	11.00
		WEIGHTED AVERAGE FOR THE YEAR		135.00	20.00	11.00	11.00
===== 627-30324		Preform Plastic Pvmt Mkg (WS) (TY I)		Sq Foot	=====		
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	348.00	20.00	16.65	16.50
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	107.00	12.00	23.88	24.50
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	749.00	20.00	17.10	17.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	110.00	20.00	30.50	16.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,314.00	19.35	18.33	17.44
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	84.00	17.00	20.33	20.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1,609.00	16.00	14.17	14.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	169.00	20.00	25.79	24.95
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,862.00	16.41	15.80	15.26
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	773.00	16.00	15.62	14.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 672

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-30324		Preform Plastic Pvmt Mkg (WS) (Ty I)		Sq Foot	=====	=====	=====
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	545.00	20.00	18.00	18.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	43.00	20.00	28.98	28.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	31.00	13.13	23.10	23.10
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,392.00	17.63	16.34	16.48
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	181.00	24.00	22.70	22.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		181.00	24.00	22.70	22.40
		WEIGHTED AVERAGE FOR THE YEAR		4,749.00	17.87	17.13	16.49
===== 627-30326		Preform Plastic Pvmt Mkg (WS) (Ty II)		Sq Foot	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	883.00	19.44	19.45	19.45
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		883.00	19.44	19.45	19.45
		WEIGHTED AVERAGE FOR THE YEAR		883.00	19.44	19.45	19.45
===== 627-30327		Preform Plastic Pvmt Mkg (WS) (Ty III)		Sq Foot	=====	=====	=====
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	331.00	15.00	16.36	15.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		331.00	15.00	16.36	15.25
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	124.00	18.00	15.98	15.50
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	804.00	12.50	15.21	15.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	31.00	12.00	23.30	18.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		959.00	13.19	15.60	15.16
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	198.00	13.00	16.74	16.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		198.00	13.00	16.74	16.00
		WEIGHTED AVERAGE FOR THE YEAR		1,488.00	13.57	15.95	15.29

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 673

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-30329	Preform Plastic Pvmnt Mkg (XS) (TY I)		Sq Foot	=====		
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	90.00	16.00	17.16	15.25
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	2,312.00	15.00	13.53	12.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	288.00	20.00	28.17	16.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,690.00	15.57	14.62	12.59
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	108.00	13.00	21.67	20.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	13,417.00	10.00	9.25	9.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	75.00	12.00	17.36	16.65
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13,600.00	10.03	9.41	9.13
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	7,156.00	10.00	11.86	12.50
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	290.00	10.00	12.00	12.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	1,812.00	15.00	13.37	13.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	536.00	13.13	11.55	11.55
FSA R100-221		FY15 RAMP METERING	09/04/14	200.00	15.00	28.83	21.32
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,994.00	11.17	12.42	12.70
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	122.00	15.00	18.21	15.70
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		122.00	15.00	18.21	15.70
		WEIGHTED AVERAGE FOR THE YEAR		26,406.00	11.05	11.37	10.86
=====	627-30331	Preform Plastic Pvmnt Mkg (XS) (Ty II)		Sq Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	976.00	15.79	15.75	15.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		976.00	15.79	15.75	15.75
		WEIGHTED AVERAGE FOR THE YEAR		976.00	15.79	15.75	15.75
=====	627-30332	Preform Plastic Pvmnt Mkg (XS) (Ty III)		Sq Foot	=====		
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1,383.00	12.00	11.50	10.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,383.00	12.00	11.50	10.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 674

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-30332		Preform Plastic Pvmt Mkg (XS) (Ty III)		Sq Foot	=====		
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	693.00	12.00	15.98	15.50
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2,726.00	10.00	11.68	12.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	566.00	9.00	11.72	10.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,985.00	10.21	12.15	12.44
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2,025.00	9.00	12.26	11.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,025.00	9.00	12.26	11.75
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	2,732.00	12.00	11.07	10.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,732.00	12.00	11.07	10.00
		WEIGHTED AVERAGE FOR THE YEAR		10,125.00	10.69	11.87	11.38
===== 627-30405		Preform Thermoplastic Pvmt Mkg (WS)		Sq Foot	=====		
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	316.00	20.00	15.41	15.28
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	767.00	22.00	13.60	13.60
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	278.00	16.00	21.50	25.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	270.00	16.00	14.81	15.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,631.00	19.60	15.99	16.10
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	246.00	13.00	12.75	14.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	1,505.00	12.00	15.75	13.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	895.50	16.50	14.29	13.78
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	169.00	23.00	24.14	19.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	315.00	20.00	20.50	18.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	116.00	19.00	21.86	19.09
MPR200-208		REGION 2 FY15 REGIONWIDE STRI	05/29/14	1,875.00	10.00	10.00	10.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 675

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-30405	Preform Thermoplastic Pvmt Mkg (WS)		Sq Foot	=====		
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	3,069.00	15.00	14.15	11.67
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1,406.00	15.00	16.00	16.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,596.50	13.99	14.58	12.87
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	449.00	10.50	22.84	21.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	2,857.00	14.00	12.50	12.50
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	425.00	18.00	18.17	16.50
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	329.00	15.00	18.50	18.50
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	594.00	15.00	16.58	15.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	57.00	19.62	21.69	21.69
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,711.00	14.29	17.21	14.52
MTCER400-294		R4 FY15 STENCILS SW	10/30/14	15,846.00	10.75	10.49	10.35
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	124.00	25.00	23.90	27.50
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	31.00	20.00	24.84	22.05
STA0661-013		SH66: US 287 TO I-25	12/18/14	1,629.00	10.00	13.54	13.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17,630.00	10.80	10.99	10.78
		WEIGHTED AVERAGE FOR THE YEAR		33,568.50	12.63	12.42	12.16
=====	627-30407	Preform Thermoplastic Pvmt Mkg (WS) (Sp)		Sq Foot	=====		
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	2,698.00	13.00	12.23	12.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,698.00	13.00	12.23	12.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1,547.00	12.00	13.51	12.15
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,547.00	12.00	13.51	12.15
		WEIGHTED AVERAGE FOR THE YEAR		4,245.00	12.64	12.98	12.05
=====	627-30410	Preform Thermoplastic Pvmt Mkg (XS)		Sq Foot	=====		
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2,208.00	15.00	10.19	10.18

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 676

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-30410		Preform Thermoplastic Pvmt Mkg (XS)		Sq Foot	=====	=====	=====
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	418.00	12.00	16.00	17.85
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	1,960.00	20.00	11.33	11.33
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1,040.00	11.00	10.96	11.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,626.00	15.78	10.69	11.30
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	2,177.00	10.00	8.35	9.50
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	1,140.00	13.00	11.47	11.57
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	776.00	12.00	10.83	13.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	348.00	20.00	19.00	17.00
MPR200-208		REGION 2 FY15 REGIONWIDE STRI	05/29/14	2,734.00	12.00	8.25	8.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	21,840.00	10.00	9.84	8.12
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	5,650.00	15.00	11.50	11.50
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	300.00	12.00	20.00	20.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		34,965.00	11.22	10.11	9.15
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	3,885.00	10.00	9.50	9.50
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	1,166.00	12.00	12.58	11.75
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	5,738.00	10.00	9.50	10.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	70.00	11.00	16.40	16.40
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1,424.00	12.00	11.99	11.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	255.00	11.99	13.25	13.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12,538.00	10.46	10.47	10.22
MT CER400-294		R4 FY15 STENCILS SW	10/30/14	24,074.00	9.50	8.99	8.25
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	112.00	25.00	15.40	11.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	400.00	15.00	18.00	16.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	512.00	13.00	14.47	12.60
STA0661-013		SH66: US 287 TO I-25	12/18/14	1,972.00	8.00	11.29	11.15
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		27,070.00	9.60	9.49	8.67
		WEIGHTED AVERAGE FOR THE YEAR		80,199.00	10.88	9.91	9.31
===== 627-30411		Preform Thermoplastic Pvmt Mkg (XS) (Sp)		Sq Foot	=====	=====	=====
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	4,242.00	11.00	9.18	9.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,242.00	11.00	9.18	9.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 677

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-30411		Preform Thermoplastic Pvmt Mkg (XS) (Sp)		Sq Foot	=====	=====	=====
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	412.00	10.00	10.88	10.10
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			412.00	10.00	10.88	10.10
	WEIGHTED AVERAGE FOR THE YEAR			4,654.00	10.91	9.51	9.10
===== 627-40003		Methyl Methacrylate Pvmt Mkg (Inlaid)		Sq Foot	=====	=====	=====
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	3,267.00	25.00	18.39	17.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	2,561.00	25.00	23.81	22.60
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1,808.00	30.00	24.15	25.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7,636.00	26.18	21.09	20.77
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	2,354.00	17.00	18.98	18.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	781.00	20.00	27.49	33.00
MPR200-208		REGION 2 FY15 REGIONWIDE STRI	05/29/14	20,615.00	20.00	11.25	9.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			23,750.00	19.70	13.75	11.33
NH 2851-008		Conejos County, on US 285 in	11/20/14	630.00	35.00	29.40	26.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			630.00	35.00	29.40	26.50
	WEIGHTED AVERAGE FOR THE YEAR			32,016.00	21.55	17.04	13.88
===== 627-40012		Methyl Methac Pvmt Mkg (WS) (In)		Sq Foot	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	5,658.00	36.00	30.28	31.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,658.00	36.00	30.28	31.50
MTCE R500-158		FY 15 R5 PAVEMENT MARKINGS	10/23/14	3,812.00	22.00	15.75	15.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,812.00	22.00	15.75	15.00
	WEIGHTED AVERAGE FOR THE YEAR			9,470.00	30.36	24.43	24.86



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 678

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-40013		Methyl Methac Pvmt Mkg (XS) (In)		Sq Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	2,812.00	31.00	25.09	26.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,812.00	31.00	25.09	26.00
MTCE R500-158		FY 15 R5 PAVEMENT MARKINGS	10/23/14	1,998.00	17.00	12.25	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,998.00	17.00	12.25	10.00
		WEIGHTED AVERAGE FOR THE YEAR		4,810.00	25.18	19.75	19.35
===== 627-40015		Methyl Methac Pvmt Mkg (Colored) (In)		Gallon	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	145.00	725.00	550.74	572.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		145.00	725.00	550.74	572.00
		WEIGHTED AVERAGE FOR THE YEAR		145.00	725.00	550.74	572.00
===== 629-01001		Survey Monument (Ty 1)		Each	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	2.00	785.00	480.15	808.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	20.00	300.00	220.70	129.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	4.00	300.00	100.65	107.19
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	9.00	150.00	177.50	160.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		35.00	289.14	195.36	173.28
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	2.00	500.00	296.67	170.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2.00	300.00	114.51	155.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	12.00	169.00	135.00	200.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	19.00	160.00	247.20	71.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	12.00	350.00	149.07	148.14
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		47.00	231.23	203.78	131.42
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	35.00	170.00	133.14	126.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		35.00	170.00	133.14	126.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 679

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 629-01001		Survey Monument (Ty 1)		Each			
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	205.00	200.00	140.20	133.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	30.00	180.00	137.47	130.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		235.00	197.45	157.51	158.07
		WEIGHTED AVERAGE FOR THE YEAR		352.00	208.35	162.09	153.15
===== 629-01002		Survey Monument (Ty 2)		Each			
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	3.00	500.00	781.60	1330.00
BR0063-042		US 6 MM 148-149	12/11/14	3.00	450.00	854.38	1228.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	475.00	813.94	1279.25
		WEIGHTED AVERAGE FOR THE YEAR		6.00	475.00	813.94	1279.25
===== 629-01003		Survey Monument (Ty 3)		Each			
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2.00	525.00	537.06	310.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	525.00	537.06	310.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	1.00	300.00	839.16	787.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	300.00	839.16	787.50
		WEIGHTED AVERAGE FOR THE YEAR		3.00	450.00	671.32	469.17
===== 629-01004		Survey Monument (Ty 4)		Each			
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	3.00	200.00	185.00	160.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	200.00	185.00	160.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	200.00	185.00	160.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 680

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	629-01005	Survey Monument (Ty 5)		Each	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	3.00	360.00	567.21	373.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	250.00	114.77	107.19
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	332.50	308.68	306.55
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2.00	75.00	114.51	155.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	3.00	250.00	101.67	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	180.00	108.42	122.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	350.00	133.14	126.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	350.00	133.14	126.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	258.00	182.84	196.22
=====	629-01006	Survey Monument (Ty 6)		Each	=====		
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	10.00	50.00	101.67	100.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	10.00	350.00	16.84	16.67
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	200.00	67.73	58.34
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	12.00	100.00	133.29	127.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	100.00	133.29	127.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	14.00	230.00	140.20	133.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	9.00	95.00	124.97	80.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23.00	177.17	135.03	112.26
		WEIGHTED AVERAGE FOR THE YEAR		55.00	168.64	120.40	95.87

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 681

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	629-01031	Survey Monument (Ty 3A)		Each	=====	=====	=====
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	1.00	500.00	733.33	725.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	500.00	733.33	725.00
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	485.00	515.20	650.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
ERR400-323		PR SH 71 AND SH 39	08/21/14	1.00	800.00	709.00	275.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	600.00	1732.86	1900.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	628.33	1096.38	941.67
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	1.00	500.00	1596.73	787.50
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	2.00	750.00	620.94	250.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	666.67	1108.83	429.17
		WEIGHTED AVERAGE FOR THE YEAR		7.00	626.43	1070.95	691.07
=====	629-01065	Survey Monument (Ty 5S)		Each	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	5.00	250.00	442.10	119.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	28.00	275.00	104.15	107.19
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		33.00	271.21	138.08	108.98
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	17.00	250.00	101.67	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		17.00	250.00	101.67	100.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2.00	550.00	133.14	126.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	550.00	133.14	126.00
		WEIGHTED AVERAGE FOR THE YEAR		52.00	275.00	131.95	106.70

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 682

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	629-01110	Locate Monuments		Hour	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	4.00	375.00	211.38	103.00
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	16.00	100.00	115.00	107.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	155.00	137.95	106.20
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	4.00	125.00	611.90	150.73
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	125.00	611.90	150.73
BR0063-042		US 6 MM 148-149	12/11/14	4.00	110.00	180.39	153.56
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	110.00	180.39	153.56
		WEIGHTED AVERAGE FOR THE YEAR		28.00	144.29	179.34	119.33
=====	629-01210	Adjust Monument Box		Each	=====	=====	=====
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	4.00	500.00	1050.00	750.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	2.00	350.00	1191.89	452.28
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	450.00	1097.30	650.76
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	8.00	80.00	1500.00	1500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	80.00	1500.00	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	238.57	1258.38	1136.04
=====	630-00000	Flagging		Hour	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	3,200.00	23.00	25.57	23.50
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	3,500.00	26.68	26.68	26.68
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	2,500.00	23.00	22.20	20.60

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 683

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00000	Flagging		Hour	=====	=====	=====
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	7,000.00	20.00	20.70	18.50
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	4,700.00	21.00	20.35	19.50
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	5,664.00	23.00	25.26	19.50
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	6,000.00	21.00	24.77	23.30
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	384.00	25.00	26.33	23.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	324.00	25.00	26.50	23.00
IMO253-214		I-25 @ HARMONY RUBBL.	02/27/14	4,543.00	22.00	26.30	26.30
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	2,500.00	25.00	28.87	30.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	800.00	22.00	24.03	24.90
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	50.00	25.00	30.38	30.80
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	2,000.00	22.00	25.10	29.50
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	280.00	25.00	24.92	24.62
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2,400.00	23.00	17.71	17.15
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	2,000.00	28.62	29.07	29.07
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	3,000.00	20.00	41.18	27.93
MTCE141A-037		SH 141A MP 21 TO MP 26	03/06/14	1,400.00	23.00	20.67	20.00
BR0252-436		I-25 MML39 TO MM 158.50	03/06/14	100.00	25.00	23.00	22.00
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	3,000.00	20.00	25.17	25.34
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	2,000.00	22.00	25.00	22.00
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	3,300.00	26.00	21.92	20.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	6,000.00	29.00	25.80	25.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	3,000.00	22.00	23.79	23.79
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	2,400.00	25.00	21.00	12.00
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	50.00	20.00	23.37	22.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	3,050.00	21.00	29.00	29.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	6,000.00	22.00	22.74	22.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				81,145.00	22.96	23.70	22.93
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	2,000.00	24.00	23.73	23.25
NH0501-062		US 50 WHITEWATER EAST	04/03/14	2,900.00	22.00	18.50	19.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	1,800.00	22.00	25.22	23.00
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	450.00	26.00	24.00	24.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	3,700.00	25.00	23.13	23.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	5,100.00	25.00	25.40	24.20
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	2,000.00	25.00	24.53	26.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	6,000.00	20.82	27.61	24.00
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	700.00	20.00	23.43	25.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	7,200.00	24.00	26.00	24.25
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	5,000.00	23.00	19.99	19.00
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	1,500.00	23.00	26.80	26.00
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	2,520.00	21.00	15.75	13.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	800.00	25.00	23.82	22.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	2,500.00	22.00	23.36	23.35
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	300.00	25.00	31.28	30.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 684

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00000	Flagging		Hour =====			
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	5,000.00	19.94	16.31	1.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	200.00	33.00	33.00	33.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	1,000.00	28.00	30.90	28.60
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	3,250.00	25.00	24.62	22.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	1,000.00	23.00	25.88	22.00
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	300.00	20.00	1.00	1.00
MTCE1601-072		US 160 MP 58.5 TO 61.8	05/08/14	80.00	20.00	26.00	24.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	2,000.00	21.75	25.20	26.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	2,500.00	25.00	22.24	21.00
ER0361-114		ER MORAINE WALL	05/21/14	100.00	26.00	26.00	26.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	14,400.00	21.00	23.22	22.50
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	800.00	28.00	30.40	33.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	500.00	26.00	25.17	20.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	3,000.00	22.00	29.43	30.85
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	2,640.00	33.00	30.53	33.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	2,250.00	25.00	31.97	27.10
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	5,500.00	25.00	37.00	37.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	2,000.00	22.00	30.00	30.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	520.00	21.00	36.75	33.50
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	200.00	23.00	25.30	26.60
C127A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	200.00	1.00	33.00	30.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	4,000.00	22.00	22.73	23.69
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	1,200.00	25.00	30.70	29.89
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	5,000.00	16.59	16.59	16.59
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	8,000.00	23.00	25.56	20.90
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	2,100.00	20.00	30.00	30.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	3,100.00	25.00	28.53	31.50
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	800.00	25.00	20.65	19.26
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		116,110.00	22.85	24.15	23.21
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	1,350.00	20.00	27.41	27.41
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	500.00	22.00	24.69	24.38
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	5,000.00	25.00	14.70	22.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	720.00	25.00	24.75	23.00
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	2,000.00	24.00	29.75	31.50
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	7,500.00	22.00	23.33	23.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	2,540.00	23.00	23.00	23.50
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	4,000.00	23.50	24.00	24.00
FBR120A-011		SH 120 MP 0.165	07/17/14	1,200.00	30.00	22.67	22.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	500.00	25.00	25.42	21.75
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	3,600.00	30.00	30.99	32.65

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 685

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00000	Flagging		Hour	=====	=====	=====
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	4,000.00	25.00	24.33	24.00
ER0242-062		US 24 MP 285-303.8	07/17/14	200.00	22.00	27.36	30.00
MTCER300-211		MTCE FY15 FALL REGION WIDE SI	07/17/14	450.00	30.00	18.00	15.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	1,040.00	25.00	24.98	25.00
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	300.00	30.00	32.95	29.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	40.00	20.00	30.04	30.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	750.00	25.00	24.38	27.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	50.00	25.00	33.73	20.90
STR R300-191		Eagle and Routt Counties	07/31/14	2,040.00	27.00	31.50	34.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	940.00	25.00	32.00	32.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	600.00	22.00	24.00	24.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	300.00	22.00	24.21	25.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	6,160.00	28.00	37.50	33.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	640.00	25.00	31.65	25.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	1,000.00	22.00	31.50	29.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	1,000.00	25.00	11.80	1.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	9,600.00	21.00	26.46	24.00
C 0702-349		GLENWOOD CANYON BIKE PATH REP	08/22/14	450.00	39.60	36.77	39.60
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	500.00	30.52	30.86	30.86
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	2,000.00	21.00	23.05	25.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	700.00	23.00	23.00	23.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	1,000.00	16.59	27.09	27.09
FSA R100-221		FY15 RAMP METERING	09/04/14	200.00	23.00	29.47	21.88
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	20.00	20.00	23.93	25.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	7,000.00	25.00	22.21	23.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	400.00	26.00	28.00	28.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		70,290.00	24.33	24.32	25.50
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	200.00	25.00	26.00	25.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	400.00	25.00	25.85	28.00
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	336.00	25.00	27.05	21.00
MTCE R500-158		FY 15 R5 PAVEMENT MARKINGS	10/23/14	900.00	25.00	20.50	11.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	1,100.00	26.00	26.81	25.00
MTCER400-294		R4 FY15 STENCILS SW	10/30/14	1,600.00	22.00	17.00	10.00
STA103A-002		SH103 OVERLAY MM 2-13.5	11/13/14	3,000.00	25.00	26.02	24.10
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	3,000.00	25.00	20.00	30.00
MTCER400-334		Region 4 FY15 EPOXY 1	11/13/14	60.00	30.00	18.67	10.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	15,000.00	25.00	30.80	37.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	10,000.00	25.00	28.22	32.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	3,100.00	30.00	25.35	25.35
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	200.00	32.00	32.00	34.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	3,808.00	20.00	23.11	22.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	4,200.00	15.00	21.67	16.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	100.00	25.00	25.05	24.15



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 686

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00000	Flagging		Hour	=====	=====	=====
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	4,800.00	28.00	30.42	33.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	300.00	22.00	21.78	18.90
BR0063-042		US 6 MM 148-149	12/11/14	3,000.00	22.00	33.72	31.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	5,000.00	25.00	22.93	21.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	320.00	25.00	29.01	27.00
STA0661-013		SH66: US 287 TO I-25	12/18/14	3,200.00	20.00	24.88	23.35
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	90.00	30.00	63.00	26.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			63,714.00	24.08	25.80	26.83
	WEIGHTED AVERAGE FOR THE YEAR			331,259.00	23.43	24.53	24.46
=====	630-00001	Pilot Car Operation		Hour	=====	=====	=====
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	300.00	35.00	38.74	45.00
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	200.00	30.00	39.33	25.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			500.00	33.00	38.89	37.00
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	200.00	40.00	33.33	20.00
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	120.00	32.00	56.08	55.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	500.00	35.00	37.95	36.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	3,500.00	29.57	25.69	1.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	150.00	35.00	39.43	32.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	200.00	30.00	39.11	36.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	920.00	32.00	42.30	38.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	100.00	30.00	52.00	52.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5,690.00	31.02	30.90	14.81
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	250.00	50.00	61.66	41.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			250.00	50.00	61.66	41.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	600.00	40.00	44.00	48.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			600.00	40.00	44.00	48.00
	WEIGHTED AVERAGE FOR THE YEAR			7,040.00	32.60	33.00	20.14

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 687

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00003		Uniformed Traf Ctrl		Hour	=====		
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	64.00	72.00	78.04	73.00
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	596.00	72.00	68.83	60.00
BR0704-237		I-70/ PENNA BRDG PREV MAINT RA	02/13/14	436.00	72.00	69.17	60.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	539.00	72.00	64.85	64.23
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1,440.00	70.00	64.71	66.46
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	4,000.00	82.57	83.84	83.84
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	200.00	60.00	66.00	60.00
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	16.00	75.00	102.00	68.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,291.00	77.08	69.06	74.80
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	400.00	75.00	64.48	65.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	880.00	70.00	54.67	70.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	20.00	77.00	70.00	75.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	900.00	75.00	92.81	75.10
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	400.00	75.00	80.00	80.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	500.00	84.00	84.00	84.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	1,000.00	70.00	73.86	78.60
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	200.00	60.00	72.04	59.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,300.00	73.17	71.78	74.67
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	20.00	77.00	64.97	42.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	200.00	75.00	65.25	79.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	16.00	75.00	81.56	82.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	1,000.00	77.00	74.00	83.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	200.00	88.29	89.43	89.43
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	200.00	84.00	84.00	84.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	160.00	37.00	71.04	58.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,796.00	75.23	72.68	80.69
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	240.00	70.00	66.60	65.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		240.00	70.00	66.60	65.00
		WEIGHTED AVERAGE FOR THE YEAR		13,627.00	75.48	70.30	75.36

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 688

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00004		Traf Ctrl Vehicle		Each			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	3500.00	1233.19	1728.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	3500.00	1233.19	1728.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	2.00	2750.00	1595.14	2500.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2.00	1400.00	3600.00	500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	2075.00	2346.96	1500.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	2.00	2000.00	2803.57	2500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	2000.00	2803.57	2500.00
FBR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	2000.00	4498.38	4800.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	2000.00	4498.38	4800.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	2225.00	2588.74	2191.00
===== 630-00006		Uniformed Traf Ctrl (Vehicle)		Hour			
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1,440.00	7.50	15.85	16.08
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	200.00	25.00	20.50	16.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,640.00	9.63	16.16	16.07
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	200.00	25.00	20.82	5.35
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		200.00	25.00	20.82	5.35
		WEIGHTED AVERAGE FOR THE YEAR		1,840.00	11.30	16.44	14.91

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 689

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00007	Traf Ctrl Inspection		Day =====			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	32.00	100.00	211.27	106.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	80.00	66.97	66.98	66.98
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	20.00	100.00	139.13	51.50
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	40.00	100.00	103.25	53.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	30.00	200.00	148.50	200.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	244.00	100.00	90.90	70.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	60.00	160.00	280.00	330.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	5.00	150.00	28.83	25.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	55.00	100.00	91.50	91.50
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	30.00	175.00	224.75	231.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	37.00	125.00	164.13	141.00
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	10.00	120.00	206.70	272.80
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	24.00	100.00	151.58	210.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	6.00	150.00	107.81	107.05
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	200.00	125.00	165.52	166.14
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	80.00	231.19	234.76	234.76
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	56.00	180.00	209.86	247.59
MTCE141A-037		SH 141A MP 21 TO MP 26	03/06/14	12.00	110.00	161.72	100.00
BR0252-436		I-25 MML39 TO MM 158.50	03/06/14	63.00	125.00	123.20	125.00
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	66.00	75.00	215.59	211.17
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	56.00	150.00	129.25	180.00
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	51.00	100.00	353.17	320.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	35.00	200.00	163.95	250.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	30.00	100.00	56.65	56.65
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	12.00	110.00	55.67	50.00
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	10.00	100.00	94.17	95.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	44.00	160.00	70.00	70.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	66.00	100.00	103.37	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,454.00	125.42	154.10	149.56
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	45.00	180.00	83.17	82.50
NH0501-062		US 50 WHITEWATER EAST	04/03/14	16.00	180.00	77.25	79.50
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	30.00	100.00	130.00	100.00
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	13.00	225.00	125.00	75.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	220.00	140.00	286.35	10.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	40.00	100.00	109.33	115.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	30.00	150.00	116.50	150.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	80.00	180.00	174.83	200.00
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	24.00	90.00	112.17	110.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	13.00	180.00	109.67	115.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	26.00	335.00	428.60	451.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	45.00	95.00	106.25	100.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 690

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00007	Traf Ctrl Inspection		Day =====			
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	10.00	150.00	215.00	200.00
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	60.00	160.00	257.50	305.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	42.00	330.00	66.13	55.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	20.00	80.00	80.00	95.50
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	50.00	50.00	311.38	360.00
STA0503-080		US50A WEST OF I-25 IN PUEBLO	05/01/14	6.00	220.00	147.50	225.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	40.00	179.81	74.78	74.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	31.00	300.00	293.75	220.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	40.00	150.00	108.17	28.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	46.00	210.00	208.50	200.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	145.00	160.00	184.29	130.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	30.00	30.00	116.95	125.00
ER0361-114		ER MORAINNE WALL	05/21/14	4.00	250.00	250.00	250.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	58.00	100.00	136.92	120.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	34.00	150.00	261.78	210.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	10.00	150.00	145.67	100.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	31.00	750.00	367.75	385.50
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	226.00	265.00	229.81	263.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	45.00	175.00	123.76	100.15
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	32.00	125.00	410.00	410.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	13.00	157.00	175.00	175.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	34.00	156.00	427.50	390.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	22.00	118.00	233.50	302.00
C127A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	4.00	1.00	245.00	250.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	46.00	110.00	144.35	148.06
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	47.00	170.00	251.11	222.22
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	110.00	252.00	252.00	252.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	321.00	115.00	186.50	520.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	55.00	125.00	150.00	150.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	35.00	157.34	176.56	242.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	100.00	180.00	229.09	321.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,329.00	172.24	203.39	228.51
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	5.00	180.00	353.86	353.86
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	60.00	80.00	269.18	213.35
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	314.00	125.00	75.23	103.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	68.00	125.00	105.00	100.00
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	50.00	150.00	97.82	65.63
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	106.00	125.00	266.67	250.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	209.00	160.00	115.00	158.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	172.00	150.00	90.00	90.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 691

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00007	Traf Ctrl Inspection		Day =====			
FBR120A-011		SH 120 MP 0.165	07/17/14	260.00	150.00	209.17	188.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	40.00	100.00	127.00	120.00
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	50.00	200.00	197.14	200.18
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	86.00	100.00	250.00	280.00
BRO253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	40.00	120.00	138.00	176.00
ERO242-062		US 24 MP 285-303.8	07/17/14	20.00	70.00	161.35	230.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	26.00	100.00	94.30	95.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	5.00	75.00	208.96	400.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	128.00	132.00	123.00	166.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	8.00	250.00	321.00	220.00
STR R300-191		Eagle and Routt Counties	07/31/14	46.00	475.00	287.50	300.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	68.00	150.00	190.00	190.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	12.00	100.00	87.30	87.30
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	25.00	70.00	86.66	89.00
NHPP1602-144		US 160 WOLF CREEK TUNNEL WEST	08/14/14	14.00	800.00	1316.05	943.58
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	44.00	550.00	317.50	285.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	15.00	150.00	141.42	52.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	51.00	120.00	375.16	375.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	20.00	200.00	391.25	500.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	145.00	175.00	83.31	77.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	50.00	263.78	268.30	268.30
NHPP0212-007		SH 21 POWERS BLVD. & OLD RAN	08/28/14	40.00	125.00	125.26	140.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	10.00	150.00	108.00	108.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	30.00	252.00	252.00	252.00
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	6.00	75.00	113.79	100.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	267.00	95.00	79.63	110.00
ERO342-057		PR US 34A MP 114 TO MP 116	09/26/14	90.00	170.00	105.00	105.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,580.00	154.89	143.93	163.86
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	10.00	220.00	155.00	220.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	26.00	100.00	182.96	100.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	20.00	175.00	158.96	101.39
BR 4701-127		C-470 & I-25	10/14/14	12.00	165.00	151.22	151.22
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	20.00	175.00	188.35	125.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	8.00	500.00	404.69	394.00
STA103A-002		SH103 OVERLAY MM 2-13.5	11/13/14	40.00	130.00	183.01	224.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	50.00	400.00	158.00	216.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	140.00	200.00	232.00	250.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	70.00	150.00	172.88	159.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	40.00	175.00	105.00	105.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	15.00	185.00	305.00	260.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	127.00	180.00	74.00	65.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	62.00	400.00	320.00	500.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	15.00	160.00	180.08	120.75

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 692

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00007	Traf Ctrl Inspection		Day =====			
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	25.00	250.00	225.59	237.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	120.00	80.00	99.71	126.00
BR0063-042		US 6 MM 148-149	12/11/14	54.00	250.00	346.00	310.00
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	170.00	165.00	130.28	125.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	7.00	155.00	196.50	70.00
STA0661-013		SH66: US 287 TO I-25	12/18/14	35.00	180.00	125.75	135.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,066.00	193.34	147.36	163.85
		WEIGHTED AVERAGE FOR THE YEAR		7,429.00	160.08	165.06	180.75
=====	630-00009	Traf Ctrl Vehicle (Truck)		Each =====			
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	1.00	3500.00	21733.33	4200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	3500.00	21733.33	4200.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	3500.00	21733.33	4200.00
=====	630-00012	Traf Ctrl Mgmt		Day =====			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	104.00	665.00	687.32	684.00
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	200.00	781.27	781.35	781.35
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	40.00	600.00	778.94	927.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	100.00	575.00	558.15	475.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	70.00	650.00	463.50	469.00
FSA R500-134		VARIOUS LOCATIONS IN SAN LUIS	02/06/14	55.00	470.00	331.25	50.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	175.00	550.00	600.39	394.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	140.00	600.00	608.33	550.00
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	30.00	550.00	713.67	600.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	41.00	550.00	717.67	600.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	130.00	750.00	1245.00	1245.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	70.00	600.00	587.97	752.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	80.00	550.00	661.04	672.00
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	20.00	500.00	854.99	453.20
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	60.00	600.00	650.50	680.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	58.00	550.00	700.37	695.85
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	395.00	600.00	632.83	643.14
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	354.00	836.68	849.64	849.64
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	110.00	660.00	1401.30	1587.13
MTCE141A-037		SH 141A MP 21 TO MP 26	03/06/14	30.00	700.00	548.45	575.00
BR0252-436		I-25 MM139 TO MM 158.50	03/06/14	100.00	1350.00	596.60	600.00
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	100.00	450.00	744.55	739.10

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 693

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00012	Traf Ctrl Mgmt		Day =====			
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	148.00	550.00	720.00	650.00
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	129.00	650.00	853.83	775.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	75.00	800.00	752.91	675.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	90.00	500.00	1076.35	1076.35
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	30.00	550.00	611.67	550.00
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	80.00	500.00	729.25	560.00
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	50.00	450.00	680.00	500.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	110.00	600.00	810.00	810.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	165.00	500.00	775.32	750.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,339.00	647.95	694.78	724.16
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	90.00	650.00	630.00	610.00
NH0501-062		US 50 WHITEWATER EAST	04/03/14	40.00	620.00	670.00	690.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	75.00	550.00	501.67	535.00
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	20.00	680.00	500.00	300.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	506.00	540.00	429.28	10.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	110.00	550.00	1145.00	1300.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	60.00	500.00	730.00	1000.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	140.00	660.00	720.66	650.00
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	80.00	450.00	502.00	600.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	25.00	580.00	741.67	730.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	158.00	730.00	808.60	785.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	100.00	516.00	642.50	600.00
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	22.00	700.00	753.75	760.00
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	95.00	610.00	1062.50	1200.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	105.00	500.00	654.81	625.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	45.00	580.00	739.25	689.50
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	110.00	650.00	633.20	650.00
STA0503-080		US50A WEST OF I-25 IN PUEBLO	05/01/14	20.00	560.00	620.00	560.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	95.00	657.30	485.03	1.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	140.00	750.00	750.00	750.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	45.00	750.00	797.50	715.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	100.00	650.00	885.00	1000.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	110.00	610.00	658.50	450.00
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	15.00	490.00	1.00	1.00
MTCE1601-072		US 160 MP 58.5 TO 61.8	05/08/14	5.00	500.00	560.00	525.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	290.00	600.00	594.72	560.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	72.00	1000.00	1023.65	1150.00
ER0361-114		ER MORAINNE WALL	05/21/14	15.00	640.00	640.00	640.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	200.00	550.00	851.62	650.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	95.00	800.00	703.09	680.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	39.00	550.00	682.00	630.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	78.00	900.00	1240.00	880.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	333.00	630.00	1110.67	632.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 694

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00012	Traf Ctrl Mgmt		Day =====			
MPR200-208		REGION 2 FY15 REGIONWIDE STRI	05/29/14	40.00	250.00	200.00	150.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	85.00	700.00	1104.10	702.10
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	75.00	550.00	962.00	962.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	77.00	1000.00	800.00	800.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	86.00	800.00	865.00	780.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	50.00	600.00	632.50	605.00
CL27A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	10.00	1.00	770.00	700.00
STA R500-151		SH 3 SOUTH OF DURANG AND SH	06/19/14	100.00	600.00	657.03	681.09
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	100.00	550.00	836.95	888.89
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	275.00	971.25	971.25	971.25
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	441.00	600.00	767.25	700.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	85.00	600.00	500.00	500.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	106.00	650.00	756.84	847.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	210.00	550.00	491.59	161.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,173.00	638.16	708.18	625.01
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	137.00	800.00	618.81	618.81
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	40.00	500.00	786.22	792.44
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	150.00	675.00	1006.84	640.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	170.00	950.00	912.50	600.00
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	50.00	550.00	703.44	721.88
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	265.00	600.00	626.67	600.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	127.00	550.00	600.75	579.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	145.00	650.00	750.00	750.00
FBR120A-011		SH 120 MP 0.165	07/17/14	60.00	300.00	565.83	604.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	60.00	610.00	711.67	575.00
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	120.00	750.00	816.14	1000.91
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	184.00	650.00	598.67	625.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	90.00	578.00	780.00	760.00
ER0242-062		US 24 MP 285-303.8	07/17/14	45.00	350.00	631.89	800.00
MTCE R300-211		MTCE FY15 FALL REGION WIDE SI	07/17/14	85.00	400.00	405.00	500.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	65.00	625.00	595.78	600.00
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	30.00	900.00	1083.75	945.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	100.00	450.00	531.20	150.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	128.00	700.00	537.50	600.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	75.00	640.00	552.03	687.51
STR R300-191		Eagle and Routt Counties	07/31/14	115.00	790.00	737.50	775.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	59.00	610.00	825.00	825.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	30.00	650.00	327.00	327.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	150.00	550.00	682.38	652.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	88.00	800.00	1075.00	1150.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 695

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00012	Traf Ctrl Mgmt		Day =====			
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	30.00	610.00	803.00	620.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	129.00	800.00	875.80	850.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	50.00	750.00	642.50	600.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	310.00	650.00	664.60	610.00
C 0702-349		GLENWOOD CANYON BIKE PATH REP	08/22/14	45.00	892.00	897.33	892.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	130.00	963.56	978.21	978.21
NHPP0212-007		SH 21 POWERS BLVD. , & OLD RAN	08/28/14	230.00	500.00	581.14	630.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	50.00	600.00	200.00	200.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	60.00	971.25	971.25	971.25
FSA R100-221		FY15 RAMP METERING	09/04/14	80.00	550.00	590.94	438.76
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	45.00	450.00	585.65	500.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	625.00	600.00	486.83	675.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	180.00	600.00	550.00	550.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,532.00	647.58	640.80	663.78
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	25.00	660.00	380.00	660.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	65.00	725.00	606.30	700.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	58.00	600.00	865.69	735.06
BR 4701-127		C-470 & I-25	10/14/14	43.00	600.00	554.46	554.46
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	52.00	600.00	620.06	540.00
MTCE R500-158		FY 15 R5 PAVEMENT MARKINGS	10/23/14	60.00	250.00	375.00	100.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	47.00	750.00	743.49	714.00
MTCE R400-294		R4 FY15 STENCILS SW	10/30/14	80.00	325.00	276.25	100.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	90.00	550.00	730.25	604.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	130.00	600.00	375.00	500.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	350.00	700.00	646.00	800.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	170.00	690.00	739.58	765.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	112.00	750.00	745.00	745.00
STA R100-211		Region 1 Asphalt Crack Seal	11/20/14	80.00	675.00	2118.75	550.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	40.00	770.00	905.00	910.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	238.00	658.00	596.38	550.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	155.00	850.00	1120.00	1500.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	50.00	600.00	719.46	784.88
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	65.00	750.00	1028.37	1200.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	30.00	525.00	527.66	418.95
BR0063-042		US 6 MM 148-149	12/11/14	193.00	700.00	568.50	512.00
FERR600-417		US287(FEDERAL BLVD)OVER BNSF/	12/18/14	400.00	500.00	467.35	399.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	18.00	650.00	657.59	540.00
STA0661-013		SH66: US 287 TO I-25	12/18/14	110.00	575.00	696.19	650.00
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	10.00	1000.00	731.50	713.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,671.00	633.91	662.34	661.86
		WEIGHTED AVERAGE FOR THE YEAR		15,715.00	642.23	678.18	663.45

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 696

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00015	Uniformed Traf Ctrl Coordination		Hour	=====		
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	58.00	50.00	22.90	22.90
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	27.00	30.00	5.50	5.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		85.00	43.65	17.37	17.37
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	10.00	25.00	52.50	50.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	240.00	21.00	1.18	1.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	40.00	80.00	30.35	80.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	400.00	20.00	25.00	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		690.00	23.90	7.51	20.20
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	50.00	21.00	34.25	21.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	14.00	40.00	60.00	60.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	30.00	21.00	34.50	29.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	10.00	20.00	35.00	35.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		104.00	23.46	35.60	29.90
BR 4701-127		C-470 & I-25	10/14/14	20.00	12.00	60.49	60.49
STA R100-211		Region 1 Asphalt Crack Seal	11/20/14	15.00	20.00	83.75	100.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	10.00	8.00	18.38	24.15
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		45.00	13.78	66.84	69.53
		WEIGHTED AVERAGE FOR THE YEAR		924.00	25.17	13.69	23.68
=====	630-00025	Traf Ctrl Vehicle		Hour	=====		
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	596.00	15.00	11.50	10.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	436.00	15.00	9.33	8.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	539.00	15.00	5.37	5.35
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,571.00	15.00	8.16	7.85
		WEIGHTED AVERAGE FOR THE YEAR		1,571.00	15.00	8.16	7.85

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 697

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00028	Rolling Roadblock Traffic Control		Hour	=====	=====	=====
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	100.00	63.00	52.77	63.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	63.00	52.77	63.00
		WEIGHTED AVERAGE FOR THE YEAR		100.00	63.00	52.77	63.00
=====	630-00030	Courtesy Patrol		Day	=====	=====	=====
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	441.00	500.00	514.75	420.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		441.00	500.00	514.75	420.00
		WEIGHTED AVERAGE FOR THE YEAR		441.00	500.00	514.75	420.00
=====	630-00040	Develop Traf Incident Mgmt Plan		LUMP SUM	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	3000.00	18475.35	3110.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	3000.00	18475.35	3110.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	3000.00	18475.35	3110.00
=====	630-00041	Implement Traf Incident Mgmt Plan		Month	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	4.00	3020.00	2570.22	3110.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	3020.00	2570.22	3110.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	3020.00	2570.22	3110.00
=====	630-80001	Flash Beacon (Port)		Each	=====	=====	=====
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	5.00	750.00	573.00	500.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	6.00	750.00	576.33	500.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	2.00	600.00	523.38	925.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	3.00	650.00	995.83	905.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	5.00	750.00	539.05	535.27
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	37.00	110.09	111.79	111.79

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 698

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80001	Flash Beacon (Port)		Each =====			
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	16.00	563.00	1729.67	1904.56
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	4.00	400.00	1003.75	2200.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	14.00	550.00	1051.42	1051.42
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		92.00	407.95	863.40	770.33
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	8.00	1000.00	273.33	155.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	8.00	440.00	396.29	1200.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	2.00	101.00	489.00	400.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	24.00	565.00	1182.31	1200.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	2.00	461.00	520.75	500.00
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	12.00	770.00	211.75	100.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	16.00	562.11	1446.36	1700.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	12.00	500.00	1394.00	1130.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	4.00	500.00	629.00	500.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	6.00	500.00	1575.00	1650.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	17.00	41.00	214.31	41.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	4.00	550.00	495.70	401.93
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	4.00	725.00	1475.00	1300.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	8.00	525.00	525.00	525.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	2.00	1000.00	1000.00	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		129.00	522.75	843.46	845.00
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	4.00	800.00	1564.36	1828.71
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	6.00	562.10	549.36	619.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	4.00	400.00	1366.67	1200.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	16.00	725.00	774.00	1580.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	8.00	600.00	955.33	2000.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	8.00	500.00	986.67	1150.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	4.00	600.00	1380.00	760.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	4.00	600.00	825.00	825.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	12.00	500.00	715.00	1150.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	8.00	600.00	1385.34	1050.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	4.00	625.00	370.53	300.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	4.00	450.00	664.60	610.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	10.00	451.26	458.36	458.36
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	8.00	525.00	525.00	525.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		100.00	571.85	869.77	1072.72

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 699

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80001	Flash Beacon (Port)		Each	=====	=====	=====
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	4.00	700.00	1140.65	506.94
BR 4701-127		C-470 & I-25	10/14/14	8.00	900.00	655.27	655.27
STA103A-002		SH103 OVERLAY MM 2-13.5	11/13/14	2.00	750.00	544.72	1120.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	10.00	565.00	677.41	650.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	4.00	900.00	804.92	603.75
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	6.00	730.00	385.23	235.00
BR0063-042		US 6 MM 148-149	12/11/14	2.00	300.00	706.75	635.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			36.00	714.72	805.03	614.69
	WEIGHTED AVERAGE FOR THE YEAR			357.00	526.28	847.52	858.14
=====	630-80002	Flash Beacon (Solar)		Each	=====	=====	=====
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	8.00	1000.00	630.00	630.00
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	37.00	250.00	538.97	527.93
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	12.00	500.00	677.89	1200.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	27.00	592.00	156.00	156.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			84.00	467.07	491.77	514.11
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	6.00	1000.00	651.70	200.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	8.00	600.00	1017.67	520.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			14.00	771.43	876.91	382.86
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	10.00	405.00	1469.22	1469.22
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	8.00	750.00	572.50	520.00
FBR120A-011		SH 120 MP 0.165	07/17/14	4.00	1000.00	602.33	1260.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	2.00	550.00	2196.25	2500.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	4.00	750.00	1188.57	2495.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			28.00	648.21	1012.11	1388.29
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	5.00	900.00	914.81	500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 700

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80002	Flash Beacon (Solar)		Each =====			
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	38.00	500.00	383.33	105.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	5.00	300.00	718.22	100.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	2.00	503.00	362.65	140.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			50.00	520.12	474.30	145.40
	WEIGHTED AVERAGE FOR THE YEAR			176.00	535.17	652.84	538.00
=====	630-80305	Flagging Station Light		Each =====			
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2.00	11.16	11.16	11.16
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	4.00	2000.00	1715.00	1715.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	4.00	500.00	2009.63	3500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10.00	1002.23	1639.95	2088.23
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	4200.00	2540.00	1000.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	2.00	1700.00	1051.25	1000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	2533.33	1623.85	1000.00
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	2.00	1500.00	1219.00	788.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	1500.00	1219.00	788.00
MTCER400-294		R4 FY15 STENCILS SW	10/30/14	4.00	500.00	250.00	200.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	500.00	250.00	200.00
	WEIGHTED AVERAGE FOR THE YEAR			19.00	1190.65	1133.75	1382.02
=====	630-80335	Barricade (3 M-A) (Temp)		Each =====			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	12.00	110.00	121.16	162.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 701

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80335	Barricade (3 M-A) (Temp)		Each	=====	=====	=====
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	6.00	120.00	271.67	165.00
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	2.00	85.00	114.67	100.00
IMO253-214		I-25 @ HARMONY RUBBL.	02/27/14	6.00	110.00	85.75	85.75
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	6.00	115.00	88.08	56.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	4.00	85.00	53.31	53.53
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	18.00	110.00	71.14	53.59
BR0252-436		I-25 MML39 TO MM 158.50	03/06/14	2.00	90.00	311.60	285.00
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	10.00	100.00	155.30	215.00
NH0063-043		US 6 EDWARDS E&W MP 162.5-171	03/20/14	4.00	150.00	125.97	200.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	24.00	150.00	56.65	56.65
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	6.00	125.00	44.00	15.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	12.00	77.00	23.00	23.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	8.00	100.00	77.56	75.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		120.00	114.45	99.28	91.74
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	4.00	150.00	92.17	55.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	4.00	125.00	196.67	170.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	10.00	80.00	92.86	250.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	12.00	10.00	52.33	50.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	4.00	175.00	80.50	100.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	4.00	120.66	280.95	350.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	8.00	114.00	52.38	50.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	8.00	80.00	126.51	107.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	10.00	120.56	111.23	108.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	1.00	120.00	116.40	51.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	4.00	105.00	140.33	50.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	4.00	220.00	367.75	385.50
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	12.00	330.00	187.26	331.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	12.00	100.00	92.94	75.36
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	12.00	105.00	70.00	70.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	8.00	80.00	197.50	120.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	1.00	220.00	215.63	236.90
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	12.00	210.00	210.00	210.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	12.00	120.00	97.36	107.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		142.00	131.13	122.15	145.40
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	32.00	125.55	95.14	155.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	6.00	150.00	121.25	120.00
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	2.00	200.00	49.32	65.63



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 702

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80335	Barricade (3 M-A) (Temp)		Each	=====	=====	=====
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	13.00	160.00	208.33	250.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1.00	100.00	180.75	263.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	4.00	150.00	152.67	200.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	4.00	125.00	280.00	290.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	3.00	175.00	392.50	385.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	4.00	53.00	180.00	275.00
STR R300-191		Eagle and Routt Counties	07/31/14	6.00	330.00	230.00	240.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	4.00	170.00	420.00	420.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	8.00	110.00	105.00	100.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	12.00	90.00	110.22	100.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	2.00	95.00	193.65	170.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	2.00	250.00	157.50	157.50
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	12.00	210.00	210.00	210.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	32.00	150.00	111.79	200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		147.00	149.42	128.93	192.07
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	5.00	300.00	247.22	75.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	14.00	85.00	110.20	81.11
BR 4701-127		C-470 & I-25	10/14/14	4.00	100.00	252.03	252.03
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	8.00	150.00	134.00	125.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	20.00	115.00	106.93	191.00
STA R100-211		Region 1 Asphalt Crack Seal	11/20/14	3.00	100.00	332.00	105.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	4.00	120.00	260.25	260.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	3.00	121.00	162.86	170.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	16.00	100.00	80.00	35.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	12.00	100.00	31.74	36.23
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	2.00	60.00	72.55	38.00
FRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	10.00	150.00	134.47	100.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		101.00	120.33	131.73	112.45
		WEIGHTED AVERAGE FOR THE YEAR		510.00	130.34	120.94	139.12
=====	630-80336	Barricade (3 M-B) (Temp)		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	3.00	180.00	553.92	187.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	3.00	160.00	104.75	56.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	3.00	175.00	335.00	566.50
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	4.00	715.59	726.67	726.67
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	6.00	160.00	487.57	475.13
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19.00	282.49	347.31	430.84

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 703

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80336		Barricade (3 M-B) (Temp)		Each	=====		
NH0501-062		US 50 WHITEWATER EAST	04/03/14	2.00	500.00	310.00	320.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	6.00	225.00	139.50	50.00
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	6.00	140.00	37.63	20.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	10.00	155.29	111.23	108.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	10.00	162.00	165.75	100.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	2.00	250.00	151.92	225.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	4.00	330.00	321.78	355.35
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	2.00	120.00	166.90	52.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		42.00	200.55	142.11	121.81
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	8.00	156.00	180.94	180.94
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	3.00	165.00	214.72	91.44
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	8.00	250.00	65.32	65.63
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	6.00	100.00	276.00	342.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	7.00	150.00	300.00	300.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	2.00	150.00	149.21	60.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	4.00	716.13	726.67	726.67
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	4.00	160.00	280.42	230.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	10.00	150.00	55.00	55.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		52.00	205.72	216.00	209.53
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	6.00	220.00	141.00	220.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	4.00	450.00	200.29	200.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	40.00	175.00	171.55	255.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		50.00	202.40	170.18	246.40
		WEIGHTED AVERAGE FOR THE YEAR		163.00	212.32	186.18	224.04
===== 630-80337		Barricade (3 M-C) (Temp)		Each	=====		
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	15.00	170.00	129.75	56.00
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	2.00	100.00	350.00	350.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		17.00	161.76	143.52	90.59

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 704

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80337	Barricade (3 M-C) (Temp)		Each	=====	=====	=====
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	1.00	300.00	81.82	65.63
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	300.00	81.82	65.63
BR0063-042		US 6 MM 148-149	12/11/14	2.00	150.00	306.88	280.51
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	150.00	306.88	280.51
		WEIGHTED AVERAGE FOR THE YEAR		20.00	167.50	154.68	108.33
=====	630-80338	Barricade (3 M-D) (Temp)		Each	=====	=====	=====
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	4.00	230.00	179.83	56.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	230.00	179.83	56.50
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	6.00	160.00	434.50	526.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	160.00	434.50	526.00
BR0063-042		US 6 MM 148-149	12/11/14	2.00	200.00	410.93	375.72
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	200.00	410.93	375.72
		WEIGHTED AVERAGE FOR THE YEAR		12.00	190.00	321.99	344.45
=====	630-80341	Const Traf Sign (A)		Each	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	68.00	36.00	44.65	37.50
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	36.00	15.00	29.55	5.15
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	27.00	25.00	27.55	10.75

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 705

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80341	Const Traf Sign (A)		Each =====			
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	8.00	30.00	24.63	21.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	206.00	55.00	58.28	70.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	16.00	40.00	54.67	50.00
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	58.00	30.00	11.50	10.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	4.00	30.00	11.50	10.00
IMO253-214		I-25 @ HARMONY RUBBL.	02/27/14	57.00	45.00	52.00	52.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	42.00	40.00	48.74	58.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	42.00	40.00	54.63	51.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	118.00	40.00	36.09	56.65
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	59.00	30.00	53.31	53.53
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	148.00	40.00	20.44	10.72
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	86.00	44.04	44.72	44.72
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	66.00	36.00	52.79	50.79
MTCE141A-037		SH 141A MP 21 TO MP 26	03/06/14	8.00	25.00	15.11	10.00
BR0252-436		I-25 MML39 TO MM 158.50	03/06/14	10.00	45.00	65.20	80.00
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	69.00	50.00	64.18	63.35
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	40.00	40.00	50.30	65.00
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	4.00	100.00	11.08	10.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	205.00	50.00	42.60	80.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	68.00	35.00	5.67	5.67
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	28.00	30.00	17.67	18.00
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	8.00	65.00	12.00	6.00
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	1.00	23.00	40.00	30.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	45.00	46.00	11.00	11.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	50.00	30.00	51.69	50.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,616.00	41.75	40.98	46.69
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	295.00	80.00	22.38	5.50
NH0501-062		US 50 WHITEWATER EAST	04/03/14	22.00	40.00	36.00	37.00
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	15.00	40.00	42.67	50.00
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	20.00	45.00	20.67	20.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	240.00	25.00	41.24	85.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	98.00	25.00	21.00	20.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	160.00	35.00	21.50	10.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	72.00	37.12	79.32	65.00
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	14.00	50.00	59.20	87.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	34.00	35.00	5.83	6.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	104.00	35.00	23.07	10.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	47.00	33.00	21.50	20.00
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	20.00	45.00	44.88	38.00
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	54.00	85.00	20.28	5.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	24.00	38.00	52.40	45.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	132.00	25.00	33.35	42.40
STA0503-080		US50A WEST OF I-25 IN PUEBLO	05/01/14	7.00	20.50	42.50	55.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 706

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80341	Const Traf Sign (A)		Each =====			
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	40.00	36.01	23.45	23.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	24.00	33.00	33.00	33.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	221.00	15.00	54.56	55.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	28.00	45.00	32.67	12.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	75.00	34.00	58.88	50.00
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	12.00	20.00	21.00	21.00
MTCE1601-072		US 160 MP 58.5 TO 61.8	05/08/14	14.00	11.00	19.00	17.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	36.00	37.00	46.40	51.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	27.00	20.00	25.93	20.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	55.00	22.00	47.72	44.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	16.00	40.00	105.50	275.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	16.00	40.00	63.00	50.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	20.00	50.00	78.80	82.60
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	36.00	45.00	30.38	45.00
MPR200-208		REGION 2 FY15 REGIONWIDE STRI	05/29/14	2.00	35.00	30.00	10.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	118.00	40.00	92.94	75.36
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	48.00	60.00	82.00	82.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	20.00	37.00	60.00	60.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	24.00	37.00	84.00	70.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	42.00	40.00	44.20	48.40
C127A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	2.00	1.00	36.00	30.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	4.00	55.00	54.08	59.23
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	10.00	60.00	56.11	22.22
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	120.00	42.00	42.00	42.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	62.00	40.00	59.07	21.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	10.00	60.00	50.00	50.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	16.00	37.10	78.61	85.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	100.00	35.00	57.35	43.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				2,556.00	39.27	41.73	41.55
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	6.00	36.00	36.19	36.19
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	6.00	35.00	72.73	60.96
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	98.00	36.00	62.53	67.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	12.00	37.00	70.00	70.00
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	43.00	45.00	81.82	65.63
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	24.00	40.00	69.67	88.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	75.00	25.00	55.75	47.50
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	205.00	35.80	75.00	75.00
FBR120A-011		SH 120 MP 0.165	07/17/14	34.00	65.00	39.33	52.50
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	38.00	50.00	59.50	72.50
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	2.00	60.00	61.11	25.83

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 707

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80341	Const Traf Sign (A)		Each =====			
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	52.00	35.00	65.33	58.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	4.00	52.00	301.00	52.00
ERO242-062		US 24 MP 285-303.8	07/17/14	9.00	85.00	61.18	110.00
MTCER300-211		MTCE FY15 FALL REGION WIDE SI	07/17/14	14.00	15.00	90.00	5.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	28.00	50.00	12.74	13.00
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	24.00	40.00	74.00	95.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	4.00	40.00	52.85	20.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	101.00	53.00	34.00	49.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	7.00	25.00	176.29	110.00
STR R300-191		Eagle and Routt Counties	07/31/14	36.00	65.00	62.50	65.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	78.00	40.00	60.00	60.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	12.00	35.00	43.60	43.60
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	16.00	50.00	80.50	86.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	20.00	50.00	86.67	52.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	20.00	40.00	45.32	40.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	72.00	40.00	26.31	1.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	33.00	60.00	44.41	41.00
C 0702-349		GLENWOOD CANYON BIKE PATH REP	08/22/14	20.00	66.00	82.00	66.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	34.00	43.60	44.72	44.72
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	22.00	45.00	70.46	69.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	180.00	42.00	42.00	42.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	130.00	50.00	63.39	120.00
ERO342-057		PR US 34A MP 114 TO MP 116	09/26/14	24.00	67.00	56.00	56.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,483.00	43.55	59.46	60.84
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	10.00	66.00	31.67	66.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	227.00	50.00	28.44	40.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	110.00	42.00	44.16	35.49
BR 4701-127		C-470 & I-25	10/14/14	125.00	42.00	45.36	45.36
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	8.00	42.00	65.01	7.00
MTCE R500-158		FY 15 R5 PAVEMENT MARKINGS	10/23/14	11.00	100.00	30.00	10.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	14.00	30.00	26.59	27.00
MTCER400-294		R4 FY15 STENCILS SW	10/30/14	68.00	40.00	17.50	10.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	4.00	45.00	63.41	83.90
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	14.00	35.00	35.00	35.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	94.00	30.00	64.60	70.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	34.00	50.00	52.88	51.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	16.00	90.00	6.00	6.00
STA R100-211		Region 1 Asphalt Crack Seal	11/20/14	24.00	42.00	87.50	25.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	6.00	35.00	89.00	78.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	43.00	40.00	55.23	65.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	134.00	15.00	48.67	6.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	36.00	42.00	34.24	36.23
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	22.00	55.00	45.95	33.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 708

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80341		Const Traf Sign (A)		Each =====			
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	8.00	45.00	24.49	10.50
BR0063-042		US 6 MM 148-149	12/11/14	51.00	28.00	44.14	40.95
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	41.00	47.00	45.82	10.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	2.00	40.00	49.50	15.00
STA0661-013		SH66: US 287 TO I-25	12/18/14	20.00	37.00	34.98	11.00
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	10.00	45.00	258.50	17.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,132.00	40.41	54.31	42.01
		WEIGHTED AVERAGE FOR THE YEAR		6,787.00	40.99	47.17	46.94
===== 630-80342		Const Traf Sign (B)		Each =====			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	14.00	36.00	47.53	37.50
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	58.00	35.00	33.03	5.15
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	100.00	35.00	28.37	10.50
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	56.00	35.00	29.88	32.00
FSA R500-134		VARIOUS LOCATIONS IN SAN LUIS	02/06/14	8.00	40.00	36.25	10.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	14.00	60.00	58.28	70.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	70.00	50.00	62.00	61.00
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	22.00	40.00	11.50	10.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	12.00	40.00	11.50	10.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	120.00	55.00	86.00	86.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	110.00	60.00	51.85	63.50
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	21.00	45.00	69.50	68.00
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	48.00	11.00	37.70	52.79
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	10.00	50.00	59.88	68.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	27.00	40.00	53.31	53.53
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	14.00	50.00	29.19	10.72
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	87.00	44.04	44.72	44.72
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	178.00	47.00	79.95	82.53
MTCE141A-037		SH 141A MP 21 TO MP 26	03/06/14	38.00	30.00	29.78	30.00
BR0252-436		I-25 MM139 TO MM 158.50	03/06/14	10.00	60.00	82.20	85.00
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	127.00	60.00	69.32	68.63
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	50.00	50.00	113.05	240.00
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	73.00	15.00	11.08	10.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	20.00	50.00	35.10	65.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	164.00	50.00	5.67	5.67
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	88.00	35.00	23.33	23.00
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	14.00	80.00	12.00	6.00
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	30.00	50.00	42.67	35.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	52.00	51.00	11.00	11.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	130.00	35.00	62.02	60.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,765.00	44.32	47.09	50.23

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 709

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80342	Const Traf Sign (B)		Each	=====		
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	18.00	100.00	14.88	5.50
NH0501-062		US 50 WHITEWATER EAST	04/03/14	46.00	45.00	41.25	42.50
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	2.00	50.00	56.67	60.00
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	67.00	51.00	31.00	30.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	42.00	45.00	34.97	85.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	139.00	25.00	21.00	20.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	10.00	45.00	29.50	15.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	214.00	48.98	82.86	70.00
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	56.00	60.00	71.08	100.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	8.00	45.00	5.83	6.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	113.00	37.00	24.27	10.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	14.00	34.00	42.25	40.00
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	30.00	55.00	48.38	45.00
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	67.00	90.00	20.28	5.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	54.00	39.00	61.38	56.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	12.00	35.00	41.88	53.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	48.00	20.00	36.64	43.00
STA0503-080		US50A WEST OF I-25 IN PUEBLO	05/01/14	20.00	23.00	55.00	70.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	164.00	46.96	34.88	33.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	36.00	33.00	33.00	33.00
CL251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	85.00	21.00	60.81	60.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	158.00	55.00	34.33	12.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	10.00	44.00	97.00	90.00
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	25.00	30.00	42.00	42.00
MTCE1601-072		US 160 MP 58.5 TO 61.8	05/08/14	20.00	12.00	19.00	17.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	26.00	50.00	46.40	51.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	129.00	30.00	34.45	30.00
ER0361-114		ER MORAINNE WALL	05/21/14	10.00	90.00	90.00	90.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	133.00	35.00	58.94	55.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	52.00	60.00	119.25	330.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	68.00	45.00	72.33	50.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	96.00	50.00	84.08	88.15
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	73.00	50.00	30.38	45.00
MPR200-208		REGION 2 FY15 REGIONWIDE STRI	05/29/14	24.00	35.00	30.00	10.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	106.00	50.00	92.94	75.36
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	120.00	80.00	87.50	87.50
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	30.00	50.00	85.00	85.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	4.00	49.00	91.50	78.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	16.00	50.00	85.25	60.50
CL27A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	22.00	1.00	46.90	35.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	65.00	30.00	42.85	35.54
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	58.00	70.00	58.61	22.22
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	80.00	42.00	42.00	42.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	148.00	45.00	60.80	31.40



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 710

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80342	Const Traf Sign (B)		Each =====			
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	56.00	80.00	80.00	80.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	78.00	50.08	99.39	121.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	73.00	47.00	84.07	64.20
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,925.00	46.48	52.08	53.66
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	38.00	50.00	48.26	48.26
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	25.00	50.00	88.58	73.15
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	28.00	47.00	91.81	88.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	24.00	50.00	81.25	70.00
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	44.00	55.00	81.82	65.63
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	71.00	60.00	80.67	100.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	88.00	25.00	109.63	263.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	19.00	47.37	125.00	125.00
FBR120A-011		SH 120 MP 0.165	07/17/14	16.00	60.00	92.50	63.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	90.00	42.00	106.33	165.00
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	24.00	65.00	63.03	25.83
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	20.00	45.00	79.67	69.00
ERO242-062		US 24 MP 285-303.8	07/17/14	41.00	100.00	61.18	110.00
MT CER300-211		MTCE FY15 FALL REGION WIDE SI	07/17/14	36.00	15.00	90.00	5.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	66.00	42.00	63.70	65.00
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	60.00	50.00	74.00	95.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	20.00	50.00	63.35	15.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	60.00	53.00	141.50	265.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	10.00	30.00	250.29	110.00
STR R300-191		Eagle and Routt Counties	07/31/14	16.00	65.00	67.50	70.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	111.00	45.00	320.00	320.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	58.00	45.00	81.80	81.80
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	48.00	85.00	57.88	60.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	94.00	50.00	85.00	86.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	60.00	45.00	77.17	52.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	9.00	50.00	46.82	40.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	16.00	50.00	30.56	1.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	54.00	65.00	44.41	41.00
C 0702-349		GLENWOOD CANYON BIKE PATH REP	08/22/14	17.00	72.60	87.87	72.60
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	28.00	43.60	44.72	44.72
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	34.00	50.00	90.84	97.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	12.00	50.00	59.00	59.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	60.00	42.00	42.00	42.00
FSA R100-221		FY15 RAMP METERING	09/04/14	36.00	65.00	39.71	32.82
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	20.00	40.00	22.63	50.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	29.00	45.00	73.39	190.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 711

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80342	Const Traf Sign (B)		Each =====			
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	44.00	72.00	56.00	56.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,526.00	50.66	87.39	111.65
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	20.00	77.00	37.33	77.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	67.00	60.00	51.22	75.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	115.00	62.00	56.73	50.69
BR 4701-127		C-470 & I-25	10/14/14	76.00	75.00	252.03	252.03
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	8.00	62.00	113.46	7.00
MTCE R500-158		FY 15 R5 PAVEMENT MARKINGS	10/23/14	43.00	125.00	30.00	10.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	22.00	50.00	40.06	40.00
MTCE R400-294		R4 FY15 STENCILS SW	10/30/14	24.00	50.00	18.00	10.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	76.00	50.00	119.16	83.90
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	71.00	37.00	35.00	35.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	66.00	35.00	75.00	81.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	50.00	60.00	65.97	70.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	78.00	120.00	30.00	30.00
STA R100-211		Region 1 Asphalt Crack Seal	11/20/14	84.00	62.00	122.50	50.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	6.00	60.00	92.50	85.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	91.00	50.00	78.02	80.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	247.00	15.00	47.67	6.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	48.00	80.00	38.58	36.23
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	90.00	60.00	41.81	14.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	16.00	55.00	35.42	10.50
BR0063-042		US 6 MM 148-149	12/11/14	10.00	30.00	53.00	48.00
FBRR600-417		US287(FEDERAL BLVD)OVER BNSF/	12/18/14	14.00	43.00	62.07	10.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	14.00	50.00	55.97	15.00
STA0661-013		SH66: US 287 TO I-25	12/18/14	66.00	50.00	67.10	39.00
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	26.00	55.00	186.50	23.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,428.00	54.57	70.18	52.14
		WEIGHTED AVERAGE FOR THE YEAR		7,644.00	48.33	60.33	64.15
=====	630-80343	Const Traf Sign (C)		Each =====			
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	8.00	45.00	39.99	5.15
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	8.00	65.00	69.33	72.00
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	4.00	45.00	11.50	10.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	3.00	45.00	11.67	10.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	51.00	65.00	115.00	115.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	40.00	60.00	58.46	69.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 712

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80343	Const Traf Sign (C)		Each =====			
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	8.00	11.00	37.69	52.75
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	4.00	45.00	53.31	53.53
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	58.00	44.04	44.72	44.72
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	52.00	56.00	90.72	88.88
MTCE141A-037		SH 141A MP 21 TO MP 26	03/06/14	4.00	35.00	28.45	50.00
BR0252-436		I-25 MML39 TO MM 158.50	03/06/14	12.00	75.00	94.40	100.00
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	84.00	70.00	74.46	73.91
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	16.00	60.00	110.80	205.00
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	48.00	20.00	11.08	10.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	58.00	65.00	11.00	11.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	16.00	40.00	72.36	70.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		474.00	54.63	56.54	63.95
NH0501-062		US 50 WHITEWATER EAST	04/03/14	50.00	50.00	46.38	47.75
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	21.00	45.00	34.97	85.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	22.00	25.00	21.00	20.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	32.00	55.00	89.93	80.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	12.00	40.00	25.47	10.00
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	8.00	100.00	20.28	5.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	8.00	40.00	70.36	67.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	16.00	20.00	36.64	43.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	12.00	28.00	64.81	66.00
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	4.00	40.00	105.00	105.00
MTCE1601-072		US 160 MP 58.5 TO 61.8	05/08/14	4.00	14.00	25.00	22.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	24.00	70.00	46.40	51.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	20.00	50.00	82.00	50.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	75.00	60.00	94.58	99.15
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	13.00	60.00	36.05	62.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	32.00	100.00	93.25	93.25
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	4.00	67.00	97.50	83.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	1.00	70.00	198.00	121.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	8.00	55.00	54.08	59.23
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	12.00	80.00	61.61	22.22
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	50.00	42.00	42.00	42.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	50.00	50.00	62.55	41.90
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	8.00	90.00	150.00	150.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	10.00	55.00	67.80	42.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		496.00	54.43	58.01	61.14
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	4.00	60.00	94.67	85.34

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 713

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80343		Const Traf Sign (C)		Each =====			
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	32.00	75.00	85.00	70.00
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	8.00	65.00	81.82	65.63
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	8.00	25.00	66.25	89.50
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	12.00	75.00	116.33	190.00
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	4.00	70.00	64.94	25.83
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	17.00	62.00	525.00	400.00
MTCER300-211		MTCE FY15 FALL REGION WIDE SI	07/17/14	8.00	15.00	90.00	5.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	8.00	53.00	59.00	100.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	8.00	50.00	450.00	450.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	20.00	100.00	23.15	24.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	76.00	60.00	88.00	86.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	8.00	72.00	135.92	52.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	21.00	70.00	44.41	41.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	32.00	43.60	44.72	44.72
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	20.00	42.00	42.00	42.00
FSA R100-221		FY15 RAMP METERING	09/04/14	6.00	75.00	17.21	32.82
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	8.00	50.00	22.63	50.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	10.00	77.00	56.00	56.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		310.00	61.29	95.36	94.09
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	8.00	65.00	68.28	60.83
BR 4701-127		C-470 & I-25	10/14/14	4.00	70.00	95.77	95.77
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	6.00	65.00	113.46	7.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	4.00	60.00	40.06	40.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	8.00	40.00	90.80	94.00
STA R100-211		Region 1 Asphalt Crack Seal	11/20/14	8.00	65.00	163.75	60.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	2.00	15.00	103.33	10.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	12.00	70.00	42.91	36.23
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	65.00	20.00	47.66	15.00
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	10.00	65.00	152.00	29.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		127.00	40.08	77.07	31.68
		WEIGHTED AVERAGE FOR THE YEAR		1,407.00	54.71	66.14	66.68
===== 630-80344		Const Traf Sign (Spec)		Sq Foot =====			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	144.00	19.00	21.51	20.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	54.00	22.00	17.86	19.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	50.00	15.00	14.88	13.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	78.00	18.00	22.00	19.00
IMO253-214		I-25 @ HARMONY RUBBL.	02/27/14	476.00	25.00	15.00	15.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 714

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80344	Const Traf Sign (Spec)		Sq Foot	=====		
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	512.00	17.00	18.65	23.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	50.00	25.00	37.60	16.08
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1,313.00	16.51	16.76	16.76
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	192.00	100.00	23.06	21.12
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	184.00	20.00	19.80	25.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	89.00	25.00	19.09	19.09
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	100.00	20.00	23.33	23.00
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	64.00	30.00	7.50	6.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	100.00	20.00	20.67	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,406.00	23.67	19.39	18.44
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	200.00	20.00	17.12	15.50
NH0501-062		US 50 WHITEWATER EAST	04/03/14	32.00	22.00	20.63	21.25
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	99.00	22.00	19.67	19.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	340.00	18.00	14.15	16.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	289.00	25.00	19.33	15.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	115.00	18.00	19.40	16.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	256.00	8.00	28.63	27.50
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	396.00	20.00	19.46	20.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	20.00	20.00	17.23	20.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	200.00	22.00	20.64	16.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	96.00	20.00	23.10	24.20
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	57.00	15.00	19.71	16.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	200.00	20.00	24.79	20.10
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	28.00	18.90	18.90	18.90
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	758.00	22.00	25.91	15.70
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	870.00	20.00	25.00	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,956.00	19.83	21.89	19.53
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	50.00	16.00	18.10	18.10
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	31.00	15.85	21.39	13.50
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	144.00	20.00	23.13	26.25
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	402.00	25.00	19.93	21.00
FBR120A-011		SH 120 MP 0.165	07/17/14	9.00	25.00	14.17	21.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	160.00	22.00	22.83	17.50
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	96.00	21.00	21.50	26.00
STR R300-191		Eagle and Routt Counties	07/31/14	78.00	25.00	23.00	24.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	64.00	20.00	30.00	30.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 715

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80344		Const Traf Sign (Spec)		Sq Foot			
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	50.00	18.00	18.00	18.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	96.00	20.00	27.50	27.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	176.00	25.00	12.25	10.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	86.00	19.00	22.04	20.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	148.00	19.62	20.12	20.12
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	37.00	25.00	19.50	19.50
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	150.00	18.90	18.90	18.90
FSA R100-221		FY15 RAMP METERING	09/04/14	32.00	18.00	15.12	24.46
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	342.00	20.00	20.02	24.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,151.00	21.45	19.88	21.07
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	25.00	22.00	39.67	22.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	20.00	20.00	34.44	15.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	64.00	22.00	22.21	10.14
BR 4701-127		C-470 & I-25	10/14/14	64.00	22.00	24.19	24.19
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	4.00	30.00	33.16	33.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	608.00	18.00	14.00	14.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	300.00	17.00	23.00	25.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	75.00	20.00	40.48	25.50
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	128.00	225.00	30.50	26.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	165.00	18.00	18.38	23.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	101.00	20.00	21.67	20.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	160.00	22.00	25.88	24.15
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	96.00	18.00	18.71	16.00
FRRR600-417		US287(FEDERAL BLVD)OVER BNSF/	12/18/14	54.00	15.00	14.51	10.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,864.00	32.87	20.85	19.01
		WEIGHTED AVERAGE FOR THE YEAR		11,377.00	23.42	20.78	19.40
===== 630-80348		Const Info Sign		Each			
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	4.00	240.00	203.96	253.94
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	4.00	200.00	11.00	10.00
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	2.00	110.00	165.00	40.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	198.00	88.13	113.58
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	2.00	200.00	104.42	200.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 716

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80348	Const Info Sign		Each =====			
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	3.00	120.00	99.27	100.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	4.00	250.00	175.33	100.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	4.00	240.00	96.29	19.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13.00	209.23	128.92	90.46
		WEIGHTED AVERAGE FOR THE YEAR		23.00	204.35	112.29	100.51
=====	630-80350	Vert Panel		Each =====			
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	50.00	20.00	15.67	17.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		50.00	20.00	15.67	17.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	20.00	32.00	5.83	6.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	50.00	20.00	31.98	37.15
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	700.00	15.00	18.85	26.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	50.00	25.00	39.44	23.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		820.00	16.33	20.11	26.01
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	150.00	14.00	60.00	75.00
STR R300-191		Eagle and Routt Counties	07/31/14	15.00	55.00	13.50	12.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		165.00	17.73	55.77	69.27
MTCE R500-158		FY 15 R5 PAVEMENT MARKINGS	10/23/14	20.00	30.00	25.00	10.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	50.00	30.00	24.00	38.50
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	50.00	15.00	21.70	10.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	20.00	20.00	13.95	15.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		140.00	23.21	22.09	20.89
		WEIGHTED AVERAGE FOR THE YEAR		1,175.00	17.50	22.59	31.09
=====	630-80351	Vert Panel (Plastic)		Each =====			
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	50.00	11.00	23.95	19.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		50.00	11.00	23.95	19.80

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 717

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80351		Vert Panel (Plastic)		Each			
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	150.00	10.00	6.65	6.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		150.00	10.00	6.65	6.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	120.00	46.00	82.00	82.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		120.00	46.00	82.00	82.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	200.00	32.00	29.92	18.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		200.00	32.00	29.92	18.25
		WEIGHTED AVERAGE FOR THE YEAR		520.00	26.87	21.19	29.58
===== 630-80353		Vert Panel (Light) (F)		Each			
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	50.00	30.00	21.45	20.90
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		50.00	30.00	21.45	20.90
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	50.00	10.00	13.71	13.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.00	10.00	13.71	13.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	50.00	32.00	11.58	12.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	32.00	11.58	12.00
		WEIGHTED AVERAGE FOR THE YEAR		150.00	24.00	24.95	26.39
===== 630-80355		Port Mesg Panel		Each			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	3.00	3630.00	7044.70	3730.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 718

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80355	Port Mesq Panel		Each	=====	=====	=====
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	2.00	5000.00	4161.79	3090.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	2.00	5000.00	3203.68	875.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	4.00	4000.00	8860.00	8580.00
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	2.00	3000.00	3440.00	3000.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	2.00	3000.00	1326.67	1000.00
IMO253-214		I-25 @ HARMONY RUBBL.	02/27/14	6.00	5000.00	5400.00	5400.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	2.00	5000.00	4225.47	5200.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	3.00	3000.00	6680.83	6785.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	2.00	5500.00	3843.26	5099.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	2.00	3000.00	2152.22	2141.09
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	3.00	3500.00	2159.74	1607.90
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	11.00	2752.25	2794.87	2794.87
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	4.00	4100.00	7585.33	7618.22
MTCE141A-037		SH 141A MP 21 TO MP 26	03/06/14	2.00	5000.00	2366.73	1200.00
BR0252-436		I-25 MML39 TO MM 158.50	03/06/14	2.00	5000.00	7010.00	1200.00
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	3.00	3000.00	6931.53	6863.06
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	4.00	5500.00	5200.00	6500.00
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	2.00	3000.00	2212.50	2000.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	2.00	4400.00	5567.42	7500.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	4.00	4000.00	8780.75	8780.75
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	2.00	4400.00	3008.33	3250.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	8.00	4285.00	290.00	290.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				77.00	3986.30	4462.38	4148.67
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	5.00	6000.00	3982.67	2575.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	6.00	4000.00	4729.43	6500.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	6.00	4011.99	8326.53	8000.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	2.00	6358.00	3918.75	3500.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	3.00	5000.00	3638.25	2650.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	4.00	4035.97	8438.72	8157.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	6.00	3800.00	3800.00	3800.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	4.00	5000.00	12500.00	12000.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	2.00	3300.00	6039.50	4000.00
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	2.00	2000.00	787.50	787.50
MTCE1601-072		US 160 MP 58.5 TO 61.8	05/08/14	2.00	815.00	942.00	834.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	2.00	4400.00	6042.50	6100.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	3.00	4500.00	6745.76	6000.00
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	4.00	3000.00	3908.73	825.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	6.00	2500.00	2233.34	2000.01
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	4.00	6250.00	4589.72	6250.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	4.00	4000.00	4957.01	4019.34
ERO361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	8.00	2525.00	4000.00	4000.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	2.00	2523.00	8150.00	7200.00
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	4.00	4000.00	3748.58	4145.75

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 719

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80355	Port Mesg Panel		Each =====			
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	5.00	6300.00	6300.00	6300.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	6.00	3000.00	9863.33	8800.00
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	2.00	1200.00	6000.00	6000.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	6.00	3500.00	7393.60	8560.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		98.00	3891.92	6118.47	5374.66
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	5.00	4000.00	3136.26	3136.26
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	2.00	4500.00	9022.21	7924.42
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	4.00	4036.00	3744.29	5200.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	4.00	5500.00	5825.00	4500.00
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	3.00	4000.00	3306.25	1312.50
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	4.00	4500.00	12966.67	12000.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	4.00	5000.00	4183.00	4740.00
FBR120A-011		SH 120 MP 0.165	07/17/14	3.00	5000.00	8984.00	8400.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	4.00	3000.00	3208.33	3225.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	4.00	5000.00	9581.33	10000.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	3.00	2500.00	5750.00	4000.00
ERO242-062		US 24 MP 285-303.8	07/17/14	2.00	4000.00	4585.75	5000.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	2.00	2500.00	2508.00	2520.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	4.00	4000.00	3950.00	5100.00
STR R300-191		Eagle and Routt Counties	07/31/14	4.00	1500.00	7375.00	7750.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	4.00	3000.00	4500.00	4500.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	2.00	3250.00	5453.50	5453.50
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	2.00	3000.00	4508.77	3200.00
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	2.00	4200.00	4023.16	3750.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	2.00	6500.00	1287.50	500.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	4.00	4500.00	8884.68	8200.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	2.00	8807.20	8943.59	8943.59
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	2.00	4500.00	8265.58	8550.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	1.00	3000.00	3153.00	3153.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	5.00	6300.00	6300.00	6300.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	6.00	3000.00	8498.57	5530.00
ERO342-057		PR US 34A MP 114 TO MP 116	09/26/14	3.00	4000.00	5000.00	5000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		87.00	4156.99	6329.96	5657.41
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	2.00	3850.00	1716.67	3850.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	4.00	4500.00	2525.93	3000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 720

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80355		Port Mesg Panel		Each =====			
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	6.00	4000.00	886.33	912.49
BR 4701-127		C-470 & I-25	10/14/14	9.00	4000.00	1512.16	1512.16
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	2.00	5000.00	4686.40	4672.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	2.00	4000.00	4905.78	5590.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	2.00	9000.00	8071.20	7900.00
STA R100-211		Region 1 Asphalt Crack Seal	11/20/14	4.00	4000.00	8250.00	2500.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	4.00	4200.00	8319.03	8000.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	3.00	4000.00	3662.50	3622.50
BR0063-042		US 6 MM 148-149	12/11/14	3.00	2000.00	3217.07	2943.28
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	2.00	2800.00	5442.32	5000.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	4.00	2530.00	4498.84	3500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			47.00	4004.68	5437.39	3976.58
	WEIGHTED AVERAGE FOR THE YEAR			309.00	4007.22	5668.76	4923.85
===== 630-80356		Flash Arrow Panel (A Ty)		Each =====			
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	6.00	600.00	451.11	2.22
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	600.00	451.11	2.22
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	2550.00	2479.56	620.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	2550.00	2479.56	620.00
STA0661-013		SH66: US 287 TO I-25	12/18/14	2.00	1200.00	1015.52	750.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	1200.00	1015.52	750.00
	WEIGHTED AVERAGE FOR THE YEAR			9.00	950.00	1035.79	237.04
===== 630-80357		Flash Arrow Panel (B Ty)		Each =====			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	1.00	1200.00	2058.81	1240.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	1.00	1000.00	592.94	53.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 721

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80357	Flash Arrow Panel (B Ty)		Each =====			
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	1000.00	878.33	565.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	2.00	800.00	1278.75	2040.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	960.00	1003.35	1187.60
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	2.00	1000.00	1050.00	1000.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	2.00	220.00	520.75	500.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	4.00	700.00	918.32	730.00
STA0503-080		US50A WEST OF I-25 IN PUEBLO	05/01/14	1.00	720.00	700.00	900.00
MTCE1601-072		US 160 MP 58.5 TO 61.8	05/08/14	2.00	110.00	157.00	139.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		11.00	561.82	737.86	645.27
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	2.00	1000.00	853.13	656.25
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	2.00	1000.00	1500.00	1500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	1000.00	1068.75	1078.13
MTCE R500-158		FY 15 R5 PAVEMENT MARKINGS	10/23/14	1.00	700.00	250.00	100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	700.00	250.00	100.00
		WEIGHTED AVERAGE FOR THE YEAR		21.00	746.67	834.33	830.88
=====	630-80358	Flash Arrow Panel (C Ty)		Each =====			
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	4.00	1000.00	229.33	200.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	1.00	1000.00	230.67	200.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	4.00	1000.00	1150.00	1150.00
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	1.00	800.00	858.50	1320.00
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	4.00	1000.00	538.05	535.27
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	2.00	700.00	607.56	535.97
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	2.00	2752.25	2794.88	2794.88
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	4.00	905.00	1983.73	1523.64
BR0252-436		I-25 MM139 TO MM 158.50	03/06/14	2.00	1000.00	2982.80	10000.00
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	7.00	750.00	1950.27	1900.54
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	4.00	900.00	1145.13	1100.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 722

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID	
=====	630-80358	Flash Arrow Panel (C Ty)		Each =====				
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	8.00	700.00	55.17	50.00	
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	6.00	1000.00	1002.60	2000.00	
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	6.00	900.00	849.75	849.75	
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	2.00	700.00	588.33	600.00	
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	1.00	2250.00	489.00	1120.00	
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	1.00	1250.00	750.00	800.00	
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	4.00	1230.00	290.00	290.00	
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	5.00	1500.00	1860.63	1800.00	
WEIGHTED AVERAGE FOR THE FIRST QUARTER					68.00	1021.98	938.40	1327.94
NH0501-062		US 50 WHITEWATER EAST	04/03/14	2.00	1800.00	825.00	850.00	
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	4.00	900.00	943.58	1600.00	
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	6.00	1200.00	788.33	250.00	
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	6.00	904.67	1657.14	1400.00	
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	4.00	1000.00	1262.83	1750.00	
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	2.00	1100.00	578.33	610.00	
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	2.00	1400.00	1388.00	1000.00	
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	2.00	960.00	2666.25	3250.00	
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	2.00	200.00	2027.00	925.00	
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	4.00	904.47	1111.53	1076.00	
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	2.00	1200.00	1200.00	1200.00	
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	2.00	960.00	1018.06	1100.00	
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	4.00	1200.00	820.67	500.00	
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	4.00	1000.00	3677.50	3855.00	
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	3.00	3165.00	1639.92	3164.00	
MPR200-208		REGION 2 FY15 REGIONWIDE STRI	05/29/14	2.00	250.00	250.00	250.00	
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	4.00	1000.00	1418.31	1362.95	
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	2.00	1000.00	3500.00	3500.00	
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	3.00	1200.00	973.50	847.00	
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	4.00	4725.00	6300.00	6300.00	
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	8.00	850.00	1084.33	520.00	
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	3.00	959.05	1682.22	2420.00	
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	4.00	905.00	849.95	535.00	
WEIGHTED AVERAGE FOR THE SECOND QUARTER					79.00	1261.75	1361.00	1603.02
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	2.00	975.00	1612.50	900.00	
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	3.00	1700.00	1334.50	2630.00	
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	3.00	1000.00	1500.00	1500.00	
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	4.00	1000.00	941.67	615.00	
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	2.00	800.00	3000.00	3500.00	

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 723

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80358	Flash Arrow Panel (C Ty)		Each	=====	=====	=====
ER0242-062		US 24 MP 285-303.8	07/17/14	1.00	1250.00	1063.50	1200.00
MT CER300-211		MTCE FY15 FALL REGION WIDE SI	07/17/14	2.00	1000.00	800.00	350.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	2.00	1000.00	627.00	630.00
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	2.00	2000.00	2196.75	2250.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	2.00	1500.00	937.25	10.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	4.00	750.00	2000.00	2800.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	6.00	900.00	3800.00	3800.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	2.00	1250.00	1152.67	1185.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	12.00	1000.00	1800.00	1100.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	4.00	1000.00	1102.17	1000.00
C 0702-349		GLENWOOD CANYON BIKE PATH REP	08/22/14	1.00	2300.00	3000.00	2300.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	1.00	3302.70	3353.84	3353.84
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	2.00	950.00	1886.97	2000.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	4.00	5250.00	4725.00	4725.00
FSA R100-221		FY15 RAMP METERING	09/04/14	3.00	1200.00	1130.47	2041.87
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	2.00	1500.00	969.13	1000.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	4.00	1000.00	1260.71	1350.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	2.00	7500.00	2500.00	2500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		70.00	1555.75	1591.22	1885.42
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	6.00	1000.00	3044.21	3041.64
BR 4701-127		C-470 & I-25	10/14/14	6.00	1200.00	1008.11	1008.11
MT CER400-294		R4 FY15 STENCILS SW	10/30/14	2.00	500.00	350.00	100.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	3.00	2000.00	1655.00	1655.00
STA R100-211		Region 1 Asphalt Crack Seal	11/20/14	3.00	1000.00	3300.00	1200.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	1.00	1600.00	3550.00	2600.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	6.00	905.00	1694.68	1000.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	5.00	1200.00	1176.67	60.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	4.00	1000.00	993.25	603.75
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	2.00	2500.00	2403.19	3200.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	2.00	750.00	1182.22	1000.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	2.00	1500.00	1513.00	276.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		42.00	1184.05	1927.66	1373.55
		WEIGHTED AVERAGE FOR THE YEAR		259.00	1265.66	1410.88	1565.47
=====	630-80359	Port Mesq Panel		Day	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	71.00	60.00	79.45	216.00
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	20.00	100.00	91.38	126.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 724

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80359	Port Mesq Panel		Day =====			
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	60.00	45.00	58.84	60.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	500.00	60.00	41.35	40.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		651.00	59.85	49.26	63.70
NH0501-062		US 50 WHITEWATER EAST	04/03/14	100.00	100.00	67.00	69.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	720.00	58.00	28.00	30.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	720.00	30.00	41.00	27.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	500.00	33.00	21.86	10.00
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	60.00	50.00	93.88	90.00
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	280.00	60.00	40.50	20.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	420.00	64.00	59.07	41.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	100.00	80.00	28.37	6.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	300.00	80.00	47.13	38.50
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	800.00	30.00	29.57	27.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	126.00	50.00	115.00	105.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	170.00	100.00	110.00	110.00
SHO0252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	20.00	80.00	133.25	181.50
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	115.00	100.00	90.00	100.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	159.00	57.50	153.22	242.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,590.00	51.87	41.03	43.67
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	144.00	45.40	44.31	52.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	20.00	125.00	162.82	65.63
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	798.00	100.00	70.00	70.00
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	334.00	65.00	57.29	27.12
MT CER300-211		MTCE FY15 FALL REGION WIDE SI	07/17/14	180.00	200.00	88.33	65.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	50.00	75.00	171.21	100.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	20.00	175.00	57.88	60.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	219.00	50.00	190.00	205.00
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	9.00	75.00	143.40	100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,774.00	93.25	84.89	77.46
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	340.00	35.00	40.00	40.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	1,470.00	60.00	143.00	155.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	158.00	240.00	250.00	250.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 725

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80359	Port Mesq Panel		Day =====			
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	434.00	25.00	86.67	80.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	180.00	60.00	85.87	70.00
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	50.00	150.00	74.91	40.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,632.00	63.51	127.54	125.48
		WEIGHTED AVERAGE FOR THE YEAR		9,647.00	63.19	73.42	73.56
=====	630-80360	Drum Channel Dev		Each =====			
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	100.00	12.00	17.76	12.50
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	30.00	20.00	12.16	5.15
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	80.00	10.00	9.68	8.75
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	100.00	10.00	13.50	16.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	170.00	27.00	12.12	16.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	60.00	24.00	27.67	33.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	80.00	35.00	30.00	30.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	300.00	25.00	10.73	11.50
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	200.00	15.00	62.04	73.50
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	50.00	10.00	11.91	12.10
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	300.00	20.00	12.13	17.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	150.00	25.00	31.93	32.16
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	100.00	44.04	44.72	44.72
IM0252-426		I-25 PINON N (MP 108 - MP 119)	03/06/14	140.00	22.00	44.59	38.09
MTCE141A-037		SH 141A MP 21 TO MP 26	03/06/14	100.00	15.00	6.97	7.00
BR0252-436		I-25 MM139 TO MM 158.50	03/06/14	30.00	45.00	41.20	40.00
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	225.00	25.00	11.28	10.56
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	500.00	20.00	39.63	54.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	150.00	20.00	15.39	10.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	300.00	40.00	5.67	5.67
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	100.00	35.00	5.88	6.00
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	100.00	20.00	37.50	30.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	180.00	35.00	23.00	23.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	50.00	30.00	20.67	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,595.00	24.32	26.23	25.73
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	95.00	45.00	17.98	22.00
NH0501-062		US 50 WHITEWATER EAST	04/03/14	60.00	10.00	10.25	10.50
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	40.00	25.00	27.67	33.00
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	50.00	26.50	7.00	1.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	250.00	21.00	13.35	12.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	650.00	15.00	24.17	30.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 726

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80360	Drum Channel Dev		Each =====			
NH2873-174	US287	RESURFACING SH392-HARMO	04/10/14	100.00	25.00	33.00	35.00
STA050A-024	US 50A,	CANON CITY 1ST TO DOZ	04/10/14	350.00	22.53	40.61	15.00
SHE1603-030	SH160	SAFETY IMPROVEMENT	04/10/14	100.00	22.00	41.87	35.00
STA088A-033	SH 88:	LOGAN ST SIGNAL REPLAC	04/10/14	30.00	25.00	5.83	6.00
STA 133A-039	SH 133	SAFETY IMPROVEMENTS -	04/17/14	140.00	20.00	28.10	30.00
NHPP1601-071	US 160	HESPERUS TO DURANGO RE	04/17/14	1,130.00	12.00	16.44	15.00
NHPP5502-080	US 550	RED MTN PASS RUBY WALL	04/25/14	50.00	25.00	18.25	25.00
SHE0212-008	POWERS	BLVD. AUXILIARY LANE (	05/01/14	200.00	34.00	40.04	38.00
NH 2851-007	US 285	ANTONITO NORTH	05/01/14	30.00	20.00	21.44	26.50
ITSSW01-422	ITS VMS	CAPITAL REPLACEMENT R	05/01/14	50.00	11.00	8.31	6.00
STA0503-080	US50A	WEST OF I-25 IN PUEBLO	05/01/14	12.00	40.00	42.50	40.00
STA 0242-061	US 24A	M.P. 253.6 TO 264.32	05/01/14	200.00	21.90	29.26	28.00
ER R400-319	PR SCOUR	BRIDGE REPAIRS #2	05/06/14	250.00	45.00	45.00	45.00
CI251-009	SH 125	ILLINOIS RIVER IRRIGAT	05/08/14	40.00	32.00	22.00	11.00
STR3501-014	SH350	LAS ANIMAS COUNTY LINE	05/08/14	50.00	45.00	13.00	12.00
SHE012A-045	SH12	FROM MP 0 TO MP 70.49	05/08/14	15.00	32.00	43.63	55.00
SHE140A-003	SH 140	STATE LINE TO HESPERUS	05/08/14	20.00	15.00	21.00	21.00
MTCE1601-072	US 160	MP 58.5 TO 61.8	05/08/14	20.00	15.00	6.50	6.00
FBR0761-211	I-76	OVER UPRR EAST OF US-85	05/08/14	93.00	22.00	19.60	22.00
ER0361-114	ER	MORAINES WALL	05/21/14	25.00	50.00	50.00	50.00
NH1601-068	US 491	MP 0-6.4 US 160 MP 17	05/22/14	500.00	10.00	14.13	16.00
BRR500-146	R5	FY 14 PRIORITY CULVERTS RE	05/22/14	40.00	22.00	24.40	22.00
FSA2854-135	US285	SAFETY IMPROVEMENTS	05/22/14	50.00	26.00	32.83	20.00
IM 0703-395	I-70	EB Climbing Lane Vail &	05/22/14	500.00	25.00	15.75	16.50
FBR0702-311	I-70 -	EAGLE VAIL (F-11-AC &	05/29/14	150.00	13.00	21.05	13.00
STA 1211-083	WADSWORTH	BLVD (SH 121): PARK	05/29/14	100.00	25.00	24.79	20.10
NHPP0402-087	US40	STEAMBOAT MP 130.7 TO 13	06/05/14	40.00	40.00	17.50	17.50
ER0361-113	PR US 36	PHASE 2 MP 7.7 - 18.	06/05/14	200.00	21.00	26.00	26.00
NHPP 0821-102	SH 82	CRITICAL CULVERTS	06/05/14	40.00	21.00	30.00	22.00
SHO0252-430	SOUTH	NEVADA AVENUE & I25 RAM	06/12/14	35.00	22.00	70.25	60.50
STA R500-151	SH 3	SOUTH OF DURANGO AND SH	06/19/14	30.00	15.00	26.26	17.77
STR 0502-067	Gould	Reservoir, Montrose Cou	06/19/14	43.00	20.00	19.61	22.22
NHPP 0703-416	I-70	EB PPSL CONSTRUCTION PAC	06/25/14	300.00	42.00	42.00	42.00
STU 0252-399	I-25,	BETWEEN LINCOLN AVE. AN	06/26/14	500.00	20.00	25.58	41.90
STA086A-055	SH 86	RAMAH RD EAST	06/26/14	25.00	75.00	70.00	70.00
FSAR600-432	VARIOUS	LOCATIONS IN REGION 1	06/26/14	50.00	22.00	27.52	32.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		6,653.00	21.57	22.72	24.43
FBR0503-079	US 50	NEAR COTOPAXI, STR. K-1	07/03/14	125.00	22.00	18.10	18.10
BR 0503-084	US 50	NEAR COTOPAXI, STR. K-1					
FBR0142-055	SH14	BRIDGE BETWEEN RIVERSIDE	07/10/14	50.00	22.00	38.83	31.00
CC0142-064	SH14	BRIDGE BETWEEN RIVERSIDE					
BR 0253-237	R4-FY14-RAMP-BR:	I25 MP 259 T	07/11/14	60.00	22.00	35.00	25.00
STA0062-032	ROCKFALL	MITIGATION ON US6 PR	07/11/14	230.00	30.00	33.13	26.25

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 727

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80360	Drum Channel Dev		Each =====			
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	63.00	27.00	47.33	55.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	300.00	20.00	22.38	37.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	240.00	24.17	45.00	45.00
FBR120A-011		SH 120 MP 0.165	07/17/14	120.00	30.00	53.50	73.50
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	200.00	22.00	34.07	39.00
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	12.00	6.00	13.86	25.83
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	160.00	25.00	51.33	58.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	150.00	21.00	62.50	75.00
ERO242-062		US 24 MP 285-303.8	07/17/14	100.00	22.00	52.95	75.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	50.00	22.00	12.74	13.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	20.00	40.00	38.70	30.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	150.00	22.00	43.50	57.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	50.00	16.00	14.99	38.50
STR R300-191		Eagle and Routt Counties	07/31/14	28.00	50.00	19.00	18.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	120.00	21.00	85.00	85.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	100.00	20.00	49.10	49.10
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	50.00	22.00	11.58	12.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	250.00	25.00	34.50	55.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	56.00	25.00	14.31	1.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	300.00	35.00	22.04	20.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	60.00	43.60	44.72	44.72
NHPP0212-007		SH 21 POWERS BLVD, & OLD RAN	08/28/14	300.00	23.00	51.10	57.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	300.00	42.00	42.00	42.00
FSA R100-221		FY15 RAMP METERING	09/04/14	10.00	30.00	23.10	16.41
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	10.00	40.00	16.21	30.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	150.00	25.00	25.38	70.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,814.00	26.41	34.95	45.30
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	20.00	22.00	11.33	22.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	28.00	35.00	44.81	50.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	200.00	25.00	40.09	20.28
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	10.00	25.00	49.08	11.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	30.00	30.00	20.03	20.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	100.00	25.00	40.04	39.20
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	20.00	25.00	13.00	11.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	1,000.00	20.00	17.80	20.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	200.00	12.00	28.83	51.00
STA R100-211		Region 1 Asphalt Crack Seal	11/20/14	50.00	25.00	82.50	30.00
MTCE 0821-103		Hwy 82/Mill St. Signal Replac	11/20/14	30.00	85.00	47.00	84.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	108.00	25.00	23.33	31.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	50.00	25.00	24.03	12.08
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	500.00	60.00	14.71	8.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	60.00	25.00	33.33	26.25

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 728

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80360	Drum Channel Dev		Each	=====	=====	=====
BR0063-042		US 6 MM 148-149	12/11/14	200.00	30.00	13.40	12.28
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	160.00	20.00	24.98	15.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
STA0661-013		SH66: US 287 TO I-25	12/18/14	100.00	21.00	35.01	27.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,866.00	29.14	26.94	24.50
	WEIGHTED AVERAGE FOR THE YEAR			16,928.00	24.53	26.48	29.35
=====	630-80363	Drum Channel Dev (Light) (F)		Each	=====	=====	=====
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	10.00	30.00	13.57	5.15
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	20.00	25.00	16.58	19.50
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	10.00	25.00	24.88	22.00
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	10.00	75.00	25.12	81.00
IMO253-214		I-25 @ HARMONY RUBBL.	02/27/14	20.00	45.00	86.00	86.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	10.00	50.00	14.29	17.25
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	10.00	15.00	66.58	79.00
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	25.00	44.04	44.72	44.72
MTCE141A-037		SH 141A MP 21 TO MP 26	03/06/14	20.00	20.00	12.00	15.00
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	30.00	35.00	11.00	10.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	20.00	40.00	15.39	10.00
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	15.00	35.00	11.50	12.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	50.00	40.00	20.67	20.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			250.00	36.90	21.92	29.01
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	4.00	70.00	18.98	25.00
NH0501-062		US 50 WHITEWATER EAST	04/03/14	12.00	12.00	10.25	10.50
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	25.00	30.00	21.83	23.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	8.00	20.00	24.17	30.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	20.00	20.00	29.30	30.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	10.00	27.00	21.50	20.00
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	5.00	30.00	25.75	40.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	30.00	30.00	25.84	31.85
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	15.00	32.00	52.13	65.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	4.00	30.00	31.75	22.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	20.00	20.00	28.39	20.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	20.00	45.00	21.00	22.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	10.00	50.00	17.50	17.50
CI27A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	4.00	1.00	23.00	10.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	20.00	100.00	19.61	22.22
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	2.00	42.00	42.00	42.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 729

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80363		Drum Channel Dev (Light) (F)		Each =====			
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	25.00	37.00	27.08	41.90
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			234.00	36.18	26.78	28.59
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	40.00	50.00	68.87	79.24
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	20.00	42.80	40.26	33.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	12.00	33.00	42.38	79.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	10.00	30.00	100.00	100.00
FBR120A-011		SH 120 MP 0.165	07/17/14	20.00	35.00	70.00	79.00
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	6.00	17.00	37.69	25.83
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	24.00	35.00	67.33	85.00
STR R300-191		Eagle and Routt Counties	07/31/14	8.00	50.00	19.00	18.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	20.00	45.00	40.50	60.00
ERR400-323		PR SH 71 AND SH 39	08/21/14	28.00	35.00	18.06	1.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	5.00	40.00	28.70	40.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	25.00	43.60	44.72	44.72
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	2.00	42.00	42.00	42.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	40.00	35.00	64.05	76.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	20.00	40.00	45.00	45.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			280.00	39.46	52.02	58.09
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	10.00	28.00	16.67	28.00
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	14.00	40.00	50.00	50.00
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	5.00	42.00	69.87	26.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	5.00	25.00	14.00	13.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	30.00	25.00	23.80	25.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	20.00	35.00	41.07	57.50
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	200.00	43.00	50.61	55.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	6.00	25.00	28.00	35.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	20.00	50.00	25.07	18.00
BR0063-042		US 6 MM 148-149	12/11/14	20.00	30.00	15.76	14.33
STA0661-013		SH66: US 287 TO I-25	12/18/14	50.00	32.00	63.50	50.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			380.00	38.36	54.16	56.24
	WEIGHTED AVERAGE FOR THE YEAR			1,144.00	37.86	42.62	45.55
===== 630-80364		Drum Channel Dev (Light) (SB)		Each =====			
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	10.00	65.00	28.32	97.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 730

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID	
===== 630-80364		Drum Channel Dev (Light) (SB)		Each =====				
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	20.00	30.00	34.67	44.00	
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	20.00	25.00	14.29	17.25	
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	44.00	45.00	16.42	15.84	
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	100.00	20.00	11.00	10.00	
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	20.00	40.00	17.89	15.00	
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	75.00	40.00	11.33	11.33	
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	15.00	35.00	11.50	12.00	
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	50.00	40.00	20.67	20.00	
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		354.00	34.05	15.25	17.58	
		NH0501-062	US 50 WHITEWATER EAST	04/03/14	12.00	12.00	10.25	10.50
		STA 133A-039	SH 133 SAFETY IMPROVEMENTS -	04/17/14	25.00	20.00	29.30	30.00
		SHE0212-008	POWERS BLVD. AUXILIARY LANE (	05/01/14	10.00	50.00	56.13	55.00
		C1251-009	SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	4.00	35.00	27.19	16.50
		NH1601-068	US 491 MP 0-6.4 US 160 MP 17	05/22/14	15.00	15.00	37.70	54.00
		BRR500-146	R5 FY 14 PRIORITY CULVERTS RE	05/22/14	20.00	33.00	53.05	22.00
		IM 0703-395	I-70 EB Climbing Lane Vail &	05/22/14	80.00	25.00	21.00	22.00
		NHPP0402-087	US40 STEAMBOAT MP 130.7 TO 13	06/05/14	20.00	60.00	17.50	17.50
		NHPP 0821-102	SH 82 CRITICAL CULVERTS	06/05/14	20.00	26.00	33.50	22.00
		STR 0502-067	Gould Reservoir, Montrose Cou	06/19/14	42.00	25.00	19.61	22.22
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		249.00	27.64	30.39	25.73	
		STA133A-041	SH133 MP 24-25.5 GUNNISON CO	07/17/14	12.00	17.00	37.69	25.83
		NHPP0702-348	I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	40.00	25.00	43.50	66.00
		ER0342-057	PR US 34A MP 114 TO MP 116	09/26/14	180.00	40.00	45.50	45.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		232.00	36.22	44.01	48.02	
		C139A-032	ER SH 139 CULVERT REPAIR MP 2	10/06/14	10.00	33.00	20.00	33.00
		STR 133A-043	SH 133 REDSTONE NORTH AND SOU	11/13/14	5.00	25.00	14.00	13.00
		STA 009A-034	SH 9 MP 125.96 TO 136.99	11/13/14	50.00	27.00	29.60	32.00
		NHPP 0702-346	I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	19.00	25.00	28.00	35.00
		NH 0403-057	US 40 BERTHOUD PASS RESURFACI	12/11/14	40.00	25.00	27.74	18.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		124.00	26.45	61.41	58.22	
		WEIGHTED AVERAGE FOR THE YEAR		959.00	31.93	32.45	33.60	

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 731

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80367	Port Traf Speed Monitor		Each	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	2.00	2752.25	2794.88	2794.88
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	2.00	5000.00	289.00	289.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	3876.13	1541.94	1541.94
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	2.00	3000.00	2312.50	2500.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	2.00	3200.00	1455.94	3164.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	2.00	4725.00	4725.00	4725.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	3641.67	2292.85	3463.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	2.00	4725.00	4725.00	4725.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	4725.00	4725.00	4725.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	2.00	1500.00	4283.33	2600.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1500.00	4283.33	2600.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	3557.46	2785.84	2971.13
=====	630-80369	Port Var Speed Limit Sign		Each	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	7.00	2752.25	2794.87	2794.87
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	2752.25	2794.87	2794.87
		WEIGHTED AVERAGE FOR THE YEAR		7.00	2752.25	2794.87	2794.87
=====	630-80370	Conc Barrier (Temp)		Lin Foot	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	400.00	35.25	32.99	32.99
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	600.00	30.00	50.17	50.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 732

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80370	Conc Barrier (Temp)		Lin Foot	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1,237.00	25.00	37.09	39.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	660.00	230.00	96.33	41.00
IMO253-214		I-25 @ HARMONY RUBBL.	02/27/14	50.00	30.00	60.00	60.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	2,220.00	30.00	29.86	32.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREEE	02/27/14	870.00	25.00	47.06	41.47
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	22,700.00	21.60	23.96	23.96
IMO252-426		I-25 PINON N (MP 108 - MP 119)	03/06/14	3,000.00	33.00	42.66	30.40
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	4,000.00	25.00	33.56	18.12
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	2,600.00	28.00	43.88	22.00
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	6,000.00	40.00	22.18	0.10
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	500.00	30.00	28.33	28.33
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	6,000.00	60.00	46.00	46.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	2,000.00	30.00	42.65	41.04
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		52,837.00	32.97	33.25	25.86
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	100.00	35.00	50.33	25.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	7,440.00	25.00	17.92	12.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1,700.00	26.00	41.00	20.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1,700.00	32.00	48.30	48.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	1,500.00	40.00	33.13	5.00
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	1,397.00	50.00	34.00	20.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	1,000.00	24.00	41.67	35.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	100.00	45.00	50.00	25.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	1,000.00	30.00	30.62	32.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	275.00	30.00	54.38	37.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	10,000.00	30.00	26.97	12.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	600.00	56.00	48.93	50.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	300.00	40.00	39.21	24.63
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	600.00	75.00	72.80	75.60
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	3,100.00	52.00	51.40	64.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	250.00	31.00	56.50	60.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	1,150.00	40.00	31.25	50.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	12,300.00	44.10	47.60	47.60
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	24,020.00	30.00	37.42	16.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		68,532.00	34.34	34.12	26.03
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	455.00	34.00	36.67	36.67
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	920.00	25.00	18.66	16.74
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1,510.00	24.90	24.07	13.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 733

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80370	Conc Barrier (Temp)		Lin Foot	=====		
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	800.00	35.00	22.50	25.00
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	2,020.00	25.00	52.00	68.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1,350.00	30.00	20.00	20.00
FBR120A-011		SH 120 MP 0.165	07/17/14	1,600.00	75.00	34.50	47.50
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	1,190.00	33.00	31.33	30.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	50.00	25.00	109.00	109.00
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	1,387.00	25.00	38.36	30.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	8,007.00	25.00	21.63	23.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	5,000.00	16.08	8.88	8.88
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	425.00	24.00	29.59	26.00
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	2,640.00	42.00	44.54	44.54
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	840.00	30.00	39.13	26.75
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	3,500.00	27.50	15.01	15.01
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		31,694.00	28.82	27.95	26.09
C139A-032		ER SH 139 CULVERT REPAIR MP 2	10/06/14	100.00	25.00	24.33	25.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	3,554.00	32.00	33.31	36.94
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	150.00	35.00	92.54	111.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	1,080.00	30.00	35.00	20.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	5,000.00	35.00	49.00	105.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	1,000.00	35.00	51.00	12.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	3,000.00	35.00	80.26	80.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	1,850.00	30.00	52.33	50.00
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	500.00	35.00	63.75	75.00
BR0063-042		US 6 MM 148-149	12/11/14	3,000.00	30.00	30.71	35.83
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	4,367.00	20.00	25.80	35.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23,601.00	30.47	44.78	52.64
		WEIGHTED AVERAGE FOR THE YEAR		176,664.00	32.42	35.24	30.24
=====	630-80377	Port Water Filled Barrier (Temp)		Lin Foot	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	2,000.00	28.00	81.19	30.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,000.00	28.00	81.19	30.00
		WEIGHTED AVERAGE FOR THE YEAR		2,000.00	28.00	81.19	30.00
=====	630-80378	Glare Screen (Temp)		Lin Foot	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	800.00	16.51	19.82	19.82
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		800.00	16.51	19.82	19.82



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 734

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80378		Glare Screen (Temp)		Lin Foot	=====		
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	5,473.00	18.00	11.26	5.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,473.00	18.00	11.26	5.50
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	3,554.00	12.00	18.17	20.25
FBR0600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1,675.00	16.00	11.66	13.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,229.00	13.28	15.66	17.93
		WEIGHTED AVERAGE FOR THE YEAR		11,502.00	15.75	12.73	12.15
===== 630-80380		Traffic Cone		Each	=====		
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	300.00	5.00	9.41	5.00
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	300.00	6.00	3.83	1.05
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	500.00	5.00	5.49	5.25
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	100.00	5.00	3.50	1.50
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	100.00	13.00	5.73	6.50
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	50.00	7.00	11.50	13.50
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	300.00	25.00	5.75	5.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	100.00	25.00	5.77	5.00
IMO253-214		I-25 @ HARMONY RUBBL.	02/27/14	600.00	7.00	8.00	8.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	250.00	5.00	6.01	6.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	200.00	6.00	6.48	5.65
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	100.00	10.00	6.15	6.60
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	200.00	6.00	4.41	5.70
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	300.00	25.00	5.67	5.35
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	200.00	6.00	2.05	0.27
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	200.00	5.50	5.59	5.59
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	600.00	5.00	13.23	10.16
MTCE141A-037		SH 141A MP 21 TO MP 26	03/06/14	200.00	10.00	4.94	4.00
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	600.00	5.00	10.78	10.56
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	450.00	10.00	11.29	13.50
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	200.00	5.00	2.67	2.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	300.00	10.00	7.76	15.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	250.00	6.50	1.13	1.13
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	200.00	5.00	2.21	2.00
AQC 177A-009		SH 177 FROM ARAPAHOE RD TO SH	03/20/14	100.00	10.00	2.19	1.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 735

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80380	Traffic Cone		Each	=====	=====	=====
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	200.00	6.00	6.07	2.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	180.00	4.50	1.00	1.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	300.00	8.00	15.51	15.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,380.00	8.28	6.92	6.77
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	100.00	15.00	0.95	0.30
NH0501-062		US 50 WHITEWATER EAST	04/03/14	400.00	8.00	5.13	5.25
CCR600-438		CHATFIELD STATE PARK RD IMPRO	04/03/14	300.00	7.00	10.67	13.00
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	350.00	12.00	3.67	1.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	200.00	6.00	5.10	15.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	400.00	10.00	4.28	0.25
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	400.00	7.00	8.50	2.25
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	650.00	16.12	13.74	10.00
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	300.00	7.00	12.55	15.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	30.00	6.00	0.90	0.70
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	150.00	3.50	3.94	2.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	300.00	6.00	11.13	10.00
NHPP5502-080		US 550 RED MTN PASS RUBY WALL	04/25/14	150.00	6.00	5.38	5.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	100.00	10.00	12.23	11.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	200.00	7.00	5.79	6.35
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	100.00	11.00	3.14	1.50
STA0503-080		US50A WEST OF I-25 IN PUEBLO	05/01/14	50.00	8.75	15.50	15.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	600.00	5.01	2.69	4.00
ER R400-319		PR SCOUR BRIDGE REPAIRS #2	05/06/14	300.00	4.00	4.00	4.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	40.00	3.00	12.56	12.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	300.00	8.00	5.55	4.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	100.00	7.00	12.38	12.00
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	200.00	10.00	5.25	5.25
MTCE1601-072		US 160 MP 58.5 TO 61.8	05/08/14	200.00	11.00	3.25	3.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	200.00	6.50	4.75	5.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	650.00	5.00	6.84	5.00
ER0361-114		ER MORAINNE WALL	05/21/14	25.00	12.00	12.00	12.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	500.00	5.00	7.58	8.50
BRR500-146		R5 FY 14 PRIORITY CULVERTS RE	05/22/14	40.00	5.00	13.68	5.50
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	300.00	6.00	7.08	2.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	1,000.00	6.00	10.50	11.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	100.00	7.00	3.34	7.00
MPR200-208		REGION 2 FY15 REGIONWIDE STRI	05/29/14	200.00	7.00	5.00	5.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	500.00	6.00	7.44	6.03
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	100.00	6.00	12.00	12.00
ER0361-113		PR US 36 PHASE 2 MP 7.7 - 18.	06/05/14	400.00	7.00	7.00	7.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	25.00	5.00	24.00	17.00
SH00252-430		SOUTH NEVADA AVENUE & I25 RAM	06/12/14	45.00	7.00	21.59	18.18
C127A-001		ER SH127 MP3 REPAIR OF SLOPE	06/13/14	50.00	1.00	6.70	5.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 736

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80380	Traffic Cone		Each	=====	=====	=====
STA R500-151		SH 3 SOUTH OF DURANGO AND SH	06/19/14	150.00	4.00	4.75	4.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	90.00	5.00	6.61	2.22
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	600.00	10.50	10.50	10.50
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	500.00	6.00	6.41	10.50
STA086A-055		SH 86 RAMAH RD EAST	06/26/14	325.00	10.00	15.00	15.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	350.00	6.46	5.87	7.30
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	200.00	5.00	4.06	1.07
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12,270.00	7.48	7.10	7.15
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	50.00	5.00	4.83	4.83
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	100.00	7.00	11.83	6.10
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	200.00	5.00	5.84	11.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STA0062-032		ROCKFALL MITIGATION ON US6 PR	07/11/14	300.00	5.00	6.78	6.56
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	60.00	10.00	17.94	25.83
BRO50A-021		US 50 # GRANADA EAST AND WEST					
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	50.00	7.00	7.31	10.50
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	425.00	10.00	10.00	10.00
FBR120A-011		SH 120 MP 0.165	07/17/14	200.00	15.00	8.67	8.50
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	300.00	7.00	9.67	7.00
STA133A-041		SH133 MP 24-25.5 GUNNISON CO	07/17/14	200.00	2.00	5.36	12.92
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	200.00	5.00	13.33	11.50
BRO253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	150.00	7.00	18.50	12.00
ER0242-062		US 24 MP 285-303.8	07/17/14	50.00	22.00	17.18	22.00
MTCER300-211		MTCE FY15 FALL REGION WIDE SI	07/17/14	250.00	10.00	13.00	1.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	100.00	7.00	6.37	6.50
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	300.00	7.00	5.50	7.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	300.00	8.00	7.72	5.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	500.00	9.00	6.00	10.00
SHE2854-134		US285 D SAFETY IMPROVEMENT	07/24/14	100.00	5.00	5.66	17.60
STR R300-191		Eagle and Routt Counties	07/31/14	50.00	7.00	13.50	12.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	25.00	7.00	13.00	13.00
FSA052A-036		INTERSECTION OF SH 52 AND WCR	08/07/14	100.00	6.00	8.70	8.70
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	300.00	8.50	1.31	1.50
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	600.00	6.00	15.00	23.00
STA067A-033		SH 67 RAMPART RANGE RD. TO SE	08/21/14	800.00	7.00	8.51	5.25
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	100.00	6.00	2.42	1.50
ERR400-323		PR SH 71 AND SH 39	08/21/14	56.00	10.00	4.81	1.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	200.00	8.00	6.61	6.00
C 0702-349		GLENWOOD CANYON BIKE PATH REP	08/22/14	100.00	6.60	12.03	6.60
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	200.00	5.45	5.59	5.59
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	100.00	8.00	15.70	17.00
STA005A-002		SH 5 EMERGENCY STABILIZATION	08/28/14	100.00	10.00	8.00	8.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 737

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80380	Traffic Cone		Each	=====	=====	=====
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	600.00	10.50	10.50	10.50
FSA R100-221		FY15 RAMP METERING	09/04/14	100.00	7.00	4.53	4.86
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	125.00	8.00	5.79	5.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	400.00	7.00	7.05	15.00
ERO342-057		PR US 34A MP 114 TO MP 116	09/26/14	100.00	10.00	5.50	5.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7,891.00	7.73	8.20	9.39
ER R400-333		PR CONSTRUCTION SH60 & SH257	10/09/14	28.00	7.00	8.81	10.00
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	150.00	7.00	6.86	6.08
BR 4701-127		C-470 & I-25	10/14/14	340.00	7.50	10.08	10.08
NHPPR100-218		MULTIPLE CULVERTS THROUGHOUT	10/23/14	100.00	7.00	14.12	3.00
MTCE R500-158		FY 15 R5 PAVEMENT MARKINGS	10/23/14	50.00	10.00	5.00	5.00
STR090A-005		SH 90 DETOUR STR FOR K-01-C	10/24/14	150.00	6.50	1.30	1.30
MTCE R400-294		R4 FY15 STENCILS SW	10/30/14	300.00	8.00	7.25	5.00
STA103A-002		SH103 OVERLAY MM 2-13.5	11/13/14	400.00	6.00	6.48	4.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	120.00	4.00	13.00	6.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	300.00	7.00	18.60	20.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	100.00	7.00	11.83	13.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	250.00	7.50	6.00	6.00
STA R100-211		Region 1 Asphalt Crack Seal	11/20/14	500.00	7.00	19.13	10.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	100.00	5.50	12.99	10.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	100.00	6.00	12.00	10.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	1,000.00	7.00	6.51	6.04
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	312.00	15.00	9.53	3.00
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	100.00	7.00	3.53	1.05
BR0063-042		US 6 MM 148-149	12/11/14	100.00	6.00	6.79	6.00
FBRR600-417		US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	300.00	7.50	7.91	5.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	150.00	10.00	6.73	7.00
STA0661-013		SH66: US 287 TO I-25	12/18/14	400.00	7.00	6.66	5.50
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	130.00	10.00	6.50	3.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,480.00	7.56	9.64	7.09
		WEIGHTED AVERAGE FOR THE YEAR		33,021.00	7.73	7.79	7.58
=====	630-80384	Tubular Marker		Each	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	85.00	50.00	13.03	43.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	18.00	17.00	34.55	32.16
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	170.00	11.01	11.18	11.18
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		273.00	23.54	16.80	22.47

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 738

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80384	Tubular Marker		Each	=====		
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	200.00	35.00	17.50	17.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		200.00	35.00	17.50	17.50
NHPP 0703-392 STA1281-012		TWIN TUNNELS WIDENING CONST-P 120TH AVE CONNECTION-PHASE II	08/25/14 09/18/14	65.00 150.00	43.60 20.00	44.72 29.59	44.72 51.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		215.00	27.13	30.47	49.62
		WEIGHTED AVERAGE FOR THE YEAR		688.00	28.00	24.29	29.51
=====	630-80390	Channel Dev (Spec)		Each	=====		
IM 0701-220 STA340A-016 NHPP 0701-222		I-70 RIFLE CONC SLAB REPL. SH 340 KINGSVIEW HMA PAVING I-70 MP 16 - MP 49.4 MESA COU	03/13/14 03/20/14 03/27/14	200.00 200.00 50.00	35.00 35.00 16.00	11.00 5.60 15.51	10.00 5.00 15.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		450.00	32.89	9.83	8.33
STA 133A-039 NHPP0702-343		SH 133 SAFETY IMPROVEMENTS - I-70 GLENWOOD CANYON PHASE 5	04/17/14 05/01/14	30.00 609.00	25.00 30.00	30.10 14.31	30.00 10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		639.00	29.77	15.23	10.94
STA 009A-034 NHPP 0702-346		SH 9 MP 125.96 TO 136.99 I-70 MP 117.5 TO 126.5 IN GAR	11/13/14 12/04/14	100.00 420.00	20.00 38.00	23.80 33.00	25.00 55.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		520.00	34.54	30.39	49.23
		WEIGHTED AVERAGE FOR THE YEAR		1,609.00	32.18	17.73	22.59
=====	630-80392	Stackable Tubular Marker		Each	=====		
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	247.00	20.00	27.00	35.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		247.00	20.00	27.00	35.00
		WEIGHTED AVERAGE FOR THE YEAR		247.00	20.00	27.00	35.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 739

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80393	Stackable Vertical Panels		Each	=====		
BR0252-436		I-25 MM139 TO MM 158.50	03/06/14	40.00	35.00	40.60	38.00
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	150.00	20.00	15.39	10.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		190.00	23.16	25.47	15.89
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	40.00	25.00	32.75	25.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40.00	25.00	32.75	25.00
BR 4701-127		C-470 & I-25	10/14/14	200.00	45.00	65.53	65.53
MTCER400-294		R4 FY15 STENCILS SW	10/30/14	200.00	35.00	27.38	7.50
STA R100-211		Region 1 Asphalt Crack Seal	11/20/14	150.00	42.00	97.50	50.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	100.00	42.00	23.36	12.08
STA0661-013		SH66: US 287 TO I-25	12/18/14	200.00	35.00	18.28	11.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		850.00	39.41	40.96	30.02
		WEIGHTED AVERAGE FOR THE YEAR		1,080.00	36.02	38.42	27.35
=====	630-80430	Rumble Strip (Port)		Each	=====		
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	3.00	2000.00	6465.00	6465.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	2000.00	6465.00	6465.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	2000.00	6465.00	6465.00
=====	630-80440	Port Rumble Strips (Temp)		Each	=====		
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	6.00	300.00	902.07	1219.14
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	300.00	902.07	1219.14
		WEIGHTED AVERAGE FOR THE YEAR		6.00	300.00	902.07	1219.14
=====	630-80510	Mobile Pvmnt Mkg Zone		LUMP SUM	=====		
MTCE R500-156		R5 FY14 EPOXY PAVEMENT MARKIN	01/16/14	1.00	6000.00	6500.00	5000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 740

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80510	Mobile Pvmt Mkg Zone		LUMP SUM	=====	=====	=====
NHPP1603-031		US 160 LA VETA PASS RESURFACI	01/30/14	1.00	4000.00	1030.34	1000.00
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	1.00	5000.00	1493.89	1050.00
NH1602-135		US 160 @ VISTA BLVD / MEADOWS	02/06/14	1.00	3500.00	2439.50	2808.00
STA0131-061		SH 13 CRAIG HMA PAVING	02/27/14	1.00	3000.00	2369.55	4200.00
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	1.00	2000.00	1335.00	1245.00
NH 2851-006		US 285/US 160 HMA PAVING	02/27/14	1.00	2200.00	2661.26	1700.00
IMO252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	1.00	3000.00	2545.16	1904.56
MTCE141A-037		SH 141A MP 21 TO MP 26	03/06/14	1.00	10000.00	4889.11	1000.00
IMO251-344		I-25, BUTTE CREEK SOUTH	03/13/14	1.00	2400.00	6346.67	5693.33
NH0063-043		US 6 EDWARDS E&W MM 162.5-171	03/20/14	1.00	2000.00	10885.00	1000.00
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	1.00	2000.00	1699.50	1699.50
MTCER300-209		R3 FY15 EPOXY PAVEMENT MARKIN	03/27/14	1.00	5000.00	10250.00	5500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.00	3853.85	3533.91	2600.03
STA 062A-017		PLACERVILLE TO RIDGWAY PH. 1	04/03/14	1.00	5000.00	1333.33	1000.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	1.00	500.00	1575.00	1500.00
STA050A-024		US 50A, CANON CITY 1ST TO DOZ	04/10/14	1.00	2383.40	1390.91	826.58
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	1.00	2950.00	3043.75	3500.00
NH 2851-007		US 285 ANTONITO NORTH	05/01/14	1.00	3500.00	1683.75	1560.00
STA 0242-061		US 24A M.P. 253.6 TO 264.32	05/01/14	1.00	2600.00	2974.46	1133.00
SHE012A-045		SH12 FROM MP 0 TO MP 70.49	05/08/14	1.00	2220.00	6077.50	5500.00
SHE140A-003		SH 140 STATE LINE TO HESPERUS	05/08/14	1.00	3500.00	1050.00	1050.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	1.00	2500.00	2436.85	1000.00
NHPP0402-087		US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1.00	4000.00	1150.00	1150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	2866.98	2513.49	1731.47
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	10000.00	1500.00	1500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	10000.00	1500.00	1500.00
MTCER400-334		Region 4 FY15 EPOXY 1	11/13/14	1.00	2500.00	2083.33	2250.00
BR0063-042		US 6 MM 148-149	12/11/14	1.00	2000.00	4142.66	1535.62
STA0661-013		SH66: US 287 TO I-25	12/18/14	1.00	3000.00	1761.79	1660.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	2500.00	2635.80	1815.21
		WEIGHTED AVERAGE FOR THE YEAR		27.00	3540.60	3000.66	2135.43

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 741

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80520	Mobile Pvmnt Mkg Zone		Day	=====		
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	1.00	550.00	1700.00	3000.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	60.00	455.00	43.55	100.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	6.00	1500.00	1174.04	650.00
MPR200-208		REGION 2 FY15 REGIONWIDE STRI	05/29/14	56.00	150.00	150.00	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		123.00	367.89	199.88	173.17
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	5.00	215.00	210.00	220.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	215.00	210.00	220.00
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	1.00	1200.00	1126.11	1680.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1200.00	1126.11	1680.00
		WEIGHTED AVERAGE FOR THE YEAR		129.00	368.41	211.11	186.67
=====	630-80570	Mobile Profilograph Oper Zone		Day	=====		
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	2.00	1250.00	4250.00	5500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1250.00	4250.00	5500.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1250.00	4250.00	5500.00
=====	630-85006	Impact Atten (Sand Fill) (Temp)		Each	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	2.00	7254.63	9049.76	9049.76
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	4.00	5000.00	4415.00	3245.00
IMO253-214		I-25 @ HARMONY RUBBL.	02/27/14	2.00	2500.00	2120.00	2120.00
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	7.00	3000.00	2698.48	2143.85
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	3.00	3000.00	7175.00	6000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18.00	3861.63	3720.65	3795.92
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	45.00	1500.00	1724.65	1800.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 742

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-85006	Impact Atten (Sand Fill) (Temp)		Each	=====	=====	=====
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	2.00	2900.00	2703.00	2200.00
NHPP1601-071		US 160 HESPERUS TO DURANGO RE	04/17/14	2.00	1600.00	2626.25	6455.00
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	1.00	5500.00	2185.00	2400.00
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	4.00	5000.00	2891.64	1800.00
FBR0702-311		I-70 - EAGLE VAIL (F-11-AC &	05/29/14	6.00	1400.00	2307.46	1504.00
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	4.00	5100.00	3250.00	3900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		64.00	2043.75	1946.05	2070.84
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	1.00	5500.00	3301.39	1600.00
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	6.00	5300.00	8781.67	7500.00
STR R300-191		Eagle and Routt Counties	07/31/14	2.00	2600.00	3000.00	3000.00
NHPP0212-007		SH 21 POWERS BLVD., & OLD RAN	08/28/14	1.00	2500.00	2304.15	2300.00
ER0342-057		PR US 34A MP 114 TO MP 116	09/26/14	2.00	3800.00	3300.00	3300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	4383.33	6252.79	5125.00
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	6.00	2500.00	4350.00	3700.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	10.00	1800.00	3166.67	2400.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	2062.50	3504.76	2887.50
		WEIGHTED AVERAGE FOR THE YEAR		110.00	2599.18	2727.31	2805.10
=====	630-85011	Imp Atten (Temp)		Day	=====	=====	=====
NH 1602-134		US 160/US 550 CONC PAVING	01/09/14	240.00	12.00	55.17	12.50
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	380.00	20.00	33.68	12.50
NH0502-068		US 50/US 285 SAFETY - HMA	02/27/14	240.00	10.00	11.25	5.65
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	14.00	52.00	278.82	26.80
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	1,200.00	8.00	10.09	10.09
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	60.00	15.00	117.66	63.49
IM0251-344		I-25, BUTTE CREEK SOUTH	03/13/14	424.00	29.25	31.90	33.79
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	15.00	50.00	354.50	600.00
IM 0701-220		I-70 RIFLE CONC SLAB REPL.	03/13/14	1,080.00	5.00	4.01	0.50
STR0505-048		US 50 LA JUNTA HMA PAVING	03/20/14	20.00	400.00	170.00	170.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	240.00	150.00	20.00	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,913.00	22.15	19.57	14.69

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 743

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-85011	Imp Atten (Temp)		Day	=====	=====	=====
SHE0063-034		SH 6 & SH 139 SIGNAL AT LOMA	04/03/14	2.00	5000.00	1638.33	1050.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	360.00	180.55	26.33	25.00
SHE0212-008		POWERS BLVD. AUXILIARY LANE (	05/01/14	210.00	25.00	46.90	43.00
C1251-009		SH 125 ILLINOIS RIVER IRRIGAT	05/08/14	116.00	25.00	60.63	55.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	200.00	25.00	41.43	1.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	609.00	35.00	11.94	8.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	2.00	300.00	1840.00	1000.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	50.00	300.00	95.00	100.00
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	1,100.00	89.25	89.25	89.25
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	3,200.00	50.00	6.83	10.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,849.00	65.52	15.59	29.13
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	315.00	50.00	62.24	62.24
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR0503-082		US-50 NEAR PARKDALE, EMBANKME	07/03/14	130.00	75.00	66.23	60.96
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	125.00	150.00	152.50	30.00
FBR0505-045		ON US 50 AT MP 445.848 AND MP	07/17/14	80.00	200.00	145.00	150.00
BR050A-021		US 50 # GRANADA EAST AND WEST					
FBR120A-011		SH 120 MP 0.165	07/17/14	560.00	25.00	29.83	35.00
BR1251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	3.00	4000.00	1374.13	450.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	400.00	25.00	23.50	15.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	270.00	34.88	35.77	35.77
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	60.00	89.25	89.25	89.25
STA1281-012		I20TH AVE CONNECTION-PHASE II	09/18/14	410.00	25.00	23.86	43.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,353.00	51.54	44.04	43.72
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	42.00	15.00	180.89	121.67
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	10.00	150.00	991.94	1200.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	300.00	15.00	63.00	165.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	100.00	500.00	120.81	250.00
BR0063-042		US 6 MM 148-149	12/11/14	1,200.00	40.00	30.90	35.60
FRR600-417		US287 (FEDERAL BLVD)OVER BNSF/	12/18/14	1,900.00	25.00	20.79	27.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,552.00	42.83	42.62	57.31
		WEIGHTED AVERAGE FOR THE YEAR		15,667.00	47.44	28.05	36.35

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 744

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-85041	Mobile Attenuator		Day	=====	=====	=====
BR0252-435		I-25 SO. BRDG PREV MAINT RAMP	02/13/14	102.00	320.00	377.33	400.00
BR0704-237		I-70/ PENA BRDG PREV MAINT RA	02/13/14	41.00	315.00	259.33	225.00
IM0253-214		I-25 @ HARMONY RUBBL.	02/27/14	176.00	405.00	460.00	460.00
ITSSW01-423		R3 ITS VMS CAPITAL REPL.	02/27/14	20.00	250.00	349.95	382.80
BR2254-086		I-225 NORTH (VARIOUS STRUCTUR	02/27/14	71.00	315.00	296.48	294.40
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	160.00	300.00	262.46	241.18
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	300.00	572.47	581.33	581.33
IM0252-426		I-25 PINON N (MP 108 - MP 119	03/06/14	320.00	403.00	292.61	126.97
BR0252-436		I-25 MML39 TO MM 158.50	03/06/14	100.00	150.00	365.00	300.00
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	20.00	300.00	571.25	550.00
STA340A-016		SH 340 KINGSVIEW HMA PAVING	03/20/14	20.00	300.00	368.33	350.00
MP0252-438		R2 FY14 LIGHTING PROJECT	03/20/14	30.00	285.00	288.33	355.00
NHPP 0701-224		I-70 MESA CO. BRDG REHAB	03/27/14	220.00	341.00	92.00	92.00
NHPP 0701-222		I-70 MP 16 - MP 49.4 MESA COU	03/27/14	140.00	350.00	294.57	285.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,720.00	379.34	317.15	309.27
NH0501-062		US 50 WHITEWATER EAST	04/03/14	20.00	300.00	412.50	425.00
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	506.00	300.00	85.60	50.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	230.00	250.00	186.00	130.00
NH2873-174		US287 RESURFACING SH392-HARMO	04/10/14	120.00	250.00	332.50	220.00
SHE1603-030		SH160 SAFETY IMPROVEMENT	04/10/14	40.00	500.00	485.33	550.00
STA088A-033		SH 88: LOGAN ST SIGNAL REPLAC	04/10/14	34.00	300.00	87.33	92.00
NHPP0702-343		I-70 GLENWOOD CANYON PHASE 5	05/01/14	280.00	350.00	177.50	90.00
ITSSW01-422		ITS VMS CAPITAL REPLACEMENT R	05/01/14	60.00	200.00	211.04	150.00
STR3501-014		SH350 LAS ANIMAS COUNTY LINE	05/08/14	100.00	275.00	393.33	360.00
FBR0761-211		I-76 OVER UPRR EAST OF US-85	05/08/14	150.00	300.00	168.58	180.00
STR096A-042		SH 96 OVERLAY - MP 26 TO MP 4	05/15/14	80.00	200.00	256.05	30.00
FSA2854-135		US285 SAFETY IMPROVEMENTS	05/22/14	30.00	300.00	344.00	270.00
IM 0703-395		I-70 EB Climbing Lane Vail &	05/22/14	126.00	350.00	525.35	550.70
MPR200-208		REGION 2 FY15 REGIONWIDE STRI	05/29/14	2.00	2000.00	1325.00	2500.00
STA 1211-083		WADSWORTH BLVD (SH 121): PARK	05/29/14	30.00	300.00	371.78	301.45
NHPP 0703-416		I-70 EB PPSL CONSTRUCTION PAC	06/25/14	400.00	546.00	546.00	546.00
STU 0252-399		I-25, BETWEEN LINCOLN AVE. AN	06/26/14	40.00	400.00	295.25	100.00
ER R400-311		PR EMERGENCY FENCE PROJECT EA	06/26/14	40.00	500.00	707.22	970.00
FSAR600-432		VARIOUS LOCATIONS IN REGION 1	06/26/14	165.00	405.00	356.98	214.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,453.00	351.13	223.50	245.77
FBR0142-055		SH14 BRIDGE BETWEEN RIVERSIDE	07/10/14	30.00	403.00	185.97	186.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 745

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-85041	Mobile Attenuator		Day	=====	=====	=====
CC0142-064		SH14 BRIDGE BETWEEN RIVERSIDE					
BR 0253-237		R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	170.00	600.00	455.00	395.00
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	100.00	260.00	306.75	616.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	10.00	500.00	1000.00	1000.00
SHE2873-167		FEDERAL BLVD SAFETY/PED IMPRO	07/17/14	100.00	400.00	406.67	400.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	14.00	15000.00	549.00	475.00
BR0253-233		I-25 Over I-70 Ramps & I-25 O	07/17/14	90.00	300.00	442.50	685.00
ER0242-062		US 24 MP 285-303.8	07/17/14	45.00	300.00	567.00	825.00
MTCER300-211		MTCE FY15 FALL REGION WIDE SI	07/17/14	70.00	400.00	400.00	50.00
SHE088A-034		SIGNAL IMP @SH88 HAMPDEN/I-70	07/17/14	40.00	400.00	282.90	285.00
MTCE R300-212		MTCE OVERHEAD SIGN STRUCTURE	07/17/14	30.00	300.00	480.00	525.00
ITS SW01-465		TTI REPLACEMENT - PHASE II	07/17/14	50.00	400.00	363.45	300.00
STU0404-054		US40 - MP296 TO MP298 - FEDER	07/24/14	50.00	265.00	500.00	650.00
NHPP R100-209		REGION 1 BRIDGE DECK REHAB	08/07/14	80.00	400.00	750.00	750.00
ITS0253-235		I-25 N CORRIDOR MGT PROJECT	08/14/14	90.00	300.00	172.98	178.00
NHPP0702-348		I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	219.00	350.00	450.00	400.00
IMO252-414		AT THE INTERSECTION OF I-25 A	08/21/14	200.00	350.00	220.43	200.00
NHPP 0703-392		TWIN TUNNELS WIDENING CONST-P	08/25/14	50.00	660.54	670.76	670.76
NHPP0703-417		I-70 EB PPSL CONSTRUCTION PAC	08/29/14	60.00	546.00	546.00	546.00
FSA R100-221		FY15 RAMP METERING	09/04/14	30.00	270.00	171.83	182.31
ITS 0252-439		ITS EQUIPMENT: I-25 (DENVER T	09/04/14	12.00	400.00	262.90	300.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	90.00	400.00	213.75	400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,630.00	516.67	350.54	418.95
NHPP 076A-009		I-76/136TH CONCRETE PAVEMENT/	10/14/14	30.00	300.00	567.98	506.94
BR 4701-127		C-470 & I-25	10/14/14	43.00	400.00	589.74	589.74
STA103A-002		SH103 OVERLAY MM .2-13.5	11/13/14	10.00	285.00	400.77	447.00
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	150.00	320.00	519.00	560.00
ER R400-312		WEST OF I-25 VARIOUS LOCATION	11/20/14	40.00	800.00	305.00	305.00
STA R100-211		Region 1 Asphalt Crack Seal	11/20/14	80.00	250.00	875.00	550.00
FSA 0503-081		US 50 - Wills to Purcell	12/04/14	2.00	2500.00	553.61	550.00
NHPP 0702-346		I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	170.00	200.00	366.67	210.00
FSA R100-210		1) I-76: 104TH TO 120TH; C-47	12/11/14	50.00	250.00	448.08	362.25
NH 0403-057		US 40 BERTHOUD PASS RESURFACI	12/11/14	95.00	500.00	469.50	350.00
FBRR600-417		US287(FEDERAL BLVD)OVER BNSF/	12/18/14	30.00	200.00	273.94	200.00
CC 2873-171		US 287 & 69TH AVE OVER BNSF R					
MTCE119A-057		SH 119, MP 37.55 TO MP 37.85	12/18/14	18.00	300.00	443.00	240.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		718.00	333.50	509.71	395.15
		WEIGHTED AVERAGE FOR THE YEAR		6,521.00	398.01	307.00	322.26
=====	630-86800	Traffic Signal (Temp)		LUMP SUM	=====	=====	=====
STU1211-080		WADSWORTH BLVD (121) FROM 10T	02/06/14	1.00	50000.00	48598.63	54020.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 746

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-86800		Traffic Signal (Temp)		LUMP SUM	=====	=====	=====
FBR0404-051		US 40 EBND OVER TOLLGATE CREE	02/27/14	1.00	30000.00	47678.74	30013.92
FSA2873-162		SH 287 (120TH AVE.) AND LOWEL	03/13/14	1.00	35000.00	33224.99	31000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	38333.33	44548.41	38344.64
FSA 0252-420		I-25 SANTA FE ALAMEDA INTERCH	04/03/14	1.00	35000.00	275315.81	280000.00
FSA088A-030		ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	20000.00	100100.00	100000.00
STA 133A-039		SH 133 SAFETY IMPROVEMENTS -	04/17/14	1.00	28000.00	31714.00	25500.00
STR 0502-067		Gould Reservoir, Montrose Cou	06/19/14	1.00	7000.00	16777.78	15555.56
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	22500.00	124600.31	105263.89
STM086A-052		SH-86 FROM I-25 TO WOODLANDS	07/17/14	1.00	40000.00	44062.10	55200.00
NH2873-175		US287 RESURFACING 29TH ST-SH3	07/17/14	1.00	30000.00	45000.00	45000.00
FBR120A-011		SH 120 MP 0.165	07/17/14	1.00	5000.00	44677.00	57777.00
STR R200-206		PLAN SET #2 CRITICAL CULVERTS	07/17/14	1.00	40000.00	46666.67	36000.00
BRI251-008		SH 125 WILLOW CREEK BRIDGE (D	08/21/14	1.00	30000.00	23647.06	10000.00
IM0252-414		AT THE INTERSECTION OF I-25 A	08/21/14	1.00	200000.00	69760.31	81600.00
STA1281-012		120TH AVE CONNECTION-PHASE II	09/18/14	1.00	50000.00	51222.14	60000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	56428.57	46308.14	49368.14
STR 133A-043		SH 133 REDSTONE NORTH AND SOU	11/13/14	1.00	35000.00	30000.00	20000.00
NH 2851-008		Conejos County, on US 285 in	11/20/14	1.00	45000.00	37807.33	51000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	40000.00	34684.40	35500.00
		WEIGHTED AVERAGE FOR THE YEAR		16.00	42500.00	63829.89	59541.66
===== 630-86810		Traffic Signal (Temp)		Each	=====	=====	=====
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	55804.87	55810.45	55810.45
NHPP145A-060		SH 145 CORTEZ TO DOLORES RIVE	02/06/14	2.00	10000.00	9354.29	16000.00
BRR500-157		R5 FY14 BRDG PREV MAINT RAMP	02/13/14	4.00	14000.00	16516.67	17050.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	18829.27	14650.48	22287.21
NH1601-068		US 491 MP 0-6.4 US 160 MP 17	05/22/14	2.00	15000.00	17636.26	15500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 747

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-86810	Traffic Signal (Temp)		Each =====			
NHPP 0821-102		SH 82 CRITICAL CULVERTS	06/05/14	1.00	15000.00	17500.00	13000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	15000.00	17613.55	14666.67
FBR0503-079		US 50 NEAR COTOPAXI, STR. K-1	07/03/14	2.00	20000.00	11459.40	11459.40
BR 0503-084		US 50 NEAR COTOPAXI, STR. K-1					
STR R300-191		Eagle and Routt Counties	07/31/14	2.00	17500.00	20500.00	21000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	18750.00	17486.47	16229.70
STA 009A-034		SH 9 MP 125.96 TO 136.99	11/13/14	3.00	15000.00	29600.00	35000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	15000.00	27245.36	29750.00
		WEIGHTED AVERAGE FOR THE YEAR		17.00	17459.11	20546.63	22171.46
=====	631-00100	Hwy Design & Const		LUMP SUM =====			
STR 092A-024		SH 92, MP 13.8 TO MP 15.5	03/20/14	1.00	6000730.00	8666395.61	6100000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	6000730.00	8666395.61	6100000.00
FBR0063-046		US6 over Garrison	09/18/14	1.00	9192913.18	8161677.38	6733000.00
NHPP0703-360		EJMT FIRE SUPPRESSION SYSTEM	09/29/14	1.00	18750000.00	18735000.00	18735000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	13971456.59	9923897.82	12734000.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	11314547.73	9420896.93	10522666.67
=====	631-10002	Bridge Design and Construction		LUMP SUM =====			
STR 092A-024		SH 92, MP 13.8 TO MP 15.5	03/20/14	1.00	5751032.00	4403551.07	3902700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5751032.00	4403551.07	3902700.00
FBR0063-046		US6 over Garrison	09/18/14	1.00	1975000.00	3782860.01	3000000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1975000.00	3782860.01	3000000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	3863016.00	4058722.70	3451350.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 748

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 632-00000		Night Work Lighting		LUMP SUM	=====		
BR0252-435	I-25 SO. BRDG PREV MAINT RAMP	02/13/14	1.00	15000.00	16563.67	2500.00	
BR0704-237	I-70/ PENA BRDG PREV MAINT RA	02/13/14	1.00	7500.00	20317.00	2500.00	
BR2254-086	I-225 NORTH (VARIOUS STRUCTUR	02/27/14	1.00	15000.00	21590.73	38845.67	
IMO252-426	I-25 PINON N (MP 108 - MP 119	03/06/14	1.00	12000.00	179304.46	45367.14	
NHPP 0701-224	I-70 MESA CO. BRDG REHAB	03/27/14	1.00	10000.00	17000.00	17000.00	
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	11900.00	51567.27	21242.56	
FSA088A-030	ARAP (SH88) RESURF & INT IMPR	04/10/14	1.00	100000.00	68033.33	100000.00	
IM 0703-395	I-70 EB Climbing Lane Vail &	05/22/14	1.00	50000.00	23262.50	16525.00	
FBR0702-311	I-70 - EAGLE VAIL (F-11-AC &	05/29/14	1.00	47000.00	228190.00	59570.00	
STA 1211-083	WADSWORTH BLVD (SH 121): PARK	05/29/14	1.00	50000.00	157028.30	92291.28	
NHPP0402-087	US40 STEAMBOAT MP 130.7 TO 13	06/05/14	1.00	25000.00	30000.00	30000.00	
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	54400.00	116295.60	59677.26	
BR 0253-237	R4-FY14-RAMP-BR: I25 MP 259 T	07/11/14	1.00	25000.00	50300.00	30000.00	
BR0253-233	I-25 Over I-70 Ramps & I-25 O	07/17/14	1.00	20000.00	29127.75	17000.00	
NHPP R100-209	REGION 1 BRIDGE DECK REHAB	08/07/14	1.00	25000.00	35000.00	35000.00	
NHPP0702-348	I-70 SUMMIT & EAGLE BRIDGE JO	08/21/14	1.00	50000.00	132500.00	15000.00	
STA1281-012	120TH AVE CONNECTION-PHASE II	09/18/14	1.00	20000.00	27842.86	13000.00	
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	28000.00	47147.22	22000.00	
NHPP 0702-346	I-70 MP 117.5 TO 126.5 IN GAR	12/04/14	1.00	15000.00	28667.00	1.00	
FSA R100-210	1) I-76: 104TH TO 120TH; C-47	12/11/14	1.00	5000.00	23898.78	21131.25	
FBRR600-417	US287 (FEDERAL BLVD) OVER BNSF/	12/18/14	1.00	15000.00	11614.57	15000.00	
CC 2873-171	US 287 & 69TH AVE OVER BNSF R						
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	11666.67	20415.56	12044.08	
	WEIGHTED AVERAGE FOR THE YEAR		18.00	28138.89	57909.07	30596.19	
===== 641-10000		Shotcrete		Sq Yard	=====		
NHPP 0701-222	I-70 MP 16 - MP 49.4 MESA COU	03/27/14	1,300.00	150.00	197.38	185.12	
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,300.00	150.00	197.38	185.12	
	WEIGHTED AVERAGE FOR THE YEAR		1,300.00	150.00	197.38	185.12	

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 749

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	641-11000	Shotcrete (CL A)		Cubic Yard	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	437.00	589.04	903.97	903.97
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		437.00	589.04	903.97	903.97
		WEIGHTED AVERAGE FOR THE YEAR		437.00	589.04	903.97	903.97
=====	641-11004	Shotcrete (Port Brow) (8 In)		Cubic Yard	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	36.00	589.04	870.21	870.21
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		36.00	589.04	870.21	870.21
		WEIGHTED AVERAGE FOR THE YEAR		36.00	589.04	870.21	870.21
=====	641-11005	Shotcrete (Smooth) (Geocomp Dr)		Cubic Yard	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	561.00	589.04	714.65	714.65
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		561.00	589.04	714.65	714.65
		WEIGHTED AVERAGE FOR THE YEAR		561.00	589.04	714.65	714.65
=====	641-11006	Shotcrete (Smooth) (Suppl)		Cubic Yard	=====		
NHPP 0703-408		I-70 TWIN TUNNELS WIDEN.	03/04/14	42.00	589.04	684.52	684.52
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		42.00	589.04	684.52	684.52
		WEIGHTED AVERAGE FOR THE YEAR		42.00	589.04	684.52	684.52
=====	642-00010	Exploder (Ty 1) (Install)		Each	=====		
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	2.00	20000.00	76000.00	22000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	20000.00	76000.00	22000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	20000.00	76000.00	22000.00
=====	642-00020	Exploder (Ty 2) (Install)		Each	=====		
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	3.00	20000.00	71500.00	18000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	20000.00	71500.00	18000.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	20000.00	71500.00	18000.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2014 COST DATA

15:09 Thursday, March 12, 2015 750

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	642-00030	Cntrl Shelter (Ty 1) (Install)		Each	=====		
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	1.00	10000.00	37250.00	25000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	10000.00	37250.00	25000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	10000.00	37250.00	25000.00
=====	642-00040	Cntrl Shelter (Ty 2) (Install)		Each	=====		
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	1.00	15000.00	28750.00	32500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	15000.00	28750.00	32500.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	15000.00	28750.00	32500.00
=====	642-00050	Oxy Farm Cabinet		Each	=====		
C0403-056		BERTHOUD PASS REMOTE PREV AVA	12/18/14	2.00	10000.00	15000.00	12500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	10000.00	15000.00	12500.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	10000.00	15000.00	12500.00
=====	660-00000	Special Syst		LUMP SUM	=====		
STL 0853-081		US 85 Evans and SH 52 Ft Lupt	12/11/14	1.00	125000.00	120602.38	78830.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	125000.00	120602.38	78830.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	125000.00	120602.38	78830.00
=====	670-00000	Electrical Syst		LUMP SUM	=====		
NH0702-335		EAGLE COUNTY I-70 MP 147	01/24/14	1.00	25540.23	25542.79	25542.79
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	25540.23	25542.79	25542.79
	WEIGHTED AVERAGE FOR THE YEAR			1.00	25540.23	25542.79	25542.79