

Colorado Department Of Transportation [Development]

Contract

Date of Opening : May 05, 2015

Call Order: 001

Contract ID : C19339-COMBO

Projects : FBR0704-230 IM0704-222

Counties : ADAMS, REGION 1, DENVER

Awarded Vendor ID: 169A

Awarded Vendor: LAWRENCE CONSTRUCTION COMPANY

Contract ID: C19339-COMBO
Project No: FBR0704-230 IM0704-222
I-70 OVER HAVANA

DBE Goal: 8.93 %

| Site | Contract Time | Liquidation Damages |
|---------------|------------------|---------------------|
| CONTRACT SITE | 380 Working Days | \$10,500.00 / day |

Colorado Department Of Transportation

02/10/2016

Contract Schedule

Page 1 of 6

Contract ID: C19339-COMBO

Project(s): FBR0704-230 IM0704-222

SECTION 0001 BID ITEMS

| Proposal Line Number | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|------------------------------------------------------------------------------------------|--------------------------------|------------|-------|--------------|-------|
| | | | Dollars | Cents | Dollars | Cents |
| 0005 | 950-00000 Contract Management Non-BE Resurfacing Havana to I-225 | 98,000.000 DOL | 1.00 | | 98,000.00 | |
| 0010 | 950-00000 Contract Management BE Contract Management | 1,532,139.000 DOL | 1.00 | | 1,532,139.00 | |
| 0015 | 950-00000 Contract Management Non-BE Railway Overhead Structure - Contract Management | 30,000.000 DOL | 1.00 | | 30,000.00 | |
| 0020 | 950-00000 Contract Management Non-BE I-70 Shoulder Reconstruction - | 25,000.000 DOL | 1.00 | | 25,000.00 | |
| 0025 | 950-00001 Quality Management Non-BE Resurfacing Havana to I-225 - Quality Management | 130,000.000 DOL | 1.00 | | 130,000.00 | |
| 0030 | 950-00001 Quality Management Quality Management BE | 1,821,100.000 DOL | 1.00 | | 1,821,100.00 | |
| 0035 | 950-00001 Quality Management Non-BE Railway Overhead Structure - Quality Management | 42,000.000 DOL | 1.00 | | 42,000.00 | |
| 0040 | 950-00001 Quality Management Non-BE I-70 Shoulder Reconstruction - Quality Management | 26,865.000 DOL | 1.00 | | 26,865.00 | |
| 0045 | 950-00002 Safety Management Non-BE Resurfacing Havana to I-225 - Safety Management | 13,320.000 DOL | 1.00 | | 13,320.00 | |
| 0050 | 950-00002 Safety Management BE Safety Management | 100,231.000 DOL | 1.00 | | 100,231.00 | |
| 0055 | 950-00002 Safety Management Non-BE Railway Overhead Structure - Safety Management | 6,318.000 DOL | 1.00 | | 6,318.00 | |

Colorado Department Of Transportation

02/10/2016

Contract Schedule

Page 2 of 6

Contract ID: C19339-COMBO

Project(s): FBR0704-230 IM0704-222

SECTION 0001 BID ITEMS

| Proposal Line Number | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------------------------------------------------------------------------------------------------------------|--------------------------------|------------|-------|--------------|-------|
| | | | Dollars | Cents | Dollars | Cents |
| 0060 | 950-00002 Safety Management Non-BE I-70 Shoulder Reconstruction - Safety Management | 6,600.000 DOL | 1.00 | | 6,600.00 | |
| 0065 | 950-00003 Public Information Management Non-BE Resurfacing Havana to I-225 - Public Information Management | 8,900.000 DOL | 1.00 | | 8,900.00 | |
| 0070 | 950-00003 Public Information Management BE Public Information Management | 145,341.000 DOL | 1.00 | | 145,341.00 | |
| 0075 | 950-00003 Public Information Management Non-BE Railway Overhead Structure - Public Information Management | 4,500.000 DOL | 1.00 | | 4,500.00 | |
| 0080 | 950-00003 Public Information Management Non-BE I-70 Shoulder Reconstruction - Public Information Management | 4,500.000 DOL | 1.00 | | 4,500.00 | |
| 0085 | 950-00004 Mobilization Non-BE Resurfacing | 21,200.000 DOL | 1.00 | | 21,200.00 | |
| 0090 | 950-00004 Mobilization BE Mobilization | 1,015,345.000 DOL | 1.00 | | 1,015,345.00 | |
| 0095 | 950-00004 Mobilization Non-BE Railway Overhead Structure - Mobilization | 35,800.000 DOL | 1.00 | | 35,800.00 | |
| 0100 | 950-00004 Mobilization Non-BE I-70 Shoulder Reconstruction - Mobilization | 4,300.000 DOL | 1.00 | | 4,300.00 | |
| 0105 | 950-00005 Bonds and Insurance Non-BE Resurfacing Havana to I-225 - Bonds and Insurance | 6,000.000 DOL | 1.00 | | 6,000.00 | |
| 0110 | 950-00005 Bonds and Insurance BE Bonds and Insurance | 17,000.000 DOL | 1.00 | | 17,000.00 | |
| 0115 | 950-00005 Bonds and Insurance Non-BE Railway Overhead Structure - Bonds and Insurance | 4,200.000 DOL | 1.00 | | 4,200.00 | |

Colorado Department Of Transportation

02/10/2016

Contract Schedule

Page 3 of 6

Contract ID: C19339-COMBO

Project(s): FBR0704-230 IM0704-222

SECTION 0001 BID ITEMS

| Proposal Line Number | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|--------------------------------------------------------------------------------------------------------------------------|--------------------------------|------------|-------|--------------|-------|
| | | | Dollars | Cents | Dollars | Cents |
| 0120 | 950-00005 Bonds and Insurance Non-BE I-70 Shoulder Reconstruction - Bonds and Insurance | 600.000 DOL | 1.00 | | 600.00 | |
| 0125 | 950-00006 Right-of-Way BE Right-of-Way | 6,800.000 DOL | 1.00 | | 6,800.00 | |
| 0130 | 950-00100 Hot Mix Asphalt BE - Pavement HMA | 1,499,735.000 DOL | 1.00 | | 1,499,735.00 | |
| 0135 | 950-00101 Stone Matrix Asphalt Non-BE Resurfacing Havana to I-225 - SMA | 1,871,393.000 DOL | 1.00 | | 1,871,393.00 | |
| 0140 | 950-00101 Stone Matrix Asphalt BE - Pavement SMA | 1,340,855.000 DOL | 1.00 | | 1,340,855.00 | |
| 0145 | 950-00103 Concrete Pavement (11 Inch to 13 Inch) Non-BE I-70 Shoulder Reconstruction - Concrete Pavement (11" to 13") | 91,250.000 DOL | 1.00 | | 91,250.00 | |
| 0150 | 950-00106 Design Services Non-BE Resurfacing Havana to I-225 - Design Services | 150,000.000 DOL | 1.00 | | 150,000.00 | |
| 0155 | 950-00106 Design Services BE Design Services | 1,993,000.000 DOL | 1.00 | | 1,993,000.00 | |
| 0160 | 950-00106 Design Services Non-BE Railway Overhead Structure - Design Services | 130,000.000 DOL | 1.00 | | 130,000.00 | |
| 0165 | 950-00106 Design Services Non-BE I-70 Shoulder Reconstruction - Design Services | 25,000.000 DOL | 1.00 | | 25,000.00 | |
| 0170 | 950-00202 Structure - Box Girder BE Structure E-17-VD | 3,997,723.000 DOL | 1.00 | | 3,997,723.00 | |
| 0175 | 950-00205 Structure - Other BE Structure - Other I&R Temp Shoring | 56,360.000 DOL | 1.00 | | 56,360.00 | |
| 0180 | 950-00205 Structure - Other Non-BE Resurfacing Havana to I-225 - Peoria Bridge Rehab Work | 61,900.000 DOL | 1.00 | | 61,900.00 | |

Contract Schedule

Contract ID: C19339-COMBO

Project(s): FBR0704-230 IM0704-222

SECTION 0001 BID ITEMS

| Proposal Line Number | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------------|--------------------------------------------------------------------------------------------------------|--------------------------------------|------------|-------|--------------|-------|
| | | | Dollars | Cents | Dollars | Cents |
| 0185 | 950-00205 Structure - Other Non-BE Railway Overhead Structure - Structure E-17-VE | 1,170,000.000 DOL | 1.00 | | 1,170,000.00 | |
| 0190 | 950-00207 Sign Structure Non-BE Resurfacing Havana to I-225 - Sign Structures | 223,350.000 DOL | 1.00 | | 223,350.00 | |
| 0195 | 950-00208 Retaining Walls BE Retaining Walls | 1,008,333.000 DOL | 1.00 | | 1,008,333.00 | |
| 0200 | 950-00208 Retaining Walls Non-BE Railway Overhead Structure - Retaining Walls | 310,000.000 DOL | 1.00 | | 310,000.00 | |
| 0205 | 950-00300 Unclassified Excavation BE Earthwork Unclassified Excavation | 181,453.000 DOL | 1.00 | | 181,453.00 | |
| 0210 | 950-00300 Unclassified Excavation Non-BE Railway Overhead Structure - Unclassified Excavation | 290,000.000 DOL | 1.00 | | 290,000.00 | |
| 0215 | 950-00301 Unclassified Embankment BE- Earthwork Unclassified Embankment | 298,285.000 DOL | 1.00 | | 298,285.00 | |
| 0220 | 950-00301 Unclassified Embankment Non-BE Railway Overhead Structure - Unclassified Embankment | 37,100.000 DOL | 1.00 | | 37,100.00 | |
| 0225 | 950-00302 Aggregate Base Course | 70,640.000 DOL | 1.00 | | 70,640.00 | |
| 0230 | 950-00302 Aggregate Base Course Non-BE Railway Overhead Structure - Aggregate Base Course | 14,480.000 DOL | 1.00 | | 14,480.00 | |
| 0235 | 950-00302 Aggregate Base Course Non-BE I-70 Shoulder Reconstruction - Aggregate Base Course | 17,300.000 DOL | 1.00 | | 17,300.00 | |
| 0240 | 950-00400 Tolling Infrastructure Non-BE Resurfacing Havana to I-225 - Tolling | 15,000.000 DOL | 1.00 | | 15,000.00 | |
| 0245 | 950-00400 Tolling Infrastructure BE Tolling | 351,525.000 DOL | 1.00 | | 351,525.00 | |

Colorado Department Of Transportation

02/10/2016

Contract Schedule

Page 5 of 6

Contract ID: C19339-COMBO

Project(s): FBR0704-230 IM0704-222

SECTION 0001 BID ITEMS

| Proposal Line Number | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|-------------------------------------------------------------------------------------------------|--------------------------------|------------|-------|------------|-------|
| | | | Dollars | Cents | Dollars | Cents |
| 0250 | 950-00401 Intelligent Transportation Systems BE ITS | 277,675.000 DOL | 1.00 | | 277,675.00 | |
| 0255 | 950-00500 Removal/Resets Non-BE Resurfacing Havana to I-225 - Removals/Resets | 209,300.000 DOL | 1.00 | | 209,300.00 | |
| 0260 | 950-00500 Removal/Resets BE Removals | 775,753.000 DOL | 1.00 | | 775,753.00 | |
| 0265 | 950-00500 Removal/Resets Non-BE I-70 Shoulder Reconstruction - Removal and Resets | 25,950.000 DOL | 1.00 | | 25,950.00 | |
| 0270 | 950-00501 Signing and Striping Non-BE Resurfacing Havana to I-225 - Signing and Striping | 55,050.000 DOL | 1.00 | | 55,050.00 | |
| 0275 | 950-00501 Signing and Striping BE Signing and Striping | 526,373.000 DOL | 1.00 | | 526,373.00 | |
| 0280 | 950-00501 Signing and Striping Non-BE I-70 Shoulder Reconstruction - Signing and Striping | 1,300.000 DOL | 1.00 | | 1,300.00 | |
| 0285 | 950-00502 Utility Work BE Utility Work | 2,600.000 DOL | 1.00 | | 2,600.00 | |
| 0290 | 950-00502 Utility Work Non-BE Railway Overhead Structure - Utility Work | 10,000.000 DOL | 1.00 | | 10,000.00 | |
| 0295 | 950-00503 Railroad Work BE Railroad Work | 333,990.000 DOL | 1.00 | | 333,990.00 | |
| 0300 | 950-00503 Railroad Work Non-BE Railway Overhead Structure - Railroad Work | 10,000.000 DOL | 1.00 | | 10,000.00 | |
| 0305 | 950-00504 Drainage BE Drainage | 175,867.000 DOL | 1.00 | | 175,867.00 | |
| 0310 | 950-00505 Maintenance of Traffic Non-BE Resurfacing Havana to I-225 - Maintenance of Traffic | 115,500.000 DOL | 1.00 | | 115,500.00 | |
| 0315 | 950-00505 Maintenance of Traffic BE Maintenance of Traffic | 996,111.000 DOL | 1.00 | | 996,111.00 | |

Contract Schedule

Contract ID: C19339-COMBO

Project(s): FBR0704-230 IM0704-222

SECTION 0001 BID ITEMS

| Proposal Line Number | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------------|------------------------------------------------------------------------------------------------------------|--------------------------------------|------------|-------|------------|-------|
| | | | Dollars | Cents | Dollars | Cents |
| 0320 | 950-00505 Maintenance of Traffic Non-BE I-70 Shoulder Reconstruction - Maintenance of Traffic | 57,800.000 DOL | 1.00 | | 57,800.00 | |
| 0325 | 950-00506 Environmental Management Non-BE Resurfacing Havana to I-225 - Environmental Management | 1,670.000 DOL | 1.00 | | 1,670.00 | |
| 0330 | 950-00506 Environmental Management BE Environmental Management | 512,900.000 DOL | 1.00 | | 512,900.00 | |
| 0335 | 950-00506 Environmental Management Non-BE Railway Overhead Structure - Environmental Management | 5,010.000 DOL | 1.00 | | 5,010.00 | |
| 0340 | 950-00506 Environmental Management Non-BE I-70 Shoulder Reconstruction - Environmental Management | 1,700.000 DOL | 1.00 | | 1,700.00 | |
| 0345 | 950-00600 Guard Rail (Concrete) BE Guardrail (Concrete) | 179,512.000 DOL | 1.00 | | 179,512.00 | |
| 0350 | 950-00601 Guard Rail (Steel) BE Guardrail (Steel) | 53,025.000 DOL | 1.00 | | 53,025.00 | |
| 0355 | 950-00603 Lighting BE Lighting | 261,940.000 DOL | 1.00 | | 261,940.00 | |
| 0360 | 950-00604 Other BE Other - Curb and Gutter Items | 75,585.000 DOL | 1.00 | | 75,585.00 | |

Total Bid: \$24,975,352.00