
CONSTRUCTION TRAFFIC CONTROL GENERAL NOTES:

1. CONTRACTOR SHALL MAINTAIN MINIMUM 12' LANES AND 2' SHOULDERS IN STAGE 1 AND 2. CONTRACTOR SHALL MAINTAIN MINIMUM 11' LANES AND 2' SHOULDERS IN STAGE 3.  APPROACH ENDS OF CONCRETE BARRIER (TEMPORARY) SHALL BE FLARED TO PROVIDE 2' MINIMUM SHOULDERS AT IMPACT ATTENUATORS (TEMPORARY).

2. IMPACT ATTENUATORS (TEMPORARY) SHALL MEET 55 MPH DESIGN ON I-225 AND RAMPS, UNLESS OTHERWISE NOTED.

3. IT IS THE CONTRACTORS RESPONSIBILITY TO DETERMINE THE TYPE OF IMPACT ATTENUATOR TO BE USED ON THE PROJECT DURING CONSTRUCTION. EACH IMPACT ATTENUATOR SHALL BE SELECTED FROM THE CRASH CUSHION AND END TREATMENT APPLICATION CHART AS LISTED IN THE SAFETY SELECTION GUIDE ON THE CDOT DESIGN AND CONSTRUCTION PROJECT SUPPORT WEB SITE. SEE SPECIFICATIONS FOR DETAILS.

4. TO ADEQUATELY MAINTAIN AND REPAIR THE IMPACT ATTENUATOR (TEMPORARY), THE CONTRACTOR IS REQUIRED TO HAVE A SPARE OF EACH TYPE OF IMPACT ATTENUATOR USED FOR THE DURATION OF THE PROJECT AND SHALL BE AVAILABLE ONSITE WITHIN 24 HOURS.

5. CONTRACTOR SHALL REMOVE ALL EXISTING PAVEMENT MARKINGS THAT CONFLICT WITH THE TEMPORARY PAVEMENT MARKINGS. REMOVAL OF PERMANENT AND TEMPORARY PAVEMENT MARKINGS WILL BE APID FOR SEPARATELY UNDER PAY ITEM 202 REMOVAL OF PAVEMENT MARKING (SF).

6. FLASHING BEACON (SOLAR) SHALL BE INSTALLED ON "ROAD WORK 1 MILE" ADVANCE WARNING SIGNS.

7. PORTABLE MESSAGE SIGN PANELS SHALL BE USED AS DIRECTED BY THE ENGINEER.

8. CONCRETE BARRIER (TEMPORARY) SHALL INCLUDE MULTIPLE RESETS AS NEEDED TO ACCOMMODATE THE DIFFERENT STAGES OF CONSTRUCTION.  THE LARGEST AMOUNT OF BARRIER IN USE AT ANY ONE TIME WILL BE THE AMOUNT THAT IS PAID FOR. 

9. ALL TRAFFIC CONTROL DEVICES, CONCRETE BARRIERS, REFLECTORIZED DRUMS, SIGNS, PAVEMENT MARKINGS AND CHANNELIZATION DEVICES SHALL CONFORM TO THE LATEST CDOT, MUTCD AND LOCAL AGENCY STANDARDS.
    
10. CONSTRUCTION OF THE FACILITIES SHALL BE COMPLETED IN A SAFE AND EXPEDITIOUS MANNER WITHOUT IMPACTING THE STRUCTURAL INTEGRITY OF ADJACENT BUILDINGS, STRUCTURES AND UTILITIES.
   
11. TWENTY-FOUR HOUR EMERGENCY VEHICLE ACCESS SHALL BE MAINTAINED FOR ALL STREETS AND PROPERTIES WITHIN THE PROJECT LIMITS.

12. CONTRACTOR SHALL SAFELY COVER TRENCHES AND RESTORE TRAFFIC, PEDESTRIAN AND BICYCLE ACCESS TO NORMAL CONDITIONS WHEN NOT WORKING IN THE AREA.

13. EXISTING GROUND MOUNTED SIGNS SHALL BE MAINTAINED/RELOCATED AS NECESSARY. ALL CONFLICTING EXISTING SIGNS SHALL BE MASKED OR REMOVED.

14. TEMPORARY CONCRETE BARRIERS SHALL HAVE DRAINAGE SLOTS, WHERE NEEDED, TO PROVIDE ADEQUATE DRAINAGE. ALL TEMPORARY CONCRETE BARRIERS SHALL HAVE BARRIER REFLECTORS AND THEY WILL NOT BE PAID FOR BUT ARE INCLUDED IN THE COST OF THE BARRIER.

15. ALL SIGN LOCATIONS MAY BE ADJUSTED WITHIN REASONABLE TOLERANCES TO ACCOMMODATE FIELD CONDITIONS.

16. WHERE PLANS INDICATE THE STATION/OFFSET AND/OR COORDINATES FOR CONCRETE BARRIER ENDS
17. OR ANGLE POINTS, THE INFORMATIONIS REFERENCED TO THE EDGE OF BARRIER ON THE TRAFFIC SIDE. 
18. WHERE OFFSETS FROM EDGE LINES ARE SHOWN, THE DIMENSION IS TO THE EDGE OF BARRIER ON THE TRAFFIC SIDE.

19. TEMPORARY CONCRETE BARRIER END TREATMENTS AND ANCHORAGE SHALL BE IN ACCORDANCE WITH CDOT M&S STANDARDS.

20. THE FIRST TWO REFLECTIVE DRUMS WILL BE EQUIPPED WITH FLASHERS IF INTENDED TO BE LEFT IN PLACE AT NIGHT.
 
21. ALL DRUMS SHALL BE MOVED TO THE OUTSIDE EDGE OF THE ROADWAY AT NIGHT, ON WEEKENDS AND ON HOLIDAYS UNLESS OTHERWISE APPROVED BY ENGINEER.
 
22. FLAGGER SYMBOL SIGNS SHALL BE INSTALLED AND FLAGGERS SHALL BE UTILIZED AS DEEMED NECESSARY AND AS APPROVED BY THE ENGINEER.

23. NO PARKING OR STAGING IN WETLAND AREAS.

24. CLEAR ZONE SHALL MEET AASHTO'S "ROADSIDE DESIGN GUIDE", LATEST EDITION, REQUIREMENTS. 

25. ELIMINATION OR REDUCTION OF CONCRETE BARRIER (TEMPORARY) IS NOT CONSIDERED VALUE ENGINEERING AND WILL NOT BE PAID FOR AS SUCH.

26. CONSTRUCTION WORK ON THE PROJECT SHALL NOT BEGIN UNTIL ALL ADVANCED CONSTRUCTION SIGNS ARE IN PLACE AND APPROVED BY THE PROJECT ENGINEER. PUBLIC INFORMATION SIGNS SHALL BE POSTED TEN (10) DAYS IN ADVANCE OF THE START OF THE PROJECT.

27. THE CONTRACTOR SHALL MAINTAIN EXISTING TRAFFIC SIGNS AND PRIVATE BUSINESS SIGNS AS NECESSARY TO ACCOMMODATE NEW CONSTRUCTION AND TRAFFIC MOVEMENTS AS APPROVED BY THE PROJECT ENGINEER. THIS SHALL BE DONE FOR THE DURATION OF THE PROJECT.

28. ALL CONCRETE BARRIER, IMPACT ATTENUATORS, CONSTRUCTION SIGNS, TEMPORARY SIGNALS, AND OTHER TRAFFIC CONTROL DEVICES SHALL BE IN PLACE AND APPROVED BY THE PROJECT ENGINEER PRIOR TO TRAFFIC MOVEMENT SWITCHES TO DETOURS AND/OR STAGES.

29. OFF- PEAK WORK HOURS INCLUDE WEEKEND,  AND RESTRICTED WORK PERIODS. OFF- PEAK WORK HOURS ARE DEFINED IN THE PROJECT SPECIAL PROVISIONS TRAFFIC CONTROL PLAN GENERAL.

30. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING TRAFFIC DURING CONSTRUCTION OF DETOUR PAVING. THE CONTRACTOR SHALL SUBMIT FOR APPROVAL A METHOD OF HANDLING TRAFFIC PRIOR TO COMMENCING WORK.

31. ALL TRAFFIC SHALL BE AS PER THE TRAFFIC CONTROL PLANS DEVELOPED BY THE CONTRACTOR OR AS APPROVED BY THE PROJECT ENGINEER.

32. PAVEMENT MARKING PAINT SHALL BE USED FOR ALL MARKINGS UNLESS OTHERWISE NOTED. ESTIMATED APPROXIMATE QUANTITIES ARE LISTED IN THE TABULATION OF CONSTRUCTION TRAFFIC CONTROL DEVICES. 

33. SIGNS SHALL NOT BE MOUNTED, FASTENED, OR ATTACHED TO ANY CHANNELIZING DRUMS OR CONES.

34. CONTRACTOR SHALL MAINTAIN LIGHTING AT INTERCHANGES AND CROSSOVERS DURING CONSTRUCTION BY UTILIZING EXISTING, PROPOSED OR TEMPORARY LIGHTING. SEE LIGHTING PLANS.

35. THIS PROJECT IS CONSIDERED SIGNIFICANT. THE CONTRACTOR SHALL FOLLOW 630 SPECIFICATIONS FOR SIGNIFICANT PROJECTS.

36. CONTRACTOR SHALL COORDINATE WITH CDOT ITS ON USING VMS SIGNS FOR PROJECT CONSTRUCTION INFORMATION.

37. REFER TO CDOT R6 LANE CLOSURE STRATEGY, LATEST VERSION, FOR LANE CLOSURES ON I-25.

38. CONTRACTOR SHALL MAINTAIN POSITIVE DRAINAGE AT ALL TIMES AND THE COST OF SUCH IS INCLUDED IN THE WORK.
