
                                               COLORADO DEPARTMENT OF TRANSPORTATION                                 DATE : 08/16/12
                                                                                                                     PAGE : 1
                                                          LOW BID SUMMARY
LETTING DATE : 08/15/12
------------------------------------------------------------------------------------------------------------------------------------
CALL                                      # OF                         ESTIMATED          CORRECTED        % OF      OVERRUN (+)
ORDER   CONTRACT ID     PROJECT(S)        BIDS     BIDDER                COST               BID            EST.      UNDERRUN (-)
------------------------------------------------------------------------------------------------------------------------------------
001  C18162           FBR0702-312          1  P                      $     5,753,760.05 $             0.00   0.00 $    -5,753,760.05

====================================================================================================================================
LETTING TOTALS                             1                         $     5,753,760.05 $             0.00   0.00 $    -5,753,760.05



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 08/16/12
                                                                                                                   PAGE : 001 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120815                CONTRACT ID : C18162                       COUNTIES : EAGLE
     LETTING DATE : 08/15/12                REGION      : 3
     LETTING TIME : 10:00 AM              CONTRACT TIME :  415  CALENDAR DAYS
                                                TERRAIN : MOUNTAINOUS                PROJECT(S) : FBR0702-312

     CONTRACT DESCRIPTION :
     The Dotsero Bridge Replacement project is located on the
     I-70 Frontage Road (MP 133.31-133.73) in Dotsero, Eagle
     County.  The Dotsero Bridge crosses the Colorado River and
     is located within the I-70 Dotsero split diamond
     interchange.

     The new structure type is a concrete prestressed U girder
     continuous (precast) bridge.  The bridge is being replaced
     south of the existing alignment; therefore, this project
     also includes the re-alignment of the approaches to the
     bridge from the east and west.

     The new three (3) span structure has a 54'6" out to out
     width which includes (2) 12' lanes, (2) 8' shoulders and (1)
     10' path on the north side.

     Eagle County Government has partnered with CDOT to construct
     a multi-use trail within the project limits and to improve
     the intersection of the Colorado River Road and the I-70
     Frontage Road to a roundabout.  The funding for these
     improvements is included in subaccount 19009.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     5,753,760.05     0.0000%   100.0000%
    1    164A           EDWARD KRAEMER AND SONS INCORPORATED                           $     6,213,040.98     0.0000%   107.9823%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 164A              |
                                                      |ENGINEER'S ESTIMATE      |EDWARD KRAEMER & SONS INC|
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |    5000.0000     5000.00|   20423.6800    20423.68|
202-00010 Rem Tree                         21.000 EACH|     306.8000     6442.80|     784.6000    16476.60|
202-00035 Rem Pipe                         87.000 LF  |      19.9600     1736.52|      17.3900     1512.93|
202-00090 Rem Delineator                   22.000 EACH|       6.5200      143.44|       5.3800      118.36|
202-00220 Rem Asphalt Mat                9956.000 SY  |       5.0300    50078.68|       1.6800    16726.08|
202-00250 Rem Pavement Marking            600.000 SF  |       2.0100     1206.00|       3.2300     1938.00|
202-00400 Rem Bridge                        1.000 EACH|  235574.3500   235574.35|  348904.8000   348904.80|
202-00700 Rem Light Standard                1.000 EACH|      53.8300       53.83|    2259.2500     2259.25|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 08/16/12
                                                                                                                   PAGE : 001 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120815                CONTRACT ID : C18162                       COUNTIES : EAGLE
     LETTING DATE : 08/15/12                REGION      : 3
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 164A              |
                                                      |ENGINEER'S ESTIMATE      |EDWARD KRAEMER & SONS INC|
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
202-00810 Rem Ground Sign                  16.000 EACH|      26.4500      423.20|      43.0400      688.64|
202-00821 Rem Sign Panel                    1.000 EACH|      65.0000       65.00|      32.2700       32.27|
202-01000 Rem Fence                      1327.000 LF  |      15.9400    21152.38|       3.2600     4326.02|
202-01030 Rem of Road Closure Gate          1.000 EACH|     350.0000      350.00|     217.3400      217.34|
202-01130 Rem Gdrail Ty 3                 170.000 LF  |       5.0000      850.00|       2.7400      465.80|
203-00010 Uncl Excav (CIP)              21520.000 CY  |      13.0000   279760.00|      11.1700   240378.40|
203-00100 Muck Excav                      100.000 CY  |      30.0000     3000.00|      13.0400     1304.00|
203-01500 Blading                          24.000 HOUR|     121.1100     2906.64|     135.8400     3260.16|
203-01510 Backhoe                          24.000 HOUR|     110.8600     2660.64|     108.6700     2608.08|
203-01550 Dozing                           24.000 HOUR|     145.7600     3498.24|     119.5400     2868.96|
203-01594 Combination Loader               24.000 HOUR|     115.0000     2760.00|     143.4400     3442.56|
203-01597 Potholing                        40.000 HOUR|     189.3300     7573.20|     336.8800    13475.20|
203-02330 Laborer                          40.000 HOUR|      42.0000     1680.00|      36.9900     1479.60|
206-00000 Str Excav                       472.000 CY  |      14.7500     6962.00|      19.8600     9373.92|
206-00065 Str Bkfl (Flow-Fill)             32.000 CY  |     125.0000     4000.00|     221.5800     7090.56|
206-00100 Str Bkfl (CL 1)                 938.000 CY  |      28.9200    27126.96|      69.6600    65341.08|
206-00200 Str Bkfl (CL 2)                 193.000 CY  |      22.9100     4421.63|      38.0400     7341.72|
206-00360 Mechanical Reinforcement o      900.000 CY  |      19.5200    17568.00|      33.6800    30312.00|
206-01781 Shoring (A 1)                     1.000 L S |  131000.0000   131000.00|   13753.8100    13753.81|
207-00205 Topsoil                        4628.000 CY  |      11.9900    55489.72|       5.9300    27444.04|
207-00210 Stockpile Topsoil              4628.000 CY  |       8.3000    38412.40|       3.4800    16105.44|
207-00305 Wetland Topsoil                 866.000 CY  |      25.0000    21650.00|      11.4100     9881.06|
207-00310 Stockpile Wetland Topsoil       866.000 CY  |      15.0000    12990.00|       7.6100     6590.26|
208-00002 Erosion Log (12 In)            1515.000 LF  |       4.0000     6060.00|       3.2300     4893.45|
208-00040 Check Dam                        10.000 EACH|     300.0000     3000.00|     430.3300     4303.30|
208-00045 Conc Washout Str                  2.000 EACH|    1041.1200     2082.24|    1936.5000     3873.00|
208-00050 Storm Drain Inlet Protecti        1.000 EACH|     165.0000      165.00|     285.0900      285.09|
208-00051 Storm Drain Inlet Protecti       35.000 LF  |      15.0000      525.00|       7.5300      263.55|
208-00052 Storm Drain Inlet Protecti        5.000 LF  |      15.0000       75.00|      59.1700      295.85|
208-00070 Vehicle Tracking Pad              8.000 EACH|    1855.3500    14842.80|    2896.0500    23168.40|
208-00103 Removal and Disposal of Se      100.000 HOUR|      49.1700     4917.00|      36.9900     3699.00|
208-00105 Removal and Disposal of Se       50.000 HOUR|      93.2200     4661.00|     109.2700     5463.50|
208-00106 Sweeping (Sediment Removal       50.000 HOUR|     121.5400     6077.00|     134.4800     6724.00|
208-00206 Erosion Control Supervisor      280.000 DAY |     144.9400    40583.20|     136.0400    38091.20|
208-00301 Temporary Diversion               2.000 LF  |       0.0000        0.00|    8025.0000    16050.00|
208-00400 Water Control                     1.000 L S |  169000.0000   169000.00|  214220.8800   214220.88|
210-00013 Res Mailbox Str (Ty 3)            2.000 EACH|    2500.0000     5000.00|     268.9700      537.94|
210-00810 Res Ground Sign                   4.000 EACH|     662.5800     2650.32|     376.5400     1506.16|
210-00815 Res Sign Panel                    4.000 EACH|      95.0000      380.00|      69.9400      279.76|
210-01130 Res Gdrail Ty 3                  56.000 LF  |      10.0000      560.00|      12.2100      683.76|
210-01200 Res End Anchorage                 1.000 EACH|     600.0000      600.00|     469.2800      469.28|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 08/16/12
                                                                                                                   PAGE : 001 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120815                CONTRACT ID : C18162                       COUNTIES : EAGLE
     LETTING DATE : 08/15/12                REGION      : 3
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 164A              |
                                                      |ENGINEER'S ESTIMATE      |EDWARD KRAEMER & SONS INC|
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
212-00006 Seeding (Native)                  6.810 ACRE|      72.0600      490.73|     874.6500     5956.37|
212-00028 Seeding (Wetlands)                0.380 ACRE|    2500.0000      950.00|    6454.9700     2452.89|
212-00032 Soil Conditioning                 7.190 ACRE|    2916.7400    20971.36|    4088.1600    29393.87|
213-00003 Mulching (Weed Free)              4.290 ACRE|     599.4700     2571.73|     430.3300     1846.12|
213-00012 Spray-on Mulch Blanket            2.520 ACRE|    3500.0000     8820.00|    3872.9900     9759.93|
213-00100 Soil Binder                       0.830 ACRE|     750.0000      622.50|    1075.8300      892.94|
213-00705 Landscape Boulder (Special       39.000 EACH|     300.0000    11700.00|     163.0000     6357.00|
214-00220 Deciduous Tree (2 In C)          11.000 EACH|       1.8400       20.24|     478.7500     5266.25|
214-00350 Deciduous Shrub (5 Gal)         111.000 EACH|      60.0000     6660.00|      34.5700     3837.27|
214-01015 Willow Cuttings                 900.000 EACH|       5.0000     4500.00|       2.4200     2178.00|
216-00201 Soil Reten Blanket (S-C)(B     3982.000 SY  |      20.0000    79640.00|       1.7800     7087.96|
217-00000 Herbicide Treatment            1815.000 SY  |       0.4000      726.00|       1.0300     1869.45|
240-00000 Wildlife Biologist               80.000 HOUR|     100.0000     8000.00|      83.4800     6678.40|
240-00010 Rem of Nests                     40.000 HOUR|     100.0000     4000.00|      75.1000     3004.00|
240-00020 Netting                        2150.000 SY  |      20.0000    43000.00|       7.9400    17071.00|
250-00010 Envir Health/Safety Mngmt         1.000 L S |    2500.0000     2500.00|    5312.5700     5312.57|
250-00050 Monitoring Technician           150.000 HOUR|      60.0000     9000.00|      78.0700    11710.50|
250-00110 Health and Safety Officer        20.000 HOUR|      90.0000     1800.00|      86.7300     1734.60|
304-06007 ABC (CL 6)                     2090.000 CY  |      45.0000    94050.00|      52.7100   110163.90|
304-09000 ABC (Spec)                     4337.000 CY  |      35.0000   151795.00|      22.8200    98970.34|
403-00720 HMA (Patching) (Asph)            40.950 TON |     300.0000    12285.00|     177.1300     7253.47|
403-34701 HMA (Gr SX) (75)               3931.740 TON |      75.7400   297789.99|      69.5500   273452.52|
411-03352 Asph Cem (PG 58-28)             216.280 TON |     650.0000   140582.00|     648.7600   140313.81|
411-10255 Emul Asph (SS)                  595.000 GAL |       5.0000     2975.00|       8.8100     5241.95|
412-00801 Conc Pvmt (8 In) (Spec)         717.600 SY  |      60.0000    43056.00|     105.4300    75656.57|
420-00113 Geotextile (Drain) (CL 2)      4423.000 SY  |       2.0000     8846.00|       3.2600    14418.98|
502-00460 Pile Tip                         12.000 EACH|     148.3900     1780.68|     160.4600     1925.52|
502-11489 Steel Pile (HP 14x89)           769.000 LF  |      72.6800    55890.92|      95.9900    73816.31|
503-00042 Drilled Caisson (42 In)         552.000 LF  |     450.0000   248400.00|     665.8200   367532.64|
503-00200 Caisson (Special)                80.000 LF  |       0.0000        0.00|     518.9000    41512.00|
503-00200 Caisson (Special)                79.000 LF  |       0.0000        0.00|     481.5000    38038.50|
506-00209 Riprap (9 In)                  2560.000 CY  |     125.0000   320000.00|      92.3700   236467.20|
506-00212 Riprap (12 In)                    8.000 CY  |     100.0000      800.00|     115.2000      921.60|
506-00218 Riprap (18 In)                  288.000 CY  |     137.3100    39545.28|      95.6300    27541.44|
514-00200 Pedestrian Railing (Steel)      782.000 LF  |     199.8600   156290.52|     137.7000   107681.40|
515-00120 Waterproofing (Membrane)       1760.000 SY  |      14.1300    24868.80|      12.8600    22633.60|
515-00400 Concrete Sealer                 581.000 SY  |       7.0000     4067.00|       6.4500     3747.45|
518-01004 Br Expan Device (0-4 In)         80.000 LF  |     177.5600    14204.80|     297.1100    23768.80|
601-03040 Conc CL D (Bridge)              781.000 CY  |     584.0000   456104.00|     681.9500   532602.95|
601-25735 Precast Deck Panel (3.5 In     1605.000 SY  |     100.0000   160500.00|     103.3900   165940.95|
601-40300 Struct Conc Coating            2115.000 SY  |      12.0000    25380.00|       9.6800    20473.20|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 08/16/12
                                                                                                                   PAGE : 001 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120815                CONTRACT ID : C18162                       COUNTIES : EAGLE
     LETTING DATE : 08/15/12                REGION      : 3
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 164A              |
                                                      |ENGINEER'S ESTIMATE      |EDWARD KRAEMER & SONS INC|
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
602-00000 Reinf Steel                   19497.000 LB  |       3.9900    77793.03|       1.0700    20861.79|
602-00020 Reinf Steel (Epoxy)          172702.000 LB  |       1.0300   177883.06|       1.1300   195153.26|
604-00305 Inlet Ty C (5 Ft)                 1.000 EACH|    2200.0000     2200.00|    2988.4200     2988.42|
604-13005 Inlet Ty 13 (5 Ft)                1.000 EACH|    2850.0000     2850.00|    2890.6200     2890.62|
604-19105 Inlet Ty R L5 (5 Ft)              4.000 EACH|    3500.0000    14000.00|    4890.1500    19560.60|
604-30005 MH Slab Base (5 Ft)               1.000 EACH|    4000.0000     4000.00|    4178.3600     4178.36|
606-00301 Gdrail Ty 3 (6-3)               475.000 LF  |      19.0700     9058.25|      17.8600     8483.50|
606-01370 Transition Ty 3G                  4.000 EACH|    1332.7300     5330.92|    1278.6200     5114.48|
606-02003 End Anchor (Nonflared)            4.000 EACH|    1957.5800     7830.32|    2175.2700     8701.08|
606-02005 End Anchor (Flared)               1.000 EACH|    2500.0000     2500.00|    1721.3300     1721.33|
606-11030 Brdg Rail Ty 10M                398.000 LF  |     142.7100    56798.58|     151.8100    60420.38|
606-11032 Brdg Rail Ty 10M (Spec)         797.000 LF  |     175.0000   139475.00|     151.8100   120992.57|
607-00005 End Post                          4.000 EACH|       0.0000        0.00|     290.4700     1161.88|
607-00010 Corner and Line Br Post           1.000 EACH|       0.0000        0.00|     392.6800      392.68|
607-01000 Fence BW MP                     329.000 LF  |       0.0000        0.00|       3.8200     1256.78|
607-11525 Fence (Plastic)                 870.000 LF  |       3.5800     3114.60|       3.2600     2836.20|
607-60625 Road Closure Gate (Install        1.000 EACH|    3800.0000     3800.00|    2474.4200     2474.42|
608-00000 Conc Sidewalk                   242.100 SY  |      60.0000    14526.00|      35.5000     8594.55|
608-00010 Conc Curb Ramp                   88.100 SY  |     100.0000     8810.00|     112.9600     9951.78|
608-00015 Detectable Warnings             169.700 SF  |      50.0000     8485.00|      46.2600     7850.32|
609-20011 Curb Ty 2 M                     431.000 LF  |      25.0000    10775.00|      29.0500    12520.55|
609-21011 C and G Ty 2 I-M                972.000 LF  |      13.0000    12636.00|      16.1400    15688.08|
609-21021 C and G Ty 2 II-M              1071.000 LF  |      19.0000    20349.00|      19.9000    21312.90|
609-21900 C and G Ty 2 (Spec)             581.000 LF  |      10.0000     5810.00|      21.8400    12689.04|
609-60011 Curb Ty 6 M                     472.000 LF  |      10.0000     4720.00|      23.9000    11280.80|
610-00024 Median Cover (4 In Pattern     2849.000 SF  |       8.0000    22792.00|       7.8500    22364.65|
610-00055 Median Cover Matl (Stone)       135.000 SF  |       5.0000      675.00|      12.1200     1636.20|
612-00001 Delin (Ty I)                     30.000 EACH|      22.0000      660.00|      17.2200      516.60|
612-00003 Delin (Ty III)                    6.000 EACH|      35.0000      210.00|      19.3700      116.22|
613-00200 2 In Elec Cond                  845.000 LF  |      10.0000     8450.00|      10.3600     8754.20|
613-01200 2 In Elec Cond (P)             1000.000 LF  |      10.0000    10000.00|      28.7300    28730.00|
613-01300 3 In Elec Cond (P)              340.000 LF  |       9.0000     3060.00|      31.0900    10570.60|
613-10000 Wiring                            1.000 L S |   10000.0000    10000.00|   14523.7300    14523.73|
613-16000 Luminaire (Spec)                  9.000 EACH|    1500.0000    13500.00|    1677.2300    15095.07|
613-34250 Light Std Metal (25 Ft)           8.000 EACH|    2000.0000    16000.00|    2251.7200    18013.76|
613-40000 Conc Foundation Pad               1.000 EACH|    1000.0000     1000.00|    2797.1600     2797.16|
613-40010 Light Std Foundation              9.000 EACH|     800.0000     7200.00|    2006.4300    18057.87|
613-50100 Lighting Ctrl Center              1.000 EACH|    7000.0000     7000.00|    7614.7400     7614.74|
614-00011 Sign Panel (CL I)                48.500 SF  |      23.5000     1139.75|      17.2200      835.17|
614-00012 Sign Panel (CL II)              277.750 SF  |      27.0800     7521.47|      21.5200     5977.18|
614-00013 Sign Panel (CL III)             425.000 SF  |      30.0000    12750.00|      26.9000    11432.50|



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 08/16/12
                                                                                                                   PAGE : 001 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120815                CONTRACT ID : C18162                       COUNTIES : EAGLE
     LETTING DATE : 08/15/12                REGION      : 3
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 164A              |
                                                      |ENGINEER'S ESTIMATE      |EDWARD KRAEMER & SONS INC|
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
614-00037 Sign Panel (Spec)                 1.000 EACH|   57000.0000    57000.00|    1580.6900     1580.69|
614-00615 Steel Sign Post (W 6x15)         23.000 LF  |      40.0000      920.00|      45.1900     1039.37|
614-00818 Steel Sign Post (W 8x18)         66.000 LF  |      50.0000     3300.00|      51.6400     3408.24|
614-01022 Steel Sign Post (W 10x22)        46.000 LF  |       0.0000        0.00|      58.0900     2672.14|
614-01503 Steel Sign Supp (2-In Rd)(        7.000 EACH|     150.0000     1050.00|     236.6800     1656.76|
614-01573 Steel Sign Supp (2-1/2 Rd        27.000 EACH|     400.0000    10800.00|     387.3000    10457.10|
614-03002 Conc Footing (Ty 2)               2.000 EACH|    1200.0000     2400.00|    1291.0000     2582.00|
614-03003 Conc Footing (Ty 3)               4.000 EACH|    1600.0000     6400.00|    1506.1600     6024.64|
614-03005 Conc Footing (Ty 5)               2.000 EACH|       0.0000        0.00|    2044.0700     4088.14|
615-00030 Emb Prot Ty 3                     7.000 EACH|    1284.9400     8994.58|    1195.3700     8367.59|
615-00050 Emb Prot Ty 5                     2.000 EACH|    2000.0000     4000.00|    1304.0400     2608.08|
618-10000 Precast Conc U Girder (Pre     1396.000 LF  |     437.6200   610917.52|     519.0100   724537.96|
619-50320 4 In Plastic Pipe                85.000 LF  |      25.0000     2125.00|      28.2600     2402.10|
620-00002 Field Office (CL 2)               1.000 EACH|   17799.3300    17799.33|   58674.0200    58674.02|
620-00012 Field Lab (CL 2)                  1.000 EACH|   19564.8300    19564.83|   26347.6700    26347.67|
620-00020 Sanitary Facility                 2.000 EACH|    1522.2700     3044.54|    1902.5700     3805.14|
621-00450 Detour Pvmt                    1020.000 SY  |      50.0000    51000.00|      33.6900    34363.80|
624-20013 12 In Drainage Pipe (CL 0)      254.000 LF  |      60.0000    15240.00|      44.5500    11315.70|
624-20019 18 In Drainage Pipe (CL 0)       84.000 LF  |      75.0000     6300.00|      58.6800     4929.12|
624-27019 18 In Drainage Pipe (CL 7)      388.000 LF  |      65.0000    25220.00|      59.7700    23190.76|
624-27037 36 In Drainage Pipe (CL 7)      255.000 LF  |     170.0000    43350.00|     135.8400    34639.20|
625-00000 Const Surveying                   1.000 L S |   11667.1100    11667.11|   66701.5900    66701.59|
626-00000 Mobilization                      1.000 L S |  309827.9100   309827.91|  546428.5800   546428.58|
626-00100 Mobilization (w/o Autopay)        1.000 L S |       0.0000        0.00|    9095.0000     9095.00|
626-01000 Public Info Services              1.000 L S |   16931.1000    16931.10|    9408.0200     9408.02|
627-00005 Epoxy Pvmt Mkg                   39.600 GAL |      41.3400     1637.06|     129.1000     5112.36|
627-00012 Pvmt Mkg Paint (Low VOC So       23.000 GAL |      60.0000     1380.00|      80.6900     1855.87|
627-30332 Preform Plastic Pvmt Mkg (      280.000 SF  |      10.0000     2800.00|      16.1400     4519.20|
630-00000 Flagging                       1000.000 HOUR|      23.9200    23920.00|      25.3900    25390.00|
630-00007 Traf Ctrl Inspection            285.000 DAY |     128.9300    36745.05|     166.7500    47523.75|
630-00012 Traf Ctrl Mgmt                  110.000 DAY |     542.2300    59645.30|     699.2900    76921.90|
630-80336 Barricade (3 M-B) (Temp)          3.000 EACH|     200.0000      600.00|     107.5900      322.77|
630-80341 Const Traf Sign (A)              14.000 EACH|      50.0000      700.00|      21.5200      301.28|
630-80342 Const Traf Sign (B)              18.000 EACH|      60.0000     1080.00|      21.5200      387.36|
630-80343 Const Traf Sign (C)              10.000 EACH|      70.0000      700.00|      21.5200      215.20|
630-80344 Const Traf Sign (Spec)           75.000 SF  |      20.0000     1500.00|      13.9800     1048.50|
630-80359 Port Mesg Panel                  40.000 DAY |      70.0000     2800.00|     129.1000     5164.00|
630-80360 Drum Channel Dev                120.000 EACH|      30.0000     3600.00|      32.2700     3872.40|
630-80380 Traffic Cone                    100.000 EACH|      12.0000     1200.00|       5.3800      538.00|
                                                      |                         |                         |
SECTION TOTALS                                        |       $     5,753,760.05|       $     6,213,040.98|
------------------------------------------------------+-------------------------+-------------------------+
CONTRACT TOTALS                                       |       $     5,753,760.05|       $     6,213,040.98|
===========================================================================================================
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                                                        LOW BID ITEM ANALYSIS

     LETTING NO.  : 20120815                CONTRACT ID : C18162                       COUNTIES : EAGLE
     LETTING DATE : 08/15/12
     LETTING TIME : 10:00 AM              CONTRACT TIME :  415      CALENDAR DAYS
                                                                                     PROJECT(S) : FBR0702-312

     CONTRACT DESCRIPTION :
     The Dotsero Bridge Replacement project is located on the
     I-70 Frontage Road (MP 133.31-133.73) in Dotsero, Eagle
     County.  The Dotsero Bridge crosses the Colorado River and
     is located within the I-70 Dotsero split diamond
     interchange.

     The new structure type is a concrete prestressed U girder
     continuous (precast) bridge.  The bridge is being replaced
     south of the existing alignment; therefore, this project
     also includes the re-alignment of the approaches to the
     bridge from the east and west.

     The new three (3) span structure has a 54'6" out to out
     width which includes (2) 12' lanes, (2) 8' shoulders and (1)
     10' path on the north side.

     Eagle County Government has partnered with CDOT to construct
     a multi-use trail within the project limits and to improve
     the intersection of the Colorado River Road and the I-70
     Frontage Road to a roundabout.  The funding for these
     improvements is included in subaccount 19009.

         ------------------------------------------------------------------------------------------------------------------
                                                                                TOTAL        APPARENT     % OF       % OF
         RANK  VENDOR          VENDOR NAME                                       BID           RANK        EST      LOW BID
         ------------------------------------------------------------------------------------------------------------------
           1   -EST-           ENGINEER'S ESTIMATE                       $     5,753,760.05      1      100.0000     0.0000
           2   164A            EDWARD KRAEMER & SONS INC.                $     6,213,040.98      2      107.9823     0.0000
------------------------------------------------------------------------------------------------------------------------------------
        ITEM/                           ESTIMATED        BID PRICE/      ESTIMATED             BID          BID          OVERRUN/
LINE    DESCRIPTION     QUANTITY          PRICE          UNITS            AMOUNT              AMOUNT        EST %        UNDERRUN
------------------------------------------------------------------------------------------------------------------------------------

    ***** NO ITEMS WERE FOUND IN LOW COST SECTIONS FOR AWARDED BIDDER    *****
    *****           YOU MAY WISH TO RUN GENERATE BID TAB EDITS           *****

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                              0.00             0.00      0.0000             0.000


