

Final Request for Proposal

February 19, 2013

The Final Request for Proposal includes amendments to the following documents:

Book 1 – Contract. Definitions and reference to the wording Traffic Management Plan was replaced with Transportation Management Plan.

Instructions to Proposers, Section 1.11 – Procurement Schedule. The schedule has been revised to reflect the final addendum to the RFP that was issued February 11, 2013.

Instructions to Proposers - Exhibits. The Excel format document for calculation of OCIP has been added.

Book 2, Section 1 – General, 2nd to last paragraph. The following language has been added as instructed by FHWA in its review of the RFP for approval to release:

The Contractor shall initially be responsible for assessing the environmental impact and nature of AREs to ensure they will not affect the independent utility, logical termini, or Preferred Alternative of the Valley Highway Project. In addition, the Contractor shall be responsible for additional environmental documentation, permits, and mitigation resulting from impacts associated with AREs. The Contractor shall provide sufficient information and data necessary to assist CDOT in its final determination of the appropriate level of environmental clearance necessary for each of the ARE's.

Book 2, Section 16 – Maintenance of Traffic. Reference to “Traffic Management Plan” has been revised to read “Transportation Management Plan.”

Book 2, Section 17 – Landscaping, subsection 17.1.1. - Landscape Plan, 14th paragraph, the following language has been added to reflect a closure schedule for the Barnum Park East:

The Landscape Plan shall include a schedule of when Work shall take place. *The timeframe for Barnum East Project shall minimize the impact of having the playing fields at Barnum East unavailable for public use. Work on the Barnum East portion of the Project shall not start earlier than October 15, 2013 and be completed with the playing fields fully usable prior to the start of the 2015 athletic season on April 1, 2015. The Contractor must advise CDOT no later than December 15, 2013 if this schedule cannot be met.*

Book 3. This Book has been amended to include CCD Standards for Surveying as requested by the City and County of Denver.