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PART H: FORMS 

FORM A: PROPOSAL LETTERS 
Form A-1: Administrative and Technical Proposal Letter 

I-70 Mile High Partners 
9600 Great Hills Trail, Suite 250E 

Austin, Texas 78759 
June 1, 2017  

 
High Performance Transportation Enterprise and Colorado Bridge Enterprise 
c/o High Performance Transportation Enterprise 
Colorado Department of Transportation 
4201 East Arkansas Avenue 
Denver, Colorado 80222 
Attn: HPTE Director and Colorado Bridge Enterprise Director 
 
Re. Submission of Administrative and Technical Proposal  

in connection with the Central 70 Project 

1. Introduction 

(a) I-70 Mile High Partners (“Proposer”) submits this letter, the Annexes hereto and the documents 
described in paragraph 2(b) below (this letter, such Annexes and such documents, together, this 
“Administrative and Technical Proposal”) in response to the Request for Proposals to Design, Build, 
Finance, Operate and Maintain the Central 70 Project issued September 15 and 29 (as amended 
by Addendum Nos. 1, 2, 3, 4, 5, and 6 (such Addendum No. 6 being the “Final RFP”) thereto, and 
by Addendum Nos. 1 and 2 to the Final RFP, such Addenda issued, respectively, December 23, 
2015, February 23, 2016, June 14, 2016, July 28, 2016, October 27, 2016, March 6, 2017, April 
25, 2017 and May 25, 2017 (collectively, the “RFP Addenda”), the “RFP”) issued by the High 
Performance Transportation Enterprise (“HPTE”) and the Colorado Bridge Enterprise (“BE”) (HPTE 
and BE, together, the “Procuring Authorities”) in relation to the Project.  

(b) Capitalized terms not otherwise defined in this letter have the meanings given to them in the 
Instructions to Proposers that is included in the RFP (the “ITP”). 

(c) References to Sections and Parts in this letter are references to Sections and Parts of the ITP. 

2. Annexes and Enclosures 

(a) For the Procuring Authorities’ ease of reference: 

(i) attached as Annex A to this letter is a list confirming the identity of:  

(A) all of Proposer’s Core Proposer Team Members as of the date of this letter; and 

(B) all known advisors, consultants and Subcontractors of any tier as of the date of this letter; 
and 

(ii) attached as Annex B to this letter is a reference chart indicating the conclusions of Proposer’s 
evaluation of each element of the Administrative and Technical Proposal for compliance with 
the Administrative and Technical Pass/Fail Criteria. 

(b) Enclosed, and by this reference and paragraph 1(a) above incorporated in this letter and made a 
part of this Administrative and Technical Proposal, are each of Volume 1, Volume 2 and Volume 3 
of the Administrative and Technical Proposal as required to be submitted in accordance with the 
ITP.  This letter itself constitutes the Administrative and Technical Proposal Letter. 
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3. Proposal Validity  

Proposer and each of the undersigned Core Proposer Team Members undertakes to keep its 
Administrative and Technical Proposal and any Financial Proposal submitted by Proposer open for 
acceptance initially for the maximum Proposal Validity Period as defined in paragraph (a) of the 
definition thereof in Section 1 of Part A (subject always to the Proposal Validity Period ending earlier in 
accordance with the definition thereof in Section 1 of Part A), without unilaterally varying or amending 
its terms and without making any Organizational Change or Key Personnel Change, without first 
obtaining the prior written consent of the Procuring Authorities (which may be given or withheld at the 
sole discretion of the Procuring Authorities). 

4. Representations and Warranties 

Proposer and each of the undersigned Core Proposer Team Members, in each case as noted below, 
represents and warrants to the Procuring Authorities as of the date hereof that: 

(a) this Administrative and Technical Proposal is submitted, and any Financial Proposal submitted by 
Proposer will (when submitted) be submitted, without reservations, qualifications, assumptions, 
deviations or conditions except, in the case of assumptions, to the extent expressly permitted by 
the ITP; 

(b) all statements made in the SOQ previously delivered by Proposer to the Procuring Authorities 
regarding Proposer or each Core Proposer Team Member (where applicable, as such statements 
have been or may be amended, resubmitted and/or updated by (i) any Proposer Update 
Submission in accordance with Section 4.3 of Part C, (ii) this Administrative and Technical 
Proposal, including any completed Form D (Legal Disclosures) and/or Form E (Certifications) to 
the RFQ that is attached to this letter as an update to the equivalent form(s) included in the SOQ 
and/or (iii) (when submitted) the Proposer’s Financial Proposal, including any completed Form D 
(Legal Disclosures) and/or Form E (Certifications) to the RFQ that is attached to the Financial 
Proposal Letter as an update to the equivalent form(s) included in the SOQ) are correct, complete 
and not materially misleading as of the date hereof; 

(c) prior to the date hereof, Proposer has conducted, and has had the opportunity to conduct, all due 
diligence and design development that would be considered prudent and reasonable in preparing 
and submitting this Administrative and Technical Proposal; and 

(d) prior to the date hereof, Proposer has previously notified the Procuring Authorities of (A) any 
deficiencies or inconsistencies in or omissions from the RFP and Project Information and (B) any 
material Project risks (including any related to site conditions) related to health or safety, the 
Environment, the community or property, in the case of (A) and (B), of which it became aware and 
which were not otherwise recognized, acknowledged or addressed by the Procuring Authorities in 
the RFP or the Reference Documents.  

5. Acknowledgements and Agreements 

Proposer and each of the undersigned Core Proposer Team Members acknowledges and agrees: 

(a) Acceptance of ITP: to all the terms and conditions of the ITP;  

(b) Project Information: 

(i) that it has received or had access to, and understands and has considered, the RFP (including 
all RFP Addenda) and all Reference Documents; and 

(ii) that the provisions of the RFP (including the Project Agreement) and the Project Information 
together provide Proposer with sufficient information relating to the Project (including with 
respect to the obligations to be assumed under the terms of the Project Agreement, the 
Construction Contract and the O&M Contract) for purposes of preparing and submitting this 
Administrative and Technical Proposal; 

(c) Proposal acceptance: that the Procuring Authorities’ acceptance of the delivery of this 
Administrative and Technical Proposal does not, and shall not be deemed to, constitute any 
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statement or determination as to its completeness, responsiveness or compliance with the 
requirements of the RFP; 

(d) Public disclosure: 

(i) to the Procuring Authorities’ disclosure of the Public Statement (following submittal in 
Proposer’s Financial Proposal); 

(ii) to the Procuring Authorities’ disclosure of the Public Disclosure Technical Proposal and (when 
submitted) the Public Disclosure Financial Proposal as contemplated by Section 1.5.2 of 
Part D; and 

(iii) to any other disclosures contemplated by Section 1.5 of Part D, 

 and expressly waives any right to contest such disclosures;  

(e) Bid costs: 

that all costs and expenses incurred by it in preparing this Administrative and Technical Proposal 
and Proposer’s Financial Proposal and participating in the Project procurement process will be 
borne solely by Proposer and/or the Core Proposer Team Members, except for any Stipend 
Payment that the Procuring Authorities pay Proposer in accordance with the Stipend Agreement 
that is entered into between the Core Proposer Team Members and the Procuring Authorities;] 

(f) Protest rights: to the protest procedures set out in Section 7.4.1 of Part C, including the limitations 
imposed by such provisions on Proposer’s and each Core Proposer Team Member’s rights and 
remedies to protest or challenge any aspect of the RFP process, including any determination or 
selection of a Preferred Proposer made pursuant to the RFP; 

(g) Reserved Rights: that, under the terms of the ITP, the Procuring Authorities have reserved to 
themselves a number of rights related to the procurement of the Project (including the selection of 
a Preferred Proposer), including the Reserved Rights; and 

(h) RFP priority: that the representations and warranties made in paragraph 4 above and the 
acknowledgements and agreements in this paragraph 5 are without prejudice to the operation of 
the provisions of the Project Agreement, and this letter shall not be admissible as evidence in any 
dispute arising after the execution of the Project Agreement. 

6. Governing law  

This letter shall be governed by and construed in all respects according to the law of the State of 
Colorado. 
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FORM D:  LEGAL DISCLOSURES  
 
Proposer Name: I-70 Mile High Partners 

 
Form D: Summary of Legal Liabilities and Proceedings 

Question 1: 
List and briefly describe all instances during the last five years involving Reference Projects in relation to 
which any Core Proposer Team Member or any Affiliate of any of them: 

(a) was determined by a court of law or in an arbitration proceeding, a dispute review board 
proceeding or any other dispute resolution proceeding to be liable for a material breach of 
contract; 

(b) was otherwise acknowledged in writing to be liable for a material breach of contract; 
(c) had a contract terminated for cause or convenience; or 
(d) received a written waiver of another party’s right to terminate a contract for cause. 
 

Response to Question 1 

 Equity Member, Lead Operator:  Cintra Global Ltd. 
Financially Responsible Party: Ferrovial, S.A. 
Joint Venturer of Lead Contractor: Ferrovial Agroman US Corp. 

(1)  Description: a) The Concessionaire Euroscut Açores (Affiliate of Cintra 
Global Ltd., Ferrovial, S.A. and Ferrovial Agroman US Corp.) 
required the constitution of an Arbitration Court for the 
purpose of obtaining a decision in respect of a dispute with 
the Autonomous Region of the Azores (RAA)  regarding the 
fine imposed by the RAA for alleged breach of the 
Concession Agreement in regard to the obligation to install a 
Service Area in the South-North axe of the highway. The 
Arbitration Court was established on December 10, 2013 and 
on January 16, 2014 the arbitration claim was filed, which 
terms are confidential. A settlement was reached by the 
Parties on December 18, 2014 and the procedure was 
terminated. 
 
b) The Concessionaire Euroscut Açores (Affiliate of Cintra 
Global Ltd., Ferrovial, S.A. and Ferrovial Agroman US Corp.) 
(the “Company”) received a notification from the Grantor - 
Autonomous Region of the Azores (RAA) -  in connection with 
allege deficiencies relating to the illumination of the 
Concession. The Company presented a written hearing on 
October 24, 2013 in defense of its interests claiming that no 
such breach was verified under the Concession Agreement 
so long as such event was managed by the Company in 
accordance with the best operation and maintenance 
practices already implemented in other concessions in 
relation to this issue. The Grantor, however, decided to 
impose a new  contractual fine to the Company. The 
Company exercised its contractual and legal right to initiate 
an arbitration lawsuit.  On January 16, 2014 the arbitration 
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claim was filed, the terms of which are confidential, and on 
February 17, 2014 the Arbitration Court was established. A 
settlement was reached by the Parties on December 18, 2014 
and the procedure was terminated.  

 
 Owner’s or Counterparty’s 

Representative: 
Azores Region: Mr. Bruno Pacheco Phone: +351 296206200

 Equity Member, Lead Operator:  Cintra Global Ltd. 
Financially Responsible Party: Ferrovial, S.A. 
Joint Venturer of Lead Contractor: Ferrovial Agroman US Corp. 

(2)  Description: a) Counterparties: CESPA, S.A.. (Affiliate of Cintra Global 
Ltd., Ferrovial, S.A. and Ferrovial Agroman US Corp.) (the 
“Company”) and the Public Consortium “Plan Zonal XVII of 
Alicante” (Spain) (the “Owner”). File: rescission of the 
concession contract for the construction and operation of a 
waste treatment plant due to the unavailability of land. 
Originally recorded in 2014 and pending the decision of the 
Courts. 
 
b) Counterparties: CESPA GR, S.A. (Affiliate of Cintra Global 
Ltd., Ferrovial, S.A. and Ferrovial Agroman US Corp.) (the 
“Company”) and the  City of Ubeda  (Andalucía - Spain) (the 
“Owner”). File: rescission of the contract for the construction 
and operation of a landfill due to the unavailability of 
permissions. Originally recorded in 2014 and pending the 
decision of the courts. 

 
 Owner’s or Counterparty’s 

Representative: 
Antonio Navarro-Reverter Garcia-German 
Head of  Legal Department  
a.navarro-reverter@ferrovial.com 
T.: 91 586 99 47 

 Equity Member, Lead Operator:  Cintra Global Ltd. 
Financially Responsible Party: Ferrovial, S.A. 
Joint Venturer of Lead Contractor: Ferrovial Agroman US Corp. 

(3)  Description: Concessionaire I-77 Mobility Partners LLC (Affiliate of Cintra 
Global Ltd., Ferrovial, S.A. and Ferrovial Agroman US Corp.) 
(the “Company”) received a notice from the North Carolina 
Department of Transportation (“NCDOT”) of an alleged lane 
closure violation and was assessed $1,360,000 therefore. 
The Company notified TIFIA and its senior lenders of the 
alleged violation and assessment.  The Company is passing 
this assessment on to its design-build contractor and 
considering its options with respect to contesting some or all 
of the assessment with NCDOT. 

 Owner’s or Counterparty’s 
Representative: 

Louis Mitchell 
NCDOT Division Engineer, Division 10 
(707) 983-4400 

 Joint Venturer of Lead Contractor: SEMA Construction, Inc. 
(4)  Description: None applicable 
 Owner’s or Counterparty’s 

Representative: 
None applicable 
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 Joint Venturer of Lead Engineer: T.Y. Lin International   
(5)  Description: None applicable 
 Owner’s or Counterparty’s 

Representative: 
None applicable 

 Joint Venturer of Lead Engineer: OTHON, INC.   
(6)  Description: None applicable 
 Owner’s or Counterparty’s 

Representative: 
None applicable 

 Joint Venturer of Lead Engineer: Janssen & Spaans Engineering, Inc. 
(7)  Description: None applicable 
 Owner’s or Counterparty’s 

Representative: 
None applicable 

 
Question 2: 
List and briefly describe (including as to the resolution) each arbitration, litigation, dispute review board and 
other dispute resolution proceeding (including to the extent settled prior to completion of the proceeding) 
occurring during the last five years related to Reference Projects, which involved: 

(a) a claim or dispute between the project owner(s) (or any public-private partnership project 
company, concessionaire, developer or the equivalent), on the one hand, and any Core 
Proposer Team Member or any Affiliate of any of them, on the other hand; and  

(b) an amount in excess of the lesser of: 
 (i) 2% of the original contract value; or 
 (ii) $500,000 on projects with an original contract value in excess of $25 million. 

 
Response to Question 2 

 Equity Member, Lead Operator:  Cintra Global Ltd. 
Financially Responsible Party: Ferrovial, S.A. 
Joint Venturer of Lead Contractor: Ferrovial Agroman US Corp. 

(1)  Description: 407 East Development Group General Partnership and the 
construction contractor, 407 East Construction General 
Partnership, (Affiliates of Cintra Global Ltd., Ferrovial, S.A. 
and Ferrovial Agroman US Corp.),  and HMQ (the client) 
negotiated and settled claims submitted by the construction 
contractor regarding several items which have resulted in 
additional cost to the construction contractor, including delays 
with respect to certain permits, delays with respect to access 
to the project lands, delays with respect to the design and 
construction, delays arising from failure to oblige utility 
owners to perform work in a timely manner, and additional 
costs related to reimbursement of utility owners for utility 
adjustment work. The disputed items were settled amicably 
at the project level on June 9, 2016. 

 Owner’s or Counterparty’s 
Representative: 

Lluís Serelos 
Corporate Shareholder Liaison and Reporting Manager 
(905) 264-5385, 
lserelos@407etr.com 

 Equity Member, Lead Operator:  Cintra Global Ltd. 
Financially Responsible Party: Ferrovial, S.A. 
Joint Venturer of Lead Contractor: Ferrovial Agroman US Corp. 

(2)  Description: Indiana Toll-Roads Contractors, LLC (ITR Contractors) is 
an Affiliate of Cintra Global Ltd., Ferrovial, S.A. and 
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Ferrovial Agroman US Corp. ITR Concession Company, 
LLC (ITRCC) is a former Affiliate.  As to ITR Contractors: 

ITRCC was a party to the Indiana Toll Road Concession 
and Lease Agreement with the Indiana Finance Authority 
(IFA) dated April 12, 2006, as amended (Concession 
Agreement).  In order to perform the work required under 
the Concession Agreement, ITRCC entered into a design 
and construction contract with ITR Contractors, dated 
September 15, 2006 (D&C Contract). The D&C Contract 
permits ITR Contractors to make certain contractual claims 
under the Concession Agreement that relate to the work.  
At ITR Contractors’ request, ITRCC submitted certain 
claims to the IFA arising from the D&C Contract.  In 
September of 2011, all three claims were settled via an 
informal settlement conference (collectively, the MEW 
Claims). The terms of the settlement agreement are subject 
to a confidentiality agreement and may not be disclosed. 
However, the details of the original claim amounts are 
provided below. 

a. Calumet Claim.  This claim involved damages arising 
from the delayed issuance of environmental permits, 
resulting in an estimated 16.4 month delay of project 
completion. At the time of settlement, this claim was 
in arbitration and the total amount in damages 
claimed was $27M. 

b. Broadway Claim.  This claim involved an alleged 
design flaw in the Broadway Bridge. The estimated 
damages at time of settlement were $6M.  

c. BP/EJ&E Claim.  This claim arose from delays 
caused by the relocation of a BP pipeline and an 
EJ&E railway line required for the execution of the 
project. At the time of settlement, this claim was in the 
informal dispute resolution process and was 
estimated at $4M.  

In addition to the MEW Claims described above ITR 
Contractors also submitted two separate claims relating 
to the D&C Contract.  

a. Hazardous Materials.  During the expansion works, 
ITR Contractors discovered certain Hazardous 
Materials during excavation works. The IFA paid for 
remediation costs, which totaled $228,927. 

b. Lead Paint.  During the execution of the D&C 
Contract, the ITR Contractors encountered a number 
of bridges that contained lead paint whose handling 
required further expenses related to remediation and 
extra work. The IFA paid a total of $2,527,737 for 
such costs. 

Recently, ITRCC served a Demand for Mediation and 
Arbitration before the American Arbitration Association 
related to alleged latent design and construction defects.  
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ITR Contractors has investigated the allegations and 
thoroughly denies their merits. 

 Owner’s or Counterparty’s 
Representative: 

Kendra York 
Finance Director  
Indiana Finance Authority 
(317) 233-4332   
(317) 232-6786 (Fax) 
keyork@ifa.in.gov 

Elizabeth J. Boddy 
Taft Stettinius & Hollister LLP 
(ITRCC Representative)  
(312) 527-4000 
(312) 527-4011 (Fax) 
eboddy@taftlaw.com 

 Equity Member, Lead Operator:  Cintra Global Ltd. 
Financially Responsible Party: Ferrovial, S.A. 
Joint Venturer of Lead Contractor: Ferrovial Agroman US Corp. 

(3)  Description: The Concessionaire Auto Estradas Norte Litoral, S.A. 
(Affiliate of Cintra Global Ltd., Ferrovial, S.A. and Ferrovial 
Agroman US Corp.) required the constitution of an Arbitration 
Court for the purpose of obtaining a decision in respect of a 
conflict with the Portuguese State regarding the 2012/2011 
availability payments  in the amount of € 5,877,957.31.  In 
July 2014 the Concessionaire reached an agreement with the 
Portuguese State, and the procedure was terminated.  

 Owner’s or Counterparty’s 
Representative: 

Portuguese State:  
Ms. Ana Burnier  
Phone: + 351 217949000 
Email: ana.burnier@inir.pt 

 Equity Member, Lead Operator:  Cintra Global Ltd. 
Financially Responsible Party: Ferrovial, S.A. 
Joint Venturer of Lead Contractor: Ferrovial Agroman US Corp. 

(4)  Description: In June 2013, the Concessionaire Euroscut Açores (Affiliate 
of Cintra Global Ltd., Ferrovial, S.A. and Ferrovial Agroman 
US Corp.) applied for the establishment of an Arbitral Court 
in order to obtain a decision on the existing dispute with the 
Autonomous Region of the Azores regarding the legal and 
contractual consequences of the traffic reduction which had 
occurred within the road Concession. The Concessionaire 
applied for: (i) recognition of the right of receiving a monetary 
compensation from the Autonomous Region of the Azores, 
every year, in the event of the registered real traffic is under 
the traffic that was provided in the “worst case scenario” set 
forth in the Base Case/Financial Model, and (ii) as a 
consequence, condemnation of the Autonomous Region of 
the Azores in the payment of the global amount of Eur 
19,755,971.76 to the Concessionaire (as regards to years 
2012, 2013 and 2014). The trial was held in May and June 
2015.  In July, the court reached a decision: The Autonomous 
Region of the Azores (RAA) has been ordered to pay 
Euroscut Açores (EAz) the amount of € 4.8 million plus 
interest. The RAA has also been ordered to pay to EAz the 
amount resulting from the following calculation: 45% of the 
difference between half of the income EAz should receive in 
2014, considering the pessimistic case of the base case and 
the actual amount received by EAz. The Court has 
considered that there has been a change of circumstances 
which can also be considered as a case of force majeure 
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under the terms of the concession contract. The Court has 
considered that the crisis has ended at the end of the first half 
of 2014 (based on the Experts' report). The terms of the 
arbitration procedure are confidential.   

 Owner’s or Counterparty’s 
Representative: 

Due to confidentiality obligations, neither party is entitled to 
disclose the details of the arbitration. 

 Equity Member, Lead Operator:  Cintra Global Ltd. 
Financially Responsible Party: Ferrovial, S.A. 
Joint Venturer of Lead Contractor: Ferrovial Agroman US Corp. 

(5)  Description: Ferrovial Agroman, S.A. (an Affiliate of Cintra Global Ltd., 
Ferrovial, S.A. and Ferrovial Agroman US Corp.) was a part 
of a construction joint venture in which it had 25% 
participation.  The contract was for the construction of a dock 
in Barcelona.  In 2010, the client sued the construction joint 
venture for improper payment and breach of contract.  The 
construction joint venture responded to the client’s claim.  The 
case was suspended in 2011. 

 Owner’s or Counterparty’s 
Representative: 

Autoridad  Portuaria De Barcelona 
Moll de Barcelona, 08039 Barcelona 
+34 93 3068800 
sau@portbarcelona.cat 

 Equity Member and Joint Venturer of Lead Operator:  Cintra Global Ltd. 
Financially Responsible Party: Ferrovial, S.A. 
Joint Venturer of Lead Contractor: Ferrovial Agroman US Corp. 

(6)  Description: Ferrovial Agroman, S.A. (an Affiliate of Cintra Global Ltd., 
Ferrovial, S.A. and Ferrovial Agroman US Corp.) was a part 
of a construction joint venture.  The contract was for the M50 
Upgrade in Ireland.  Disputes arose between the parties 
relating to the proper amount of the final contract price, which 
was referred to arbitration.  In January 2011, the parties 
settled all claims. 

 Owner’s or Counterparty’s 
Representative: 

South Dublin County Council  
County Hall Tallaght, Dublin 24 D24 
+353 1 414 9000 
info@sdublincoco.ie 

 Equity Member, Lead Operator:  Cintra Global Ltd. 
Financially Responsible Party: Ferrovial, S.A. 
Joint Venturer of Lead Contractor: Ferrovial Agroman US Corp. 

(7)  Description: Ferrovial Agroman, S.A. (an Affiliate of Cintra Global Ltd., 
Ferrovial, S.A. and Ferrovial Agroman US Corp.) was a part 
of a construction joint venture.  The contract was for the 
construction of the motorway in San Miguel Island (Las 
Azores, Portugal).  The client initiated an arbitration 
proceeding against the Region Autonoma de Azores, relating 
to the proper amount of the final contract price. The 
proceeding concluded in October 2013. The arbitration 
binding decision is that the Region Autonoma de Azores has 
to pay to the client. 

 Owner’s or Counterparty’s 
Representative: 

Azores Region: Mr. Bruno Pacheco Phone: +351 296206200
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 Equity Member, Lead Operator:  Cintra Global Ltd. 
Financially Responsible Party: Ferrovial, S.A. 
Joint Venturer of Lead Contractor: Ferrovial Agroman US Corp. 

(8)  Description: On October 12, 2007, the joint venture formed by Ferrovial 
Agroman, S.A. and Budimex, S.A. (Affiliates of Cintra Global 
Ltd., Ferrovial, S.A. and Ferrovial Agroman US Corp.) and 
Estudio Lamela (Consortium) received a communication from 
Polish Airports State Enterprise (PPL) by virtue of which PPL 
terminated the design and build contract entered into by 
Consortium and PPL for the widening of Terminal 2 of the 
Frederic Chopin Warsaw Airport, and assessed liquidated 
damages to Consortium. Ferrovial Agroman, S.A. and 
Budimex, S.A. have challenged such termination as they 
understand that it is unfair and without cause or justification.  
 
Termination of the Contract led to a dispute between PPL and 
Consortium, where at the beginning the dispute covered the 
amounts of bank guarantees unlawfully executed by PPL (pln 
54 mm). During further proceedings, PPL submitted its 
counterclaim for declared damages and calculated penalties 
(amount - pln 290 mm), and Consortium supplemented the 
main claim (guarantees) with extension of a claim for amount 
of PLN 240 mm, including the retention, works executed and 
not paid, and additional works.  
 
In March of 2009, the Court of Arbitration in Warsaw 
considered Consortium’s claim for guarantees as justified and 
ordered PPL to pay back whole amounts with interests (PLN 
88 mm). In this regard, the verdict became legally valid in 
August 2012 and had been already executed after two 
instances of formal correctness in front of the Common Court. 
In spite of this, PPL filed a cassation complaint to the 
Supreme Court. The Supreme Court dismissed the cassation 
complaint of PPL, which has the effect that partial verdict (for 
guarantee) is the final one (cannot be any longer a subject of 
re-examination) and the execution of the amounts of bank 
guarantees is final.   
 
The principle matter is pending at the evidence stage. 

 Owner’s or Counterparty’s 
Representative: 

Michal Marzec 
Head Director of PPL 
+48 22 650 1000 
+48 22 846 6824 (Fax) 
pr@polish-airports.com 

 Equity Member, Lead Operator:  Cintra Global Ltd. 
Financially Responsible Party: Ferrovial, S.A. 
Joint Venturer of Lead Contractor: Ferrovial Agroman US Corp. 

(9)  Description: Autopista Alcalá O’Donnell, S.A. (an Affiliate of Cintra Global 
Ltd., Ferrovial, S.A. and Ferrovial Agroman US Corp.)  is the 
Concession Company for the design, construction, operation 
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and maintenance of the M-203 highway, connection of M-100 
and N-II in Alcalá de Henares with the M-208 and Radial-3 in 
Mejorada del Campo (the M-203 highway or the Concession 
Company). On October 30, 2012, the Concession Company 
applied to the Administration for the termination of the 
Concession Agreement due to breach of contract by the 
Administration. The Concession Company considers that the 
Administration tried to transfer inappropriately to the M203 
highway certain expropriation costs regarding the connection 
between the M-203 highway and the Radial-3 highway.  Due 
to the lack of response by the Administration, on February 20, 
2013 the Concession Company filed before the Superior 
Justice Court of Madrid a request to terminate the 
Concession Agreement due to the breach of contract by the 
Administration. On February 12, 2015 the Superior Justice 
Court of Madrid issued a court ruling upholding the 
Concession Company’s  request regarding the termination of 
the concession agreement. This court ruling was appealed 
against in the Supreme Court by the Administration and the 
proceeding is pending final resolution. 

 Owner’s or Counterparty’s 
Representative: 

Mr. Rufino Del Río Aparicio 
Phone: +34 91 4185678 
Email: rdelrio@cintra.es 
 

 Equity Member, Lead Operator:  Cintra Global Ltd. 
Financially Responsible Party: Ferrovial, S.A. 
Joint Venturer of Lead Contractor: Ferrovial Agroman US Corp. 

(10)  Description: On December 12, 2011 Autostrada Południe SA (an Affiliate 
of Cintra Global Ltd., Ferrovial, S.A. and Ferrovial Agroman 
US Corp.) (the “Company”) filed a statement of claim for the 
payment of 176,855,200 PLN (app. 44,000,000 USD) against 
the State Treasury of the Republic of Poland represented by 
the Minister of Transportation, Construction and Maritime 
Economy (defendant). The request concerns the 
reimbursement by the defendant of the costs borne by the 
Company for the subcontracted design works (175,680,000 
PLN) and for the services of an Independent Engineer 
(1,175,200 PLN being app. 0.3 million USD) under the 
agreement dated January 22, 2009 for the Construction and 
Operation of a Motorway concerning design, construction, 
financing, operation and maintenance of the A1 motorway, 
namely Stryków -  Pyrzowice road section of 179.996 m long 
in total. The proceedings before the court of first instance is 
pending and awaits the preparation of an additional expert 
opinion in the scope of environmental law to confirm the 
design works complied with the contractual requirements. 
*As of November 10, 2016, 1 USD = 3.9856 PLN as per 
National Bank of Poland rate Table 218/A/NBP/2016 dated 
10 November 2016. 

 Owner’s or Counterparty’s 
Representative: 

Agniezska Duda (Company Representative) 
Agnieszka Duda Law Office 
Tel: +48 22 33 640 30 



Central 70 Project 
Form D (Legal Disclosures) 

 

  

Email: agnieszka.duda@adlegal.pl 
 Equity Member, Lead Operator:  Cintra Global Ltd. 

Financially Responsible Party: Ferrovial, S.A. 
Joint Venturer of Lead Contractor: Ferrovial Agroman US Corp. 

(11)  Description: Odos Kentrikis Elladas had initiated on January 21, 2011 one 
arbitration proceeding before the ICC for delay interest due 
to delay in VAT returns from the Greek State as follows, 

‐ VAT returns for period from 22.8.2009-19.7.2010 – 
claim 72.241.07 

‐ VAT returns for period from 22.12.2009-27.7.2010 – 
claim 79,64€ 

‐ VAT returns for period from 31.8.2010-10.12.2010 – 
claim 111.375.57€ 

The arbitration has been settled by means of the reset 
agreement (Annex 4, Concessionaire Claims Agreement) 
signed in November 28, 2013, ratified by Law 4219/13. 

 Owner’s or Counterparty’s 
Representative: 

Natalie Kedikoglou 
Odos Kentrikis Elladas S.A. 
Tel: +30 210 3447 551 
Email: NKedikoglou@neaodos.gr 

 Joint Venturer of Lead Contractor: SEMA Construction, Inc. 
(12)  Description: None applicable 
 Owner’s or Counterparty’s 

Representative: 
None applicable 

 Joint Venturer of Lead Engineer: T.Y. Lin International 
(13)  Description: None applicable 
 Owner’s or Counterparty’s 

Representative: 
None applicable 

 Joint Venturer of Lead Engineer: OTHON, INC.   
(14)  Description: None applicable 
 Owner’s or Counterparty’s 

Representative: 
None applicable 

 Joint Venturer of Lead Engineer: Janssen & Spaans Engineering, Inc. 
(15)  Description: None applicable 
 Owner’s or Counterparty’s 

Representative: 
None applicable 
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FORM E:  CERTIFICATIONS 

Proposer Name: I-70 Mile High Partners 

Form E 

Part A: Summary of Certifications 

No. Entity Providing a 
completed Part B of 
Form E 

Role of such Entity on 
Proposer1 

Answered Yes to One or More of 
Questions (1) through (8) of Part B? 

(1)  Cintra Global Ltd. Equity Member, Lead 
Operator 

 Yes  No 

(2)  Ferrovial Agroman US 
Corp. 

Lead Contractor  Yes  No 

 Yes  No 

Engineering, Inc. 

(3)  SEMA Construction, Inc. Lead Contractor 
(4)  Janssen & Spaans          Lead Engineer  Yes  No 

(5)  OTHON, Inc. Lead Engineer  Yes  No 
(6)  T.Y. Lin International Lead Engineer  Yes  No 
(7)  Ferrovial, S.A. Financially Responsible 

Party for Cintra Global 
Ltd. and Ferrovial 
Agroman US Corp. 

 Yes  No 
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Proposer Name: I-70 Mile High Partners 
Name of Team Member: Cintra Global Ltd. 
Role on Proposer:  Equity Member 

 Lead Contractor 
 Lead Engineer 
 Lead Operator 
 Joint venturer in Lead [Contractor][Engineer][Operator]  
 Financially Responsible Party for [Proposer to provide relevant 

 entity]  
 

Part B: Certifications 

 
No. Certification Questions Yes No 
(1)  Has the entity or any Affiliate or any current officer thereof been indicted or 

convicted of bid or other contract related crimes or violations (i.e., fraud, bribery, 
collusion, conspiracy, antitrust, etc.) or any other felony or serious misdemeanor 
within the past ten years? 

  

 If yes, please explain, including the name of the relevant prosecuting agency, 
the applicable law(s) and the status of any appeal(s). 

(a) The Director of Institutional Relations for Ferrovial Agroman, S.A., an 
affiliate of Cintra Global Ltd., has testified as an “imputado” in a preliminary 
investigation carried out by a Spanish Court in Barcelona in relation to 
alleged embezzlement from the Palau de la Música de Barcelona by its 
Chairman. The presiding judge was investigating whether any portion of 
sums donated were set aside in order to influence the award of public 
contracts by the Catalonian Regional Government to Ferrovial Agroman, 
S.A. Under Spanish Law, the term “imputado” means that such a person is 
considered suspect of having participated in a criminal act, but like in the 
United States, is innocent until proven otherwise at trial, and likewise 
afforded the right to a defense and due process.  The trial started on 1 
March 2017. 

The court has not yet analyzed the allegations and defenses in order to 
determine whether the potential for criminal liability exists, and to date, no 
officer, director, or employee of the company has been convicted in 
connection with this matter. It is Ferrovial Agroman S.A.’s belief that after the 
trial has concluded, the Director of Institutional Relations will be fully 
exonerated.  

(b) Ferrovial Agroman, S.A.´s (an affiliate of Cintra Global Ltd.) country 
manager in Italy testified as “imputado” in a preliminary investigation 
initiated by the District Attorney of Savona (Italy) in 2009 in relation to 
certain alleged breaches of public contracts and alleged fraud in the context 
of a contract for the unfold of the stretch of railroad Andora – San Lorenzo 
al Mare for Rete Ferroviaria Italiana S.p.A./ITALFERR. The proceeding 
concluded in July 2015.  The Court’s binding decision was that Ferrovial 
Agroman S.A.’s country manager was absolved of all the charges and that 
Ferrovial Agroman S.A. was imposed an administrative fine of 60.000 
euros, for not having establish at that time (2009) any internal procedure 
regarding crime prevention. The administrative fine was calculated taking 
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No. Certification Questions Yes No 
into account that the company has established internal procedures 
regarding crime prevention and risk control.  

(2)  Has the entity or any Affiliate ever sought protection under any provision of any 
bankruptcy act, law or regulation in any jurisdiction within the past ten years? 

  

 If yes, please explain, including identification of the relevant jurisdiction(s) and 
applicable laws, and the status or outcome of any resulting bankruptcy process. 

(a) On March 2, 2016, SH 130 Concession Company, LLC, and Cintra TX 56 
LLC, affiliates of Cintra Global Ltd., filed voluntary petitions for relief under 
Chapter 11 of the United States Bankruptcy Code in the United States 
Bankruptcy Court for the Western District of Texas (Austin Division).  The 
case is being administered under Case No. 16-10262 and Case No. 16-
10264 before the Honorable Tony M. Davis. 

(b) ITR Concession Company Holdings, LLC and Statewide Mobility Partners, 
LLC are affiliates of Cintra Global Ltd.  On September 21, 2014, ITR 
Concession Company, LLC (a former affiliate), ITR Concession Company 
Holdings, LLC and Statewide Mobility Partners, LLC filed a “pre-packaged” 
Chapter 11 restructuring plan that permitted ITRCC to either sell its assets 
through a competitive process or recapitalize ITRCC by reducing its debt. 
On October 28, 2014, the United States Bankruptcy Court in the Northern 
District of Illinois confirmed ITRCC’s prepackaged Chapter 11 plan of 
reorganization (the “Plan”). Prior to its Chapter 11 filing, ITRCC secured 
acceptances for the Plan from all of its equity holders and holders of 98% of 
ITRCC’s senior secured creditors. As contemplated in the Plan, the Special 
Committee selected a responsive bidder, IFM Investors, who placed a bid of 
$5.725 billion. The parties reached financial close on May 27, 2015 whereby 
IFM purchased 100 percent of the membership interests of ITRCC in 
consideration for a purchase price of $5.725 billion. IFM is now the operator 
of the Indiana Toll Road. ITRCC’s former direct and indirect owners have 
been fully released from any liabilities related to the Indiana Toll Road. 
Documents related to this matter can be viewed at 
https://www.kccllc.net/itr/document/1434284150311000000000001. 

(c) On December 2012 the Spanish Commercial Court declared the AP 36 
Ocaña-La Roda concession company (“AP36CC”), an affiliate of Cintra 
Global Ltd., to enter the voluntary insolvency procedure (“concurso 
voluntario de acreedores”). On January 2015 Spanish government lawyers 
representing Seittsa, the entity fully owned by the Spanish government, 
submitted an arrangement proposal to the Commercial Court. However, on 
February 2015 the competent commercial court dismissed in a court order 
the arrangement proposal submitted by the Spanish government lawyers. In 
December 2016 the Madrid Provincial Appellate Court definitively set aside 
the arrangement proposal submitted by the Government through Seittsa and 
accordingly the only viable solution for AP36CC was the entering the 
definitive liquidation phase, which is ongoing. 

(d) On October 2012 the Spanish Commercial Court declared the Radial 4 
concession company (“R4CC”), an affiliate of Cintra Global Ltd., to enter the 
voluntary insolvency procedure (“concurso voluntario de acreedores”). The 
preparation of the list of creditors and the claims relating to R4CC that were 
determined during the initial phase of the insolvency proceedings were very 
lengthy. Finally the Court has confirmed R4CC entering the liquidation phase 
in May 2017. 
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No. Certification Questions Yes No 
(3)  Has the entity or any Affiliate ever been disqualified, removed, debarred or 

suspended from performing work for the US Federal government, any US state 
or local government, or any foreign governmental entity within the past ten 
years? 

  

 If yes, please explain, including the name of the relevant public agency, the date, 
grounds and results of any such action: 

(a) We have recently received a notification that the State of New York has 
issued a penalty against Amey Consulting USA Inc., an affiliate of Cintra 
Global Ltd., for an alleged failure to have in place workers compensation 
insurance. Amey’s position is that no offence has been committed since the 
entity did have cover in place and that insurance was not needed as there 
were no employees in any event. The matter is progressing. 

  

(4)  Has the entity or any Affiliate ever been found liable in a civil suit or found guilty 
in a criminal action for making any false claim or other material 
misrepresentation to a public entity within the past ten years? 

  

    

(5)  Has any construction or project or operations and maintenance contract 
performed or managed by the entity or, to the knowledge of the undersigned, 
any Affiliate involved repeated or multiple failures to comply with safety rules, 
regulations or requirements within the past ten years?  

  

 If yes, please explain: 

(a) While I-77 Mobility Partners LLC has had more than one failure, it has not 
had repeated failures of the same safety rule, regulation or requirement. 

  

(6)  Has the entity or any Affiliate been found, adjudicated or determined by any 
Federal court, Federal agency, state court or state agency (including, but not 
limited to, the Equal Employment Opportunity Commission, the Office of Federal 
Contract Compliance Programs and any applicable Colorado governmental 
agency) to have violated any law or executive order relating to employment 
discrimination or affirmative action within the past ten years, (including but not 
limited to Title VII of the Civil Rights Act of 1964, as amended (42 U.S.C. 
Sections 2000 et seq.); the Equal Pay Act (29 U.S.C. Section 206(d)); and any 
applicable or similar Colorado law)? 

  

    

(7)  Has the entity or any Affiliate been found, adjudicated, or determined by any 
Federal court, Federal agency, state court or state agency to have violated or 
failed to comply with any law or regulation of the United States or any state within 
the past ten years governing prevailing wages (including but not limited to 
payment for health and welfare, pension, vacation, travel time, subsistence, 
apprenticeship or other training, or other fringe benefits) or overtime 
compensation? 

  

 If yes, please explain: 
 
(a) We have recently received a notification that the State of New York has 

issued a penalty against Amey Consulting USA Inc., an affiliate of Cintra 
Global Ltd., for an alleged failure to have in place workers compensation 
insurance. Amey’s position is that no offence has been committed since the 
entity did have cover in place and that insurance was not needed as there 
were no employees in any event. The matter is progressing. 
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No. Certification Questions Yes No 
 

(8)  With respect to each of Questions 1-7 above, if not previously answered or 
included in a prior response on this Form, is any legally effective or recognized 
form of notice or warning, or investigation, proceeding, claim, matter, suit, 
indictment, etc., currently pending against the entity that could (assuming 
subsequent necessary actions are taken) result in the entity being found liable, 
guilty or in violation of any of laws or regulations referenced in Questions 1-7 
above and/or subject to debarment, suspension, removal or disqualification by 
the Federal government, any state or local government, or any foreign 
governmental entity? 

  

 If yes, please explain and submit the information requested as to such similar 
items set out in Questions 1-7 above. 

(a) Ferrovial Agroman, S.A., an Affiliate of Cintra Global Ltd., received a lawsuit 
from a former employee dated April 6, 2015, which could be responsive to 
Question No. 6.  The lawsuit is pending in the District of Puerto Rico.  The 
company has investigated the allegations and thoroughly denies its merits. 
 

(b) On December 16, 2015, the North Carolina Department of Justice Consumer 
Protection Division (“NCDOJ”) issued to I-77 Mobility Partners LLC 
(“I77MP”), an Affiliate of Cintra Global Ltd., an Investigative Demand 
consisting of 15 requests for documentation and information from I77MP and 
its affiliates.  I77MP has cooperated fully with the NCDOJ and in February 
2017 completed its responses to each of the questions in the Investigative 
Demand.  To date, the NCDOJ has not issued any further or follow-up 
requests.   

 
(c) Broadspectrum Downstream Services, Inc. (“Broadspectrum”), an oil refinery 

maintenance company which is an affiliate of Cintra Global Ltd., is a 
defendant in one California single plaintiff suit alleging a prevailing wage 
violation and two California employment practice suits primarily alleging 
retaliation, but which include allegations of discrimination.  Broadspectrum is 
vigorously defending all suits. 

 

  

[REMAINDER OF PAGE INTENTIONALLY BLANK; CONTINUED ON THE FOLLOWING PAGE]  
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Proposer Name: I-70 Mile High Partners 
Name of Team Member: SEMA Construction, Inc. 
Role on Proposer:  Equity Member 

 Lead Contractor 
 Lead Engineer 
 Lead Operator 
 Joint venturer in Lead Contractor 
 Financially Responsible Party for [Proposer to provide relevant 

 entity]  
 

Part B: Certifications 

 
No. Certification Questions Yes No 
(1)  Has the entity or any Affiliate or any current officer thereof been indicted or 

convicted of bid or other contract related crimes or violations (i.e., fraud, 
bribery, collusion, conspiracy, antitrust, etc.) or any other felony or serious 
misdemeanor within the past ten years? 

  

 If yes, please explain, including the name of the relevant prosecuting 
agency, the applicable law(s) and the status of any appeal(s). 

  

(2)  Has the entity or any Affiliate ever sought protection under any provision of 
any bankruptcy act, law or regulation in any jurisdiction within the past ten 
years? 

  

 If yes, please explain, including identification of the relevant jurisdiction(s) 
and applicable laws, and the status or outcome of any resulting bankruptcy 
process.  

  

(3)  Has the entity or any Affiliate ever been disqualified, removed, debarred or 
suspended from performing work for the US Federal government, any US 
state or local government, or any foreign governmental entity within the past 
ten years? 

  

 If yes, please explain, including the name of the relevant public agency, the 
date, grounds and results of any such action: 

  

(4)  Has the entity or any Affiliate ever been found liable in a civil suit or found 
guilty in a criminal action for making any false claim or other material 
misrepresentation to a public entity within the past ten years? 

  

 If yes, please explain, including owner contact information:   

(5)  Has any construction or project or operations and maintenance contract 
performed or managed by the entity or, to the knowledge of the 
undersigned, any Affiliate involved repeated or multiple failures to comply 
with safety rules, regulations or requirements within the past ten years?  

  

 If yes, please explain:   

(6)  Has the entity or any Affiliate been found, adjudicated or determined by any 
Federal court, Federal agency, state court or state agency (including, but 
not limited to, the Equal Employment Opportunity Commission, the Office of 
Federal Contract Compliance Programs and any applicable Colorado 
governmental agency) to have violated any law or executive order relating 
to employment discrimination or affirmative action within the past ten years, 
(including but not limited to Title VII of the Civil Rights Act of 1964, as 
amended (42 U.S.C. Sections 2000 et seq.); the Equal Pay Act (29 U.S.C. 
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Section 206(d)); and any applicable or similar Colorado law)? 

 If yes, please explain:   

(7)  Has the entity or any Affiliate been found, adjudicated, or determined by any 
Federal court, Federal agency, state court or state agency to have violated 
or failed to comply with any law or regulation of the United States or any 
state within the past ten years governing prevailing wages (including but not 
limited to payment for health and welfare, pension, vacation, travel time, 
subsistence, apprenticeship or other training, or other fringe benefits) or 
overtime compensation? 

  

 If yes, please explain:   

(8)  With respect to each of Questions 1-7 above, if not previously answered or 
included in a prior response on this Form, is any legally effective or 
recognized form of notice or warning, or investigation, proceeding, claim, 
matter, suit, indictment, etc., currently pending against the entity that could 
(assuming subsequent necessary actions are taken) result in the entity 
being found liable, guilty or in violation of any of laws or regulations 
referenced in Questions 1-7 above and/or subject to debarment, 
suspension, removal or disqualification by the Federal government, any 
state or local government, or any foreign governmental entity? 

  

 If yes, please explain and submit the information requested as to such 
similar items set out in Questions 1-7 above. 

  

(9)  Under penalty of perjury, the undersigned certifies on behalf of the entity for 
which he or she signs that each of the foregoing representations, 
certifications, statements and disclosures is correct, complete and not 
materially misleading: 

  

    
Joint Venturer: SEMA Construction, Inc. 
of the Lead 
Contractor: 
 

 

By: _____________________________________ 
  
Printed Name: T. Brett Ames 
  
Title: Rocky Mountain District President 

Corporate Vice President 
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Proposer Name: I-70 Mile High Partners 
Name of Team Member: Janssen and Spaans Engineering, Inc.  
Role on Proposer:  Equity Member 

 Lead Contractor 
 Lead Engineer 
 Lead Operator 
 Joint Venturer in Lead Engineer  
 Financially Responsible Party for [Proposer to provide relevant 

 entity]  
 

Part B: Certifications 

 
No. Certification Questions Yes No 
(1)  Has the entity or any Affiliate or any current officer thereof been indicted or 

convicted of bid or other contract related crimes or violations (i.e., fraud, bribery, 
collusion, conspiracy, antitrust, etc.) or any other felony or serious misdemeanor 
within the past ten years? 

  

 If yes, please explain, including the name of the relevant prosecuting agency, 
the applicable law(s) and the status of any appeal(s). 

  

(2)  Has the entity or any Affiliate ever sought protection under any provision of any 
bankruptcy act, law or regulation in any jurisdiction within the past ten years? 

  

 If yes, please explain, including identification of the relevant jurisdiction(s) and 
applicable laws, and the status or outcome of any resulting bankruptcy process.  

  

(3)  Has the entity or any Affiliate ever been disqualified, removed, debarred or 
suspended from performing work for the US Federal government, any US state 
or local government, or any foreign governmental entity within the past ten 
years? 

  

 If yes, please explain, including the name of the relevant public agency, the date, 
grounds and results of any such action: 

  

(4)  Has the entity or any Affiliate ever been found liable in a civil suit or found guilty 
in a criminal action for making any false claim or other material 
misrepresentation to a public entity within the past ten years? 

  

 If yes, please explain, including owner contact information:   

(5)  Has any construction or project or operations and maintenance contract 
performed or managed by the entity or, to the knowledge of the undersigned, 
any Affiliate involved repeated or multiple failures to comply with safety rules, 
regulations or requirements within the past ten years?  

  

 If yes, please explain:   

(6)  Has the entity or any Affiliate been found, adjudicated or determined by any 
Federal court, Federal agency, state court or state agency (including, but not 
limited to, the Equal Employment Opportunity Commission, the Office of Federal 
Contract Compliance Programs and any applicable Colorado governmental 
agency) to have violated any law or executive order relating to employment 
discrimination or affirmative action within the past ten years, (including but not 
limited to Title VII of the Civil Rights Act of 1964, as amended (42 U.S.C. 
Sections 2000 et seq.); the Equal Pay Act (29 U.S.C. Section 206(d)); and any 
applicable or similar Colorado law)? 

  

 If yes, please explain:   
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(7)  Has the entity or any Affiliate been found, adjudicated, or determined by any 

Federal court, Federal agency, state court or state agency to have violated or 
failed to comply with any law or regulation of the United States or any state within 
the past ten years governing prevailing wages (including but not limited to 
payment for health and welfare, pension, vacation, travel time, subsistence, 
apprenticeship or other training, or other fringe benefits) or overtime 
compensation? 

  

 If yes, please explain:   

(8)  With respect to each of Questions 1-7 above, if not previously answered or 
included in a prior response on this Form, is any legally effective or recognized 
form of notice or warning, or investigation, proceeding, claim, matter, suit, 
indictment, etc., currently pending against the entity that could (assuming 
subsequent necessary actions are taken) result in the entity being found liable, 
guilty or in violation of any of laws or regulations referenced in Questions 1-7 
above and/or subject to debarment, suspension, removal or disqualification by 
the Federal government, any state or local government, or any foreign 
governmental entity? 

  

 If yes, please explain and submit the information requested as to such similar 
items set out in Questions 1-7 above. 

  

(9)  Under penalty of perjury, the undersigned certifies on behalf of the entity for 
which he or she signs that each of the foregoing representations, certifications, 
statements and disclosures is correct, complete and not materially misleading: 

  

    
Member in 
Lead 
Engineer 

Janssen and Spaans Engineering, Inc. 

  
By: _____________________________________ 
  
Printed Name: Abe Swidan 
  
Title: President 
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Proposer Name: I-70 Mile High Partners 
Name of Team Member: T.Y. Lin International  
Role on Proposer:  Equity Member 

 Lead Contractor 
 Lead Engineer 
 Lead Operator 
 Joint Venturer in Lead Engineer  
 Financially Responsible Party for [Proposer to provide relevant 

 entity]  
 

Part B: Certifications 

 
No. Certification Questions Yes No 
(1)  Has the entity or any Affiliate or any current officer thereof been indicted or 

convicted of bid or other contract related crimes or violations (i.e., fraud, bribery, 
collusion, conspiracy, antitrust, etc.) or any other felony or serious misdemeanor 
within the past ten years? 

  

 If yes, please explain, including the name of the relevant prosecuting agency, the 
applicable law(s) and the status of any appeal(s). 

  

(2)  Has the entity or any Affiliate ever sought protection under any provision of any 
bankruptcy act, law or regulation in any jurisdiction within the past ten years? 

  

 If yes, please explain, including identification of the relevant jurisdiction(s) and 
applicable laws, and the status or outcome of any resulting bankruptcy process.  

  

(3)  Has the entity or any Affiliate ever been disqualified, removed, debarred or 
suspended from performing work for the US Federal government, any US state 
or local government, or any foreign governmental entity within the past ten 
years? 

  

 If yes, please explain, including the name of the relevant public agency, the date, 
grounds and results of any such action: 

  

(4)  Has the entity or any Affiliate ever been found liable in a civil suit or found guilty 
in a criminal action for making any false claim or other material 
misrepresentation to a public entity within the past ten years? 

  

 If yes, please explain, including owner contact information:   

(5)  Has any construction or project or operations and maintenance contract 
performed or managed by the entity or, to the knowledge of the undersigned, 
any Affiliate involved repeated or multiple failures to comply with safety rules, 
regulations or requirements within the past ten years?  

  

 If yes, please explain:   

(6)  Has the entity or any Affiliate been found, adjudicated or determined by any 
Federal court, Federal agency, state court or state agency (including, but not 
limited to, the Equal Employment Opportunity Commission, the Office of Federal 
Contract Compliance Programs and any applicable Colorado governmental 
agency) to have violated any law or executive order relating to employment 
discrimination or affirmative action within the past ten years, (including but not 
limited to Title VII of the Civil Rights Act of 1964, as amended (42 U.S.C. 
Sections 2000 et seq.); the Equal Pay Act (29 U.S.C. Section 206(d)); and any 
applicable or similar Colorado law)? 

  

 If yes, please explain:   



x

pching
Rectangle

pching
Rectangle



  
1 

   

Proposer Name: I-70 Mile High Partners 
Name of Team Member: Ferrovial, S.A. 
Role on Proposer:  Equity Member 

 Lead Contractor 
 Lead Engineer 
 Lead Operator 
 Joint venturer in Lead [Contractor][Engineer][Operator]  
 Financially Responsible Party for Cintra Global Ltd. and 

Ferrovial Agroman US Corp. 
 

Part B: Certifications 

 
No. Certification Questions Yes No 
(1)  Has the entity or any Affiliate or any current officer thereof been indicted or 

convicted of bid or other contract related crimes or violations (i.e., fraud, bribery, 
collusion, conspiracy, antitrust, etc.) or any other felony or serious misdemeanor 
within the past ten years? 

  

 If yes, please explain, including the name of the relevant prosecuting agency, 
the applicable law(s) and the status of any appeal(s). 

(a) The Director of Institutional Relations for Ferrovial Agroman, S.A., an 
affiliate of Ferrovial, S.A., has testified as an “imputado” in a preliminary 
investigation carried out by a Spanish Court in Barcelona in relation to 
alleged embezzlement from the Palau de la Música de Barcelona by its 
Chairman. The presiding judge was investigating whether any portion of 
sums donated were set aside in order to influence the award of public 
contracts by the Catalonian Regional Government to Ferrovial Agroman, 
S.A. Under Spanish Law, the term “imputado” means that such a person is 
considered suspect of having participated in a criminal act, but like in the 
United States, is innocent until proven otherwise at trial, and likewise 
afforded the right to a defense and due process.  The trial started on 1 
March 2017. 

The court has not yet analyzed the allegations and defenses in order to 
determine whether the potential for criminal liability exists, and to date, no 
officer, director, or employee of the company has been convicted in 
connection with this matter. It is Ferrovial Agroman S.A.’s belief that after the 
trial has concluded, the Director of Institutional Relations will be fully 
exonerated.  

(b) Ferrovial Agroman, S.A.´s (an affiliate of Ferrovial, S.A.) country manager 
in Italy testified as “imputado” in a preliminary investigation initiated by the 
District Attorney of Savona (Italy) in 2009 in relation to certain alleged 
breaches of public contracts and alleged fraud in the context of a contract 
for the unfold of the stretch of railroad Andora – San Lorenzo al Mare for 
Rete Ferroviaria Italiana S.p.A./ITALFERR. The proceeding concluded in 
July 2015.  The Court’s binding decision was that Ferrovial Agroman S.A.’s 
country manager was absolved of all the charges and that Ferrovial 
Agroman S.A. was imposed an administrative fine of 60.000 euros, for not 
having establish at that time (2009) any internal procedure regarding crime 
prevention. The administrative fine was calculated taking into account that 
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No. Certification Questions Yes No 
the company has established internal procedures regarding crime 
prevention and risk control.  

(2)  Has the entity or any Affiliate ever sought protection under any provision of any 
bankruptcy act, law or regulation in any jurisdiction within the past ten years? 

  

 If yes, please explain, including identification of the relevant jurisdiction(s) and 
applicable laws, and the status or outcome of any resulting bankruptcy process. 

(a) On March 2, 2016, SH 130 Concession Company, LLC, and Cintra TX 56 
LLC, affiliates of Ferrovial, S.A., filed voluntary petitions for relief under 
Chapter 11 of the United States Bankruptcy Code in the United States 
Bankruptcy Court for the Western District of Texas (Austin Division).  The 
case is being administered under Case No. 16-10262 and Case No. 16-
10264 before the Honorable Tony M. Davis. 

(b) ITR Concession Company Holdings, LLC and Statewide Mobility Partners, 
LLC are affiliates of Ferrovial, S.A..  On September 21, 2014, ITR 
Concession Company, LLC (a former affiliate), ITR Concession Company 
Holdings, LLC and Statewide Mobility Partners, LLC filed a “pre-packaged” 
Chapter 11 restructuring plan that permitted ITRCC to either sell its assets 
through a competitive process or recapitalize ITRCC by reducing its debt. 
On October 28, 2014, the United States Bankruptcy Court in the Northern 
District of Illinois confirmed ITRCC’s prepackaged Chapter 11 plan of 
reorganization (the “Plan”). Prior to its Chapter 11 filing, ITRCC secured 
acceptances for the Plan from all of its equity holders and holders of 98% of 
ITRCC’s senior secured creditors. As contemplated in the Plan, the Special 
Committee selected a responsive bidder, IFM Investors, who placed a bid of 
$5.725 billion. The parties reached financial close on May 27, 2015 whereby 
IFM purchased 100 percent of the membership interests of ITRCC in 
consideration for a purchase price of $5.725 billion. IFM is now the operator 
of the Indiana Toll Road. ITRCC’s former direct and indirect owners have 
been fully released from any liabilities related to the Indiana Toll Road. 
Documents related to this matter can be viewed at 
https://www.kccllc.net/itr/document/1434284150311000000000001. 

(c) On December 2012 the Spanish Commercial Court declared the AP 36 
Ocaña-La Roda concession company (“AP36CC”), an affiliate of Ferrovial, 
S.A., to enter the voluntary insolvency procedure (“concurso voluntario de 
acreedores”). On January 2015 Spanish government lawyers representing 
Seittsa, the entity fully owned by the Spanish government, submitted an 
arrangement proposal to the Commercial Court. However, on February 2015 
the competent commercial court dismissed in a court order the arrangement 
proposal submitted by the Spanish government lawyers. In December 2016 
the Madrid Provincial Appellate Court definitively set aside the arrangement 
proposal submitted by the Government through Seittsa and accordingly the 
only viable solution for AP36CC was the entering the definitive liquidation 
phase, which is ongoing. 

(d) On October 2012 the Spanish Commercial Court declared the Radial 4 
concession company (“R4CC”), an affiliate of Ferrovial, S.A., to enter the 
voluntary insolvency procedure (“concurso voluntario de acreedores”). The 
preparation of the list of creditors and the claims relating to R4CC that were 
determined during the initial phase of the insolvency proceedings were very 
lengthy. Finally the Court has confirmed R4CC entering the liquidation phase 
in May 2017. 
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No. Certification Questions Yes No 
(3)  Has the entity or any Affiliate ever been disqualified, removed, debarred or 

suspended from performing work for the US Federal government, any US state 
or local government, or any foreign governmental entity within the past ten 
years? 

  

 If yes, please explain, including the name of the relevant public agency, the date, 
grounds and results of any such action: 

(a) We have recently received a notification that the State of New York has 
issued a penalty against Amey Consulting USA Inc., an affiliate of Cintra 
Global Ltd., for an alleged failure to have in place workers compensation 
insurance. Amey’s position is that no offence has been committed since the 
entity did have cover in place and that insurance was not needed as there 
were no employees in any event. The matter is progressing. 

  

(4)  Has the entity or any Affiliate ever been found liable in a civil suit or found guilty 
in a criminal action for making any false claim or other material 
misrepresentation to a public entity within the past ten years? 

  

    

(5)  Has any construction or project or operations and maintenance contract 
performed or managed by the entity or, to the knowledge of the undersigned, 
any Affiliate involved repeated or multiple failures to comply with safety rules, 
regulations or requirements within the past ten years?  

  

 If yes, please explain: 

(a) While I-77 Mobility Partners LLC has had more than one failure, it has not 
had repeated failures of the same safety rule, regulation or requirement. 

  

(6)  Has the entity or any Affiliate been found, adjudicated or determined by any 
Federal court, Federal agency, state court or state agency (including, but not 
limited to, the Equal Employment Opportunity Commission, the Office of Federal 
Contract Compliance Programs and any applicable Colorado governmental 
agency) to have violated any law or executive order relating to employment 
discrimination or affirmative action within the past ten years, (including but not 
limited to Title VII of the Civil Rights Act of 1964, as amended (42 U.S.C. 
Sections 2000 et seq.); the Equal Pay Act (29 U.S.C. Section 206(d)); and any 
applicable or similar Colorado law)? 

  

    

(7)  Has the entity or any Affiliate been found, adjudicated, or determined by any 
Federal court, Federal agency, state court or state agency to have violated or 
failed to comply with any law or regulation of the United States or any state within 
the past ten years governing prevailing wages (including but not limited to 
payment for health and welfare, pension, vacation, travel time, subsistence, 
apprenticeship or other training, or other fringe benefits) or overtime 
compensation? 

  

 If yes, please explain: 
 
(a) We have recently received a notification that the State of New York has 

issued a penalty against Amey Consulting USA Inc., an affiliate of Cintra 
Global Ltd., for an alleged failure to have in place workers compensation 
insurance. Amey’s position is that no offence has been committed since the 
entity did have cover in place and that insurance was not needed as there 
were no employees in any event. The matter is progressing. 
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No. Certification Questions Yes No 
 

(8)  With respect to each of Questions 1-7 above, if not previously answered or 
included in a prior response on this Form, is any legally effective or recognized 
form of notice or warning, or investigation, proceeding, claim, matter, suit, 
indictment, etc., currently pending against the entity that could (assuming 
subsequent necessary actions are taken) result in the entity being found liable, 
guilty or in violation of any of laws or regulations referenced in Questions 1-7 
above and/or subject to debarment, suspension, removal or disqualification by 
the Federal government, any state or local government, or any foreign 
governmental entity? 

  

 If yes, please explain and submit the information requested as to such similar 
items set out in Questions 1-7 above. 

(a) Ferrovial Agroman, S.A., an Affiliate of Cintra Global Ltd., received a lawsuit 
from a former employee dated April 6, 2015, which could be responsive to 
Question No. 6.  The lawsuit is pending in the District of Puerto Rico.  The 
company has investigated the allegations and thoroughly denies its merits. 
 

(b) On December 16, 2015, the North Carolina Department of Justice Consumer 
Protection Division (“NCDOJ”) issued to I-77 Mobility Partners LLC 
(“I77MP”), an Affiliate of Cintra Global Ltd., an Investigative Demand 
consisting of 15 requests for documentation and information from I77MP and 
its affiliates.  I77MP has cooperated fully with the NCDOJ and in February 
2017 completed its responses to each of the questions in the Investigative 
Demand.  To date, the NCDOJ has not issued any further or follow-up 
requests.   

 
(c) Broadspectrum Downstream Services, Inc. (“Broadspectrum”), an oil refinery 

maintenance company which is an affiliate of Cintra Global Ltd., is a 
defendant in one California single plaintiff suit alleging a prevailing wage 
violation and two California employment practice suits primarily alleging 
retaliation, but which include allegations of discrimination.  Broadspectrum is 
vigorously defending all suits. 
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Annex A: List of Proposer Team Members 

Part 1: Core Proposer Team Members 

We hereby certify that, for the purposes of Proposer’s Proposal, the full legal names of the entities that are 
Proposer’s Core Proposer Team Members, and (to the extent applicable) the respective percentage interest 
that each of them will have in the equity of Proposer’s Developer (in the case of the Equity Members) or in 
the principal contract for the relevant works for which it has primary responsibility (in the case of the Lead 
Contractor, the Lead Engineer and the Lead Operator), are as set out in Column 1 in the table below.  In 
addition, in Columns 2 and 3 in the table below we identify any changes made to the identity of any Core 
Proposer Team Members or the relevant percentages during the period specified in the relevant column. 

Column 1 Column 2 Column 3 

Core Proposer Team Members Changes (if any) between 
submission of SOQ and 
submission of Preliminary 
Organizational Conflict of 
Interest Disclosure 

Changes (if any) since 
submission of Preliminary 
Organizational Conflict of 
Interest Disclosure 

1. Equity Members 

Cintra Global Ltd. (100)% 

 

As per Proposer Update 
Submission No.01, Revision 2: 

• Replacement of Cintra 
Infraestructuras 
Internacional, S.L.U. with 
Cintra Global Ltd. 

• Removal of Bechtel 
Development Company, Inc. 
as Equity Member 

None 

2. Lead Contractor 

Ferrovial Agroman US Corp (75)% 

SEMA Construction, Inc.(25)% 

As per Proposer Update 
Submission No.01: 

Replacement of Bechtel 
Infrastructure Corporation with 
SEMA Construction, Inc. as a 
Member of the Lead Contractor 
with participation of 25% 

Ferrrovial Agroman US Corp. 
increased its participation in the 
Lead Contractor from 51% to 
75% 

None 

3. Lead Engineer 

Janssen & Spaans Engineering, 
Inc. (40)% 

OTHON, INC. (30)%  

T.Y. Lin International (30)%  

As per Proposer Update 
Submission No.01: 

Replacement of Bechtel 
Infrastructure Corporation with 
T.Y. Lin International 

None 

4. Lead Operator 

Cintra Global Ltd. (100)% 

As per Proposer Update 
Submission No.01, Revision 2: 

None 



Central 70 Project: Instructions to Proposers 
Part H: Form A-1 

Final RFP 
Addendum No. 1 

 

144  

 • Replacement of Cintra 
Infraestructuras 
Internacional, S.L.U. with 
Cintra Global Ltd. 

• Removal of Bechtel 
Development Company, Inc. 
as a member of the Lead 
Operator. 

5. Financially Responsible 
Parties 

Ferrovial, S.A. (Financially 
Responsible Party for Cintra 
Global Ltd. and Ferrovial Agroman 
US Corporation) 

Ferrovial, S.A. (Financially 
Responsible Party for Cintra 
Global Ltd and Ferrovial 
Agroman US Corporation) 

None 
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Part 2: Other Proposer Team Members31 

Column 1 Column 2 Column 3 

Other Proposer Team Members Changes (if any) between 
submission of SOQ and 
submission of Preliminary 
Organizational Conflict of 
Interest Disclosure 

Changes (if any) since 
submission of Preliminary 
Organizational Conflict of 
Interest Disclosure 

1. Financial Advisors to 
Proposer 

Cintra Global Ltd. 

None None 

2. Legal Advisors 

To Proposer: Gibson, Dunn & 
Crutcher, LLP 

To Lenders: Ashurst  LLP 

Other:  Spencer Fane Britt 
& Browne LLP 

 None 

3. Technical Advisors to Lenders 

Arup North America Ltd. 

 None 

4. Insurance Advisors 

To Proposer: AON Risk Services 
Southwest, Inc 

To Lenders: Willis Consulting, 
S.L. 

Addition of: 

• AON Risk Services 
Southwest, Inc. and  

• Willis Consulting, S.L. 

None 

5. Consultants 

LindaWilsonGroup, Inc 

Stratton-Carpenter & Associates 

Gannett Fleming Inc. 

Maxx Impact Group 

Amec Foster Wheeler Environment & 
Infrastructure, Inc. 

Fugro Consultants, Inc. 

Professional Service Industries, Inc. 

Wenk Associates, Inc. 

Addition of: 

• Gannett Fleming Inc. (ITS) 

• Maxx Impact Group 

• Amec Foster Wheeler 
Environment & 
Infrastructure, Inc. 

• Professional Service 
Industries, Inc. (Intertek) 

• Wenk Associates, Inc. 

Addition of: 

• Operis Business 
Engineering Limited 

 

                                                      
31 Proposers are only required in this Part to identify external advisors and consultants. 
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Bond and Kennedy, Inc. 

Felsburg Holt & Ullevig 

Cardno, Inc. 

Operis Business Engineering Limited 

• Bond and Kennedy, Inc. 
(technical writer) 

• Felsburg Holt & Ullevig 

 

6. Sub-contractors  

None 

Removal of: 

• SEMA Construction, Inc. 
(now Member of Lead 
Contractor as per 
Proposer Update 
Submission No. 01).  

 

None 
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Annex B: Pass/Fail Evaluation Criteria Verification 

No. Initial Administrative and Technical 
Pass/Fail Criteria 

ITP Sec. Ref. Satisfied 

1.  Administrative and Technical Proposal 
submitted at the Proposal Submission Location 
on or before the Technical Proposal Deadline. 

Sections 5.1.1.a and 
5.1.2.a.i of Part C 

 

2.  Proposer’s Baseline Substantial Completion 
Date is no later than November 30, 2022. 

Section 2.1.10 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

3.  No Proposer Material Adverse Change has 
occurred since the date of the Proposer’s SOQ 
or exists at the date of its Administrative and 
Technical Proposal. 

Section 3 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

4.  Administrative and Technical Proposal conforms 
to all ITP instructions regarding organization, 
format and content. 

Sections 1.1 and 1.4 of the 
General Proposal 
Instructions 

 

 (a) The Administrative and Technical Proposal 
is properly formatted. 

Section 1.1.1 of the 
General Proposal 
Instructions 

 

 (b) The Administrative and Technical Proposal 
is arranged in the order set out in the tables 
specifying the relevant Administrative and 
Technical Proposal Submission 
Requirements. 

Section 1.1.2.a of the 
General Proposal 
Instructions 

 

 (c) Each Volume is sub-divided and tabbed to 
correspond to the Section numbering set out 
in the tables specifying relevant 
Administrative and Technical Submission 
Requirements. 

Section 1.1.2.b of the 
General Proposal 
Instructions 

 

 (d) Proposer has submitted:   

 (i) all required hardcopy volumes, properly 
separated and labeled; and 

Sections 1.2.1.a.i, 1.2.2.a.i, 
1.2.2.b and 1.2.2.d of the 
General Proposal 
Instructions 

 

 (ii)  all required digital materials. Section 1.2.1.b of the 
General Proposal 
Instructions 

 

 (e) The Proposal is exclusively in the English 
language, uses United States customary 
units of measure specifies monetary 
amounts in US dollar denominations. 

Section 1.3.1 of the 
General Proposal 
Instructions 

 

 (f) There is no electively included information 
or materials in addition to the information 

Section 1.3.4 of the 
General Proposal 
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No. Initial Administrative and Technical 
Pass/Fail Criteria 

ITP Sec. Ref. Satisfied 

and materials specifically requested in the 
RFP. 

Instructions 

5.  Volume 1 of the Administrative and Technical 
Proposal includes each of the following: 

  

 (a) Administrative and Technical Proposal 
Letter (Form A-1) attaching: 

Section 1.1 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (i) Annex A (List of Proposal Team 
Members); and 

  

 (ii) Annex B (Pass/Fail Evaluation 
Criteria Verification). 

  

 (b) Form B (Confidential Contents Index). Section 1.2 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (c) Either: (i) confirmation of absence of any 
organizational conflicts of interest; or (ii) 
narrative description of any such 
organizational conflicts of interest. 

Section 1.3. of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (d) Any of:  (i) Stipend Agreement; (ii) 
statement regarding waiver of rights to 
payment of the Stipend Payment; or (iii) 
statement regarding prior submission of the 
Stipend Agreement. 

Section 1.4 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

6.  Volume 2 of the Administrative and Technical 
Proposal includes each of the following: 

Section 2.1. of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (a) Executive Summary. Section 2.1.1.a of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (b) Part 1:  Project Management. Section 2.1.2 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (c) Part 2:  Quality Management. Section 2.1.3 of the 
Administrative and 
Technical Proposal 
Submission Requirements 
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No. Initial Administrative and Technical 
Pass/Fail Criteria 

ITP Sec. Ref. Satisfied 

 (d) Part 3:  Maintenance of Traffic. Section 2.1.4 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (e) Part 4:  Environmental Management, 
Strategic Communications, Community 
Development Programs, Small and 
Disadvantaged Business Participation and 
Workforce Development. 

Section 2.1.5 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (f) Part 5:  Operations and Maintenance. Section 2.1.6 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (g) Part 6:  Technical Approach and Solutions. Section 2.1.7 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (h) Appendix A:  Draft Design Drawings. Section 2.1.8 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (i) Appendix B:  Draft Project Management 
Plan. 

Section 2.1.9 of the  
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (j) Appendix C:  Proposal Schedule. Section 2.1.10 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (k) Appendix D:  Draft Stage 1 Quality 
Management Plan. 

Section 2.1.11 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (l) Appendix E:  Draft Stage 2 Quality 
Management Plan. 

Section 2.1.12 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (m) Appendix F:  Draft Transportation 
Management Plan. 

Section 2.1.13 of the 
Administrative and 
Technical Proposal 
Submission Requirements 
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No. Initial Administrative and Technical 
Pass/Fail Criteria 

ITP Sec. Ref. Satisfied 

 (n) Appendix G:  Draft Cover Design Baseline 
Report. 

Section 2.1.14 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (o) Appendix H:  Draft Operations Management 
Plan. 

Section 2.1.15 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (p) Appendix I:  Draft Maintenance 
Management Plan. 

Section 2.1.16 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (q) Appendix J:  Draft Strategic 
Communications Plan. 

Section 2.1.17 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (r) Appendix K:  Draft Small and 
Disadvantaged Business Participation Plan. 

Section 2.1.18 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (s) Appendix L:  Draft Workforce Development 
Plan. 

Section 2.1.19 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (t) Appendix M:  Draft Environmental 
Compliance Work Plan. 

Section 2.1.20 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (u) ATC Submissions (in final form) that 
Proposer is electing to incorporate into its 
Proposal, including copies of any applicable 
final approvals received from the Procuring 
Authorities. 

Section 2.2 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

7.  Volume 3 of the Administrative and Technical 
Proposal includes each of the following: 

Section 3.1 of the 
Administrative and 
Technical Proposal 
Submission Requirements 
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No. Initial Administrative and Technical 
Pass/Fail Criteria 

ITP Sec. Ref. Satisfied 

 (a) Either:  (i) financial statements; or (ii) a 
statement regarding their absence, for:35 

Section 3.1.1 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (i) each Equity Member; Cintra Global Ltd.   

 (ii) Lead Contractor; Ferrovial Agroman US 
Corp., SEMA Construction, Inc. 

  

 (iii) Lead Engineer; Janssen & Spaans 
Engineering, Inc., OTHON, INC., T.Y. 
Lin International 

  

 (iv) Lead Operator; and Cintra Global Ltd. 
(See Equity) 

  

 (v) each Financially Responsible Party (if 
any). Ferrovial, S.A. of Cintra Global 
Ltd. and Ferrovial Agroman US Corp. 

  

 (b) Either:  (i) information regarding material 
changes in financial capacity; or 
(ii) confirmation of the absence of any such 
changes, for: 

Section 3.2 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (i) each Equity Member; Cintra Global Ltd.   

 (ii) Lead Contractor; Ferrovial Agroman US 
Corp., SEMA Construction, Inc. 

  

 (iii) Lead Engineer; Janssen & Spaans 
Engineering, Inc., OTHON, INC., T.Y. 
Lin International 

  

 (iv) Lead Operator; and Cintra Global Ltd. – 
(See Equity) 

  

 (v) each Financially Responsible Party (if 
any). Ferrovial, S.A. of Cintra Global 
Ltd. and Ferrovial Agroman US Corp. 

  

 (c) Off balance sheet liabilities letter from each 
of: 

Section 3.3 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 

 (i) each Equity Member; Cintra Global Ltd.   

 (ii) Lead Contractor; Ferrovial Agroman US 
Corp., SEMA Construction, Inc. 

  

                                                      
35 In completing this Annex B, Proposer should list and include in the final column a check box in respect of each separate entity that 
falls into each of category (i) to (v) (including, where applicable, each member or partner of a Joint Venture).  Proposer should also 
comply with this instruction in relation to 7(b) and (c) below. 
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No. Initial Administrative and Technical 
Pass/Fail Criteria 

ITP Sec. Ref. Satisfied 

 (iii) Lead Engineer; Janssen & Spaans 
Engineering, Inc., OTHON, INC., T.Y. 
Lin International 

  

 (iv) Lead Operator; and Cintra Global Ltd. 
(See Equity) 

  

 (v) each Financially Responsible Party (if 
any). 

  

 (d) Completed Form G-3 for each entity that 
has a credit rating. 

Section 3.4.1 of the 
Administrative and 
Technical Proposal 
Submission Requirements 

 
Ferrovial, 

S.A. 
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FORM B:   CONFIDENTIAL CONTENTS INDEX 
 

Proposer Name: I-70 Mile High Partners 
 
 

Pursuant to Part D, Section 1.5.5 of the ITP, I-70 Mile High Partners believes the documents described 
below are CORA Exempt Materials. 

I-70 Mile High Partners believes the: (a) confidential financial statements and confidential commercial 
information for Ferrovial Agroman US Corp. (“FAUS”), SEMA Construction, Inc. (“SEMA”), Janssen & 
Spaans Engineering, Inc. (“JSE”),  OTHON, INC. (“Othon”), and T.Y. Lin International (“TY Lin”); and 
(b) (i) internal business strategy; (iii) technical information, designs, processes, and procedures; (iv) 
experience and know-how; of Cintra Global Ltd. (“Cintra”) and its Affiliates (the Affiliates together 
with FAUS, SEMA JSE, Othon and TY Lin, the “I-70MH Entities”), which are being provided to the 
Procuring Authorities pursuant to Part C, Section 5.2 of the RFP and are contained in Volumes 2 and 3 
are CORA Exempt Materials (the “Confidential Information”). The Confidential Information is required by 
the Procuring Authorities to be included as part of the submission of this Administrative and Technical 
Proposal. I-70 Mile High Partners has labeled this information as “CONFIDENTIAL AND PROPRIETARY” 
on each page (or for partially effected pages, within the page in such a manner that makes it clear where 
such information or materials begin and end). 

I-70 Mile High Partners believes the Confidential Financial Information is CORA Exempt Material pursuant 
to the “Trade secret”, “privileged information”, “confidential commercial” and the “financial” exemptions 
contained in Colo. Rev. Stat. § 24-72-204(3)(a)(IV). The pertinent language of this exemption provides 
that the custodian of any public records shall deny the right of inspection of the following records “trade 
secrets, privileged information, and confidential commercial, financial, geological, or geophysical data . . . 
furnished by or obtained from any person.” I-70 Mile High Partners believes that permitting the 
Confidential Information to be made public would cause substantial harm to the competitive position 
of one or more of the I-70MH Entities. Each of the I-70MH Entities are private companies, and with their 
Affiliates are involved in the development, design, construction, financing and operation of 
infrastructure projects globally and disclosure of the Confidential Information could permit competitors of 
the I-70MH Entities to use such information in a competitive position that harms them when bidding on 
future projects. I-70 Mile High Partners also believes it is in the Procuring Authorities’ interest to protect 
confidential information if requested by any proposer, because failure to have such confidential 
information classified as CORA Exempt Materials could potentially impair the Procuring Authorities’ future 
ability to gain necessary information for such projects by limiting the bidders to only those that are public 
or otherwise do not have confidential information. 

Pursuant to Section 1.2 of the Administrative and Technical Proposal Submission Requirements, and 
except as noted below, I-70 Mile High Partners believes such CORA Exempt Materials should be 
exempt permanently. The CORA Exempt Materials relates to the: (i) financial statements and 
confidential commercial information of the FAUS, SEMA, JSE, Othon, and TY Lin; and (ii) the 
commercial, financial and trade secret information of the I-70MH Entities, and if the Confidential 
Information is publically disclosed - regardless of when – it would cause substantial harm to the 
competitive position of the I-70MH Entities, since, for example, a competitor could: (x) copy the 
operations strategy and know-how of the I-70 MH Entities; or (y) establish confidential financial 
information as of the date of I-70 Mile High Partners submission effectively as a base metric, and if 
combined with publically available information, could substantially harm the I-70MH Entities’ ability to 
compete with respect to bidding for P3 projects in the US and worldwide in the future. 

 
 
 

[Form B Index follows on next page]
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FORM B: CONFIDENTIAL CONTENTS INDEX 
 
Proposer Name: I-70 Mile High Partners 

Form B: Confidential Contents Index 

Administrative and Technical Proposal 

Volume 1: None 

No. Proposal 

Heading(s) 

Proposal 
Section(s) 

Proposal 
Page(s) 

Other Identifying 
Information (if any) 

Relevant CORA 
Exemption(s) 

Duration of 
Exemption(s) 

(1)  None      

Volume 2:  

No. Proposal 

Heading(s) 

Proposal 
Section(s) 

Proposal 
Page(s) 

Other Identifying 
Information (if any) 

Relevant CORA 
Exemption(s) 

Duration of 
Exemption(s) 

(1)  Executive 
Summary, 
Figure E-6 
Preliminary 
Renewal 
Work 
Schedule 

Section 1 2 Figure has brackets on 
the right and marked 
“Confidential and 
Proprietary” 

Colo. Rev. Stat. § 
24-72-
204(3)(a)(IV), 
“Trade secrets, 
privileged 
information, and 
confidential 
commercial” 
exemptions 

Execution of 
Project 
Agreement 

(2)  Incident 
Response 
Experience 
and Times 
graphic (top 
left of page) 

Part 5, 
Section 
A.iii. b. and 
c. 
Emergency
/ 
Incident 
Manageme
nt 

35 Graphic has brackets 
on the left and marked 
“Confidential and 
Proprietary” 

Colo. Rev. Stat. § 
24-72-
204(3)(a)(IV), 
“Trade secrets, 
privileged 
information, and 
confidential 
commercial” 
exemptions 

Permanent 

(3)  Figure 5.6, 
Preliminary 
Renewal 
Work 
Schedule 

Part 5, 
Section 
B.v.a. 

38 Figure has brackets on 
the right and marked 
“Confidential and 
Proprietary” 

Colo. Rev. Stat. § 
24-72-
204(3)(a)(IV), 
“Trade secrets, 
privileged 
information, and 
confidential 
commercial” 
exemptions 

Execution of 
Project 
Agreement 

(4)  Design 
Features that 
improve 
future 
maintenance 
examples: 
Bulleted list 

Part 6, 
Section 6 
B. 

42 Bulleted list has a 
brackets on the right 
and marked 
“Confidential and 
Proprietary” 

Colo. Rev. Stat. § 
24-72-
204(3)(a)(IV), 
“Trade secrets, 
privileged 
information, and 
confidential 
commercial” 
exemptions 

Execution of 
Project 
Agreement 
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(5)  Appendix B: 
Draft Project 
Management 
Plan 

2.1.9. All Marked with 
“CONFIDENTIAL AND 
PROPRIETARY” 

Colo. Rev. Stat. § 
24-72-
204(3)(a)(IV), 
“Trade secrets, 
privileged 
information, and 
confidential 
commercial” 
exemptions 

Permanent  

(6)  Appendix D: 
Draft Stage 1 
Quality 
Management 
Plan 

2.1.11. All Marked with 
“CONFIDENTIAL AND 
PROPRIETARY” 

Colo. Rev. Stat. § 
24-72-
204(3)(a)(IV), 
“Trade secrets, 
privileged 
information, and 
confidential 
commercial” 
exemptions 

Permanent 

(7)  Appendix E: 
Draft Stage 2 
Quality 
Management 
Plan 

2.1.12. All Marked with 
“CONFIDENTIAL AND 
PROPRIETARY” 

Colo. Rev. Stat. § 
24-72-
204(3)(a)(IV), 
“Trade secrets, 
privileged 
information, and 
confidential 
commercial” 
exemptions 

Permanent 

(8)  Appendix F: 
Draft 
Transportatio
n 
Management 
Plan 

2.1.13. All Marked with 
“CONFIDENTIAL AND 
PROPRIETARY” 

Colo. Rev. Stat. § 
24-72-
204(3)(a)(IV), 
“Trade secrets, 
privileged 
information, and 
confidential 
commercial” 
exemptions 

Permanent 

(9)  Appendix G: 
Draft Cover 
Design 
Baseline 
Report 

2.1.14. All Marked with 
“CONFIDENTIAL AND 
PROPRIETARY” 

Colo. Rev. Stat. § 
24-72-
204(3)(a)(IV), 
“Trade secrets, 
privileged 
information, and 
confidential 
commercial” 
exemptions 

Permanent 

(10)  Appendix H: 
Draft 
Operations 
Management 
Plan 

2.1.15. All Marked with 
“CONFIDENTIAL AND 
PROPRIETARY” 

Colo. Rev. Stat. § 
24-72-
204(3)(a)(IV), 
“Trade secrets, 
privileged 
information, and 
confidential 
commercial” 
exemptions 

Permanent 
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(11)  Appendix I: 
Draft 
Maintenance 
Management 
Plan 

2.1.16. All Marked with 
“CONFIDENTIAL AND 
PROPRIETARY” 

Colo. Rev. Stat. § 
24-72-
204(3)(a)(IV), 
“Trade secrets, 
privileged 
information, and 
confidential 
commercial” 
exemptions 

Permanent 

(12)  Appendix J: 
Draft 
Strategic 
Communicati
ons Plan 

2.1.17. All Marked with 
“CONFIDENTIAL AND 
PROPRIETARY” 

Colo. Rev. Stat. § 
24-72-
204(3)(a)(IV), 
“Trade secrets, 
privileged 
information, and 
confidential 
commercial” 
exemptions 

Permanent 

(13)  Appendix K: 
Draft Small 
and 
Disadvantag
ed Business 
Participation 
Plan 

2.1.18. All Marked with 
“CONFIDENTIAL AND 
PROPRIETARY” 

Colo. Rev. Stat. § 
24-72-
204(3)(a)(IV), 
“Trade secrets, 
privileged 
information, and 
confidential 
commercial” 
exemptions 

Permanent 

(14)  Appendix L: 
Draft 
Workforce 
Development 
Plan 

2.1.19. All Marked with 
“CONFIDENTIAL AND 
PROPRIETARY” 

Colo. Rev. Stat. § 
24-72-
204(3)(a)(IV), 
“Trade secrets, 
privileged 
information, and 
confidential 
commercial” 
exemptions 

Permanent 

(15)  Appendix M: 
Draft 
Environment
al 
Compliance 
Work Plan 

2.1.20. All Marked with 
“CONFIDENTIAL AND 
PROPRIETARY” 

Colo. Rev. Stat. § 
24-72-
204(3)(a)(IV), 
“Trade secrets, 
privileged 
information, and 
confidential 
commercial” 
exemptions 

Permanent 
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Volume 3: 

No
. 

Proposal 
Heading(s) 

Proposal 
Section(
s) 

Proposal 
Page(s) 

Other Identifying 
Information (if any) 

Relevant CORA 
Exemption(s) 

Duration of 
Exemption(s) 

(1)  Financial 
Statements 
for Ferrovial 
Agroman US 
Corp. 

3.1 n/a Financial statements 
for 2016 are provided in 
sealed envelope 
and marked with 
“CONFIDENTIAL & 
PROPRIETARY” 

Colo. Rev. Stat. 
§24-72-204 (3) 
(a) (IV), 
“confidential 
commercial” and 
“financial” 
exemptions 

Permanent  

(2)  Financial 
Statements 
for SEMA 
Construction, 
Inc. 

3.1 n/a Financial statements 
for 2016 are provided in 
sealed envelope 
and marked with 
“CONFIDENTIAL & 
PROPRIETARY” 

Colo. Rev. Stat. 
§24-72-204 (3) 
(a) (IV), 
“confidential 
commercial” and 
“financial” 
exemptions 

Permanent 

(3)  Financial 
Statements 
for Janssen & 
Spaans 
Engineering, 
Inc. 

3.1 n/a Financial statements 
for 2016 are provided in 
sealed envelope 
and marked with 
“CONFIDENTIAL & 
PROPRIETARY” 

Colo. Rev. Stat. 
§24-72-204 (3) 
(a) (IV), 
“confidential 
commercial” and 
“financial” 
exemptions 

Permanent 

(4)  Financial 
Statements 
for OTHON, 
INC. 

3.1 n/a Financial statements 
for 2016 are provided in 
sealed envelope 
and marked with 
“CONFIDENTIAL & 
PROPRIETARY” 

Colo. Rev. Stat. 
§24-72-204 (3) 
(a) (IV), 
“confidential 
commercial” and 
“financial” 
exemptions 

Permanent 

(5)  Financial 
Statements 
for T.Y. Lin 
International 

3.1 n/a Financial statements 
for 2016 are provided in 
sealed envelope 
and marked with 
“CONFIDENTIAL & 
PROPRIETARY” 

Colo. Rev. Stat. 
§24-72-204 (3) 
(a) (IV), 
“confidential 
commercial” and 
“financial” 
exemptions 

Permanent 
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Section 1.3 Organizational Conflicts of Interest 
Organizational Conflict of Interest Disclosure 
Pursuant to the Instructions to Proposers (the “ITP”) issued by Colorado Bridge Enterprise and High 
Performance Bridge Enterprise (collectively, the “Procuring Authorities”) as part of the Final Request 
for Proposals to Design, Build, Finance, Operate and Maintain the Central 70 Project issued March 
6, 2017 (as amended by Addendum No. 1 thereto, issued April 25, 2017, the “RFP”), Part D, Section 
1.3.1.b., I-70 Mile High Partners hereby submits this Organizational Conflict of Interest Disclosure. 
While we do not believe that an “organizational conflict of interest” as referenced in the ITP exists, in 
spirit of full disclosure, we nevertheless wanted to disclose to the Procuring Authorities for discussion 
and evaluation the associations that Core Proposer Team Members and/or Affiliates thereof have with 
certain of the restricted Persons listed in ITP, Part D, Section 1.3.1.d.ii. The associations are as follows:

PART 1 PREVIOUS DISCLOSURES 

As required by Section 1.3.b.i.A. of the Administrative and Technical Proposal Submission Requirements, 
below is a list of the previously disclosed associations made by I-70 Mile High Partners pursuant to Part 
B, Section 5.3.1.b. of the RFQ on June 22, 2015, and Part D Section 1.3.1.c. of the ITP on March 27, 2017.

1. Timothy J. Harris, P.E. – I-70 Mile High Partners is considering engaging as a subcontractor
to its design-build team the engineering/design firm Beam, Longest and Neff, which has as its 
Western Region Director Timothy J. Harris. Mr. Harris is a former Chief Engineer of the CDOT 
and was a member of the executive oversight committee for the environmental impact statement 
for the Central 70 Project. Mr. Harris is not explicitly identified in RFQ, Part B, Section 5.3.1.d.ii.

2. Anthony M. Ryan, Esq. –  Bechtel Development Company, Inc. (“BDC”), a Core
Proposer Team Member, has hired Tony Ryan as in-house counsel to assist on various projects 
going forward, including the Denver I-70 East Project. Until being hired by BDC, Mr. Ryan 
had been an attorney at Hogan Lovells US LLP where he advised CDOT’s High Performance 
Transportation Enterprise in connection with the Eagle P3/I-36 project. Mr. Ryan is not explicitly 
identified in RFQ, Part B, Section 5.3.1.d.ii and has not worked on the Central 70 Project.

3. WS Atkins plc. – Atkins is a large multinational engineering firm engaged
with Affiliates of BDC and Bechtel Infrastructure Corporation, a Core Proposer Team 
Member, on large infrastructure projects in Saudi Arabia and in the United Kingdom.

4. Atkins International Ltd. is the Technical Advisor under the Initial Senior Loan
Agreement for SH130 Concession Company, LLC, an Affiliate of Cintra Infraestructuras 
Internacional, S.L. (“Cintra Internacional”), a Core Proposer Team Member.

5. Cintra Internacional, a Core Proposer Team Member, and its Affiliates
in Spain, the UK and the Netherlands have been and currently are represented 
by Freshfields on various matters unrelated to the Central 70 Project.

6. Affiliates of Macquarie Capital currently have equity interests in both
ITR Concession Company LLC and Skyway Concession Company LLC, which 
are each Affiliates of Cintra Internacional, a Core Proposer Team Member.

7. Affiliates of Macquarie Capital have appointed board members to Skyway Concession Company
LLC and ITR Concession Company LLC and both current and past members of the boards of these two 
companies have been employed by Affiliates of Macquarie Capital.  Such board members are Stephan Allen, 
Michal Bernasiewicz, Shemara Wikramanayake, John Hughes, Peter Trent, Tom Sines and Karl Kuchel.
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8. In 2010 ITR Concession Company LLC engaged PBS&J, subsequently acquired by Atkins, for 
back office work.  The value of the contract was less than $100k.

9. Atkins/Grusamar is the Construction Technical Advisor for LBJ Infrastructure Group Holding 
LLC, an Affiliate of Cintra Internacional, a Core Proposer Team Member.

10. Atkins was the Lenders’ Technical Advisor for Cintra Servicios de Infrastructuras, S.A., an 
Affiliate of Cintra Internacional, a Core Proposer Team Member, for the bidding processes of the 
following projects: Indiana Illiana and Illinois Illiana.

11. Altus is the Independent Certifier for 407 East Development Group General Partnership, an 
Affiliate of Cintra Internacional, a Core Proposer Team Member.

12. Macquarie Capital has provided financial advisory services to Affiliates of Cintra International, a 
Core Proposer Team Member, in the airports division.  The services are related to projects in Puerto Rico, 
Chicago and Europe. Additionally, MIRA (an Affiliate of Macquarie Capital) has participated in bidding 
consortia with Affiliates of Cintra Internacional for projects related to airports in Puerto Rico and Chicago. 
MIRA is also an equity partner with an Affiliate of Cintra Internacional in three airport projects located in the UK.

13. An Affiliate of Cintra Internacional from the business services division (Amey) has 
engaged Atkins as a subcontractor (and Atkins has engaged Amey as a subcontractor) on various 
projects unrelated to the Central 70 Project to provide technical advisory and certification work.

14. An Affiliate of Cintra Global Ltd. (“Cintra Global”), a Core Proposer Team Member, from 
the airports division has engaged a subsidiary of KPMG LLP (KPMG Auditores Consultores, 
Ltda.) on projects in Chile unrelated to the Central 70 Project to provide tax advisory services.

15. SEMA Construction, Inc., a Core Proposer Team Member, has engaged Communication 
Infrastructure Group, LLC to act as public information manager on two design build 
projects with the City and County of Denver that are unrelated to the Central 70 Project.

16. Othon, Inc., a subcontractor to Ferrovial Agroman US Corp. (“FAUS”), a Core Proposer 
Team Member, has engaged Atkins as a client on projects unrelated to the Central 70 Project.

17. Aon Risk Solutions (“Aon”), an advisor to Cintra Global and FAUS, each Core Proposer Team 
Members, provides risk advisory services to public owners, developers, lenders, and contractors on most 
of the large infrastructure projects in North America.  Macquarie Capital and its Affiliates act as developers 
in these transactions and retain Aon to provide risk advisory service on their behalf, or Aon acts as risk 
advisor to the contractor on the team in which Macquarie Capital has assembled for a project pursuit.  In 
addition, Freshfields Bruckhaus Deringer is a law firm client of Aon for various practice programs.  Aon also 
works in the advisory team on these transactions representing one or more of the consortium members 
with the following other legal, technical, and insurance advisors contained in the list:  Atkins, Kaplan 
Kirsch & Rockwell,  Freshfields Bruckhaus Deringer, Kutak Rock, KPMG, and Cook Advisory Services.

18. Arup North America Limited (“Arup”) is an advisor hired by Cintra Global, a Core 
Proposer Team Member, to provide technical advisory services to the lenders.  Affiliates of 
Arup have been engaged by Macquarie Capital and its Affiliates to provide consulting services 
on projects both domestically and internationally unrelated to the Central 70 Project.  An 
Affiliate of Arup has worked in a joint venture with Atkins in projects in Northern Ireland and 
England.  An Affiliate of Arup has provided consulting services for KPMG, LLP on a project in 
Australia.  Arup is represented by Kutak Rock LLP on a dispute related to a project in California.
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19. Operis Business Engineering Limited, an advisor to Cintra Global, a Core 
Proposer Team Member, is presently providing consulting services to Macquarie Capital 
on projects both domestically and internationally unrelated to the Central 70 Project.

I-70 Mile High Partners is of the opinion that the relationships described above in Part 
1 of this Preliminary Organizational Conflict of Interest Disclosure will not result in, nor 
could they be viewed as an organizational conflict of interest in connection with this RFP.

With respect to the association identified in item 1 above, such subcontractor was not retained by the 
design-build team.  With respect to the associations identified in 2 and 3 above, such associations 
are in connection with an entity that is no longer a Core Proposer Team Member. With respect to the 
associations identified in 6, 7, and 8 above, such associations are in connection with entities that have 
been divested by Affiliates of Cintra Internacional.  With respect to the associations identified in 5 and 9 
through 14 above, each is with an Affiliate of a Core Proposer Team Member and is in connection with 
existing or potential projects that are entirely separate and unrelated to the Central 70 Project.  With 
respect to the remaining associations, each is with an subcontractor, advisor, or consultant (or Affiliate 
thereof) of a Core Proposer Team Member and is in connection with existing or potential projects 
that are entirely separate and unrelated to the Central 70 Project.   The  companies  on  both  sides  
of  these associations  are  part  of  large  multinational  firms  which  are  accustomed  to  working 
simultaneously  on  multiple  large  projects  together  in  different  and  sometimes  adverse capacities  
without  improperly  disclosing  or  sharing confidential or  sensitive  information.  Additionally, none 
of these associations listed above individually or in the aggregate are of a magnitude that a party 
involved would have any material incentive to show favoritism to our Core Proposer Team Members 
on the Central 70 Project.  Again, we are alerting the Procuring Authority of these associations in 
the interest of full disclosure; however we believe that, even without the implementation of these 
additional measures, none of these associations creates an “organizational conflict of interest”.

PART 2 ADDITIONAL DISCLOSURES
 
As required by Section 1.3.b.i.B. of the Administrative and Technical Proposal Submission 
Requirements, below is a list of the associations not previously disclosed by I-70 Mile High Partners.

1. An Affiliate of Macquarie Capital currently has equity interests in Zero Bypass Ltd. (holder 
of a concession in Slovakia), which is Affiliates of Cintra Global, a Core Proposer Team Member.

2. An Affiliate of Macquarie Capital has appointed board members to Zero Bypass Ltd. (holder of a 
concession in Slovakia) and current members of the board of this company have been employed by Affiliates 
of Macquarie Capital.  Such board members are Mark Dening Bradshaw and Alexander Cheasty Kornman.

3. An Affiliate of Cintra Global, a Core Proposer Team Member, from the airports 
division has engaged a subsidiary of KPMG LLP on projects in France and Brazil 
unrelated to the Central 70 Project to provide tax and financial advisory services.

4. Affiliates of Cintra Global, a Core Proposer Team Member, from the 
highways division have engaged KPMG LLP (or a subsidiary thereof) on projects 
outside the US unrelated to the Central 70 project to provide tax advisory services.

5. Affiliates of Cintra Global, a Core Proposer Team Member, from the highways division have 
engaged Macquarie Capital on projects in the UK and Australia unrelated to the Central 70 project.

6. Affiliates of Cintra Global, a Core Proposer Team Member, from the 
highways division have engaged Atkins Limited on projects outside the US 
unrelated to the Central 70 project to provide technical advisory services.
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I-70 Mile High Partners is of the opinion that the relationships described above in Part 
2 of this Preliminary Organizational Conflict of Interest Disclosure will not result in, nor 
could they be viewed as an organizational conflict of interest in connection with this RFP.

With respect to the associations identified above, such associations are with Affiliates of a 
Core Proposer Team Member and is in connection with existing or potential projects that are 
entirely separate and unrelated to the Central 70 Project.     The  companies  on  both  sides  of  
these associations  are  part  of  large  multinational  firms  which  are  accustomed  to  working 
simultaneously  on  multiple  large  projects  together  in  different  and  sometimes  adverse capacities  
without  improperly  disclosing  or  sharing confidential or  sensitive  information.  Additionally, none 
of these associations listed above individually or in the aggregate are of a magnitude that a party 
involved would have any material incentive to show favoritism to our Core Proposer Team Members 
on the Central 70 Project.  Again, we are alerting the Procuring Authority of these associations in 
the interest of full disclosure; however we believe that, even without the implementation of these 
additional measures, none of these associations creates an “organizational conflict of interest”.
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STIPEND AGREEMENT 

THIS STIPEND AGREEMENT (this "Agreement") is made and entered into as of this [       ] day of [     ], 
[     ] by and between: 

(1) the Colorado High Performance Transportation Enterprise (“HPTE”) and the Colorado Bridge 
Enterprise (“BE”), each of which is a government-owned business within the Colorado Department 
of Transportation (“CDOT”) and, in the case of HPTE, is a division of CDOT (together, the 
“Procuring Authorities”); 

(2) Cintra Global Ltd. (the “Equity Member”); 

(3) Ferrovial Agroman US Corp., SEMA Construction, Inc. (together, the “Lead Contractor”); 

(4) Janssen & Spaans Engineering, Inc., OTHON, INC., T.Y. Lin International (together, the “Lead 
Engineer”); 

(5)  Cintra Global Ltd. (“Lead Operator” and, together with the Equity Member, the Lead Contractor and 
the Lead Engineer, the “Core Proposer Team Members”).  

WITNESSETH: 

WHEREAS, in response to the Request for Proposals dated March 6, 2017 (as amended by any Addenda 
thereto, the “RFP”) issued by the Procuring Authorities in relation to the Central 70 Project (the "Project"), 
(a) I-70 Mile High Partners (“Proposer”) comprising the Core Proposer Team Members has submitted an 
Administrative and Technical Proposal and (b) Proposer is intending to submit a Financial Proposal; 

WHEREAS, if Proposer is selected as the Preferred Proposer in accordance with the RFP, Proposer will, 
subject to the terms and conditions of the RFP, procure that an entity established by it will enter into a 
project agreement relating to the Project (the "Project Agreement") with the Procuring Authorities;  

WHEREAS, as part of the procurement process for the Project under the RFP (the “Procurement Process”), 
Proposer has already provided and/or furnished to the Procuring Authorities, and may continue to provide 
and/or furnish to the Procuring Authorities, certain intellectual property, materials, information and ideas, 
including, but not limited to, such matters that are: (a) conveyed verbally and/or in writing during the 
Procurement Process including during proprietary meetings or interviews; and (b) contained in, related to 
or associated with Proposer's Proposal, including, but not limited to, written correspondence, designs, 
drawings, plans, exhibits, photographs, reports, printed material, tapes, electronic disks, Alternative 
Technical Concepts submitted to the Procuring Authorities during the Procurement Process (whether or not 
approved and whether or not incorporated into Proposer’s Proposal), other graphic and visual aids, or 
information contained in Proposer's Proposal (all such intellectual property, materials, information and 
ideas, collectively, but subject to the exclusion specified in Section 2 below, “Proposer's Intellectual 
Property”); 

WHEREAS, the Procuring Authorities are willing to provide a payment to Proposer, subject to the express 
conditions stated in this Agreement, in exchange for a license to use the Proposer's Intellectual Property; 
and 

WHEREAS, Proposer wishes to be eligible to receive the payment offered by the Procuring Authorities, in 
exchange for granting the Procuring Authorities the rights contained in this Agreement. 
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NOW, THEREFORE, in consideration of the mutual covenants and agreements in this Agreement and other 
good and valuable consideration, the receipt and sufficiency of which are acknowledged by the parties, the 
parties agree as follows: 

1. The Procuring Authorities’ Rights in Proposer's Intellectual Property.

a. Each of the Core Proposer Team Members hereby grants to the Procuring Authorities a
non-exclusive, transferable (to any permitted assignee or transferee pursuant to
Section 9.b. below), irrevocable, fully paid up and sub-licensable license to use that part of
Proposer's Intellectual Property owned or licensed by such Core Proposer Team Member,
which includes, without restriction or limitation, the right of the Procuring Authorities, and
anyone contracting with the Procuring Authorities, to incorporate any ideas or information
from such part of Proposer's Intellectual Property into: (i) the Project, including the Project
Agreement (and/or any relevant sub-contract thereto); (ii) any other contract entered into
in relation to the Project, (iii) any subsequent procurement of the Project; or (iv) any other
project.  Each of the Core Proposer Team Members agrees that it will, at the request of
the Procuring Authorities, execute all papers and perform all other acts that may be
necessary to ensure that the Procuring Authorities’ rights, title and interest in the relevant
part of Proposer's Intellectual Property are licensed as purported to be licensed hereunder
and protected, provided that such acts do not extend to engaging in litigation, but each of
the Core Proposer Team Members hereby authorizes the Procuring Authorities to litigate
in its name.  The rights licensed pursuant hereto to the Procuring Authorities include,
without limitation, the Procuring Authorities’ ability to use and re-use Proposer's
Intellectual Property without the obligation to notify or seek permission from Proposer or
any of the Core Proposer Team Members.

b. The Procuring Authorities acknowledge that any designs, plans, drawings or other
documents of such nature included as Proposer’s Intellectual Property are preliminary in
nature and use or reuse by the Procuring Authorities is at the Procuring Authorities’ sole
risk.

2. Exclusions from Proposer's Intellectual Property.  Notwithstanding Section 1 above, it is understood
and agreed that Proposer's Intellectual Property does not include, and the Core Proposer Team
Members do not pursuant to this Agreement license or convey any rights in, the Base Financial
Model.

3. Stipend Payment.  The Procuring Authorities agree to pay Proposer (on behalf of all Core Proposer
Team Members) a stipend payment (the "Stipend Payment") in the amount specified in Section 4
below, which constitutes payment in full to Proposer for the license of Proposer’s Intellectual
Property to the Procuring Authorities in accordance with this Agreement.  The Procuring Authorities
shall pay the Stipend Payment to Proposer on condition that:

a. unless the Procuring Authorities have publicly announced the cancellation of the
Procurement Process prior to the Technical Proposal Deadline, Proposer submits an
Administrative and Technical Proposal which is responsive to, and compliant with, the RFP
(including being compliant with all Administrative and Technical Pass/Fail Criteria and
passing the Technical Substantive P/F Evaluation), as determined by the Procuring
Authorities in their discretion; and

b. unless the Procuring Authorities have publicly announced the cancellation of the
Procurement Process prior to the Financial Proposal Deadline, Proposer submits a
Financial Proposal which is responsive to, and compliant with, the RFP (including being
compliant with all Financial Pass/Fail Criteria), as determined by the Procuring Authorities
in their discretion; and

c. Proposer has complied with all other terms and conditions of this Agreement and the ITP.
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4. Stipend Payment Amount.  Subject to the satisfaction of the conditions specified in Section 3 above,
the Procuring Authorities shall make the Stipend Payment to Proposer in the amount of either:

a. $1,250,000, following the public announcement by the Procuring Authorities of the
cancellation of the Procurement Process after the issuance of the final RFP but prior to the
Technical Proposal Deadline; or

b. $2,500,000, following:

i. the public announcement by the Procuring Authorities of the cancellation of the
Procurement Process after the Technical Proposal Deadline;

ii. the public announcement by the Procuring Authorities of a Preferred Proposer that
is not Proposer (except that, if the Procuring Authorities enter into a Project
Agreement with Proposer’s Developer at any time after another Proposer is first
selected as Preferred Proposer, the Procuring Authorities shall have no obligation
to pay the Stipend Payment to Proposer); or

iii. the public announcement by the Procuring Authorities of the cancellation of the
Procurement Process after the Financial Proposal Deadline, unless Proposer is
first selected as the Preferred Proposer and the Procuring Authorities then become
entitled to draw on Proposer’s Proposal Security in accordance with Section
5.4.2.a of Part C of the ITP (in which event, for certainty, the Procuring Authorities
shall have no obligation to pay the Stipend Payment to Proposer).

5. Payment Due Date.  Subject to the satisfaction of the conditions specified in Section 3 above, the
Procuring Authorities will make payment of the Stipend Payment to the Proposer (on behalf of the
Core Proposer Team Members) by no later than the earlier of (a) 90 Calendar Days after the date
on which the Procuring Authorities publicly announce the cancellation of the Procurement Process
and (b) five Working Days after Financial Close, subject to prior receipt of an invoice therefor (which
invoice shall specify the account details for such payment).

6. Effective Date of this Agreement.  This Agreement shall not be valid until, and the rights and
obligations of the Procuring Authorities, Proposer and the Core Proposer Team Members under
this Agreement (including the Procuring Authorities' license rights in Proposer's Intellectual
Property) shall only vest once, the Colorado State Controller (or designee) has approved, signed
and dated this Agreement, except that the Procuring Authorities' license rights in any Proposer's
Intellectual Property that is not created until after such date shall vest upon the date of creation.

7. Waiver.  Notwithstanding any other provisions of this Agreement, if any one or more of the
conditions set out in Section 3 above is not satisfied, then Proposer and the Core Proposer Team
Members shall be deemed to have irrevocably waived and released any right to receive the Stipend
Payment and any other right, in contract, law or equity, to recover the costs associated with the
development of Proposer’s Intellectual Property and/or costs incurred in participating in the
Procurement Process, and the Procuring Authorities will have no rights or obligations under this
Agreement (including, for the avoidance of doubt, to the Proposer’s Intellectual Property).

8. Indemnity.  The Core Proposer Team Members will, at their own expense, indemnify, protect
and hold harmless the Procuring Authorities and their agents, directors, officers, employees,
representatives and contractors from all claims, costs, expenses, liabilities, demands, or suits
at law or equity ("Claims") of, by or in favor of or awarded to any third party (including any costs
(including legal fees) incurred by the Procuring Authorities in defending any such Claims or
otherwise in seeking to protect their rights, title and interest in Proposer’s Intellectual Property
licensed, or purported to be licensed, to them hereunder) arising in whole or in part from breach
of any of the obligations of the Core Proposer Team Members under this Agreement or the
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representation and warranty given by each of them under Section 10.a below, in each case only 
to the extent such breach gives rise to the relevant Claim, provided that this indemnity will not 
apply with respect to any Claim to the extent that such Claim is solely and directly caused by or 
results from (a) the negligence or willful misconduct of, or (b) the misuse or (only with respect 
to any designs, plans, drawings or other documents of such nature) use or reuse of Proposer's 
Intellectual Property by, the Procuring Authorities, or their agents, directors, officers, employees, 
representatives or contractors. 

9. Assignment.

a. None of the Core Proposer Team Members shall be entitled to assign or otherwise transfer
any of their rights or obligations under this Agreement without the Procuring Authorities’
prior written consent, which consent may be given or withheld in the Procuring Authorities’
sole discretion.  Any such assignment or transfer without such consent will be null and void.

b. The Procuring Authorities shall be entitled to assign or otherwise transfer their rights under
this Agreement and/or their rights, title and interest in Proposer’s Intellectual Property
Rights licensed to them hereunder to any division, agency or political subdivision of the
State of Colorado.

c. Except as otherwise expressly provided in this Agreement, a reference to any person or
entity includes such person’s or entity’s permitted successors, assigns and transferees.

10. Authority to Enter into this Agreement.  By executing this Agreement:

a. each of the Core Proposer Team Members specifically represents and warrants that:

i. it has the power and authority to enter into this Agreement; and

ii. it has the power and authority and all necessary rights to grant, pursuant to
Section 1.a above, the license to use Proposer's Intellectual Property; and

b. each of the Procuring Authorities specifically represents and warrants that it has the
authority to enter into this Agreement and to pay the Stipend Payment.

11. Miscellaneous.

a. The parties hereto agree that Proposer, the Core Proposer Team Members, and their
respective employees are not agents of the Procuring Authorities as a result of entering
into this Agreement.

b. Capitalized terms not otherwise defined in this Agreement have the meanings given to
them in the RFP.

c. This Agreement:

i. together with the RFP, embodies the entire agreement of the parties with respect
to the subject matter hereof and there are no promises, terms, conditions, or
obligations other than those contained herein or in the RFP relating to such subject
matter; and

ii. will supersede all previous communications, representations, or agreements,
either verbal or written, between the parties hereto in relation to such subject
matter.
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d. It is understood and agreed by the parties that, if any part, term, or provision of this
Agreement is by the courts held to be invalid, illegal or in conflict with any law of the State
of Colorado, the validity and legality of the remaining parts, terms and provisions will not
be affected, and the rights and obligations of the parties will be construed and enforced as
if this Agreement did not contain the particular part, term, or provision held to be invalid,
illegal or in conflict with any law of the State of Colorado.

e. Colorado law, and rules and regulations issued pursuant thereto, shall be applied in the
interpretation, execution, and enforcement of this Agreement. Any provision included or
incorporated herein by reference which conflicts with said laws, rules, and regulations shall
be null and void.  Any provision incorporated herein by reference which purports to negate
this or any other Special Provision in whole or in part shall not be valid or enforceable or
available in any action at law, whether by way of complaint, defense, or otherwise. Any
provision rendered null and void by the operation of this provision shall not invalidate the
remainder of this Agreement, to the extent capable of execution.

f. With respect to any suit, action or proceeding relating to this Agreement (“Proceedings”),
each of the Core Proposer Team Members irrevocably:

i. submits to the exclusive jurisdiction of the United States District Court of Colorado
and the State District Court of Colorado for the City and County of Denver;

ii. waives any objection which it may have at any time to the laying of venue of any
Proceedings brought in any such court;

iii. waives any claim that any such Proceedings has been brought in an inconvenient
forum; and

iv. waives the right to object, with respect to any such Proceedings, that such court
does not have any jurisdiction with respect to such Proceedings.

12. Other Special Provisions.

a. Fund Availability. CRS §24-30-202(5.5). Financial obligations of the Procuring Authorities
payable after the current fiscal year are contingent upon funds for that purpose being
appropriated, budgeted, and otherwise made available.

b. Governmental Immunity. No term or condition of this Agreement shall be construed or
interpreted as a waiver, express or implied, of any of the immunities, rights, benefits,
protections, or other provisions, of the Colorado Governmental Immunity Act, CRS §24-10-
101 et seq., or the Federal Tort Claims Act, 28 U.S.C. §§1346(b) and 2671 et seq., as
applicable now or hereafter amended.

c. Independent Contractor. Proposer and each Core Proposer Team Member shall perform
their duties hereunder as independent contractors and not as employees. None of
Proposer, any Core Proposer Team Member or any agent or employee of any thereof shall
be deemed to be an agent or employee of the State. Proposer and each Core Proposer
Team Member and the employees and agents of each thereof are not entitled to
unemployment insurance or workers' compensation benefits through the State and the
State shall not pay for or otherwise provide such coverage. Unemployment insurance
benefits will be available to Proposer and each Core Proposer Team Member and its
employees and agents only if such coverage is made available by Proposer or any Core
Proposer Team Member or a third party. Proposer and each Core Proposer Team Member
shall pay when due all applicable employment taxes and income taxes and local head
taxes incurred pursuant to this Agreement. Neither Proposer nor any Core Proposer Team
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Member shall have authorization, express or implied, to bind the State to any agreement, 
liability or understanding, except as expressly set forth herein. Proposer and each Core 
Proposer Team Member shall (a) provide and keep in force workers' compensation and 
unemployment compensation insurance in the amounts required by law, (b) provide proof 
thereof when requested by the State, and (c) be solely responsible for its acts and those 
of its employees and agents. 

d. Compliance with Law. Proposer and each Core Proposer Team Member shall strictly
comply with all applicable federal and State laws, rules, and regulations in effect or
hereafter established, including, without limitation, laws applicable to discrimination and
unfair employment practices.

e. Binding Arbitration Prohibited. The State of Colorado does not agree to binding
arbitration by any extra-judicial body or person. Any provision to the contrary in this
Agreement or incorporated herein by reference shall be null and void.

f. Software Piracy Prohibition. State or other public funds payable under this Agreement
shall not be used for the acquisition, operation, or maintenance of computer software in
violation of federal copyright laws or applicable licensing restrictions. Proposer and each
Core Proposer Team Member hereby certifies and warrants that, during the term of this
Agreement and any extensions, Proposer and each Core Proposer Team Member has and
shall maintain in place appropriate systems and controls to prevent such improper use of
public funds. If the State determines that Proposer or any Core Proposer Team Member is
in violation of this provision, the Procuring Authorities may exercise any remedy available
at law or in equity or under this Agreement, including, without limitation, immediate
termination of this Agreement and any remedy consistent with federal copyright laws or
applicable licensing restrictions.

g. Employee Financial Interest/Conflict of Interest. CRS §§ 24-18-201 and 24-50-507.
The Proposer and each Core Proposer Team Member avers that, to its knowledge, no
employee of the State has any personal or beneficial interest whatsoever in the service or
property described in this Agreement. Neither Proposer nor any Core Proposer Team
Member has any interest and shall not acquire any interest, direct or indirect, that would
conflict in any manner or degree with the performance of Proposer’s and each Core
Proposer Team Member’s obligations under this Agreement and neither Proposer nor any
Core Proposer Team Member shall employ any person having such known interests.

h. Vendor Offset. CRS §§ 24-30-202(1) and 24-30-202.4. Subject to CRS §24-30-
202.4(3.5), the State Controller may withhold payment under the State’s vendor offset
intercept system for debts owed to State agencies for: (a) unpaid child support debts or
child support arrearages; (b) unpaid balances of tax, accrued interest, or other charges
specified in CRS §39-21-101, et seq.; (c) unpaid loans due to the Student Loan Division of
the Department of Higher Education; (d) amounts required to be paid to the Unemployment
Compensation Fund; and (e) other unpaid debts owing to the State as a result of final
agency determination or judicial action.

i. Public Contracts for Services. CRS § 8-17.5-101. Proposer and each Core Proposer
Team Member certifies, warrants, and agrees that it does not knowingly employ or contract
with an illegal alien who will perform work related to this Agreement and will confirm the
employment eligibility of all employees who are newly hired for employment in the United
States to perform work related to this Agreement, through participation in the E-Verify
Program or the Department program established pursuant to CRS §8-17.5-102(5)(c), None
of Proposer or any Core Proposer Team Member shall knowingly employ or contract with
an illegal alien to perform work related to this Agreement or enter into a contract with a
subcontractor that fails to certify to Proposer or the relevant Core Proposer Team Member,
as the case may be, that the subcontractor shall not knowingly employ or contract with an
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illegal alien to perform work related to this Agreement. Proposer and each Core Proposer 
Team Member (a) shall not use E-Verify Program or Department program procedures to 
undertake pre-employment screening of job applicants while work related to this 
Agreement is being performed, (b) shall notify the subcontractor and the Procuring 
Authorities within three days if Proposer or such Core Proposer Team Member has actual 
knowledge that a subcontractor is employing or contracting with an illegal alien for work 
related to this Agreement, (c) shall terminate the subcontract if a subcontractor does not 
stop employing or contracting with the illegal alien within three days of receiving the notice, 
and (d) shall comply with reasonable requests made in the course of an investigation, 
undertaken pursuant to CRS §8-17.5-102(5), by the Colorado Department of Labor and 
Employment. If Proposer or such Core Proposer Team Member participates in the 
Department program, it shall deliver to the Procuring Authorities, Institution of Higher 
Education or political subdivision a written, notarized affirmation, affirming that Proposer or 
such Core Proposer Team Member has examined the legal work status of such employee, 
and shall comply with all of the other requirements of the Department program. If Proposer 
or such Core Proposer Team Member fails to comply with any requirement of this provision 
or CRS §8-17.5-101 et seq., the contracting State agency, institution of higher education 
or political subdivision may terminate this Agreement for breach and, if so terminated, 
Proposer and each Core Proposer Team Member shall be liable for damages. 
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IN WITNESS WHEREOF, this Agreement has been executed and delivered as of the day and year first 
above written. 

COLORADO HIGH PERFORMANCE TRANSPORTATION ENTERPRISE 

 _____________________________________ 

By: ___________________________________ 

Title: __________________________________ 

Date: _________________________________ 

COLORADO BRIDGE ENTERPRISE 

 _____________________________________ 

By: ___________________________________ 

Title: __________________________________ 

Date: _________________________________ 

APPROVED: 

[                 ], ATTORNEY GENERAL 

By: ___________________________________ 

Title: __________________________________ 

Date: _________________________________ 
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ALL CONTRACTS REQUIRE APPROVAL BY THE STATE CONTROLLER 

STATE CONTROLLER 

ROBERT JAROS, CPA, MBA, JD 

By: ___________________________ , Delegee 

Date:  
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