

## SPECIAL CONSTRUCTION REQUIREMENTS

### WORK AREA RESTRICTIONS

The Contractor will not be permitted to work on or above BNSF Railroad property during the 4<sup>th</sup> quarter (October, November, December) of any calendar year. The BNSF may permit the Contractor to perform work on or above BNSF Railroad property during the 4<sup>th</sup> quarter after reviewing the Contractor's written proposal, however approval is not assured and such approval is at the sole discretion of the BNSF.

Work area restrictions related to overhead Aquila Power shall be per Project Special Provision Utilities.

### SPECIAL RAILROAD REQUIREMENTS

The East yard road shall remain open during construction activities to the satisfaction of the UPRR and BNSF yard personnel. Upon completion of construction, the Contractor shall re-establish the road by re-alignment around the columns at Pier 4 to the satisfaction of the Yard Master for each railroad. The finished yard road shall be of material and width similar to existing conditions, and shall not violate clearance requirements to the BNSF mainline.

### CITY OF PUEBLO RESTRICIONS

The Contractor shall comply with all applicable sections (titles) of the Code of the City of Pueblo.

**DRAFT**