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A.0 Special Construction Requirements 

It is the responsibility of the Contractor to ensure that the appropriate special requirements are adhered to: 
 

a) The Contractor shall abide by the Tunnel Safety Rules. The Tunnel Safety Rules are available by request 
at the Eisenhower/Johnson Memorial Tunnel Superintendent’s Office. 

 
b) The Contractor shall take appropriate action to protect against asbestos contamination and worker 

exposure when penetrating the control room and electrical room ceiling (Fan Room Floor) in the West 
and East buildings. The ceilings of these rooms have approximately 1/2 inch sprayed-on asbestos 
covered by approximately one inch of foil-backed fiberglass insulation. 

 
c) It shall be the Contractor's responsibility to locate existing utility lines within the tunnel. Utility maps 

depicting the existing utility lines locations are provided in the Reference Documents. The Contractor 
can obtain any additional information regarding utility lines at the Project Site from the Eisenhower 
Tunnel Maintenance Section, tel. 303-512-5734, Tom Hurst. The Contractor shall protect all affected 
utility lines. 

 
d) The Contractor shall be responsible for providing generated power for all Work areas during the 

working hours. No apparatus shall be left operating unattended during non-Work hours. The Contractor 
shall be responsible for containment and clean-up of any spillage. 

 
e) No storage will be allowed within the tunnel facilities. Two staging areas will be available to the 

Contractor as directed by CDOT: 
 

1. West Portal staging area (30' x 180') at the West Portal in the South Parking Lot. 
2. East Portal staging area (50' x 180') in the North Parking Lot. 

 
The staging areas shall be defined with eight-foot high chain link fence to be provided by the 
Contractor.. Locking gates shall be provided for access. Temporary lighting shall be provided and 
guaranteed by the Contractor. Any staging areas to remain during winter months, the Contractor shall be 
responsible for snow removal in the staging area. The Contractor’s operations shall not interfere with the 
EJMT maintenance operations during the winter months.  

f) All Work requiring an electrical outage shall be performed during specific outage periods as identified 
by CDOT. 
 
All complete outages shall be scheduled with CDOT 48 hours prior to the requested time and shall only 
be performed during the hours 10 PM to 6 AM each day Sunday night through Friday morning. 

 
CDOT personnel will operate and disable all switchgear, motor controls, and power switching 
equipment as necessary for the Work. At no time shall the Contractor operate any of the above 
equipment themselves. 
 

g) For tasks that involve pulling cables through the ducts, special care should be used to minimize the 
generation of airborne dust and the number of workers in the duct. 
 

h) Note that each task of the Project will need to be assessed individually, as required by OSHA, to 
evaluate all potential safety hazards. If a potential hazard is anticipated, initially the most conservative 
approach should be taken, until task specific testing can be conducted to verify the actual hazard level. 
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Elevated carbon monoxide (CO) may be encountered in the Work area and the Contractor shall conduct 
continuous CO monitoring.  
 
It is the contention of CDOT, per the duct cleaning project which was completed December 1999, with 
the exception of the NE Building Transition areas, the dust on top of the ceiling slab may contain small 
amounts of heavy metals. However, the Contractor shall take adequate precautions if the construction 
activity will result in hazardous dust particles becoming airborne. 
 
The precautions may include the following personal protection equipment (PPE), at a minimum, full-
face respirator or half-face respirator with goggles, disposable coveralls (with hood and booties), gloves, 
and hearing protection, as required. Note: Paper dust masks do not provide adequate inhalation 
protection for the fine dust. Typically, the half-face respirator with goggles is more comfortable and 
cooler for workers to wear over a long work period. Regular safety glasses do not provide adequate eye 
protection in dusty and windy work areas, thus, goggles are recommended. The workers should be 
required to wash their hands and face when they leave the Work area at breaks, lunch, and at the end of 
the task or work day to prevent ingestion or inhalation of the dust. Initially, at a minimum, additional 
task specific air sampling in the workers’ breathing zone will be needed to verify and document the 
safety requirements (work methods, PPE, etc.) are adequate to protect the workers’ health for the 
specific task or Work being performed. All testing shall conform to Section 250, Environmental, Health 
and Safety Management. 
 

i) The planned tunnel upgrade will require numerous holes to be drilled up through the tunnel ceiling into 
the ducts. The concrete ceiling is approximately 6 inches thick. It is expected that a significant amount 
of concrete dust will be generated during “dry” drilling making it necessary for the drilling operator(s) to 
wear the appropriate PPE. Also, it should be anticipated that drilling into exhaust ducts could allow the 
thick surface dust in the duct to escape through the hole immediately after drilling. Work may need to be 
suspended for a few minutes to allow the dust to be vented out of the worker's breathing zone (head and 
shoulder region). It is not anticipated the drilling will generate significant additional airborne dust within 
the ducts. 
 

j) The Contractor shall perform the Work utilizing safe practices following CDOT and OSHA 
requirements.  
 

k) The Contractor shall clean up all dirt/dust and any other debris generated during each shift. 
 

l) All tools shall be cleaned up and secured into one cohesive area at the end of each shift. In the air ducts, 
all tools and equipment shall be secured whenever unattended. If tools and miscellaneous items are not 
required, they shall be removed from the Work area before the end of each shift. 
 

m) Due to the security of the tunnel operations, the Contractor will receive three keys, which will be 
personally assigned to the Design Build Project Manager, Design Manager, and the Construction 
Manager. The recipient's firms shall be held liable. Tunnel personnel will oversee any and all exchanges. 
(Note: Under no circumstances shall the keys issued be duplicated.) 
 

n) All Work shall be completed such that it minimizes interruption to tunnel operations. CDOT will be sole 
judge of acceptability. 
 

o) When Work is being done in the ducts, all open vents within the Work area shall be covered to ensure 
against objects falling through to the surface area beneath as approved by CDOT. 
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p) All existing installations within the air ducts shall be protected by the Contractor. The method of 
protection shall be submitted to CDOT for Approval. The Contractor shall repair any Contractor-caused 
damage to the existing installations immediately. 
 

q) All over height detector and traffic signals must be kept operational at all times. 
 

r) If any entry into a confined space is required, the Contractor shall abide by CDOT and OSHA rules and 
regulations concerning confined spaces. All appropriate training and equipment shall be provided by the 
Contractor. All training records shall be kept on-Site for CDOT review at any time. 


