

Book 2 Section 20 Exhibit A: Standard Special Provisions

**COLORADO DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISIONS**

**EISENHOWER/JOHNSON MEMORIAL TUNNEL
FIXED FIRE SUPPRESSION SYSTEM
DESIGN BUILD PROJECT
STANDARD SPECIAL PROVISIONS**

Name	Date	No. of Pages
Revision of Section 103 – Escrow of Proposal Documentation	(May 5, 2011)	2
Revision of Section 105 – Disputes and Claims for Contract Adjustments	(January 31, 2013)	31
Revision of Section 105 – Hot Mix Asphalt Pavement Smoothness	(April 26, 2012)	7
Revision of Section 105 – Violation of Working Time Limitation	(February 3, 2011)	1
Revision of Section 106 – Certificates of Compliance and Certified Test Reports	(February 3, 2011)	1
Revision of Section 106 – Material Sources	(October 31, 2013)	1
Revision of Section 107 – Project Payrolls	(May 2, 2013)	1
Revision of Section 107 - Responsibility for Damage Claims, Insurance Types, and Coverage Limits	(February 3, 2011)	1
Revision of Section 107 – Transfer of Stormwater Permit to the Contractor	(April 26, 2012)	1
Revision of Sections 107 and 208 – Water Quality Control, Under One Acre of Disturbance	(May 2, 2013)	3
Revision of Section 108 - Critical Path Method	(August 19, 2011)	1
Revision of Section 108 – Liquidated Damages	(May 2, 2013)	1
Revision of Section 108 – Subletting of Contract	(January 31, 2013)	1
Revision of Sections 108 and 109 - Payment Schedule (Multiple Construction Years)	(Nov. 15, 2013)	1
Revision of Section 109 - Compensation for Compensable Delays	(May 5, 2011)	1
Revision of Section 109 – Measurement of Quantities	(February 3, 2011)	1
Revision of Section 109 – Measurement of Water	(January 06, 2012)	1
Revision of Section 109 – Prompt Payment	(January 31, 2013)	1
Revision of Section 203 – Imported Material for Embankment	(February 3, 2011)	2
Revision of Sections 203, 206, 304 and 613 - Compaction	(July 19, 2012)	2
Revision of Section 206 – Imported Material for Structure Backfill	(July 19, 2012)	2
Revision of Section 206 – Structure Backfill (Flow-Fill)	(April 26, 2012)	2
Revision of Sections 206 and 601 – Backfilling Structures that Support Lateral Earth Pressures	(July 29, 2011)	1
Revision of Section 208 – Aggregate Bag	(January 31, 2013)	1
Revision of Section 208 – Erosion Log	(January 31, 2013)	1
Revision of Section 212 – Seed	(April 26, 2012)	1
Revision of Section 213 – Mulching	(January 31, 2013)	4
Revision of Section 250 – Environmental, Health and Safety Management	(July 19, 2012)	1
Revision of Section 401 – Compaction of Hot Mix Asphalt	(April 26, 2012)	1
Revision of Section 401 – Composition of Mixtures – Voids Acceptance	(February 3, 2011)	1
Revision of Section 401 – Plant Mix Pavements	(February 3, 2011)	1
Revision of Section 401 – Temperature Segregation	(February 3, 2011)	1
Revision of Section 401 – Tolerances for Hot Mix Asphalt (Voids Acceptance)	(January 06, 2012)	1
Revision of Section 630 – Construction Zone Traffic Control	(February 17, 2012)	1
Revision of Section 630 – Signs and Barricades	(January 31, 2013)	1
Revision of Section 703 - Aggregate for Bases (Without RAP)	(October 31, 2013)	1
Revision of Section 703 – Aggregate for Hot Mix Asphalt	(November 1, 2012)	2
Revision of Section 703 – Concrete Aggregate	(July 28, 2011)	1
Revision of Section 712 – Water for Mixing or Curing Concrete	(February 3, 2011)	1
Revision of Section 713 - Epoxy Pavement Marking	(October 31, 2013)	2
Revision of Section 713 – Reflectors for Delineators and Median Barrier	(May 2, 2013)	1
Affirmative Action Requirements – Equal Employment Opportunity	(February 3, 2011)	10

EJMT FFSS Design Build Project

Project No. C 0703-360; Subaccount 17810

**COLORADO DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISIONS**

**EISENHOWER/JOHNSON MEMORIAL TUNNEL
FIXED FIRE SUPPRESSION SYSTEM
DESIGN BUILD PROJECT
STANDARD SPECIAL PROVISIONS**

Name	Date	No. of Pages
Disadvantaged Business Enterprise (DBE) Requirements	(Dec. 26, 2013)	9
FASTER Monthly Employment Report	(May 2, 2013)	1
Minimum Wages Colorado, U.S. Department of Labor General Decision Numbers CO140016 thru CO140024, Highway Construction, Statewide	(January 03, 2014)	56
On the Job Training	(July 29, 2011)	3
Partnering Program	(February 3, 2011)	1
Required Contract Provisions – Federal-Aid Construction Contracts	(October 31, 2013)	14
Special Construction Requirements, Fire Protection Plan	(November 1, 2012)	2