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COLORADO DEPARTMENT OF TRANSPORTATION 
SPECIAL PROVISIONS 

I-25: BRIDGES OVER SANTA FE

The 2005 Standard Specifications for Road and Bridge Construction controls construction of this project. The 
following special provisions supplement or modify the Standard Specifications and take precedence over the 
Standard Specifications and plans. 
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Revision of Section 101 – Falsework, Formwork, and Shoring (Nov. 30, 2006) 1 
Revision of Section 101 – Safety Critical Work (Nov. 30, 2006) 1 
Revision of Sections 101, 107, 208, 213  and 620 – Water Quality Control, One or More 
 Acres of Disturbance (August 26, 2010) 24 
Revision of Sections 101 and 108 – Stage Furlough Days (DELETED 12/03/10) (Nov. 17, 2009) 1
Revision of Section 103 – Escrow of Proposal Documentation (August 01, 2005) 2 
Revision of Section 104 – Value Engineering Change Proposals (August 01, 2005) 5 
Revision of Section 105 – Conformity to the Contract (January 17, 2008) 1 
Revision of Section 105 – Conformity to the Contract of Superpave Performance  
 Graded Binders (July 03, 2008) 2 
Revision of Section 105 – Contractor Submittals – Variable Message Sign (August 01, 2005) 1 
Revision of Section 105 – Disputes and Claims for Contract Adjustments (Feb. 25, 2010) 31 
Revision of Section 105 – Failure to Maintain Roadway or Structure    (August 02, 2007)     1 
Revision of Section 105 – Violation of Working Time Limitation (August 01, 2005) 1 
Revision of Sections 105 and 106 – Conformity to the Contract of Hot Mix Asphalt 
      (Less than 5000 Tons) (Nov. 03, 2008) 7 
Revision of Sections 105 and 106 – Conformity to the Contract of Hot Mix Asphalt  (Nov. 03, 2008)   10 
 (Voids Acceptance) 
Revision of Sections 105 and 106 – Conformity to the Contract of Portland Cement (April 30, 2009) 7 
 Concrete Pavement  
Revision of Sections 105, 202, 401, 406, and 601 – Hot Mix Asphalt Pavement  (July 01, 2010) 9 
 Roadway Smoothness (High Speed Profiler) 
Revision of Sections 105 and 601 – Portland Cement Concrete Pavement (July 01, 2010) 5 
 Roadway Smoothness (High Speed Profiler) 
Revision of Section 106 – Hot Mix Asphalt Test Result Verification (Dec. 16, 2009) 7 
 and Dispute Resolution 
Revision of Section 106 – Buy America Requirements (July 1, 2010) 1 
Revision of Section 106 – Certificates of Compliance and Certified Test Reports (Sept. 2, 2010) 1 
Revision of Sections 106 and 601 – Concrete Sampling and Pumping       (April 30, 2009)        2 
Revision of Section 107 – Project Safety Planning (July 30, 2009) 3 
Revision of Section 107 – Responsibility for Damage Claims, Insurance Types (August 01, 2005) 2 
 and Coverage Limits 
Revision of Section 107 – Ton-Mile Taxes (April 12, 2007) 1 
Revision of Section 108 – Liquidated Damages (Nov. 5, 2009) 1 
Revision of Section 108 – Payment Schedule (April 29, 2010) 1 
Revision of Section 108 – Progress Schedule (Nov. 03, 2008) 1 
Revision of Section 109 – Asphalt Cement Cost Adjustment (October 21, 2010) 2 

(Asphalt Cement Included in the Work)
Revision of Section 109 – Compensation of Compensable Delays (January 17, 2008) 1 
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Revision of Section 109 – Fuel Cost Adjustment (October 21, 2010) 2 
Revision of Section 109 – Measurement of Quantities (October 21, 2010) 1 
Revision of Section 109 – Partial Payments (Jan. 28, 2010) 1 
Revision of Sections 202, 203, 206, and 250 – Environmental Health and Safety 
     Management (Feb. 25, 2010) 3 
Revision of Section 203 – Embankment (October 25, 2007) 1 
Revision of Section 206 – Shoring  (Nov. 30, 2006) 2 
Revision of Section 212 – Seeding Seasons (April 12, 2007) 1 
Revision of Section 214 – Landscape Establishment (April 12, 2007) 1 
Revision of Section 401 – Compaction of Hot Mix Asphalt (October 21, 2010)  1 
Revision of Section 401 – Compaction Pavement Test Section (CTS) (October 21, 2010) 1 
Revision of Section 401 – Composition of Mixtures – Voids Acceptance (July 30, 2009) 1 
Revision of Section 401 – Longitudinal Joints (October 25, 2007) 1 
Revision of Section 401 – Plant Mix Pavements (August 01, 2005) 1 
Revision of Section 401 – Preparation of Aggregates (July 30, 2009) 1 
Revision of Section 401 – Processing of Asphalt Mix Design (January 17, 2008) 1 
Revision of Section 401 – Reclaimed Asphalt Pavement (April 30, 2009) 2 
Revision of Section 401 – Temperature Segregation (October 21, 2010) 1 
Revision of Section 401 – Tolerances for Hot Mix Asphalt  (January 17, 2008) 1 
Revision of Section 401 – Tolerances for Hot Mix Asphalt (Voids Acceptance)  (August 01, 2005) 1 
Revision of Section 412 – Concrete Pavement Joints (July 30, 2009) 1 
Revision of Section 412 – Portland Cement Concrete Pavement (October 25, 2007) 2 
 Consolidating and Finishing.
Revision of Section 412 – Repair of Defective Concrete Pavement (Nov. 5, 2009) 2 
Revision of Sections 420, 605, and 712 Geosynthetics and Geotextiles (August 26, 2010) 4
Revision of Section 518 – Modular Expansion Devices (Feb. 25, 2010) 2 
Revision of Section 601 – Concrete Batching (October 21, 2010) 1 
Revision of Section 601 – Forms and Falsework (Nov. 30, 2006) 1 
Revision of Section 601 – Structural Concrete Acceptance (Feb. 25, 2010) 1 
Revision of Sections 601, 606, 608, 609, and 618 – Concrete Finishing (April 12, 2007) 1 
Revision of Sections 601 and 701 – Structural Concrete (Nov. 5, 2009) 7 
Revision of Sections 603, 617, and 624 – Culvert and Sewer Pipe (October 21, 2010) 3 
Revision of Sections 603 and 712 – Culvert Pipe (Feb. 25, 2010) 2 
Revision of Section 612 – Delineators (July 1, 2010) 1 
Revision of Section 612, 614, 630, and 713, Retroreflective Sign Sheeting  (October 21, 2010) 1 
 (ADDED 12/03/10) 
Revision of Sections 613 and 715 – Lighting (June 29, 2006) 14 
Revision of Section 614 – Tubular Steel Sign Support (April 07, 2006) 2 
Revision of Sections 614 and 630 – Flashing Beacon (Sept. 02. 2005) 1 
Revision of Sections 614 and 630 – Retroreflective Sign Sheeting (October 21, 2010) 1 
Revision of Section 618 – Erection of Pre-Cast Concrete Members (Nov. 30, 2006) 2 
Revision of Section 620 – Field Laboratories with Forced Air Convection Oven (August 01, 2005) 2 
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Revision of Section 620 – Field Laboratories with Ignition Furnace (October 21, 2010) 1 
Revision of Section 627 – Pavement Marking (Jan. 28, 2010) 2 
Revision of Sections 627 and 708 – Pavement Marking with Waterborne Paint (April 30, 2009) 4 
 and Low VOC Solvent Base Paint.
Revision of Sections 627 and 713 – Preformed Plastic Pavement Marking (October 13, 2005) 3
Revision of Section 630 – Construction Zone Traffic Control (October 21, 2010) 1 
Revision of Section 630 – Method of Handling Traffic (April 07, 2006) 1 
Revision of Section 630 – NCHRP 350 Requirements (August 02, 2007) 1
Revision of Section 630 – Payment for Construction Traffic Control Devices (June 07, 2007) 1 
Revision of Section 630 – Portable Sign Storage (August 01, 2005) 1 
Revision of Section 630 – Small Sign Support (Temporary) (March 22, 2010) 1 
Revision of Section 630 – Stackable Channelizers (October 21, 2010) 2 
Revision of Section 630 – Traffic Control Supervisor (Feb. 25, 2010) 1 
Revision of Section 702 – Bituminous Materials (April 29, 2010) 9 
Revision of Section 703 – Aggregate for Plant Mix Pavements (January 17, 2008) 1 
Revision of Section 703 – Aggregate for Stone Matrix Asphalt (October 21, 2010)  1 
Revision of Section 703 – Mineral Filler (October 21, 2010) 1 
Revision of Section 705 – Single Component, Hot Applied, Elastometric Membrane (January 17, 2008) 2 
Revision of Section 711 – Curing Materials (July 30, 2009) 1 
Revision of Section 712 – Hydrated Lime (January 17, 2008) 1 
Revision of Section 712 – Water for Mixing or Curing Concrete (October 21, 2010) 1 
Revision of Section 713 – Glass Beads for Traffic Marking (July 30, 2009) 1 
Affirmative Action Requirements – Equal Employment Opportunity (August 01, 2005) 10 
Disadvantaged Business Enterprise – Definitions and Requirements (Aug. 14, 2009) 14 
Emerging Small Business Program (October 13, 2005) 8 
Minimum Wages Colorado, (REV. 12/03/10) (October 29, 2010) 9 
U.S. Department of Labor General Decision Numbers CO20100014 and CO20100015, 
MOD 5, Highway Construction, Statewide 
On the Job Training (April 29, 2010) 4 
Partnering Program (ADDED 12/03/10)            (April 7, 2006)      1
Required Contract Provisions – Federal-Aid Construction Contracts (January 09, 2009) 10 


