



120th Avenue Connection



Colorado Department of Transportation

Region 6

BOOK 2

TECHNICAL REQUIREMENTS

120th Avenue Connection
Design-Build Project

Final

REQUEST FOR PROPOSAL

January 29, 2009

PROJECT NO. STA C800-001
16501 (CN)

TABLE OF CONTENTS

1.0	General	1
1.1	Project Description.....	1
1.1.1	Project Location	2
1.2	Basic Configuration.....	2
1.3	Additional Requested Elements.....	4
1.3.1	ARE Descriptions	4
1.4	Options.....	4
1.5	Exhibits	4
2.0	Project management	1
2.1	Administration	1
2.1.1	Work Breakdown Structure (WBS)	1
2.2	Allocation of Contract Price	2
2.2.1	Salient Features	2
2.2.2	Methods Statement.....	2
2.3	Cost Management.....	3
2.3.1	Progress Payment Calculations.....	3
2.3.2	Invoice Submittals.....	3
2.3.3	Invoice Documents.....	3
2.3.4	Progress Status Meetings.....	4
2.4	Field Facilities and Options.....	5
2.4.1	Project Special Provisions	5
2.5	Document Management	7
3.0	Quality Management	1
3.1	Administrative Requirements.....	1
3.1.1	Quality Policy	1
3.1.2	Quality Planning	1
3.1.3	Quality Control	2
3.1.4	Quality Assurance.....	2
3.1.5	Quality Improvement.....	3
3.1.6	Quality Personnel.....	3
3.1.7	Training	4
3.2	Quality Management Plan Requirements.....	4
3.2.1	Contractor Responsibility to Respond to Nonconforming Work Notices	4
3.2.2	Responsibility and Authority.....	4
3.3	Quality Assurance.....	5
3.3.1	Design Quality Assurance.....	6

3.3.2	Construction Quality Assurance.....	8
3.3.3	Inspection, Product Control and Test Plan	9
3.3.4	Reporting, Record Keeping of Construction Quality Assurance Documentation	11
3.4	Nonconforming Work	11
3.4.1	Corrective and Preventative Action.....	12
3.4.2	Punch List Work.....	12
3.5	CDOT Quality Acceptance Reviews.....	13
3.5.1	CDOT Verification Tests	13
3.5.2	CDOT Independent Assurance.....	13
3.5.3	Governmental Person Inspections.....	14
3.6	Deliverable Requirements	14
3.6.1	Quality Management Plan.....	14
3.6.2	Design Deliverables	14
3.6.3	Document and Data Approval.....	16
3.6.4	Document and Data Changes.....	16
3.6.5	Product Data	16
3.7	Deliverables	16
4.0	Public Information.....	1
4.1	Public Information Plan.....	1
4.2	Stakeholders	1
4.3	Communications	2
4.4	Emergency Information Dissemination – Telephone List.....	2
5.0	Environmental Requirements.....	1
5.1	Environmental Resources Requirements	1
5.1.1	Air Quality.....	1
5.1.2	Noise	1
5.1.3	Archaeology	2
5.1.4	Paleontology	2
5.1.5	Parks and Recreation	2
5.1.6	Vegetation.....	3
5.2	Environmental Permits.....	3
5.2.1	Colorado Discharge Permit System – Stormwater Construction Permit (CDPS-SCP)	3
5.2.2	404 Permit/Wetlands.....	4
5.2.3	Migratory Birds.....	4
5.2.4	Spill Prevention Control and Countermeasure Plan (SPCC).....	4
5.2.5	Construction Dewatering Permit	5
5.2.6	Miscellaneous	5
5.3	Senate Bill 40/Wildlife	5

5.3.1	Black Tailed Prairie Dogs.....	5
5.4	Recognized Hazardous Materials.....	6
5.5	Deliverables	6
6.0	Third Party Agreements.....	1
6.1	Local Agency	1
6.2	Railroad.....	1
6.2.1	Applicable Standards	2
6.2.2	Administrative Requirements	2
6.2.2.1	Railroad Insurance	3
6.2.3	Utility Crossings	4
6.2.4	Design Reviews	4
6.2.5	Construction Requirements	4
6.3	Deliverables	7
7.0	Utility Relocations	1
7.1	General Utility Work Obligations.....	1
7.1.1	Utility Work	1
7.1.2	Exclusions From Utility Work	2
7.1.3	Contractor's Responsibility to Perform.....	3
7.2	Performance Standards	3
7.2.1	Utility Owners	3
7.3	Identification of Utilities	3
7.3.1	CDOT-Supplied Information.....	3
7.3.2	Contractors Investigations	4
7.3.3	Damage to Utilities Caused by the Contractor.....	4
7.4	Utility Coordination.....	4
7.4.1	General	4
7.4.2	Utility Meetings.....	5
7.4.3	Review Schedules.....	5
7.4.4	Cost Estimates	5
7.4.5	Notices	6
7.5	Failure of Utility Owner to Cooperate.....	6
7.6	Utility Work Procedure	6
7.6.1	Utility Agreements	6
7.6.3	Utility Information Sheet (UIS), Exhibit B	7
7.6.4	Utility No-Conflict Closeout Form, Exhibit C	7
7.6.5	Utility Relocation Design (URD), Exhibit D	7
7.6.6	Construction Inspection Acceptance Letter – (Utility Owner), Exhibit E (1).....	8
7.6.7	Construction Inspection Acceptance Letter – (Contractor), Exhibit E (2)	8

7.6.8	CDOT Utility Permit, Exhibit F.....	8
7.6.9	As-Built Plans.....	9
8.0	Right of Way	1
8.1	Administrative Requirements.....	1
8.1.1	Acquisition and Relocation Standards.....	1
8.1.2	Status of Right of Way	1
8.1.3	Right of Way Manager	2
8.1.4	Property Management Plan	2
8.2	Acquisition and Relocation Requirements.....	3
8.2.1	Temporary Easements.....	3
8.2.2	Utility Easements	4
8.2.3	Request for Additional Right of Way and Permanent Easements	4
8.2.4	Permission to Enter Property	6
8.3	Construction Requirements	6
8.3.1	Demolition	6
8.3.2	Restoration of Property and Landscape	7
8.3.3	Protection of Property	7
8.4	Deliverables	7
8.5	Appendices	8
	USE AND OCCUPANCY AGREEMENT	9
	FACTUAL RECITALS	9
9.0	Survey	1
9.1	Administrative Requirements.....	1
9.1.1	Standards.....	1
9.1.2	Project Survey Coordinator.....	1
9.1.3	CDOT Supplied Survey Data	1
9.1.4	Contractor Supplied Survey Data	1
9.1.5	Preservation of Survey Monuments.....	1
9.1.6	CDOT Monuments	2
9.1.7	Other Agency Monuments	2
9.1.8	Survey Records.....	2
9.2	Design Requirements	2
9.2.1	Design Control Surveys	2
9.2.2	Design Surveys	3
9.3	Construction Requirements	3
9.3.1	Construction Control Surveys	3
9.3.2	Construction Layout Surveys	3
9.3.3	As-Built Surveys.....	3

9.3.4	ROW Monumentation	3
9.4	Deliverables	3
10.0	Geotechnical, Roadway Pavements, and Structure Foundations.....	1
10.1	Design Requirements	1
10.1.1	Geotechnical Investigations	1
10.1.2	Roadway Pavement Analysis and Design	1
10.1.3	Structure Foundation Analysis and Design.....	2
10.2	Construction Requirements	2
10.2.1	Roadway Pavement Construction Requirements	2
10.2.2	Roadway Pavement Types and Thickness Requirements	2
10.2.3	Project Special Provisions	4
10.3	Deliverables	13
11.0	Earthwork.....	1
11.1	Construction Requirements	1
11.1.1	Clearing and Grubbing.....	1
11.1.2	Excavations and Embankments.....	1
11.1.4	Reuse of Materials	2
12.0	Drainage.....	1
12.1	Administrative Requirements.....	2
12.1.1	Coordination with Other Agencies and Disciplines	2
12.1.2	Permits	2
12.2	Design Requirements	4
12.2.1	Drainage Design Software	4
12.2.2	Data Collection.....	4
12.2.3	Surface Hydrology.....	5
12.2.4	Hydraulic Structures.....	6
12.3	Construction Requirements	11
12.3.1	Project Special Provisions	12
12.4	Deliverables	12
12.4.1	Master Drainage Plan	12
12.4.2	Drainage Design Deliverables	12
12.4.3	Drainage Report.....	12
13.0	Roadways.....	1
13.1	Administrative Requirements.....	1
13.1.1	SH-128, SH-121, and US-36	1
13.1.2	Wadsworth Boulevard, Wadsworth Place, 118 th Avenue, Commerce Street, Destination Drive, and other Local Streets.....	1
13.2	Design Requirements	2

13.2.1	Design and Plan Submittals	2
13.2.2	Alignments	2
13.2.3	Cross Slope and Superelevation	2
13.2.4	Stopping Sight Distance.....	3
13.2.5	Fill and Cut Slopes and Clear Zones	3
13.2.6	Guardrail	4
13.2.7	Access Design	4
13.2.8	Design Exceptions	4
13.3	Construction Requirements	5
13.3.1	Removals	5
13.3.2	Guardrail	6
13.3.3	Median Cover Material	6
13.3.4	Fencing	6
13.4	Deliverables	7
14.0	Signing, Pavement Marking, Signalization, Lighting, and Intelligent Transportation Systems	1
14.1	Design Requirements	1
14.1.1	Permanent Signing.....	1
14.1.2	Permanent Pavement Marking	2
14.1.3	Temporary and Permanent Traffic Signalization	3
14.1.4	Permanent Lighting.....	4
14.1.5	Intelligent Transportation System	5
14.2	Construction Requirements	5
14.2.1	Permanent Signing.....	5
14.2.2	Permanent Pavement Marking	5
14.2.3	Permanent Traffic Signalization	5
14.2.4	Permanent Lighting.....	5
14.2.5	Intelligent Transportation System	6
14.3	Deliverables	6
15.0	Structures	7
15.1	Standards.....	7
15.2	Design Requirements	7
15.2.1	Materials.....	7
15.2.2	Design Parameters	8
15.2.3	Bridges	10
15.2.4	Retaining Walls	18
15.2.7	Submittals and Reviews.....	21
15.3	Construction Requirements	24

15.3.1	Project Special Provisions	24
16.0	Maintenance of Traffic	1
16.1	Traffic Operations	1
16.1.1	Maintenance of Traffic	1
16.1.2	Traffic Management Plan.....	1
16.1.3	Traffic Operation Center Coordination.....	2
16.1.4	CDOT Traffic Operations Center (TOC)	3
16.1.5	Incident Management Plan (IMP)	3
16.1.6	Business and Private Access.....	4
16.1.7	Maintenance of Traffic Variance Process	4
16.1.8	Contractor Response Time	5
16.1.9	Special Events	5
16.2	Design Requirements	5
16.2.1	Traffic Control Plans.....	5
16.2.2	Design Vehicle	5
16.2.3	Design Speed and Posted Speed.....	5
16.2.4	Minimum Lane Requirements	6
16.2.5	Road Closures	6
16.2.6	Lane Closures	7
16.2.7	Detour Routes	7
16.2.8	Pedestrian Impacts	7
16.3	Construction Requirements	7
16.3.1	Temporary Traffic Control Devices	8
16.3.2	Maintenance of Temporary Traffic Control Devices	8
16.3.3	Detour Pavement	8
16.3.4	Temporary Lighting	9
16.3.5	Project Special Provisions	9
16.4	Deliverables	10
17.0	Landscaping	1
17.1	Design Requirements	1
17.1.1	Re-vegetation Plan.....	1
17.2	Construction Requirements	2
17.2.1	Temporary Seeding and Stabilization	2
17.2.2	Clearing and Work Area Limits Identification and Protection	2
17.2.3	Trees and Shrubs.....	2
17.2.4	Topsoil.....	3
17.2.5	Permanent Native Seeding	3
17.2.6	Noxious Weed Management Plan	4

17.2.7 Project Special Provisions	4
17.3 Deliverables	6
18.0 Maintenance During Construction	1
18.1 Responsibilities for Maintenance	1
18.1.1 Initiation of Contractor Maintenance Responsibilities	1
18.1.2 Termination of Contractor Maintenance Responsibilities	1
18.2 Maintenance Responsibilities of the Contractor	1
18.3 Right-of-Way Construction Requirements	1
18.3.1 Risk of Loss, Obligation to Maintain and Repair	1
19.0 Modifications to Standard Specifications	1
19.1 Construction Requirements	1
19.1.1 Modifications to Section 100 of the Standard Specifications for Road and Bridge Construction	2
19.1.2 Modifications to Section 200 to 700 of the Standard Specifications for Road and Bridge Construction and Standard Special Provisions	11
19.2 Deliverables	13
19.3 Exhibits	13