EXHIBIT B
FORM OF UTILITY WORK ORDER

Utility Owner:

Utility Identification No. _____   _____

Work Order No.:   _____   Work Order Revision No.:   _____

Work Breakdown Structure No.:   _____

LOCATION:

DESCRIPTION:

OPERATING RIGHTS:

DESIGN   ☐   No Design Required

   Performing Party   ☐   Contractor   ☐   Owner

   Responsible Party   ☐   Contractor   ☐   Owner

   Contractor pays Owner   Lump Sum: _____   Actual Cost Not to Exceed: _____

   Owner pays Contractor   Lump Sum: _____   Actual Cost Not to Exceed: _____

   Comments   _____

CONSTRUCTION   ☐   No Construction Required

   Performing Party   ☐   Contractor   ☐   Owner

   Responsible Party   ☐   Contractor   ☐   Owner

   Contractor pays Owner   Lump Sum: _____   Actual Cost Not to Exceed: _____

   Owner pays Contractor   Lump Sum: _____   Actual Cost Not to Exceed: _____

   Comments   _____

CONSTRUCTION INSPECTION   ☐   No Construction Inspection Required

   Performing Party   ☐   Contractor   ☐   Owner:

   Responsible Party   ☐   Contractor   ☐   Owner:

   Contractor pays Owner   Lump Sum: _____   Actual Cost Not to Exceed: _____

   Owner pays Contractor   Lump Sum: _____   Actual Cost Not to Exceed: _____

   Comments   _____

PROPERTY ACQUISITION   ☐   No Property Acquisition Required

   Performing Party   ☐   Contractor   ☐   Owner:

   Responsible Party   ☐   Contractor   ☐   Owner:

   Contractor pays Owner   Lump Sum: _____   Actual Cost Not to Exceed: _____

   Owner pays Contractor   Lump Sum: _____   Actual Cost Not to Exceed: _____

   Comments   _____

SCHEDULE (THIS WORK ORDER ONLY)	
Design	**Construction**
Start Date:	Start Date:
Completion Date:	Completion Date:
Comments:	

CHANGE ORDER

If this section is signed by the CDOT representative, then this Work Order will function as a Change Order.

_____

CDOT Representative   Date

WORK ORDER TERMS AND CONDITIONS

SCOPE OF WORK ORDER. This Work Order is entered into by and among Utility Owner and CDOT, and, where applicable, the CDOT Project Contractor in order to implement in part the PSURA or URA identified herein, as the same may be amended from time to time, and which is incorporated herein by this reference. All work undertaken pursuant to this Work Order shall be performed in accordance with the requirements of the PSURA or URA, which shall govern to the extent of any conflict between its terms and the terms of this Work Order. Relocation Standards specifically identified in the PSURA or URA are incorporated herein by this reference. Unless otherwise defined herein, all initially capitalized terms and conditions shall have the meaning prescribed to them in the PSURA or URA.

WORK ORDER ATTACHMENTS. This Work Order and any attachments hereto contain information specific to the Relocation to be performed hereunder. Attached and/or referenced Relocation Standards are incorporated herein by this reference and shall be considered a part of this Work Order. This Work Order governs only the Utility Work specifically identified herein and shall be conclusive as to all matters represented herein.

ORDER OF EXECUTION. This Work Order shall be executed first by Utility Owner, then by the CDOT Project Contractor (if applicable) and finally by CDOT.

IN WITNESS WHEREOF, CDOT, the Utility Owner, and where applicable, the CDOT Project Contractor have executed this Work Order, which shall be effective as of the date of the CDOT's signature.

Utility Owner: _____

By: _____

Print Name: _____

Title: _____

Date: _____

CDOT Project Contractor: _____

By: _____

Print Name: _____

Title: _____

Date: _____

CDOT: _____

By: _____

Print Name: _____

Title: _____

Date: _____

EXHIBIT B

FORM OF UTILITY WORK ORDER (cont.)

Utility Identification No.:	

SECTION A	**SCOPE**

SECTION B	**REQUIRED PERMITS**

Permit Type   **Permit Responsibility**

_____   _____

_____   _____

_____   _____

_____   _____

_____   _____

SECTION C	**LIST OF ATTACHMENTS**

☐   Owner Design Sheet   _____

☐   Project Design Sheet   _____

☐   Cost Estimate   _____

☐   Property Rights   _____

☐   Other: _____

_____