

COLORADO DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISIONS
I-25: BRIDGES OVER SANTA FE

The 2005 Standard Specifications for Road and Bridge Construction controls construction of this project. The following special provisions supplement or modify the Standard Specifications and take precedence over the Standard Specifications and plans.

PROJECT SPECIAL PROVISIONS

| | (REV. 01/10/11) | <u>Page</u> |
|---|------------------------|---------------|
| Index Pages | | i-vi C |
| Notice To Bidders | (REV. 12/03/10) | 1 A |
| Contract Goal (Combined) | November 4, 2010 | 2 |
| Commencement and Completion of Work Basic Cost Plus Time Bidding | November 4, 2010 | 3-4 |
| On The Job Training Contract Goal | (REV. 12/03/10) | 5 A |
| Revision of Sections 101, 102, and 108 - Basic Cost Plus Time Bidding | (REV. 01/03/11) | 6 B-7 |
| Revision of Section 102 - Project Plans and Other Data | (REV. 12/03/10) | 8 A |
| Revision of Section 104 - Lane Rental Fee | November 4, 2010 | 9 |
| Revision of Section 105 - Control of Work | November 4, 2010 | 10 |
| Revision of Section 106 - Conformity To The Contract of Hot Mix Asphalt | November 4, 2010 | 11 |
| Revision of Section 107 - Protection of Existing Vegetation | November 4, 2010 | 12 |
| Revision of Section 107 - Archaeological/Paleontological | November 4, 2010 | 13 |
| Revision of Section 107 - Performance of Safety Critical Work | November 4, 2010 | 14-15 |
| Revision of Section 201 - Clearing and Grubbing | November 4, 2010 | 16 |
| Revision of Section 202 - Removal and Trimming of Trees | November 4, 2010 | 17-19 |
| Revision of Section 202 - Removal of Portions of Present Structure | November 4, 2010 | 20 |
| Revision of Section 202 - Removal of Asphalt Mat | November 4, 2010 | 21 |
| Revision of Section 202 - Removal of Asphalt Mat (Planing) | November 4, 2010 | 22 |
| Revision of Section 202 - Removal of Bridge | November 4, 2010 | 23-26 |
| Revision of Section 203 - Unclassified Excavation | November 4, 2010 | 27 |
| Revision of Section 203 - Excavation and Embankment | November 4, 2010 | 28 |
| Revision of Section 203 - Embankment Material | November 4, 2010 | 29 |
| Revision of Section 206 - Shoring | (REV. 12/03/10) | 30 A |
| Revision of Section 206 - Filter Material (Special) | November 4, 2010 | 31 |
| Revision of Section 206 and 504 - Panel Facing MSE Walls | (REV. 01/03/11) | 32 B-48a B |
| Revision of Section 206 and 504 - Wire Fabric Facing MSE Walls | (REV. 01/03/11) | 49 B-54 B |
| Revision of Section 208 - Gravel Bag | November 4, 2010 | 55 |
| Revision of Section 208 - Permanent Water Quality Bmp As Constructed Survey | November 4, 2010 | 56 |
| Revision of Section 209 - Time-Released Water Product | November 4, 2010 | 57 |
| Revision of Section 210 - Reset Variable Message Sign | November 4, 2010 | 58 |
| Revision of Section 210 - Valve Box and Manhole Adjustments | November 4, 2010 | 59-60 |
| Revision of Section 211 - Dewatering | (REV. 12/03/10) | 61 A-62 A |
| Revision of Section 212 - Soil Preparation (Special) | (ADDED 01/03/11) | 62a B |
| Revision of Section 213 - Flexible Growth Medium | November 4, 2010 | 63-64 |
| Revision of Section 214 - Planting | November 4, 2010 | 65 |
| Revision of Section 216 - Soil Retention Covering | November 4, 2010 | 66-72 |
| Revision of Section 217 - Herbicide Treatment | November 4, 2010 | 73-74 |
| Revision of Section 240 - Protection of Migratory Birds | November 4, 2010 | 75-76 |

-2-

COLORADO DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISIONS
I-25: BRIDGES OVER SANTA FE
PROJECT SPECIAL PROVISIONS

| | | <u>Page</u> |
|--|-------------------------|--------------------|
| Revision of Section 250 - Environmental, Health and Safety Management | (REV. 12/03/10) | 77 A-78 A |
| Revision of Section 304 - Aggregate Base Course | November 4, 2010 | 79 |
| Revision of Sections 401 and 703 - Stone Matrix Asphalt Pavement | November 4, 2010 | 80-81 |
| Revision of Section 403 - Hot Mix Asphalt | November 4, 2010 | 82-84 |
| Revision of Section 403 - Stone Matrix Asphalt Pavement | November 4, 2010 | 85-87 |
| Revision of Section 403 - Hot Mix Asphalt Ticket Collection | November 4, 2010 | 88 |
| Revision of Section 412 - Tie Bar Insertion | November 4, 2010 | 89 |
| Revision of Section 503 - Drilled Caissons | (REV. 12/03/10) | 90-95(91 A) |
| Revision of Section 506 - Grouted Boulders | November 4, 2010 | 96-98 |
| Revision of Section 506 - Soil Riprap | November 4, 2010 | 99 |
| Revision of Section 509 - Provide Temporary Support | November 4, 2010 | 100-102 |
| Revision of Section 601 - Concrete Class S50 | (ADDED 12/03/10) | 102a A |
| Revision of Section 601 - Concrete Form Liner | November 4, 2010 | 103 |
| Revision of Section 601 - Anti-Graffiti Coating | November 4, 2010 | 104-105 |
| Revision of Sections 601 and 708 - Structural Concrete Stain | November 4, 2010 | 106-109 |
| Revision of Section 603 - Storm Sewer Pipe | November 4, 2010 | 110-111 |
| Revision of Section 604 - Manholes and Inlets | November 4, 2010 | 112-113 |
| Revision of Section 604 - Outlet Structure | November 4, 2010 | 114 |
| Revision of Section 605 - Subsurface Drains | November 4, 2010 | 115 |
| Revision of Section 607 - Fence Chain Link Special | November 4, 2010 | 116-118 |
| Revision of Section 612 - Location Markers | November 4, 2010 | 119-120 |
| Revision of Section 613 - Lighting | November 4, 2010 | 121-136 |
| Revision of Section 613 - Electrical Conduit - General | November 4, 2010 | 137-139 |
| Revision of Section 613 - Pull Boxes - General | November 4, 2010 | 140-141 |
| Revision of Section 613 - Electrical Conductor Identification | November 4, 2010 | 142 |
| Revision of Section 614 - Traffic Signal Controller Cabinet | November 4, 2010 | 143-152 |
| Revision of Section 614 - Closed Circuit Television Camera (Traffic Monitoring) | November 4, 2010 | 153 |
| Revision of Section 614 - Buffer Tube Fan Out Kit | November 4, 2010 | 154 |
| Revision of Section 614 - Fiber Optic Pre-Connectorized Cable | November 4, 2010 | 155-156 |
| Revision of Section 614 - Fiber Optic Splice Closure | November 4, 2010 | 157-158 |
| Revision of Section 614 - Fiber Optic Cable As-Built Documentation | November 4, 2010 | 159-160 |
| Revision of Section 614 - Fiber Optic Cable Installation - General | November 4, 2010 | 161 |
| Revision of Section 614 - Test Fiber Optic Cable | November 4, 2010 | 162-167 |
| Revision of Section 614 - Fiber Optic Cable (Single Mode) | November 4, 2010 | 168-173 |
| Revision of Sections 614 and 713 - Sign Panel (Class III) (DG3) | November 4, 2010 | 174 |
| Revision of Section 614 - Impact Attenuator | November 4, 2010 | 175-176 |
| Revision of Section 615 - Water Control Devices | (ADDED 01/03/11) | 176a-176b B |
| Revision of Section 624 - Detour Drainage Pipe | (REV. 12/03/10) | 177 A |
| Revision of Section 618 - Prestressed Concrete | (REV. 12/03/10) | 178 A-180 A |
| Revision of Section 620 - Field Facilities | November 4, 2010 | 181-185 |
| Revision of Section 621 - Detour | November 4, 2010 | 186-187 |
| Revision of Section 621 - Temporary Bridge | November 4, 2010 | 188-199 |

-3-

COLORADO DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISIONS
I-25: BRIDGES OVER SANTA FE
PROJECT SPECIAL PROVISIONS

| | | <u>Page</u> |
|--|------------------------|--------------------|
| Revision of Section 626 - Public Information Services | November 4, 2010 | 200-203 |
| Revision of Section 630 - Impact Attenuator (Temporary) | (REV. 01/03/11) | 204B-205B |
| Revision of Section 630 - Truck Mounted Attenuator | November 4, 2010 | 206 |
| Revision of Section 630 - Portable Message Sign Panel | November 4, 2010 | 207-208 |
| Revision of Section 630 - Uniformed Traffic Control (Local Agency) | (REV. 01/03/10) | 209A-210B |
| Revision of Section 630 - Glare Screen (Temporary) | November 4, 2010 | 211 |
| Revision of Section 631 - Alternative Bridge Design & Construction | (REV. 12/03/10) | 212 A-228a A |
| Revision of Section 715 - Lighting Materials | November 4, 2010 | 229-234 |
| Force Account Items | (REV. 01/10/11) | 235 C-237 C |
| Utilities | November 4, 2010 | 238-242 |
| Traffic Control Plan - General | (REV. 01/03/11) | 243B-247B |

COLORADO
DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISIONS
I-25: BRIDGES OVER SANTA FE
STANDARD SPECIAL PROVISIONS

| | Date | No. of Pages |
|--|----------------------------|-------------------------|
| Revision of Section 101 – Falsework, Formwork, and Shoring | (Nov. 30, 2006) | 1 |
| Revision of Section 101 – Safety Critical Work | (Nov. 30, 2006) | 1 |
| Revision of Sections 101, 107, 208, 213 and 620 – Water Quality Control, One or More Acres of Disturbance | (August 26, 2010) | 24 |
| Revision of Sections 101 and 108 – Stage Furlough Days (DELETED 12/03/10) | (Nov. 17, 2009) | 1 |
| Revision of Section 103 – Escrow of Proposal Documentation | (August 01, 2005) | 2 |
| Revision of Section 104 – Value Engineering Change Proposals | (August 01, 2005) | 5 |
| Revision of Section 105 – Conformity to the Contract | (January 17, 2008) | 1 |
| Revision of Section 105 – Conformity to the Contract of Superpave Performance Graded Binders | (July 03, 2008) | 2 |
| Revision of Section 105 – Contractor Submittals – Variable Message Sign | (August 01, 2005) | 1 |
| Revision of Section 105 – Disputes and Claims for Contract Adjustments | (Feb. 25, 2010) | 31 |
| Revision of Section 105 – Failure to Maintain Roadway or Structure | (August 02, 2007) | 1 |
| Revision of Section 105 – Violation of Working Time Limitation | (August 01, 2005) | 1 |
| Revision of Sections 105 and 106 – Conformity to the Contract of Hot Mix Asphalt (Less than 5000 Tons) | (Nov. 03, 2008) | 7 |
| Revision of Sections 105 and 106 – Conformity to the Contract of Hot Mix Asphalt (Voids Acceptance) | (Nov. 03, 2008) | 10 |
| Revision of Sections 105 and 106 – Conformity to the Contract of Portland Cement Concrete Pavement | (April 30, 2009) | 7 |
| Revision of Sections 105, 202, 401, 406, and 601 – Hot Mix Asphalt Pavement Roadway Smoothness (High Speed Profiler) | (July 01, 2010) | 9 |
| Revision of Sections 105 and 601 – Portland Cement Concrete Pavement Roadway Smoothness (High Speed Profiler) | (July 01, 2010) | 5 |
| Revision of Section 106 – Hot Mix Asphalt Test Result Verification and Dispute Resolution | (Dec. 16, 2009) | 7 |
| Revision of Section 106 – Buy America Requirements | (July 1, 2010) | 1 |
| Revision of Section 106 – Certificates of Compliance and Certified Test Reports | (Sept. 2, 2010) | 1 |
| Revision of Sections 106 and 601 – Concrete Sampling and Pumping | (April 30, 2009) | 2 |
| Revision of Section 107 – Project Safety Planning | (July 30, 2009) | 3 |
| Revision of Section 107 – Responsibility for Damage Claims, Insurance Types and Coverage Limits | (August 01, 2005) | 2 |
| Revision of Section 107 – Ton-Mile Taxes | (April 12, 2007) | 1 |
| Revision of Section 108 – Liquidated Damages | (Nov. 5, 2009) | 1 |
| Revision of Section 108 – Payment Schedule | (April 29, 2010) | 1 |
| Revision of Section 108 – Progress Schedule | (Nov. 03, 2008) | 1 |
| Revision of Section 109 – Asphalt Cement Cost Adjustment (Asphalt Cement Included in the Work) | (October 21, 2010) | 2 |
| Revision of Section 109 – Compensation of Compensable Delays | (January 17, 2008) | 1 |

-2-

**I-25 SANTA FE / ALAMEDA RECONSTRUCTION
 STANDARD SPECIAL PROVISIONS**

| | Date | No. of Pages |
|---|---------------------------|-------------------------|
| Revision of Section 109 – Fuel Cost Adjustment | (October 21, 2010) | 2 |
| Revision of Section 109 – Measurement of Quantities | (October 21, 2010) | 1 |
| Revision of Section 109 – Partial Payments | (Jan. 28, 2010) | 1 |
| Revision of Sections 202, 203, 206, and 250 – Environmental Health and Safety Management | (Feb. 25, 2010) | 3 |
| Revision of Section 203 – Embankment | (October 25, 2007) | 1 |
| Revision of Section 206 – Shoring | (Nov. 30, 2006) | 2 |
| Revision of Section 212 – Seeding Seasons | (April 12, 2007) | 1 |
| Revision of Section 214 – Landscape Establishment | (April 12, 2007) | 1 |
| Revision of Section 401 – Compaction of Hot Mix Asphalt | (October 21, 2010) | 1 |
| Revision of Section 401 – Compaction Pavement Test Section (CTS) | (October 21, 2010) | 1 |
| Revision of Section 401 – Composition of Mixtures – Voids Acceptance | (July 30, 2009) | 1 |
| Revision of Section 401 – Longitudinal Joints | (October 25, 2007) | 1 |
| Revision of Section 401 – Plant Mix Pavements | (August 01, 2005) | 1 |
| Revision of Section 401 – Preparation of Aggregates | (July 30, 2009) | 1 |
| Revision of Section 401 – Processing of Asphalt Mix Design | (January 17, 2008) | 1 |
| Revision of Section 401 – Reclaimed Asphalt Pavement | (April 30, 2009) | 2 |
| Revision of Section 401 – Temperature Segregation | (October 21, 2010) | 1 |
| Revision of Section 401 – Tolerances for Hot Mix Asphalt | (January 17, 2008) | 1 |
| Revision of Section 401 – Tolerances for Hot Mix Asphalt (Voids Acceptance) | (August 01, 2005) | 1 |
| Revision of Section 412 – Concrete Pavement Joints | (July 30, 2009) | 1 |
| Revision of Section 412 – Portland Cement Concrete Pavement Consolidating and Finishing. | (October 25, 2007) | 2 |
| Revision of Section 412 – Repair of Defective Concrete Pavement | (Nov. 5, 2009) | 2 |
| Revision of Sections 420, 605, and 712 Geosynthetics and Geotextiles | (August 26, 2010) | 4 |
| Revision of Section 518 – Modular Expansion Devices | (Feb. 25, 2010) | 2 |
| Revision of Section 601 – Concrete Batching | (October 21, 2010) | 1 |
| Revision of Section 601 – Forms and Falsework | (Nov. 30, 2006) | 1 |
| Revision of Section 601 – Structural Concrete Acceptance | (Feb. 25, 2010) | 1 |
| Revision of Sections 601, 606, 608, 609, and 618 – Concrete Finishing | (April 12, 2007) | 1 |
| Revision of Sections 601 and 701 – Structural Concrete | (Nov. 5, 2009) | 7 |
| Revision of Sections 603, 617, and 624 – Culvert and Sewer Pipe | (October 21, 2010) | 3 |
| Revision of Sections 603 and 712 – Culvert Pipe | (Feb. 25, 2010) | 2 |
| Revision of Section 612 – Delineators | (July 1, 2010) | 1 |
| Revision of Section 612, 614, 630, and 713, Retroreflective Sign Sheeting (ADDED 12/03/10) | (October 21, 2010) | 1 |
| Revision of Sections 613 and 715 – Lighting | (June 29, 2006) | 14 |
| Revision of Section 614 – Tubular Steel Sign Support | (April 07, 2006) | 2 |
| Revision of Sections 614 and 630 – Flashing Beacon | (Sept. 02, 2005) | 1 |
| Revision of Sections 614 and 630 – Retroreflective Sign Sheeting | (October 21, 2010) | 1 |
| Revision of Section 618 – Erection of Pre-Cast Concrete Members | (Nov. 30, 2006) | 2 |
| Revision of Section 620 – Field Laboratories with Forced Air Convection Oven | (August 01, 2005) | 2 |

-3-

**I-25 SANTA FE / ALAMEDA RECONSTRUCTION
STANDARD SPECIAL PROVISIONS**

| | Date | No. of Pages |
|--|---------------------------|-------------------------|
| Revision of Section 620 – Field Laboratories with Ignition Furnace | (October 21, 2010) | 1 |
| Revision of Section 627 – Pavement Marking | (Jan. 28, 2010) | 2 |
| Revision of Sections 627 and 708 – Pavement Marking with Waterborne Paint and Low VOC Solvent Base Paint. | (April 30, 2009) | 4 |
| Revision of Sections 627 and 713 – Preformed Plastic Pavement Marking | (October 13, 2005) | 3 |
| Revision of Section 630 – Construction Zone Traffic Control | (October 21, 2010) | 1 |
| Revision of Section 630 – Method of Handling Traffic | (April 07, 2006) | 1 |
| Revision of Section 630 – NCHRP 350 Requirements | (August 02, 2007) | 1 |
| Revision of Section 630 – Payment for Construction Traffic Control Devices | (June 07, 2007) | 1 |
| Revision of Section 630 – Portable Sign Storage | (August 01, 2005) | 1 |
| Revision of Section 630 – Small Sign Support (Temporary) | (March 22, 2010) | 1 |
| Revision of Section 630 – Stackable Channelizers | (October 21, 2010) | 2 |
| Revision of Section 630 – Traffic Control Supervisor | (Feb. 25, 2010) | 1 |
| Revision of Section 702 – Bituminous Materials | (April 29, 2010) | 9 |
| Revision of Section 703 – Aggregate for Plant Mix Pavements | (January 17, 2008) | 1 |
| Revision of Section 703 – Aggregate for Stone Matrix Asphalt | (October 21, 2010) | 1 |
| Revision of Section 703 – Mineral Filler | (October 21, 2010) | 1 |
| Revision of Section 705 – Single Component, Hot Applied, Elastometric Membrane | (January 17, 2008) | 2 |
| Revision of Section 711 – Curing Materials | (July 30, 2009) | 1 |
| Revision of Section 712 – Hydrated Lime | (January 17, 2008) | 1 |
| Revision of Section 712 – Water for Mixing or Curing Concrete | (October 21, 2010) | 1 |
| Revision of Section 713 – Glass Beads for Traffic Marking | (July 30, 2009) | 1 |
| Affirmative Action Requirements – Equal Employment Opportunity | (August 01, 2005) | 10 |
| Disadvantaged Business Enterprise – Definitions and Requirements | (Aug. 14, 2009) | 14 |
| Emerging Small Business Program | (October 13, 2005) | 8 |
| Minimum Wages Colorado, (REV. 12/03/10) | (October 29, 2010) | 9 |
| U.S. Department of Labor General Decision Numbers CO20100014 and CO20100015, MOD 5, Highway Construction, Statewide | | |
| On the Job Training | (April 29, 2010) | 4 |
| Partnering Program (ADDED 12/03/10) | (April 7, 2006) | 1 |
| Required Contract Provisions – Federal-Aid Construction Contracts | (January 09, 2009) | 10 |