
                                               COLORADO DEPARTMENT OF TRANSPORTATION                                 DATE : 12/07/12
                                                                                                                     PAGE : 1
                                                          LOW BID SUMMARY
LETTING DATE : 12/07/12
------------------------------------------------------------------------------------------------------------------------------------
CALL                                      # OF                         ESTIMATED          CORRECTED        % OF      OVERRUN (+)
ORDER   CONTRACT ID     PROJECT(S)        BIDS     BIDDER                COST               BID            EST.      UNDERRUN (-)
------------------------------------------------------------------------------------------------------------------------------------
001  C19035           IM0703-390           1  KRAEMER/OBAYASHI JV    $     8,555,236.79 $     8,980,993.32 104.97 $       425,756.53

====================================================================================================================================
LETTING TOTALS                             1                         $     8,555,236.79 $     8,980,993.32 104.97 $       425,756.53



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 12/07/12
                                                                                                                   PAGE : 001 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121207                CONTRACT ID : C19035                       COUNTIES : CLEAR CREEK
     LETTING DATE : 12/07/12                REGION      : 1
     LETTING TIME : 10:00 AM              CONTRACT TIME :  200  WORK DAYS
                                                TERRAIN : MOUNTAINOUS                PROJECT(S) : IM0703-390

     CONTRACT DESCRIPTION :
     This is for project IM 0703-390 - 19035 Twin Tunnels
     Widening Construction Package #2.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     8,555,236.79    95.2594%   100.0000%
    1    1470A          KRAEMER/OBAYASHI JV                                            $     8,980,993.32   100.0000%   104.9766%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 1470A             |
                                                      |ENGINEER'S ESTIMATE      |KRAEMER/OBAYASHI JV      |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |    6401.0000     6401.00|   11065.9900    11065.99|
202-00010 Rem Tree                         58.000 EACH|     164.5900     9546.22|     497.9700    28882.26|
202-00090 Rem Delineator                    8.000 EACH|       5.4500       43.60|      11.1800       89.44|
202-00210 Rem Conc Pavement              2624.000 SY  |       9.2700    24324.48|       8.2900    21752.96|
202-00220 Rem Asphalt Mat                4328.000 SY  |       4.2000    18177.60|       4.9800    21553.44|
202-00250 Rem Pavement Marking           7346.000 SF  |       1.9600    14398.16|       2.2200    16308.12|
202-00460 Rem Port Present Str (3)         21.000 SY  |     724.8500    15221.85|    1098.4700    23067.87|
202-00495 Rem Port Present Str              1.000 L S |   10382.2500    10382.25|   16598.9900    16598.99|
202-00500 Rem Port Present Str              2.000 EACH|    1460.6000     2921.20|    1448.2200     2896.44|
202-00700 Rem Light Standard                3.000 EACH|     660.5400     1981.62|     663.9600     1991.88|
202-00810 Rem Ground Sign                   7.000 EACH|     109.0000      763.00|     163.5000     1144.50|
202-01000 Rem Fence                       529.000 LF  |       2.1800     1153.22|       2.0500     1084.45|
202-01130 Rem Gdrail Ty 3                 615.000 LF  |       3.2700     2011.05|       3.1500     1937.25|
203-00010 Uncl Excav (CIP)               6188.000 CY  |      22.8900   141643.32|      18.8100   116396.28|
203-00040 Uncl Excav (Spec)             16990.000 CY  |      32.7000   555573.00|      35.4100   601615.90|
203-00400 Rock Excav                     3600.000 CY  |      95.9200   345312.00|      97.7200   351792.00|
203-00599 Rock Scaler                      40.000 HOUR|     137.3400     5493.60|      97.0100     3880.40|
203-01500 Blading                          10.000 HOUR|     113.3600     1133.60|     138.3200     1383.20|
203-01510 Backhoe                          10.000 HOUR|     129.7100     1297.10|     138.3200     1383.20|
203-01525 Backhoe (Spec)                   44.000 HOUR|     163.5000     7194.00|     165.9900     7303.56|
203-01550 Dozing                           20.000 HOUR|     119.9000     2398.00|     165.9900     3319.80|
203-01582 Truck (Dump)                     32.000 HOUR|     104.6400     3348.48|     110.6600     3541.12|
203-01594 Combination Loader               20.000 HOUR|      83.9300     1678.60|     121.7300     2434.60|
203-01597 Potholing                        26.000 HOUR|     183.1200     4761.12|     271.8100     7067.06|
203-02330 Laborer                          64.000 HOUR|      32.7000     2092.80|      51.5000     3296.00|
206-00000 Str Excav                      8352.000 CY  |      19.6200   163866.24|      18.8100   157101.12|
206-00065 Str Bkfl (Flow-Fill)              6.000 CY  |     158.0500      948.30|     184.8000     1108.80|



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 12/07/12
                                                                                                                   PAGE : 001 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121207                CONTRACT ID : C19035                       COUNTIES : CLEAR CREEK
     LETTING DATE : 12/07/12                REGION      : 1
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 1470A             |
                                                      |ENGINEER'S ESTIMATE      |KRAEMER/OBAYASHI JV      |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
206-00100 Str Bkfl (CL 1)                4255.000 CY  |      18.0000    76590.00|      19.9100    84717.05|
206-00360 Mechanical Reinforcement o     1055.000 CY  |      21.8000    22999.00|      29.7000    31333.50|
206-01781 Shoring (A 1)                     1.000 L S |   87200.0000    87200.00|   87297.2100    87297.21|
206-01782 Shoring (A 2)                     1.000 L S |   27250.0000    27250.00|   25035.9000    25035.90|
206-01783 Shoring (A 3)                     1.000 L S |   19075.0000    19075.00|   17627.3200    17627.32|
206-01784 Shoring (A 4)                     1.000 L S |   13897.5000    13897.50|    5474.3300     5474.33|
206-01785 Shoring (A 5)                     1.000 L S |  154780.0000   154780.00|  133522.2000   133522.20|
208-00002 Erosion Log (12 In)            2000.000 LF  |       6.5400    13080.00|       6.2700    12540.00|
208-00021 Silt Fence (Reinf)              300.000 LF  |      22.8900     6867.00|      32.3900     9717.00|
208-00034 Gravel Bag                      700.000 LF  |       4.3600     3052.00|       4.3600     3052.00|
208-00045 Conc Washout Str                  5.000 EACH|     763.0000     3815.00|     817.5000     4087.50|
208-00070 Vehicle Tracking Pad              4.000 EACH|    2398.0000     9592.00|    1659.9000     6639.60|
208-00103 Removal and Disposal of Se       60.000 HOUR|      43.6000     2616.00|      43.6000     2616.00|
208-00105 Removal and Disposal of Se       40.000 HOUR|      81.7500     3270.00|      81.7500     3270.00|
208-00106 Sweeping (Sediment Removal       60.000 HOUR|     137.3400     8240.40|     146.2500     8775.00|
208-00206 Erosion Control Supervisor       80.000 DAY |     174.4000    13952.00|     204.5300    16362.40|
208-00400 Water Control                     1.000 L S |   47960.0000    47960.00|   58322.1600    58322.16|
210-00473 Res TV Cameras                    1.000 EACH|     986.4500      986.45|     990.4100      990.41|
210-00476 Reset MVRD                        1.000 EACH|    1733.1000     1733.10|    1742.8900     1742.89|
210-00810 Res Ground Sign                   3.000 EACH|     220.1800      660.54|    1445.3700     4336.11|
210-00847 Res Trav Time Ind                 1.000 EACH|    1321.0800     1321.08|    1327.9100     1327.91|
210-04020 Modify Inlet                      1.000 EACH|     425.1000      425.10|     863.1500      863.15|
211-01111 Rock Reinf (Dowels)             450.000 LF  |      57.7700    25996.50|      66.5200    29934.00|
211-01115 Rock Reinf (No.10)              225.000 LF  |      64.3100    14469.75|     125.2600    28183.50|
211-01200 Rock Anchor                     550.000 LF  |     153.6900    84529.50|     110.9900    61044.50|
211-01250 Rock Bolt                       225.000 LF  |      57.7700    12998.25|     163.5000    36787.50|
211-03005 Dewatering                        1.000 L S |   29975.0000    29975.00|   25074.1100    25074.11|
212-00006 Seeding (Native)                  0.500 ACRE|     991.0000      495.50|     981.0000      490.50|
212-00032 Soil Conditioning                 0.500 ACRE|    4954.5000     2477.25|    3488.0000     1744.00|
213-00012 Spray-on Mulch Blanket            0.500 ACRE|    3520.7000     1760.35|    4905.0000     2452.50|
213-00100 Soil Binder                       0.500 ACRE|    1705.8500      852.93|    1689.5000      844.75|
304-06000 ABC (CL 6)                     1656.000 TON |      19.6200    32490.72|      15.7700    26115.12|
403-34721 HMA (Gr SX) (75) (PG 58-28     3147.000 TON |      69.7600   219534.72|      68.9100   216859.77|
403-34851 HMA (Gr SX) (100) (PG 64-2      403.000 TON |      92.6500    37337.95|      92.2400    37172.72|
411-10255 Emul Asph (SS)                 1296.000 GAL |       4.3600     5650.56|       4.3800     5676.48|
420-00000 Geomembrane                     181.000 SY  |       7.9000     1429.90|      13.0800     2367.48|
420-00103 Geotextile (Er Cont) (CL 2       23.000 SY  |      18.5300      426.19|      11.0600      254.38|
420-00500 Geotextile (Paving)              76.000 SY  |       7.0900      538.84|       7.1200      541.12|
503-00036 Drilled Caisson (36 In)          15.000 LF  |     275.2300     4128.45|     276.6500     4149.75|
503-00060 Drilled Caisson (60 In)          98.000 LF  |    2534.2500   248356.50|    1988.1600   194839.68|
503-01080 M Pile (8 In)                   730.000 LF  |     142.7900   104236.70|     143.7700   104952.10|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 12/07/12
                                                                                                                   PAGE : 001 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121207                CONTRACT ID : C19035                       COUNTIES : CLEAR CREEK
     LETTING DATE : 12/07/12                REGION      : 1
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 1470A             |
                                                      |ENGINEER'S ESTIMATE      |KRAEMER/OBAYASHI JV      |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
503-02000 Verification Test Pile            2.000 EACH|   18421.0000    36842.00|   18524.2600    37048.52|
504-04440 Facing (Special)                374.000 SF  |      33.7900    12637.46|      77.5800    29014.92|
504-06310 Ground Nail (10 Foot)            40.000 EACH|     451.2600    18050.40|     453.4300    18137.20|
504-06315 Ground Nail (15 Foot)           160.000 EACH|     669.3600   107097.60|     651.5700   104251.20|
506-00212 Riprap (12 In)                  163.000 CY  |      64.3100    10482.53|      97.8600    15951.18|
509-00000 Str Steel                      4555.000 LB  |       6.7600    30791.80|       6.8000    30974.00|
509-08100 Provide Temporary Support         1.000 L S |  124805.0000   124805.00|  135529.3500   135529.35|
513-00608 Bridge Drain (8 In)               2.000 EACH|    1853.0000     3706.00|    1875.2600     3750.52|
514-00200 Pedestrian Railing (Steel)      326.000 LF  |     143.8800    46904.88|     144.4800    47100.48|
515-00120 Waterproofing (Membrane)       2472.000 SY  |      16.3500    40417.20|      15.8100    39082.32|
515-00400 Concrete Sealer                 325.000 SY  |      12.5400     4075.50|       8.0100     2603.25|
515-00410 Concrete Sealer (Calcium N      325.000 SY  |      37.0600    12044.50|      35.5300    11547.25|
518-01004 Br Expan Device (0-4 In)        118.000 LF  |     218.0000    25724.00|     206.9700    24422.46|
601-03040 Conc CL D (Bridge)             1049.000 CY  |     513.3900   538546.11|     538.9500   565358.55|
601-03050 Conc CL D (Wall)                409.000 CY  |     724.8500   296463.65|     742.6800   303756.12|
601-25735 Precast Deck Panel (3.5 In     1052.000 SY  |     122.0800   128428.16|     116.1900   122231.88|
601-25905 Tunnel Frmwrk (Furn Only)               LUMP| 1569185.8000  1569185.80| 1573033.5000  1573033.50|
601-40300 Struct Conc Coating            4425.000 SY  |       9.5400    42214.50|      10.0100    44294.25|
602-00000 Reinf Steel                   41571.000 LB  |       0.8700    36166.77|       0.9700    40323.87|
602-00020 Reinf Steel (Epoxy)          224700.000 LB  |       0.9900   222453.00|       1.1200   251664.00|
603-01185 18 In RCP (CIP)                  11.000 LF  |     114.4500     1258.95|     104.0200     1144.22|
603-01365 36 In RCP (CIP)                 109.000 LF  |      88.2900     9623.61|     127.2600    13871.34|
604-00505 Inlet Ty D (5 Ft)                 1.000 EACH|    3509.8000     3509.80|    4426.3900     4426.39|
604-00506 Inlet Ty D (Spec) (5 Ft)          1.000 EACH|    4087.5000     4087.50|    4675.3800     4675.38|
604-00511 Inlet Ty D (Spec) (10 Ft)         1.000 EACH|    5330.1000     5330.10|    5532.9900     5532.99|
604-13510 Inlet Ty 13 (D) (10 Ft)           1.000 EACH|    6049.5000     6049.50|   13832.4900    13832.49|
604-19010 Inlet Spec (10 Ft)                1.000 EACH|    4850.5000     4850.50|    5532.9900     5532.99|
605-00060 6 In PP Underdrain              510.000 LF  |      21.8000    11118.00|      22.1300    11286.30|
605-82100 Pipe Edge Drain                  30.000 LF  |      16.3500      490.50|      22.1300      663.90|
605-83001 Geocomp Drain (w/o Pipe)        199.000 SY  |      19.6200     3904.38|      13.0800     2602.92|
605-84000 Subsurface Drain Outlet         100.000 LF  |      45.7800     4578.00|      32.7000     3270.00|
606-00710 Gdrail Ty 7 (Sty CA)            436.000 LF  |      99.1900    43246.84|     112.4300    49019.48|
606-01380 Transition Ty 3H                  1.000 EACH|    1376.1300     1376.13|     780.1600      780.16|
606-01460 Median Terminal                   1.000 EACH|   33027.0000    33027.00|   24919.8200    24919.82|
606-10700 Brdg Rail Ty 7                  377.000 LF  |      63.2200    23833.94|      95.4200    35973.34|
606-11030 Brdg Rail Ty 10M                350.000 LF  |     163.5000    57225.00|     141.6000    49560.00|
607-11580 Fence (Temp)                   3495.000 LF  |       4.6300    16181.85|       4.6400    16216.80|
607-60116 16 Ft Gate                        1.000 EACH|     990.8100      990.81|     995.9400      995.94|
609-21020 C and G Ty 2 II-B               770.000 LF  |      20.7100    15946.70|      21.8000    16786.00|
612-00260 Loc Mark (Fib Opt)(Dome)          3.000 EACH|      82.8400      248.52|     218.0000      654.00|
612-00270 Loc Mark (Util)(Flat Slat)        3.000 EACH|     115.5400      346.62|     116.1900      348.57|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 12/07/12
                                                                                                                   PAGE : 001 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121207                CONTRACT ID : C19035                       COUNTIES : CLEAR CREEK
     LETTING DATE : 12/07/12                REGION      : 1
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 1470A             |
                                                      |ENGINEER'S ESTIMATE      |KRAEMER/OBAYASHI JV      |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
613-00200 2 In Elec Cond                  700.000 LF  |      16.3500    11445.00|      15.8100    11067.00|
613-00206 2 In Elec Cond (Bored)          285.000 LF  |     129.7100    36967.35|     130.5800    37215.30|
613-01200 2 In Elec Cond (P)              630.000 LF  |      16.0800    10130.40|      16.0400    10105.20|
613-04200 2 In Elec Cond (Liquidtigh       50.000 LF  |       9.8100      490.50|       9.9600      498.00|
613-07023 Pull Box (24"x36"x24")            3.000 EACH|    1182.6500     3547.95|    1189.5900     3568.77|
613-07060 Pull Box (18"x30"x18") Dee        3.000 EACH|    1039.8600     3119.58|    1045.7400     3137.22|
613-10000 Wiring                            1.000 L S |   25397.0000    25397.00|   29754.2300    29754.23|
613-32400 Light Std Steel (40 Ft)           1.000 EACH|    4251.0000     4251.00|    4290.2800     4290.28|
613-33400 Light Std Timber (40 Ft)         26.000 EACH|    1981.6200    51522.12|    1991.8800    51788.88|
613-40010 Light Std Foundation              1.000 EACH|    1160.8500     1160.85|    1167.4700     1167.47|
613-50100 Lighting Ctrl Center              2.000 EACH|    8104.1500    16208.30|    8146.7800    16293.56|
613-50150 Secondary Serv Pedestal           1.000 EACH|     545.0000      545.00|     547.7700      547.77|
613-70250 Lumin HPS (250 W)                26.000 EACH|     853.4700    22190.22|     857.6100    22297.86|
614-72830 Communications Cabinet            2.000 EACH|    9701.0000    19402.00|    9752.4600    19504.92|
614-72887 Detect (Microwave Veh)            1.000 EACH|    9936.4400     9936.44|    9988.1600     9988.16|
614-87006 Fiber Optic Termination Pa        2.000 EACH|     776.0800     1552.16|     780.1600     1560.32|
614-87010 Fiber Optic Cable (S Mode)     1275.000 LF  |       2.1800     2779.50|       2.2100     2817.75|
614-87015 Buffer Tube Fan Out Kit           2.000 EACH|     231.0800      462.16|     232.3900      464.78|
614-87320 CCTV                              2.000 EACH|    5119.7300    10239.46|   10291.3800    20582.76|
614-87350 Test Fiber Optic Cable            1.000 L S |    1227.3400     1227.34|    1233.8600     1233.86|
614-87364 CCTV Pole w Low Dev (50 Ft        1.000 EACH|   22650.2000    22650.20|   22768.2700    22768.27|
614-87690 Ethernet Switch                   2.000 EACH|    2545.1500     5090.30|    2557.3600     5114.72|
618-00003 Prestress Steel                 306.000 MKFT|     180.9400    55367.64|     212.8300    65125.98|
618-00184 Prestress Conc I (BT84)        1459.000 LF  |     215.8200   314881.38|     234.7500   342500.25|
620-00002 Field Office (CL 2)               1.000 EACH|   39894.0000    39894.00|   42197.1000    42197.10|
620-00020 Sanitary Facility                 2.000 EACH|     654.0000     1308.00|     256.3500      512.70|
621-00200 Haul Road                         1.000 L S |  162410.0000   162410.00|  186239.1200   186239.12|
625-00000 Const Surveying                   1.000 L S |   51742.3000    51742.30|   51698.7000    51698.70|
625-00001 Const Surveying (Hour)          100.000 HOUR|     137.3400    13734.00|     136.2500    13625.00|
626-00100 Mobilization (w/o Autopay)        1.000 L S |  782620.0000   782620.00|  993815.1300   993815.13|
626-01000 Public Info Services              1.000 L S |   11009.0000    11009.00|   10900.0000    10900.00|
627-00001 Pvmt Mkg Paint                  101.000 GAL |      62.1300     6275.13|      44.4900     4493.49|
630-00000 Flagging                       2000.000 HOUR|      21.8000    43600.00|      22.3600    44720.00|
630-00003 Uniformed Traf Ctrl             250.000 HOUR|      82.8400    20710.00|      83.8400    20960.00|
630-00007 Traf Ctrl Inspection             25.000 DAY |     192.9300     4823.25|     195.6400     4891.00|
630-00011 Courtesy Vehicle                 20.000 DAY |     604.9500    12099.00|     614.8700    12297.40|
630-00012 Traf Ctrl Mgmt                  137.000 DAY |     786.9800   107816.26|     799.3300   109508.21|
630-80001 Flash Beacon (Port)              14.000 EACH|     716.1300    10025.82|     726.6700    10173.38|
630-80336 Barricade (3 M-B) (Temp)          7.000 EACH|     165.6800     1159.76|     167.7000     1173.90|
630-80341 Const Traf Sign (A)              68.000 EACH|      43.6000     2964.80|      44.7200     3040.96|
630-80342 Const Traf Sign (B)              62.000 EACH|      43.6000     2703.20|      44.7200     2772.64|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 12/07/12
                                                                                                                   PAGE : 001 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121207                CONTRACT ID : C19035                       COUNTIES : CLEAR CREEK
     LETTING DATE : 12/07/12                REGION      : 1
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 1470A             |
                                                      |ENGINEER'S ESTIMATE      |KRAEMER/OBAYASHI JV      |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
630-80343 Const Traf Sign (C)              48.000 EACH|      43.6000     2092.80|      44.7200     2146.56|
630-80344 Const Traf Sign (Spec)          639.000 SF  |      21.8000    13930.20|      16.7600    10709.64|
630-80355 Port Mesg Panel                   7.000 EACH|    3963.2400    27742.68|    3912.8200    27389.74|
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|    1431.1700     2862.34|    1453.3400     2906.68|
630-80360 Drum Channel Dev                160.000 EACH|      43.6000     6976.00|      44.7200     7155.20|
630-80363 Drum Channel Dev (Light) (       25.000 EACH|      43.6000     1090.00|      44.7200     1118.00|
630-80367 Port Traf Speed Monitor           2.000 EACH|    4954.0500     9908.10|    5030.7800    10061.56|
630-80369 Port Var Speed Limit Sign         3.000 EACH|    4954.0500    14862.15|    5030.7600    15092.28|
630-80370 Conc Barrier (Temp)           16021.000 LF  |       8.7200   139703.12|       9.0900   145630.89|
630-80380 Traffic Cone                    200.000 EACH|      10.9000     2180.00|      11.1800     2236.00|
630-80384 Tubular Marker                  170.000 EACH|      43.6000     7412.00|      44.7200     7602.40|
630-85010 Impact Atten (Temp)               9.000 EACH|    2201.8000    19816.20|    2669.5500    24025.95|
630-85041 Mobile Attenuator               100.000 DAY |     539.5500    53955.00|     547.7900    54779.00|
641-10000 Shotcrete                       421.000 SY  |     241.9800   101873.58|     243.3000   102429.30|
                                                      |                         |                         |
SECTION TOTALS                                        |       $     8,555,236.79|       $     8,980,993.32|
------------------------------------------------------+-------------------------+-------------------------+
CONTRACT TOTALS                                       |       $     8,555,236.79|       $     8,980,993.32|
===========================================================================================================
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                                                                                                                   PAGE : 001 -1
                                                        LOW BID ITEM ANALYSIS

     LETTING NO.  : 20121207                CONTRACT ID : C19035                       COUNTIES : CLEAR CREEK
     LETTING DATE : 12/07/12
     LETTING TIME : 10:00 AM              CONTRACT TIME :  200      WORK DAYS
                                                                                     PROJECT(S) : IM0703-390

     CONTRACT DESCRIPTION :
     This is for project IM 0703-390 - 19035 Twin Tunnels
     Widening Construction Package #2.

         ------------------------------------------------------------------------------------------------------------------
                                                                                TOTAL        APPARENT     % OF       % OF
         RANK  VENDOR          VENDOR NAME                                       BID           RANK        EST      LOW BID
         ------------------------------------------------------------------------------------------------------------------
           1   -EST-           ENGINEER'S ESTIMATE                       $     8,555,236.79      1      100.0000    95.2594
           2   1470A           KRAEMER/OBAYASHI JV                       $     8,980,993.32      2      104.9766   100.0000
------------------------------------------------------------------------------------------------------------------------------------
        ITEM/                           ESTIMATED        BID PRICE/      ESTIMATED             BID          BID          OVERRUN/
LINE    DESCRIPTION     QUANTITY          PRICE          UNITS            AMOUNT              AMOUNT        EST %        UNDERRUN
------------------------------------------------------------------------------------------------------------------------------------
SECTION NO. 0001   BID ITEMS

0005  201-00000               1.000      6,401.00000     11,065.99000        6,401.00        11,065.99000 172.8791         4,664.990
        Clear and Grub                                   L S
0010  202-00010              58.000        164.59000        497.97000        9,546.22        28,882.26000 302.5518        19,336.040
        Rem Tree                                         EACH
0015  202-00090               8.000          5.45000         11.18000           43.60            89.44000 205.1376            45.840
        Rem Delineator                                   EACH
0020  202-00210           2,624.000          9.27000          8.29000       24,324.48        21,752.96000  89.4283        -2,571.520
        Rem Conc Pavement                                SY
0025  202-00220           4,328.000          4.20000          4.98000       18,177.60        21,553.44000 118.5714         3,375.840
        Rem Asphalt Mat                                  SY
0030  202-00250           7,346.000          1.96000          2.22000       14,398.16        16,308.12000 113.2653         1,909.960
        Rem Pavement Marking                             SF
0035  202-00460              21.000        724.85000      1,098.47000       15,221.85        23,067.87000 151.5445         7,846.020
        Rem Port Present Str (3)                         SY
0040  202-00495               1.000     10,382.25000     16,598.99000       10,382.25        16,598.99000 159.8785         6,216.740
        Rem Port Present Str                             L S
0045  202-00500               2.000      1,460.60000      1,448.22000        2,921.20         2,896.44000  99.1524           -24.760
        Rem Port Present Str                             EACH
0050  202-00700               3.000        660.54000        663.96000        1,981.62         1,991.88000 100.5178            10.260
        Rem Light Standard                               EACH
0055  202-00810               7.000        109.00000        163.50000          763.00         1,144.50000 150.0000           381.500
        Rem Ground Sign                                  EACH
0060  202-01000             529.000          2.18000          2.05000        1,153.22         1,084.45000  94.0367           -68.770
        Rem Fence                                        LF
0065  202-01130             615.000          3.27000          3.15000        2,011.05         1,937.25000  96.3303           -73.800
        Rem Gdrail Ty 3                                  LF
0070  203-00010           6,188.000         22.89000         18.81000      141,643.32       116,396.28000  82.1756       -25,247.040
        Uncl Excav (CIP)                                 CY
0075  203-00040          16,990.000         32.70000         35.41000      555,573.00       601,615.90000 108.2875        46,042.900
        Uncl Excav (Spec)                                CY
0080  203-00400           3,600.000         95.92000         97.72000      345,312.00       351,792.00000 101.8766         6,480.000
        Rock Excav                                       CY
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                                                                                                                   PAGE : 001 -2
                                                        LOW BID ITEM ANALYSIS

     LETTING NO.  : 20121207                CONTRACT ID : C19035                       COUNTIES : CLEAR CREEK
     LETTING DATE : 12/07/12
------------------------------------------------------------------------------------------------------------------------------------
        ITEM/                           ESTIMATED        BID PRICE/      ESTIMATED             BID          BID          OVERRUN/
LINE    DESCRIPTION     QUANTITY          PRICE          UNITS            AMOUNT              AMOUNT        EST %        UNDERRUN
------------------------------------------------------------------------------------------------------------------------------------
0085  203-00599              40.000        137.34000         97.01000        5,493.60         3,880.40000  70.6349        -1,613.200
        Rock Scaler                                      HOUR
0090  203-01500              10.000        113.36000        138.32000        1,133.60         1,383.20000 122.0183           249.600
        Blading                                          HOUR
0095  203-01510              10.000        129.71000        138.32000        1,297.10         1,383.20000 106.6379            86.100
        Backhoe                                          HOUR
0100  203-01525              44.000        163.50000        165.99000        7,194.00         7,303.56000 101.5229           109.560
        Backhoe (Spec)                                   HOUR
0105  203-01550              20.000        119.90000        165.99000        2,398.00         3,319.80000 138.4404           921.800
        Dozing                                           HOUR
0110  203-01582              32.000        104.64000        110.66000        3,348.48         3,541.12000 105.7531           192.640
        Truck (Dump)                                     HOUR
0115  203-01594              20.000         83.93000        121.73000        1,678.60         2,434.60000 145.0375           756.000
        Combination Loader                               HOUR
0120  203-01597              26.000        183.12000        271.81000        4,761.12         7,067.06000 148.4327         2,305.940
        Potholing                                        HOUR
0125  203-02330              64.000         32.70000         51.50000        2,092.80         3,296.00000 157.4924         1,203.200
        Laborer                                          HOUR
0130  206-00000           8,352.000         19.62000         18.81000      163,866.24       157,101.12000  95.8716        -6,765.120
        Str Excav                                        CY
0135  206-00065               6.000        158.05000        184.80000          948.30         1,108.80000 116.9250           160.500
        Str Bkfl (Flow-Fill)                             CY
0140  206-00100           4,255.000         18.00000         19.91000       76,590.00        84,717.05000 110.6111         8,127.050
        Str Bkfl (CL 1)                                  CY
0145  206-00360           1,055.000         21.80000         29.70000       22,999.00        31,333.50000 136.2385         8,334.500
        Mechanical Reinforcement of Soil                 CY
0150  206-01781               1.000     87,200.00000     87,297.21000       87,200.00        87,297.21000 100.1115            97.210
        Shoring (A 1)                                    L S
0155  206-01782               1.000     27,250.00000     25,035.90000       27,250.00        25,035.90000  91.8749        -2,214.100
        Shoring (A 2)                                    L S
0160  206-01783               1.000     19,075.00000     17,627.32000       19,075.00        17,627.32000  92.4106        -1,447.680
        Shoring (A 3)                                    L S
0165  206-01784               1.000     13,897.50000      5,474.33000       13,897.50         5,474.33000  39.3908        -8,423.170
        Shoring (A 4)                                    L S
0170  206-01785               1.000    154,780.00000    133,522.20000      154,780.00       133,522.20000  86.2658       -21,257.800
        Shoring (A 5)                                    L S
0175  208-00002           2,000.000          6.54000          6.27000       13,080.00        12,540.00000  95.8716          -540.000
        Erosion Log (12 In)                              LF
0180  208-00021             300.000         22.89000         32.39000        6,867.00         9,717.00000 141.5028         2,850.000
        Silt Fence (Reinf)                               LF
0185  208-00034             700.000          4.36000          4.36000        3,052.00         3,052.00000 100.0000             0.000
        Gravel Bag                                       LF
0190  208-00045               5.000        763.00000        817.50000        3,815.00         4,087.50000 107.1429           272.500
        Conc Washout Str                                 EACH
0195  208-00070               4.000      2,398.00000      1,659.90000        9,592.00         6,639.60000  69.2202        -2,952.400
        Vehicle Tracking Pad                             EACH
0200  208-00103              60.000         43.60000         43.60000        2,616.00         2,616.00000 100.0000             0.000
        Removal and Disposal of Sediment (Labor)         HOUR
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                                                                                                                   PAGE : 001 -3
                                                        LOW BID ITEM ANALYSIS

     LETTING NO.  : 20121207                CONTRACT ID : C19035                       COUNTIES : CLEAR CREEK
     LETTING DATE : 12/07/12
------------------------------------------------------------------------------------------------------------------------------------
        ITEM/                           ESTIMATED        BID PRICE/      ESTIMATED             BID          BID          OVERRUN/
LINE    DESCRIPTION     QUANTITY          PRICE          UNITS            AMOUNT              AMOUNT        EST %        UNDERRUN
------------------------------------------------------------------------------------------------------------------------------------
0205  208-00105              40.000         81.75000         81.75000        3,270.00         3,270.00000 100.0000             0.000
        Removal and Disposal of Sediment (Equip)         HOUR
0210  208-00106              60.000        137.34000        146.25000        8,240.40         8,775.00000 106.4875           534.600
        Sweeping (Sediment Removal)                      HOUR
0215  208-00206              80.000        174.40000        204.53000       13,952.00        16,362.40000 117.2764         2,410.400
        Erosion Control Supervisor                       DAY
0220  208-00400               1.000     47,960.00000     58,322.16000       47,960.00        58,322.16000 121.6058        10,362.160
        Water Control                                    L S
0225  210-00473               1.000        986.45000        990.41000          986.45           990.41000 100.4014             3.960
        Res TV Cameras                                   EACH
0230  210-00476               1.000      1,733.10000      1,742.89000        1,733.10         1,742.89000 100.5649             9.790
        Reset MVRD                                       EACH
0235  210-00810               3.000        220.18000      1,445.37000          660.54         4,336.11000 656.4493         3,675.570
        Res Ground Sign                                  EACH
0240  210-00847               1.000      1,321.08000      1,327.91000        1,321.08         1,327.91000 100.5170             6.830
        Res Trav Time Ind                                EACH
0245  210-04020               1.000        425.10000        863.15000          425.10           863.15000 203.0463           438.050
        Modify Inlet                                     EACH
0250  211-01111             450.000         57.77000         66.52000       25,996.50        29,934.00000 115.1463         3,937.500
        Rock Reinf (Dowels)                              LF
0255  211-01115             225.000         64.31000        125.26000       14,469.75        28,183.50000 194.7753        13,713.750
        Rock Reinf (No.10)                               LF
0260  211-01200             550.000        153.69000        110.99000       84,529.50        61,044.50000  72.2168       -23,485.000
        Rock Anchor                                      LF
0265  211-01250             225.000         57.77000        163.50000       12,998.25        36,787.50000 283.0189        23,789.250
        Rock Bolt                                        LF
0270  211-03005               1.000     29,975.00000     25,074.11000       29,975.00        25,074.11000  83.6501        -4,900.890
        Dewatering                                       L S
0275  212-00006               0.500        991.00000        981.00000          495.50           490.50000  98.9909            -5.000
        Seeding (Native)                                 ACRE
0280  212-00032               0.500      4,954.50000      3,488.00000        2,477.25         1,744.00000  70.4006          -733.250
        Soil Conditioning                                ACRE
0285  213-00012               0.500      3,520.70000      4,905.00000        1,760.35         2,452.50000 139.3189           692.150
        Spray-on Mulch Blanket                           ACRE
0290  213-00100               0.500      1,705.85000      1,689.50000          852.93           844.75000  99.0410            -8.180
        Soil Binder                                      ACRE
0295  304-06000           1,656.000         19.62000         15.77000       32,490.72        26,115.12000  80.3772        -6,375.600
        ABC (CL 6)                                       TON
0300  403-34721           3,147.000         69.76000         68.91000      219,534.72       216,859.77000  98.7815        -2,674.950
        HMA (Gr SX) (75) (PG 58-28)                      TON
0305  403-34851             403.000         92.65000         92.24000       37,337.95        37,172.72000  99.5575          -165.230
        HMA (Gr SX) (100) (PG 64-28)                     TON
0310  411-10255           1,296.000          4.36000          4.38000        5,650.56         5,676.48000 100.4587            25.920
        Emul Asph (SS)                                   GAL
0315  420-00000             181.000          7.90000         13.08000        1,429.90         2,367.48000 165.5696           937.580
        Geomembrane                                      SY
0320  420-00103              23.000         18.53000         11.06000          426.19           254.38000  59.6870          -171.810
        Geotextile (Er Cont) (CL 2)                      SY
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     LETTING NO.  : 20121207                CONTRACT ID : C19035                       COUNTIES : CLEAR CREEK
     LETTING DATE : 12/07/12
------------------------------------------------------------------------------------------------------------------------------------
        ITEM/                           ESTIMATED        BID PRICE/      ESTIMATED             BID          BID          OVERRUN/
LINE    DESCRIPTION     QUANTITY          PRICE          UNITS            AMOUNT              AMOUNT        EST %        UNDERRUN
------------------------------------------------------------------------------------------------------------------------------------
0325  420-00500              76.000          7.09000          7.12000          538.84           541.12000 100.4231             2.280
        Geotextile (Paving)                              SY
0330  503-00036              15.000        275.23000        276.65000        4,128.45         4,149.75000 100.5159            21.300
        Drilled Caisson (36 In)                          LF
0335  503-00060              98.000      2,534.25000      1,988.16000      248,356.50       194,839.68000  78.4516       -53,516.820
        Drilled Caisson (60 In)                          LF
0340  503-01080             730.000        142.79000        143.77000      104,236.70       104,952.10000 100.6863           715.400
        M Pile (8 In)                                    LF
0345  503-02000               2.000     18,421.00000     18,524.26000       36,842.00        37,048.52000 100.5606           206.520
        Verification Test Pile                           EACH
0350  504-04440             374.000         33.79000         77.58000       12,637.46        29,014.92000 229.5946        16,377.460
        Facing (Special)                                 SF
0355  504-06310              40.000        451.26000        453.43000       18,050.40        18,137.20000 100.4809            86.800
        Ground Nail (10 Foot)                            EACH
0360  504-06315             160.000        669.36000        651.57000      107,097.60       104,251.20000  97.3422        -2,846.400
        Ground Nail (15 Foot)                            EACH
0365  506-00212             163.000         64.31000         97.86000       10,482.53        15,951.18000 152.1692         5,468.650
        Riprap (12 In)                                   CY
0370  509-00000           4,555.000          6.76000          6.80000       30,791.80        30,974.00000 100.5917           182.200
        Str Steel                                        LB
0375  509-08100               1.000    124,805.00000    135,529.35000      124,805.00       135,529.35000 108.5929        10,724.350
        Provide Temporary Support                        L S
0380  513-00608               2.000      1,853.00000      1,875.26000        3,706.00         3,750.52000 101.2013            44.520
        Bridge Drain (8 In)                              EACH
0385  514-00200             326.000        143.88000        144.48000       46,904.88        47,100.48000 100.4170           195.600
        Pedestrian Railing (Steel)                       LF
0390  515-00120           2,472.000         16.35000         15.81000       40,417.20        39,082.32000  96.6972        -1,334.880
        Waterproofing (Membrane)                         SY
0395  515-00400             325.000         12.54000          8.01000        4,075.50         2,603.25000  63.8756        -1,472.250
        Concrete Sealer                                  SY
0400  515-00410             325.000         37.06000         35.53000       12,044.50        11,547.25000  95.8716          -497.250
        Concrete Sealer (Calcium Nitrite)                SY
0405  518-01004             118.000        218.00000        206.97000       25,724.00        24,422.46000  94.9404        -1,301.540
        Br Expan Device (0-4 In)                         LF
0410  601-03040           1,049.000        513.39000        538.95000      538,546.11       565,358.55000 104.9787        26,812.440
        Conc CL D (Bridge)                               CY
0415  601-03050             409.000        724.85000        742.68000      296,463.65       303,756.12000 102.4598         7,292.470
        Conc CL D (Wall)                                 CY
0420  601-25735           1,052.000        122.08000        116.19000      128,428.16       122,231.88000  95.1753        -6,196.280
        Precast Deck Panel (3.5 In)                      SY
0425  601-25905               1.000  1,569,185.80000  1,573,033.50000    1,569,185.80     1,573,033.50000 100.2452         3,847.700
        Tunnel Frmwrk (Furn Only)                        LS
0430  601-40300           4,425.000          9.54000         10.01000       42,214.50        44,294.25000 104.9266         2,079.750
        Struct Conc Coating                              SY
0435  602-00000          41,571.000          0.87000          0.97000       36,166.77        40,323.87000 111.4943         4,157.100
        Reinf Steel                                      LB
0440  602-00020         224,700.000          0.99000          1.12000      222,453.00       251,664.00000 113.1313        29,211.000
        Reinf Steel (Epoxy)                              LB
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------------------------------------------------------------------------------------------------------------------------------------
        ITEM/                           ESTIMATED        BID PRICE/      ESTIMATED             BID          BID          OVERRUN/
LINE    DESCRIPTION     QUANTITY          PRICE          UNITS            AMOUNT              AMOUNT        EST %        UNDERRUN
------------------------------------------------------------------------------------------------------------------------------------
0445  603-01185              11.000        114.45000        104.02000        1,258.95         1,144.22000  90.8869          -114.730
        18 In RCP (CIP)                                  LF
0450  603-01365             109.000         88.29000        127.26000        9,623.61        13,871.34000 144.1386         4,247.730
        36 In RCP (CIP)                                  LF
0455  604-00505               1.000      3,509.80000      4,426.39000        3,509.80         4,426.39000 126.1152           916.590
        Inlet Ty D (5 Ft)                                EACH
0460  604-00506               1.000      4,087.50000      4,675.38000        4,087.50         4,675.38000 114.3824           587.880
        Inlet Ty D (Spec) (5 Ft)                         EACH
0465  604-00511               1.000      5,330.10000      5,532.99000        5,330.10         5,532.99000 103.8065           202.890
        Inlet Ty D (Spec) (10 Ft)                        EACH
0470  604-13510               1.000      6,049.50000     13,832.49000        6,049.50        13,832.49000 228.6551         7,782.990
        Inlet Ty 13 (D) (10 Ft)                          EACH
0475  604-19010               1.000      4,850.50000      5,532.99000        4,850.50         5,532.99000 114.0705           682.490
        Inlet Spec (10 Ft)                               EACH
0480  605-00060             510.000         21.80000         22.13000       11,118.00        11,286.30000 101.5138           168.300
        6 In PP Underdrain                               LF
0485  605-82100              30.000         16.35000         22.13000          490.50           663.90000 135.3517           173.400
        Pipe Edge Drain                                  LF
0490  605-83001             199.000         19.62000         13.08000        3,904.38         2,602.92000  66.6667        -1,301.460
        Geocomp Drain (w/o Pipe)                         SY
0495  605-84000             100.000         45.78000         32.70000        4,578.00         3,270.00000  71.4286        -1,308.000
        Subsurface Drain Outlet                          LF
0500  606-00710             436.000         99.19000        112.43000       43,246.84        49,019.48000 113.3481         5,772.640
        Gdrail Ty 7 (Sty CA)                             LF
0505  606-01380               1.000      1,376.13000        780.16000        1,376.13           780.16000  56.6923          -595.970
        Transition Ty 3H                                 EACH
0510  606-01460               1.000     33,027.00000     24,919.82000       33,027.00        24,919.82000  75.4529        -8,107.180
        Median Terminal                                  EACH
0515  606-10700             377.000         63.22000         95.42000       23,833.94        35,973.34000 150.9332        12,139.400
        Brdg Rail Ty 7                                   LF
0520  606-11030             350.000        163.50000        141.60000       57,225.00        49,560.00000  86.6055        -7,665.000
        Brdg Rail Ty 10M                                 LF
0525  607-11580           3,495.000          4.63000          4.64000       16,181.85        16,216.80000 100.2160            34.950
        Fence (Temp)                                     LF
0530  607-60116               1.000        990.81000        995.94000          990.81           995.94000 100.5178             5.130
        16 Ft Gate                                       EACH
0535  609-21020             770.000         20.71000         21.80000       15,946.70        16,786.00000 105.2632           839.300
        C and G Ty 2 II-B                                LF
0540  612-00260               3.000         82.84000        218.00000          248.52           654.00000 263.1579           405.480
        Loc Mark (Fib Opt)(Dome)                         EACH
0545  612-00270               3.000        115.54000        116.19000          346.62           348.57000 100.5626             1.950
        Loc Mark (Util)(Flat Slat)                       EACH
0550  613-00200             700.000         16.35000         15.81000       11,445.00        11,067.00000  96.6972          -378.000
        2 In Elec Cond                                   LF
0555  613-00206             285.000        129.71000        130.58000       36,967.35        37,215.30000 100.6707           247.950
        2 In Elec Cond (Bored)                           LF
0560  613-01200             630.000         16.08000         16.04000       10,130.40        10,105.20000  99.7512           -25.200
        2 In Elec Cond (P)                               LF
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0565  613-04200              50.000          9.81000          9.96000          490.50           498.00000 101.5291             7.500
        2 In Elec Cond (Liquidtight Flx Met)             LF
0570  613-07023               3.000      1,182.65000      1,189.59000        3,547.95         3,568.77000 100.5868            20.820
        Pull Box (24"x36"x24")                           EACH
0575  613-07060               3.000      1,039.86000      1,045.74000        3,119.58         3,137.22000 100.5655            17.640
        Pull Box (18"x30"x18") Deep                      EACH
0580  613-10000               1.000     25,397.00000     29,754.23000       25,397.00        29,754.23000 117.1565         4,357.230
        Wiring                                           L S
0585  613-32400               1.000      4,251.00000      4,290.28000        4,251.00         4,290.28000 100.9240            39.280
        Light Std Steel (40 Ft)                          EACH
0590  613-33400              26.000      1,981.62000      1,991.88000       51,522.12        51,788.88000 100.5178           266.760
        Light Std Timber (40 Ft)                         EACH
0595  613-40010               1.000      1,160.85000      1,167.47000        1,160.85         1,167.47000 100.5703             6.620
        Light Std Foundation                             EACH
0600  613-50100               2.000      8,104.15000      8,146.78000       16,208.30        16,293.56000 100.5260            85.260
        Lighting Ctrl Center                             EACH
0605  613-50150               1.000        545.00000        547.77000          545.00           547.77000 100.5083             2.770
        Secondary Serv Pedestal                          EACH
0610  613-70250              26.000        853.47000        857.61000       22,190.22        22,297.86000 100.4851           107.640
        Lumin HPS (250 W)                                EACH
0615  614-72830               2.000      9,701.00000      9,752.46000       19,402.00        19,504.92000 100.5305           102.920
        Communications Cabinet                           EACH
0620  614-72887               1.000      9,936.44000      9,988.16000        9,936.44         9,988.16000 100.5205            51.720
        Detect (Microwave Veh)                           EACH
0625  614-87006               2.000        776.08000        780.16000        1,552.16         1,560.32000 100.5257             8.160
        Fiber Optic Termination Panel - 6 Fiber          EACH
0630  614-87010           1,275.000          2.18000          2.21000        2,779.50         2,817.75000 101.3761            38.250
        Fiber Optic Cable (S Mode) (12 Fiber)            LF
0635  614-87015               2.000        231.08000        232.39000          462.16           464.78000 100.5669             2.620
        Buffer Tube Fan Out Kit                          EACH
0640  614-87320               2.000      5,119.73000     10,291.38000       10,239.46        20,582.76000 201.0141        10,343.300
        CCTV                                             EACH
0645  614-87350               1.000      1,227.34000      1,233.86000        1,227.34         1,233.86000 100.5312             6.520
        Test Fiber Optic Cable                           L S
0650  614-87364               1.000     22,650.20000     22,768.27000       22,650.20        22,768.27000 100.5213           118.070
        CCTV Pole w Low Dev (50 Ft)                      EACH
0655  614-87690               2.000      2,545.15000      2,557.36000        5,090.30         5,114.72000 100.4797            24.420
        Ethernet Switch                                  EACH
0660  618-00003             306.000        180.94000        212.83000       55,367.64        65,125.98000 117.6246         9,758.340
        Prestress Steel                                  MKFT
0665  618-00184           1,459.000        215.82000        234.75000      314,881.38       342,500.25000 108.7712        27,618.870
        Prestress Conc I (BT84)                          LF
0670  620-00002               1.000     39,894.00000     42,197.10000       39,894.00        42,197.10000 105.7730         2,303.100
        Field Office (CL 2)                              EACH
0675  620-00020               2.000        654.00000        256.35000        1,308.00           512.70000  39.1972          -795.300
        Sanitary Facility                                EACH
0680  621-00200               1.000    162,410.00000    186,239.12000      162,410.00       186,239.12000 114.6722        23,829.120
        Haul Road                                        L S
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0685  625-00000               1.000     51,742.30000     51,698.70000       51,742.30        51,698.70000  99.9157           -43.600
        Const Surveying                                  L S
0690  625-00001             100.000        137.34000        136.25000       13,734.00        13,625.00000  99.2063          -109.000
        Const Surveying (Hour)                           HOUR
0695  626-00100               1.000    782,620.00000    993,815.13000      782,620.00       993,815.13000 126.9857       211,195.130
        Mobilization (w/o Autopay)                       L S
0700  626-01000               1.000     11,009.00000     10,900.00000       11,009.00        10,900.00000  99.0099          -109.000
        Public Info Services                             L S
0705  627-00001             101.000         62.13000         44.49000        6,275.13         4,493.49000  71.6079        -1,781.640
        Pvmt Mkg Paint                                   GAL
0710  630-00000           2,000.000         21.80000         22.36000       43,600.00        44,720.00000 102.5688         1,120.000
        Flagging                                         HOUR
0715  630-00003             250.000         82.84000         83.84000       20,710.00        20,960.00000 101.2071           250.000
        Uniformed Traf Ctrl                              HOUR
0720  630-00007              25.000        192.93000        195.64000        4,823.25         4,891.00000 101.4047            67.750
        Traf Ctrl Inspection                             DAY
0725  630-00011              20.000        604.95000        614.87000       12,099.00        12,297.40000 101.6398           198.400
        Courtesy Vehicle                                 DAY
0730  630-00012             137.000        786.98000        799.33000      107,816.26       109,508.21000 101.5693         1,691.950
        Traf Ctrl Mgmt                                   DAY
0735  630-80001              14.000        716.13000        726.67000       10,025.82        10,173.38000 101.4718           147.560
        Flash Beacon (Port)                              EACH
0740  630-80336               7.000        165.68000        167.70000        1,159.76         1,173.90000 101.2192            14.140
        Barricade (3 M-B) (Temp)                         EACH
0745  630-80341              68.000         43.60000         44.72000        2,964.80         3,040.96000 102.5688            76.160
        Const Traf Sign (A)                              EACH
0750  630-80342              62.000         43.60000         44.72000        2,703.20         2,772.64000 102.5688            69.440
        Const Traf Sign (B)                              EACH
0755  630-80343              48.000         43.60000         44.72000        2,092.80         2,146.56000 102.5688            53.760
        Const Traf Sign (C)                              EACH
0760  630-80344             639.000         21.80000         16.76000       13,930.20        10,709.64000  76.8807        -3,220.560
        Const Traf Sign (Spec)                           SF
0765  630-80355               7.000      3,963.24000      3,912.82000       27,742.68        27,389.74000  98.7278          -352.940
        Port Mesg Panel                                  EACH
0770  630-80358               2.000      1,431.17000      1,453.34000        2,862.34         2,906.68000 101.5491            44.340
        Flash Arrow Panel (C Ty)                         EACH
0775  630-80360             160.000         43.60000         44.72000        6,976.00         7,155.20000 102.5688           179.200
        Drum Channel Dev                                 EACH
0780  630-80363              25.000         43.60000         44.72000        1,090.00         1,118.00000 102.5688            28.000
        Drum Channel Dev (Light) (F)                     EACH
0785  630-80367               2.000      4,954.05000      5,030.78000        9,908.10        10,061.56000 101.5488           153.460
        Port Traf Speed Monitor                          EACH
0790  630-80369               3.000      4,954.05000      5,030.76000       14,862.15        15,092.28000 101.5484           230.130
        Port Var Speed Limit Sign                        EACH
0795  630-80370          16,021.000          8.72000          9.09000      139,703.12       145,630.89000 104.2431         5,927.770
        Conc Barrier (Temp)                              LF
0800  630-80380             200.000         10.90000         11.18000        2,180.00         2,236.00000 102.5688            56.000
        Traffic Cone                                     EACH
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0805  630-80384             170.000         43.60000         44.72000        7,412.00         7,602.40000 102.5688           190.400
        Tubular Marker                                   EACH
0810  630-85010               9.000      2,201.80000      2,669.55000       19,816.20        24,025.95000 121.2440         4,209.750
        Impact Atten (Temp)                              EACH
0815  630-85041             100.000        539.55000        547.79000       53,955.00        54,779.00000 101.5272           824.000
        Mobile Attenuator                                DAY
0820  641-10000             421.000        241.98000        243.30000      101,873.58       102,429.30000 100.5455           555.720
        Shotcrete                                        SY
                                                                     ---------------------------------------------------------------
SECTION 0001  SUBTOTAL                                                   8,555,236.79     8,980,993.32    104.9766       425,756.530

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                      8,555,236.79     8,980,993.32    104.9766       425,756.530


