



**COLORADO**

Department of  
Transportation



**North I-25 Express Lanes,  
Johnstown to Fort Collins DB Project**



# Opening Remarks

Region 4 Region Transportation Director


Johnny Olson





# Growth Since 1990

## Colorado Actual and Projected Growth: 1990–2035







# The Future of Northern Colorado

## Increased population = Increased traffic

Weld and Larimer County population is expected to increase



Traffic volumes are expected to increase





# Environmental Impact Statement

- **An EIS was completed in 2011.**
  - **Purpose of the EIS**
    - Meet the long-term travel needs between the Denver Metro Area and the rapidly growing population centers along the I-25 corridor north to the Fort Collins-Wellington area.
  - **Need for the Project**
    - Increased frequency and severity of crashes
    - Increasing traffic congestion leading to mobility and accessibility problems
    - Aging and functionally obsolete infrastructure
    - Lack of modal alternatives
-



## I-25 DB Funding

Millions	Source	Type
\$15M	TIGER (Transportation Investment Generating Economic Recovery) Federal	Federal
\$25M	Local (Larimer Co., Weld Co., Timnath, Berthoud, Loveland, Ft. Collins, Johnstown, Windsor, McWhinney)	Local
\$30M	Formula Freight (FAST Act)	Federal
\$110M	Transportation Commission	State
\$50M	Construction Loan (Express Lane Toll Revenue)	State
\$5M	DTR (Division of Transit and Rail)	State
\$2M	Road X	State
\$237M		



## Project Team

**Project Director – Scott Rees, Single point of contact.**

**Design Manager – Rich Christy**


**Construction Manager – Chris Boespflug**

**Consultant Team – Anthony Pisano, Alan Eckman, Matt Aguirre, and Corey Lang**





# Project Description





## Contract Issues

- **CLOMR/LOMR**
- **Environmental Schedule**
- **ROW Acquisition**
- **Utility Relocation**
- **RR Coordination**
- **High Volume Interstate construction**
- **Other major regional projects**
- **Process Control (PC) and Independent Contractor Quality Control (ICQC)**
- **Owner Controlled Insurance Program (OCIP)**
- **DBE/OJT Participation**





## Project Schedule

**LOI:** Sept 22, 2016

**RFQ:** Nov 07, 2016

**SOQ's Due:** Dec 19, 2016

**Short List:** Jan 27, 2017

**Draft RFP:** Jan 27, 2017

**ROD:** March 2017

**Final RFP:** March 17, 2017

**Submit RFP:** ~June 30, 2017

**Selection:** ~Aug 03, 2017

**NTP1:** Oct 2017

**NTP2:** Dec 2017



## Upcoming Information for DB Teams (Draft)

**Base Mapping:** Dec, 2016

**As-Builts:** Dec, 2016

**Draft Base Configuration:** Dec  
2016



# Questions

