Book 2 — Technical Requirements SECTION 6 — THIRD PARTY AGREEMENTS
R2B2 DESIGN BUILD

FBR R200-266 (23558) (Grant)

FBR R200-267 (23559) (Non-Grant)

6.0 THIRD PARTY AGREEMENTS

The Contractor shall support CDOT in obtaining all third-party approvals required to complete
the Work, except as otherwise specified in the Contract Documents. Third-party coordination
and approvals will be required from, but not limited to, the following agencies: Otero Ditch
Company and Picketwire Ditch Company. The work affecting Picketwire Ditch Company is an
ARE. If the ARE is not included in the Contract all work required in regard to Picketwire Ditch
Company in this section does not apply.

The Contractor shall not impact the Railroad for any reason. The Contractor shall not enter into
any agreements with the railroad.

The work related to Utility Company requirements are addressed in Book 2, Section 7 — Utility
Relocations.

6.1 Contractor Required Agreements

The Contractor shall be required to execute Agreements between CDOT and other Third
Parties, which shall include, but may not be limited to:

1. Agreements with the Otero Ditch Company for all Work associated with the structure
replacement of M-22-U.
2. Agreements with the Picketwire Ditch Company for all Work associated with the

structure replacement of P-19-G minor.

6.2 Irrigation Ditch Companies

This Project includes Work on the Otero Ditch Company property interest and the Picketwire
Ditch Company property interest.

“Irrigation Company” shall refer to all irrigation facilities encountered or impacted by the Project
for the requirements necessary to complete the Work.

Due to the historic nature of the ditch canals, any relocation and/or change in alignment or
profile of the ditch canals will not be considered by CDOT.

This Section 6 provides requirements applicable to Work performed upon or adjacent to the
Irrigation Company property interest. Anticipated Work on or adjacent to the Irrigation Company
property interest shall be limited to the construction of structures that carry each Irrigation
Company’s flow and access modifications required to restore maintenance access for Irrigation
Company’s operations impacted by the Work on the Project.

6.2.1 Standards

The Contractor shall design and construct the Project in accordance with the appropriate written
specifications, standards of practice (which may include design format), and construction
methods that are current at the Proposal Due Date. The Contractor shall obtain all such written
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specifications, standards of practice, and construction methods from the Irrigation Company and
submit to CDOT for Acceptance prior to beginning any Work on Irrigation Company property
interest. In the event of a conflict between the requirements of the Irrigation Company and the
requirements of the Contract Documents, CDOT, in its sole discretion, will determine which shall
govern. The Contractor shall be responsible for resolution of any unresolved ambiguity prior to
proceeding with any Work associated with the Irrigation Company.

The Contractor shall ensure all Work on the Irrigation Company’s property interest allows for
future maintenance to be performed outside of the ROW by the Irrigation Company without
disruption to the operation or maintenance of US 350 and CO 239.

6.2.2 Administrative Requirements

Within 7 Days after first Notice to Proceed (NTP1), the Contractor shall notify Irrigation
Company representatives in writing of Project commencement.

Otero Ditch Company Contact Information:

Kenny Mills
719-469-8841
PO Box 239, La Junta, CO 81050

Picketwire Ditch Company Contact Information:

Jim Jolly
719-846-3028
jim.jolly@comcast.net

The Contractor shall meet with the Otero Ditch Company representatives and CDOT, and the
Picketwire Ditch Company representatives and CDOT as soon as practicable after NTP1 to
review all points of concern and other items that may affect the Project schedule. The
Contractor shall identify critical Activities and sequences as they affect ditch operations and a
plan to effectively mitigate ditch impacts.

The Contractor shall obtain Otero Ditch Company and Picketwire Ditch Company approval in
writing, in advance, of methods and procedures covering all Work within the ditch property
interest. Copies of such approvals, notices, and correspondence shall be submitted to CDOT.

The Contractor shall be responsible for coordinating, developing, and preparing all agreements
to be submitted to the Irrigation Company, including developing the agreement text, all
supporting engineering and documentation, and exhibits to the satisfaction of Otero Ditch
Company and the Picketwire Ditch Company. The Contractor shall submit the Agreements to
CDOT for signature and after CDOT'’s signature, the Contractor shall then submit the agreement
to the Irrigation Company for signature and approval. The final signed Agreement shall be
submitted to CDOT for Acceptance prior to construction at each location.

6.2.3 Utility Crossings
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Otero Ditch Company and Picketwire Ditch Company are not responsible for Utility Work on
ditch property interest. The Contractor shall locate all Utilities on ditch property interest within
the immediate vicinity of the Work. The Contractor shall certify to the Irrigation Company that all
the Utilities on ditch property interest and within the immediate vicinity of the Work have been
identified and properly located.

6.3 Design Requirements

6.3.1 Submittals

All design submittals shall be prepared, reviewed, and submitted in accordance with the
requirements set forth in Book 2, Section 3.

The Irrigation Company will review design plans for Work on its properties. The Irrigation
Company’s review is separate from CDOT oversight. The Contractor shall coordinate the
required ditch design reviews with the Irrigation Company. All plans submitted to the Irrigation
Company for review and approval shall be in English units. If payment is required for the
Irrigation Company’s design review, it will be handled via a separate agreement between the
Contractor and the Irrigation Company, and shall not be included in the Contract Price.

The Contractor shall obtain Irrigation Company’s approval, in writing, of design plans for all of
the design elements of the Work within the Irrigation Company property interest. Copies of such
approvals, notices, and correspondence shall be submitted to CDOT for Acceptance prior to
beginning any Work on Irrigation Company property interest.

6.4 Construction Requirements

The Contractor shall coordinate with the Irrigation Company prior to beginning any construction
that affects the operation or flow of the ditch. Ditch flows for Otero Ditch occur yearlong.
Generally, ditch flows for the Picketwire Ditch occur between April 15t — October 15" with
additional occurrences in December and March for livestock watering. Working windows for
demolition and construction shall be coordinated with the Otero Ditch Company and Picketwire
Ditch Company along with their inspectors.

The Contractor shall cooperate with the Irrigation Company where Work is within the limits of
the Irrigation Company’s property interest and shall perform the Work in such a manner and at
such times as not to endanger or interfere with the continuous operation of the canal, property,
and the flow of water at or in the vicinity of the Work. No Work shall be performed that interferes
with the deeded schedule and volume of flow of the canal, including the delivery of water to its
shareholders. The Contractor shall be responsible to the Irrigation Company for all damages for
delays that may be sustained by the Irrigation Company caused by any interference that could
have been avoided by proper handling of the Work.

The Contractor shall obtain Irrigation Company’s approval, in writing, of construction for all of
the elements of the Work within the Irrigation Company’s property interest. Copies of such
approvals, notices, and correspondence shall be submitted to CDOT for Acceptance prior to
beginning any Work on Irrigation Company property interest.

The Contractor shall through the owner-controlled insurance program (OCIP) indemnify the
Irrigation Company under its insurance coverage during the construction phase.

Upon completion of the Work to be performed within Irrigation Company property interest, the
Contractor shall promptly remove all tools, Equipment, Materials, and debris from Irrigation
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Company property placed there by the Contractor or the Contractor’s agents. The Contractor
shall restore said property to the same state and condition as when the Contractor entered
thereon, and shall leave said property in a clean and presentable condition satisfactory to the
Irrigation Company.

The Contractor shall provide As-Constructed Documents to the Irrigation Company within 10
Days of completion of Work within the Irrigation Company property interest.

6.5 Deliverables

All deliverables shall also conform to the requirements of Section 3 — Quality Management. At a
minimum, the Contractor shall submit the following for information, review, Approval, and/or
Acceptance:

Table 6-1 Deliverables
Information,
Deliverable SOTETT Schedule
Acceptance or
Approval
Written notice to Irrigation
Company of Project Information Within 7 Days of NTP1

Commencement (Copies need to
be sent to CDOT)

Final signed Irrigation Company
Agreements for Construction Information
(CDOT Form #1028) to CDOT

Prior to construction at each
location

Approval from Irrigation Company
prior to beginning any Work on
Irrigation Company property
interest

Approval from Irrigation Company
prior to beginning any Work on
Irrigation Company property
interest

Approval from Irrigation Company
prior to beginning any Work on

Work methods and procedures for
Work within Irrigation Company Acceptance
property interest

Design plans for Work within
Irrigation Company property Acceptance
interest

Construction plans for Work within

_Irrlgatlon Company property Acceptance Irrigation Company property
interest ;
interest
As-Constructed Documents for . Within 10 d.ays.of completion of
Information Work on Irrigation Company

Work within ditch property interest

property interest

6.6 Exhibits

Exhibit 6-A CDOT Irrigation Company Agreement for Construction (CDOT Form #1028)
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