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9.0  SURVEY 
 
9.1  Administrative Requirements 
 
9.1.1  Project Survey Coordinator 
 
The Contractor shall designate a Colorado Registered Professional Land Surveyor as the Project 
Survey Coordinator.  The Project survey coordinator shall be in responsible charge of all Contractor 
survey Work for the Project.  The Contractor’s Project Survey Coordinator shall direct and review all 
survey Work and shall be the point of contact for all survey related Activities.  Contractor survey staff 
shall perform Work under the direct supervision of the Contractor’s Project Survey Coordinator. 
 
All survey crew chiefs shall carry business cards that include their name, title, business address, and 
phone number while engaged in performing survey Work on the Project.  These cards shall be offered 
to any public contacts made during the performance of survey Activities as a means of introduction and 
point of contact. 

 
9.1.2  Standards 
The Contractor shall design and construct the Project in accordance with the requirements of the 
standards referenced in Book 3 and in this Section 9. The Contractor shall use the latest adopted 
edition at the time of the Proposal Due Date. The Contractor shall meet all applicable federal, state, 
and local requirements related to surveys, records, and monuments. It is the responsibility of the 
Project Survey Coordinator, in responsible charge, to perform all survey work in conformance with 
the specifications, methods, and tolerances as set forth in the current Colorado Department of 
Transportation (CDOT) Survey Manual, CDOT Right of Way Manual, and CDOT CADD Manual. 
 
Prior to any field survey Activities, all conventional survey Equipment shall be checked in accordance 
with the CDOT Survey Manual on a National Geodetic Survey (NGS)/National Oceanic and 
Atmospheric Administration (NOAA) calibrated baseline. In lieu of NGS/NOAA baseline observations, 
conventional Equipment can be checked and certified by a survey equipment vendor. A certificate of 
calibration is required from the vendor. Calibration documentation for conventional Equipment shall be 
submitted to CDOT for Review prior to any field survey Activities. 
 
9.1.3  CDOT Supplied Survey Data 
 
Ground Survey information to be supplied by CDOT is provided in Reference Documents.   
 
The ground survey was performed according to the guidelines for preliminary surveys published in the 
CDOT Survey Manual. The Project Survey Coordinator is responsible for verifying vertical and 
horizontal tie-ins to existing features.  If the Project Survey Coordinator identifies any inaccuracies in 
CDOT- provided survey information, it shall be the Contractor’s responsibility to provide additional 
surveys, as necessary, to resolve the inaccuracies to complete the Work. 
 
The Contractor shall verify the Vertical Surface (500 ft. minimum Cross sections).  Verification shall be 
submitted to CDOT for review prior to NTP2. 
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Changes in conditions at all project segments may occur after the Proposal Due Date that require 
additional surveys.  Survey of said changes are the responsibility of the Contractor at no added cost to 
the Project.  
 
Any discrepancies in information provided shall be reported to the CDOT Project Manager. 
 
9.1.4  Preservation of Survey Monuments 
 
The preservation of survey markers and monuments is mandatory and affects all governmental 
agencies, including CDOT.  The Contractor shall notify CDOT as soon as it becomes known that a 
marker/monument is in a position that will interfere with new construction or with Contractor operations.  
The marker/monument position shall be accurately preserved prior to disturbing any such marker in 
accordance with the current CDOT Survey Manual.  The Contractor shall submit documentation for the 
preservation or re-monumentation of any survey monument for Acceptance by the agency affected. 
 
9.1.5  Survey Records 
The Contractor’s Project Survey Coordinator shall prepare and maintain supporting documentation, 
including but not limited to field notes, drawings, and calculations for all survey Work on the Project. 
 
Field books shall contain daily records of points set and/or measurements observed. The information 
recorded shall contain the date, crew members' names, point number, description, staking information, 
and sketches. If the survey information is collected electronically, information recorded shall be 
submitted to CDOT in a hard copy format that is intuitive, clear, and related to the supplemental 
information recorded in the field books. All linear surveys, such as slope stakes and blue tops, shall 
have the station and offset information related to the measured information. Non-linear surveys shall 
have sketches relating electronic information, such as point numbers, to the sketch. 
 
All survey records shall conform to the formats shown in the CDOT Survey Manual.  Such records shall 
be neat, legible, accurate, and maintained by the Contractor in a neat and orderly manner. 
 
The Contractor’s Project Survey Coordinator shall be required to sign and seal all survey 
documentation in accordance with State law, Section 625 and Section 629 of the current CDOT 
Standard Specifications and the CDOT Survey Manual.  All survey records, including documentation, 
shall be submitted to CDOT for Acceptance at the completion of the Work and prior to Final 
Acceptance. 
 
9.2  Design Requirements  
 
9.2.1  Submittals 
 
All submittals shall be prepared, reviewed, and submitted in accordance with the requirements set 
forth in Book 2, Section 3. 
 
9.2.2  Project Control Survey/Networks 
 
The Project Survey Coordinator shall plan, schedule, and perform all surveys and monumentation 
necessary to develop, maintain, and supplement the Project control network for the design and 
construction of the Project in accordance with the CDOT Survey Manual. All existing CDOT primary 



Book 2 – Technical Requirements         SECTION 9 - SURVEY 
R2B2 DESIGN BUILD 
FBR R200-266 (23558) (Grant) 
FBR R200-267 (23559) (Non-Grant) 
 

Page: 9 - 3 

FINAL ADDENDUM RFP  August 26, 2021 

 

control shall be checked and verified prior to use for any survey Activities. If any substantial 
discrepancies are found, the Project Survey Coordinator shall develop a report showing the 
discrepancies and immediately submit to CDOT for Review. 
 
If it is determined that any primary control monuments will be disturbed by construction Activities, the 
Project Survey Coordinator shall establish replacement monuments. Replacement monuments shall 
be established before the existing primary control monuments are disturbed. All monument material 
shall be furnished by the Contractor. Within 30 Days of the establishment of the revised Project 
control network, the Project Survey Coordinator shall submit to CDOT for Review, a Project Control 
Diagram showing the revised Project control network and shall contain information as required in the 
CDOT Survey Manual. 
 
After Review, the Project Control Diagram shall be signed and sealed by the Project Survey 
Coordinator. 
 
9.2.3  Design Surveys 
 
The Contractor shall arrange for all supplemental survey information (including Utility locations) 
necessary to complete the design. Surveying shall be performed in accordance with the CDOT 
Survey Manual. The Project Survey Coordinator shall collect survey data in Bentley OpenRoads 
formats utilizing CDOT’s Terrain Modeling Survey System (TMOSS) coding and configuration. The 
Contractor shall submit the survey data to CDOT for Review within 30 Days upon completion of the 
survey. Errors and omissions found by CDOT shall be corrected by the Project Survey Coordinator 
and the data resubmitted. Traffic control and permits necessary to complete the survey shall be the 
responsibility of the Contractor. 

 
9.2.4  Right-of-Way Survey and Monumentation 
 
If the Contractor determines that additional ROW or Easements are required, the Contractor shall 
follow the request for ROW process set forth in Book 2, Section 8. The Project Survey Coordinator 
shall locate ROW monuments, private land surveyor monuments, and Public Land Survey System 
monuments, as required, to develop an existing property, encumbrance, and ROW model. The 
Project Survey Coordinator is responsible for conducting all parcel and Easement (temporary and 
permanent) staking associated with Contractor Acquisitions. 
 
If the Contractor prepares ROW plans for Contractor Acquisitions, ROW monuments shall be set at a 
time when they will not be impacted by construction Activities. All Material for ROW monumentation 
shall be provided by the Contractor. The Project Survey Coordinator shall submit ROW plans to 
CDOT for Review and Acceptance before parcel/Easement acquisition and before ROW monuments 
have been set. The Project Survey Coordinator shall sign and seal the ROW Plans and deposit with 
the appropriate county office. A copy of the signed and sealed ROW Plans shall be submitted to 
CDOT for inclusion into the survey records. 
 
9.3  Construction Requirements 
 
9.3.1  Construction Control Surveys 
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The Contractor shall plan, schedule, and perform all surveys and monumentation necessary to maintain 
and supplement the Project control network for the construction layout of the Work. 
 
9.3.2  Construction Layout Surveys 
 
The Contractor shall plan, schedule and perform all staking and construction layout required for the 
Work.  All survey Work and staking intervals shall be done in accordance with the CDOT Survey 
Manual. 
 
3D Engineered Construction Surveying (3DECS) is approved for the Project. The Contractor’s use of 
3DECS shall conform to the requirements set forth in CDOT Standard Special Provision 625 included 
in Book 2, Section 20, and the Chapter 6, Section 6.5 (Construction Surveys) of the CDOT Survey 
Manual. 
 
9.3.3  Pre-Survey Conference-Construction Survey 
 
Prior to beginning any construction survey Activities, the Contractor shall hold a Pre-survey 
Conference - Construction Survey as required in the CDOT Survey Manual Section 6.1.6. Any known 
error or oversight on the plans or specifications shall be discussed at the pre-survey conference. 
 
9.3.4  As-Constructed Surveys 
 
The Contractor shall plan, schedule and perform all surveys required to document the location of 
constructed features on the Project as required in Section 6.13 of the CDOT Survey Manual.  The 
Project Survey Coordinator shall collect as-constructed survey data in Bentley OpenRoads dgn 
format utilizing CDOT’s TMOSS coding, configuration and workspace.  The Project Survey 
Coordinator shall deliver the data and field notes to CDOT for Review and Acceptance upon 
completion of the survey. Errors and omissions found by CDOT shall be corrected by the Contractor 
and data resubmitted. 
 
9.3.5  ROW  Monumentation 
 
The Contractor shall replace all ROW monumentation lost or destroyed during the progression of the 
Work.  The Contractor shall perform all work as per the CDOT Survey Manual. 
 
The Contractor shall submit to CDOT for Acceptance revised ROW monumentation sheets listing all 
ROW monumentation reset by the Contractor prior to Final Acceptance. 
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9.4  Deliverables 
 
At a minimum, the Contractor shall submit the following to CDOT for review, Approval and/or 
Acceptance: 
 

Deliverable 
Review, Acceptance or 

Approval 
Schedule 

Equipment Calibrated baseline 
check or vendor Equipment 
certificate and Current calibration 
documents 

Acceptance 
Prior to any field survey 
activities as per CDOT 
Survey Manual, Section 2.2 

Report of any discrepancies in 
primary control 

Review 
Discrepancies shall be 
reported immediately. 

Land Survey Control Diagram Review 
Prior to the disturbance of 
any monument 

Verification of the Vertical 
Surface (500 ft. minimum Cross 
sections) 

Review Before NTP2 

All other surveys and 
documentation, Survey Records 

Review/Acceptance 

Survey records may be 
Reviewed by CDOT at any 
time during the course of 
the Work. 
Acceptance at completion of 
the Work and Prior to Final 
Acceptance 

Revised Project Control Diagram Review 

Revised Project Control 
Diagram shall be submitted 
within 30 Days of the 
establishment of the revised 
Project Control Network 

Supplemental survey information 
for design and utility locations 

Review 
Within 30 Days upon 
completion of the survey 

Right-of-Way plans for 
Contractor Acquisitions 

Review/Acceptance 
Before proposed acquisition 
and Right-of-Way 
monumention  

Revised ROW monumentation 
sheets 

Acceptance Prior to Final Acceptance 

Documentation/date of the 
location As-Constructed features 
on the Project (in OpenRoads 
TMOSS survey format) and field 
notes 

Review/Acceptance 
At completion of the Work 
and prior to Final 
Acceptance 

All deliverables shall also conform to the requirements of Section 3 - Quality Management. 

 


