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4.0 Public Information 

4.1 Public Information Program 
The Contractor shall provide a minimum of one Public Information Coordinator (PIC), with 
demonstrated communications experience and qualifications coordinating construction 
information. The Contractor PIC shall provide communication support to CDOT as outlined 
throughout this RFP. 

There are categories of information that shall be communicated and coordinated between 
CDOT and the Contractor. These include the following: 

1. The Vision of the Project 

Answers to questions such as why the Project is needed, what work will be done, how 
the Project will benefit customers, and how the Project fits into the community. 

CDOT and the Contractor will provide the Project vision information to the public, as 
well as the related Project details (phasing, traffic, impacts, etc.). The CDOT PI 
Project Liaison must first Approve all information that is to be made public. 

2. The Project’s Progress 

CDOT and the Contractor shall provide ongoing messages to keep the public and other 
stakeholders informed about the Project including the schedule, traffic impacts, major 
milestones, budget, etc. The Contractor shall work with CDOT to develop the 
messages and CDOT will have final Approval before the messages are publicly 
disseminated.  

The Contractor shall provide staff contact information, including home, fax, and mobile 
phone numbers, and email addresses to CDOT for Acceptance (which may include Project 
Managers and the appropriate PIC) at NTP1. The Contractor shall hold weekly coordination 
meetings, during any construction phase, with CDOT and CDOT’s PI Project Liaison to 
provide Project schedule, accomplishments, and planned Activities, for the upcoming 
week. 

4.1.1 Emergency Information Dissemination – Communication 
Tree 

The Contractor shall establish and manage an emergency response communication 
(telephone, email and/or text) tree. All appropriate personnel shall be included on 
this communication tree for immediate response in the event of an emergency. The 
communication tree shall be divided into areas of expertise so the proper people are 
contacted for specific emergency situations. CDOT, CDOT’s PI staff, and the 
Contractor's Engineer shall be included on the communication tree for notification of 
any emergency that may arise. The Contractor shall develop and maintain a contact 
list of emergency service providers. The Contractor shall provide information to 
emergency service providers, as outlined in the communication matrix described in 
Section 4.2.1 below. The Contractor shall submit the emergency response 
communication tree to CDOT for Acceptance at NTP1. 
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4.1.2 Information Management Maintenance and Reporting 

The Contractor shall include the following types of information and minimum 
performance expectations as part of the PIC responsibilities: 

1. Construction Activities 

Initial construction notification shall be provided to CDOT 20 days prior to NTP2. 
All other construction notifications shall be made available to CDOT at least 14 
days prior to the beginning of any new construction in any area of the Project.  

Notification of construction events shall include: 

 Description of the Activity and potential impacts to the traveling public 

 The anticipated starting date of the Activity 

 The anticipated ending date of the Activity 

The Contractor shall include any updates to the above and disseminate to CDOT at 
weekly meetings. 

2. Maintenance of Traffic 

The Contractor shall provide information that CDOT can use for notices regarding 
the Maintenance of Traffic for the entire Project for the traveling public, 
emergency services agencies, or any other stakeholders who will be impacted by 
the Project at least 14 days prior to any construction. 

The Contractor shall include, at a minimum, the following elements within the 
information: 

 Potential impacts 

 Proposed alternative route 

 The Contractor’s contact for further information 

 Project public website address for further information 

3. Commercial Vehicle Access and Restriction Information 

The Contractor shall inform CDOT of information that it can use to inform the 
Colorado State Patrol, CDOT Regions, and CDOT Transport Permit Office for 
notification of construction events that shall include at least: 

 Description of the activity and potential impacts to commercial vehicles 

 The anticipated starting date of the Activity 

 The anticipated ending date of the Activity 

 Any updates to the above  
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4.2 Dissemination of Information 
The Contractor shall provide construction activity information to CDOT for review 
according to the following schedule: 

1. Fourteen days prior to the beginning of the following construction activities in any 
area of the Project: 

 Road, trail closures, detours, and major traffic impacts lasting seven days or 
longer 

2. Seven days prior to the beginning of the other remaining types of construction 
Activities in any area of the Project  

As soon as known (must have at least 24 hours notice), the Contractor shall provide CDOT 
with construction updates (e.g., cancellation of planned closures, additional lane 
closures, closure removals, etc.) that directly impact the public. 

4.2.1 Communication Matrix 

As part of the Contractor's PIC responsibilities, the Contractor shall develop and use a 
communication matrix listing the stakeholders and the information tools to be used to 
address each group of Stakeholders’ information needs. The Contractor shall develop a 
communications matrix for Stakeholder groups, and individuals and businesses with 
special needs that shall identify: 

1. The individual customer groups that require information 

2. Location or region of customer groups 

3. What information is needed 

4. When information is needed 

5. Who will disseminate the information 

6. Tools to be used for disseminated information 

7. Results of information dissemination 

4.2.2 Media Relations 

Media relations efforts will be initiated by CDOT, including news releases, traffic 
advisories, editorial, feature stories, etc. 

During the Work, the Contractor shall immediately notify CDOT of any situations 
involving the media, and all communication requests will be tracked by CDOT. The 
Contractor shall work within CDOT media protocols when contacted by media 
representatives.  

4.2.3 Website Information Dissemination 

CDOT will host the Project public website on the CDOT server. The Contractor shall 
provide updates to the content to CDOT on a weekly basis. In crisis situations or other 
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events where immediate notification is necessary, the Contractor shall provide 
content immediately to CDOT for posting to the Project website. The website will be 
used to provide Project construction information provided by CDOT and the 
Contractor. The Contractor shall provide, at a minimum, construction information, 
commercial vehicle restrictions, and regular input for a community/construction 
calendar of events, Stakeholders’ use, and other relevant information for direct input 
onto the Project public website. CDOT will be responsible for updating the website. 

4.3 Deliverables 
At a minimum, the Contractor shall submit the following to CDOT for Review, Approval, or 
Acceptance: 

Table 4-1: Deliverables by the Contractor 

Deliverable 
Review, 

Acceptance, or 
Approval 

Schedule 

Project progress messages Approval Before going to the public 

Public information staff contact 
information 

Acceptance At NTP1 

Emergency response 
communication tree 

Acceptance At NTP1 

Initial Construction Notification Review 20 days prior to NTP2 

Other Construction Notification Review 
at least 14 days prior to the 
beginning of any new construction 
in any area of the Project 

Maintenance of Traffic 
information 

Review 14 days prior to any construction 

 

All deliverables shall also conform to the requirements of Book 2, Section 3. 


