
Book 2 – Technical Requirements  

EJMT DPHT Design Build Project

Project No. C 0703-482; Subaccount 24210

SECTION 2 EXHIBIT A – WORK BREAKDOWN STRUCTURE

• Codes and Standards Analysis • Pipe System • Piping and valves • Switchgear

• Design Baseline Report • Valve System • Distribution valves, piping and nozzles • Generator

• Requirements Traceability Matrix • FFSS control and monitoring system • Uninterruptaqble power supply • Annual Maintenance Plan

• CFD Analysis Report • Power distribution • Routine Inspections/Maintenance

• Design plans and specifications • Fault/Failure Response

• Annual System Test

• Storage tank (if needed)

• Water supply piping, valves and appurtenances

• Water filtration system (if needed)

• Design • Water supply pump(s) and controls

• Construction • Water supply system monitoring and controls

• Planting • Test plan and schedule

• Warranty • Testing

• Commissioning documentation

• Linear Heat Detectors • Full Scale Test Plan and Schedule

• LHD controllers • Full Scale Test

• CCTV camera • Full Scale Test Report

• Network video recorders

• Video communication network

• Fire Alarm Control Panel

• Fire Pump Control Panel interface • Training plan and syllabus

• LHD interface • Training materials

• Fire Alarm wiring • Training

• OIW interface

• Fire alarm annunciators

• Operations and Maintenance Manual

• OIS servers

• OIS workstations

• Power system monitoring and control

• Water supply system monitoring and control

• OIS software

• OIS communication network

• OIS communication network manager
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