Book 2 - Technical Requirements SECTION 1 - GENERAL TECHNICAL REQUIREMENTS
EJMT DPHT Design Build Project
Project No. C 0703-482; Subaccount 24210

1.0 General Technical Requirements

1.1 General

Conduct all Work necessary to meet the requirements of this Section and to satisfy all
functional needs of the Project, including design and construction of the Project.

All references to alignment information and stationing in this Section shall be to the
alignment information and stationing as shown in the Reference Documents.

The Eisenhower/Johnson Memorial Tunnel (EJMT) Drainage, Plumbing, Heat Trace (DPHT)
in section 1.4:

1.2 Project Goals

The following goals have been established for the Project:

1. Provide an innovative solution for the project elements that is durable, historically
proven, easily maintained, and compatible with current and future improvements
in the EJMT within the project budget.

2. Minimize impacts to the traveling public, EJMT operations, and EJMT fire life
safety systems during construction and for the lifecycle of the constructed
improvements

3. Meet and exceed the project requirements

4. Minimize the project delivery time

1.3 Environmental Compliance

A Categorical Exclusion (CatEx) had been completed for the project. This Project and
Work is provided for under the National Environmental Policy Act (NEPA). Mitigation
measures needed in response to Project impacts shall be implemented with the Work. No
Project mitigation measure resulting from the Work shall be deferred to a future project.

1.4 Basic Configuration

The following describes the Basic Configuration for the Project:

The EJMT has received a grant to perform upgrades, enhancements, and maintenance to
many of the systems that are vital to tunnel operations and in need of immediate
attention. This project will address issues associated with freezing of existing water lines,
seep lines and fire hydrant connections, replacing the emergency generators, rewind the
fan motors and make upgrades to the water treatment plant and piping system.

The following items are anticipated to be included in the project scope of work:

¢ New fire department hose connections in the north and south tunnels: Construct
new fire department connections in north and south tunnel wall. Connect new
piping and valves to the existing fixed fire suppression system in the plenum with
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approximately 30 feet of new vertical pipe to the roadway level. The connection
to the existing system will maintain and extend the existing freeze protection
system, including insulated enclosures for new valves and insulation of the piping
in the plenum. This is anticipated to occur at 30 locations along each tunnel. The
new vertical pipe will require a hole to be sawcut or bored through the existing
plenum floor. Sawcut the existing wall panel to allow for pipe installation and
construct a new cover panel to hide the pipe. Abandon the existing waterline and
hydrants in place under the roadway in the north tunnel and under the walkway in
the south tunnel.

¢ New domestic water supply line to connect the west portal to the east portal in
the north tunnel: Construct a new galvanized steel waterline to supply water to
the east portal from the treatment facility in the west portal. This will include a
new pipe in the plenum, pipe insulation and heat tape, and a booster pump or
other proposed alternative/ innovative solutions.

e 2-8inch PVC seep mains in the north tunnel and 2-12 inch seep mains in the south
tunnel: Develop a solution to prevent freezing of seep mains by replacing the heat
tape or providing a proposed alternative/ innovative solution. There is the
possibility of replacing or installing new heat tape in 4-4 inch seep collector lines
that are adjacent to the 8-inch seep mains in both tunnels. At present, CDOT
anticipates finding heat tape for the first half-mile of seep lines from each tunnel
entrance. Project to remove existing heat tape and replace with new. Also,
replace branch circuiting from connection point back to point of power source.

e 1-6 inch ductile iron roadway drain collector in North tunnel: Potential to add heat
tape or proposed alternative to prevent freeze of the current collection system.

o Emergency generators: Provide a new Emergency Generator System consisting of
one (1) Diesel Generator sized to handle existing peak demands and emergency
demands in Sound Attenuated Weatherproof Enclosure located at the west portal
along with supporting infrastructure and electrical distribution equipment that
shall replace the current emergency backup generators. Additional components of
design include a Fuel Tank to withstand a runtime of 8 hours, and a Step-up
Transformer to step-up 13.8kV to 24.9kV. New generator to be designed at project
elevation. New generator enclosure shall meet the mountain corridor aesthetic
guidelines along with outdoor rating guidelines.

e Exterior roof drains: Project to replace existing heat tape with new heat tape on
exterior roof drains. ldentify, inspect, maintain, and label existing branch
circuiting. Install new controls to interface with the new heat tape monitoring
system.

e Water treatment: Water treatment plant upgrades consisting of installation of
membrane filter system at each plant (2 total) and additional piping to increase
chlorine contact time.

e Ventilation Fans: Air supply/exhaust fan motor rebuild consisting of
rewinding/rebuilding for the existing 16 fans. Motors are rated at 600 H.P.

o Electrical: Remove all existing heat tape, controls, and branch circuiting, and
replace with new heat tape in the north and south tunnel areas listed above to
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provide a safe and functional area for travelers along the I-70 corridor. Existing
electrical panels, HOA switches, contactors, and controls should be removed and
replaced with new distribution panels and controls in the East and West Main
Electrical Rooms and Cross-Cut Electrical Rooms. Provide new monitoring and
alarming of the entire new heat tape system. Currently there are existing conduits,
junction boxes, and other infrastructure already in place that should be used if
possible. Additionally, any heat tape circuits currently fed from existing LCPs in
East and West Main Electric Rooms should be refed to new heat tape panels. Heat
tape circuits currently fed from cross-connect electric room LCPs will be replaced
with new circuiting and new monitoring but fed from same source. Electrical
equipment should be placed in easily accessible range of the new heat tape
connections for maintenance and operations purposes.

1.5 Additional Requested Elements

The following Additional Requested Elements (AREs) are identified as elements of the
Project that may be incorporated into the Basic Configuration. The ARE technical
requirements are provided in Exhibit 1-B.

1.5.1 ARE Descriptions

ARE #1 - Protection of Power for Edwards Fire Alarm and Aviglon CCTV systems - CDOT
operations has had issues with power surges causing outages with the FFSS and CCTV
systems. Power conditioners or another technical solution is needed to ensure better
resiliency and reliability for power to the systems. All new equipment must be
compatible with the existing equipment. It is recommended to provide a Power Logic
Controller (PLC), manufactured by Stormin Protection Products, Inc. as well as
replacement and upgrades to the existing Uninterruptible Power Supplies associated
with the Fire Alarm and CCTV systems, including all workstations and power to all
control equipment.

ARE #2 - Label manholes and walls for ease of maintenance access with signage -
Locate all manholes along both tunnels. Prepare 100 - 6”x6” signs that meet the
traffic sign specifications for aluminum backing and retroreflective sheeting to identify
the location of each manhole. These signs would be anchored to the existing wall
panels immediately adjacent to the manholes. Any remaining signs would be given to
CDOT maintenance as replacements.

ARE #3 - Provide programming to update the existing zone and device descriptions in
the fixed fire suppression control equipment and graphical workstations to align with
the current tunnel zone naming conventions used by CDOT. All graphical maps and
descriptions in the workstations are to be updated. Upon completion of the
programming, perform field verification testing of each zone and all associated
devices by simulating alarm conditions through the LIOS linear heat detection system
and operation of all valves, switches, etc. for each deluge zone.

ARE #4 - 480V SCADA Integration - The contractor shall make the following
improvements to the existing 480 Volt Switchboards to complete work started on a
previous project.
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The work includes (16) sixteen 480V breakers in East Portal electric room and (8) eight
480V breakers in West Portal electric room.

1. Create a new communications tie between East and West Switchboards through
SCADA system

2. Report Open / Close commands of all breakers to SCADA

3. Assign |.P. address to the PXG900 Gateway and test system functionality of
breakers.

4. Check position signals on all breakers and Open / Close command to spare
breaker.

5. Install a PXG900 Gateway device on East side for requested functionality.

1.6 Ultimate Configuration of EJMT

Reserved
1.7 Exhibits
Exhibit 1-A: Special Construction Requirements

Exhibit 1-B: Additional Requested Elements
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