
US 6 Bridges, Knox Ct. to BNSF

Work Breakdow n Structure No.:

  Contractor

  Contractor

Lump Sum: Actual Cost Not to Exceed:

Lump Sum: Actual Cost Not to Exceed:

  Contractor

  Contractor

Lump Sum: Actual Cost Not to Exceed:

Lump Sum: Actual Cost Not to Exceed:

No Construction Inspection Required

  Contractor

  Contractor

Lump Sum: Actual Cost Not to Exceed:

Lump Sum: Actual Cost Not to Exceed:

No Property Acquisit ion Required

  Contractor

  Contractor

Lump Sum: Actual Cost Not to Exceed:

Lump Sum: Actual Cost Not to Exceed:

Performing Party 

EXHIBIT B

Utility Ow ner: 

Comments

PROPERTY ACQUISITION

Responsible Party Ow ner:

Ow ner:Performing Party 

Ow ner:

DESIGN

Ow ner pays Contractor

Ow ner pays Contractor

Ow ner:

Contractor pays Ow ner

CONSTRUCTION INSPECTION

Performing Party 

No Design Required

Contractor pays Ow ner

Responsible Party 

Comments

Responsible Party 

No Construction Required

Contractor pays Ow ner

Responsible Party 

CONSTRUCTION

Ow ner pays Contractor

Performing Party 

Ow ner

FORM OF UTILITY WORK ORDER

Comments

DESCRIPTION:  

Ow ner

Ow ner

Ow ner

Work Order Revision No.:

OPERATING RIGHTS: 

Utility ID No.:

Work Order No.: 

LOCATION:  

Comments

Ow ner pays Contractor

Contractor pays Ow ner
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Completion Date: Completion Date:

If this section is signed by the CDOT representative, then this Work Order w ill function as a Change Order.

CDOT Representative Date

Utility Owner:

By:

Print Name:

Title:

Date:

By:

Print Name:

Title:

Date:

CDOT:

By:

Print Name:

Title:

Date:

WORK ORDER ATTACHMENTS. This Work Order and any attachments hereto contain information specif ic to the

Relocation to be performed hereunder. Attached and/or referenced Relocation Standards are incorporated herein by

this reference and shall be considered a part of this Work Order. This Work Order governs only the Utility Work

specif ically identif ied herein and shall be conclusive as to all matters represented herein.  

SCOPE OF WORK ORDER. This Work Order is entered into by and among Utility Ow ner and CDOT, and, w here

applicable, the CDOT Project Contractor in order to implement in part the URA identif ied herein, as the same may be

amended from time to time, and w hich is incorporated herein by this reference. All w ork undertaken pursuant to this

Work Order shall be performed in accordance w ith the requirements of the URA, w hich shall govern to the extent of

any conflict betw een its terms and the terms of this Work Order. Relocation Standards specif ically identif ied in the

URA are incorporated herein by this reference. Unless otherw ise defined herein, all init ially capitalized terms and

condit ions shall have the meaning prescribed to them in the URA. 

Comments:

CHANGE ORDER

Design

CDOT Project Contractor:

Start Date:  

ORDER OF EXECUTION. This Work Order shall be executed first by Utility Ow ner, then by the CDOT Project

Contractor (if  applicable) and f inally by CDOT.

IN WITNESS WHEREOF, CDOT, the Utility Ow ner, and w here applicable, the CDOT Project Contractor have executed

this Work Order, w hich shall be effective as of the date of the CDOT' s signature. 

SCHEDULE (THIS WORK ORDER ONLY)

WORK ORDER TERMS AND CONDITIONS

Construction
Start Date:
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Utility Identif ication No.:

Ow ner Design Sheet

Project Design Sheet

Cost Est imate

Property Rights

Other: 

SECTION C LIST OF ATTACHMENTS

Permit Type Permit Responsibility

FORM OF UTILITY WORK ORDER (cont.)

SCOPESECTION A

SECTION B REQUIRED PERMITS

EXHIBIT B
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