| COLORADO DEPARTMENT OF TRANSPORTATION STANDARDS CERTIFICATION AND  | Project Number | Project Code |
|--|----------------|--------------|
| PROJECT PLANS, SPECIFICATIONS &  | Route Number   | STIP Number  |
| ESTIMATE APPROVAL  | Location       | 1            |
| STANDARDS CERTIFICATION  |                |              |
| CDOT Oversight – 23 USC 106 (b) (1), 3R on the Interstate  |                |              |
| ☐ CDOT Oversight – NHS, Non-Interstate; 23 USC 106 (b) (2) – Non-NHS funding   |                |              |
| I certify that this project will meet or exceed the standards approved by the Secretary of Transportation  |                |              |
| under Section 109 (c) Title 23 of the United States Code, as listed in 23 CFR 625.4, with the exception  |                |              |
| of any approved variances.   |                |              |
| Project Manager  |                | Date         |
| BUSINESS OFFICE REVIEW   |                |              |
| I have reviewed the appropriate project budget and by signing verify that on this date there were sufficient funds for obligation.   |                |              |
| Business Manager   |                | Date         |
| PLANS, SPECIFICATIONS & ESTIMATES APPROVAL   |                |              |
| In accordance with 23 CFR 630.205, I approve the PS&E on the above project. Please obligate construction funds.  |                |              |
| I have reviewed the final set of Plans, Specifications and Estimate for the above project and have determined them sufficient in detail to facilitate the construction and contract control of the project. If this project is constructed by the force account construction method, appropriate affirmative Findings-in-the-Public-Interest are on file. The conditions for authorization to advertise as set forth in 23 CFR 635.309 will be completed prior to advertising. |                |              |
| I find the estimate reflects the anticipated cost of the project in sufficient detail to provide a prediction of financial obligations incurred by CDOT and FHWA.  |                |              |
| ☐ The construction * cost estimate for this project is less than the project budget. ☐ The construction * cost estimate exceeds current budget, the additional source of funding to cover the estimate is:   |                |              |
| ☐ Pool Type of funds \$<br>☐ Project Project code \$<br>☐ Other Source \$<br>*Total construction cost estimate for this project is: \$   |                |              |
| * Construction phase only (NOT TOTAL)  |                |              |
| Program Engineer   | Region         | Date         |
| Previous editions are obsolete and may not be used CDOT Form #1180 05/17   |                |              |
| Instructions: Use this form for all projects that do not require FHWA approval or oversight of PS&E. (See Stewardship Agreement.)  |                |              |

Original to Region Business Office then to Office of Financial Management and Budget (Federal Funds Manager) Copies to Project file and FHWA (NHS projects)

Distribution: