COLORADO DEPARTMENT OF TRANSPORTATION PRE-AWARD BID REVIEW

Project	Project code #		Bid letting #	
Location		Bidder		
The Engineering Estimates and Market Analysis office has completed an unbalanced bid analysis for this project and reports the following findings:				
No apparent unbalancing that would be detrimental to CDOT is detected and no further review by the Chief Engineer's office regarding unbalancing issues is necessary.				
Factors have been identified below which warrant the Chief Engineer's further review. Comments:				
Estimating Engineer				Date
Engineering Estimates & Market Analysis Engineer				Date
Contracts & Market Analysis Branch Manager recon	nmendation: Comr	nents:		
Award contract to this bDo not award contract to				
Contracts & Market Analysis Branch Manager				Date
Chief Engineer's action:	Comr	nents:		
Award contract to this b	idder			
Do not award contract to	o this bidder.			
Chief Engineer or designated representative				Date