COLORADO DEPARTMENT OF TRANSPORTATION

CM/GC PRE-CONSTRUCTION RFP QUESTIONS AND ANSWER DETAILS

Project Number Project Subaccount Number Date Region I
|CO 1211-097 | | 23345 | 11252000 | |12 |
Resident Engineer Project Manager

Ryan Sorensen
(CDOT Resident
Engineer)

Others Contacted:

Roberta Lopez
(CDOT- Contracting
Officer)

Matthew Fink
(CDOT - Project Manager)

It is the responsibility of the proposer to verify all information within this document. If proposers
use the information in preparing a proposal, it is used at their own risk. Proposers are
responsible for all conclusion, deductions, and inference drawn from such information.

Source of Question: 11-19-2019 Email

Question: Section 2.8, A, bullet point 5 describes a maximum of 8 pages 3 of which can be
11X17; bullet 6 describes a one page 11x17 organizational structure. Is this one page org
structure in addi5tion to the three 11x17’s, or is it one of the three 11x17 allowed?

CDOT Response: 11-25-19 Email. The 11x17 organizational sheet is to be included as one of the
three 11x17 mentioned in Bullet 5. NOT an additional sheet.

Source of Question: 11-16-2019 Optional Pre-Proposal Meeting (Conference Call)

Question: Does the PM have to be the same person during the design process and for the
construction?

CDOT Response: No, we believe that the PM in the design portion of the project should be
available to answer questions during construction, but construction would be separate contracts,
run by different individuals.
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