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1.0 General 
 
1.1 Project Description 
 
The Project consists of the replacement of seventeen (17) rural bridges on essential highway 
corridors in southeastern and central Colorado. The key corridors (US 350, US 24, CO 239 and 
CO 9) provide rural mobility, intra- and interstate commerce, movement of agricultural 
products and supplies, and access to tourist destinations. 
 
The Work will be comprised of a Basic Configuration that replaces structures at the following 
locations: 

 Structure G-12-C on CO 9 at mile marker 71.445 
 Structure J-14-C on CO 9 at mile marker 20.107 
 Structure J-15-G on CO 9 at mile marker 15.97 
 Structure I-13-G on US 24 at mile marker 227.095 
 Structure I-13-H on US 24 at mile marker 229.468 
 Structure H-13-N on US 24 at mile marker 240.686 
 Structure I-15-AO on US 24 at mile marker 271.90 
 Structure I-15-T on US 24 at mile marker 271.691 
 Structure O-19-D on US 350 at mile marker 10.289 
 Structure N-21-C on US 350 at mile marker 47.131 
 Structure N-21-F on US 350 at mile marker 48.744 
 Structure M-21-C on US 350 at mile marker 50.582 
 Structure M-21-B on US 350 at mile marker 51.682 
 Structure M-21-I on US 350 at mile marker 56.454 
 Structure M-21-J on US 350 at mile marker 57.069 
 Structure M-22-Y on US 350 at mile marker 57.474 
 Structure M-22-U on US 350 at mile marker 69.817 

 
Each segment of work is as shown in Exhibit 1-A – Project Segment Map. 
 
1.2  Project Values 
 
CDOT holds values for all of its projects and this Project has values that drive its execution. The 
values should be maintained throughout the project in decision-making. CDOT has determined 
that the following values are critical for the successful completion of the Project: 
 

1. Safety – Work together to achieve a high-performing safety culture on the Project. 
2. Quality – Accountability of design and construction that ensures Work is completed to 

the highest standard. 
3. Integrity – The Project team is held to the highest moral and ethical standards. 
4. Communication/Teamwork – Good communication, the key to teamwork. 

 
1.3  Project Goals 
 
The Project goals are the basis for evaluation of the Technical Proposal. CDOT has established 
the following goals for the Project: 
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1. Maximize project scope and improvements within the project budget and 
schedule 
A. Provide solutions to complete the Project’s Basic Configuration and AREs. 
B. Maximize the integration of the Project Goals and Values 

 
2. Minimize project delivery time 

A. Ensure that obligation and completion dates meet or beat the statutory requirements. 
B. Balance the cost and time, while delivering the project within budget.   

                                        
3. Minimize inconvenience to the traveling public during construction 

A. No full-closures of highways. 
B. Develop an approach to managing traffic that minimizes travel times 

 
4. Maximize new structure service life 

A. Provide design and construction strategies that will be used to extend the service 
life of the replaced structures. 

 
1.4  Environmental Compliance 
 
US 350, US 24, and CO 9 within the Project limits of each structure site (2000 feet upstream 
and downstream of each structure approach and departure within CDOT ROW limits) have 
been evaluated through categorical exclusion (CATEX) that supports a decision not to conduct 
additional environmental review, and satisfies the requirements of NEPA. 
 
This Project and Work shall be conformance with NEPA documents in addition the Project and 
Work shall not preclude anything required as part of these documents. Mitigation measures 
identified in Book 2 and the NEPA documents needed in response to Project impacts, shall be 
implemented within the Project and Work. No Project mitigation measure resultant of the Project 
or Work shall be deferred to a future project. 
  
1.5  Basic Configuration 
 
The following describes the Basic Configuration for each segment of the Work for this Project 
within the Right-of-Way and established Temporary Easements. 
 
1.5.1  CO 9 Structure G-12-C 

 Reconstruction of CO 9 Roadway and Structure G-12-C 
 As a two-lane arterial with 12-foot lanes and 8-foot outside shoulders 
 Roadway transition to the structure including roadway widening, new bridge railing, and 

guardrail 
 Construction of additional items including but not limited to: retaining walls, signing, 

striping, landscaping, utility relocations 
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 The Contractor shall raise, remove, and dispose of all structures and obstructions at this 
location 
 

1.5.2 CO 9 Structure J-14-C 
 Reconstruction of CO 9 Roadway and Structure J-14-C 
 As a two-lane arterial with 12-foot lanes and 6-foot outside shoulders with a paved 2-foot 

guardrail offset 
 Roadway transition to the structure including roadway widening, new bridge railing, and 

guardrail 
 Construction of additional items including but not limited to: retaining walls, signing, 

striping, landscaping, utility relocations 
 The Contractor shall raise, remove, and dispose of all structures and obstructions at this 

location 
 
1.5.3 CO 9 Structure J-15-G  

 Reconstruction of CO 9 Roadway and Structure J-15-G 
 As a two-lane arterial with 12-foot lanes and 6-foot outside shoulders with a paved 2-foot 

guardrail offset 
 Roadway transition to the structure including roadway widening, new bridge railing, and 

guardrail 
 Construction of additional items including but not limited to: retaining walls, signing, 

striping, landscaping, utility relocations 
 The Contractor shall raise, remove, and dispose of all structures and obstructions at this 

location 
 

1.5.4       US 24 Structure I-13-G 
 Reconstruction of US 24 Roadway and Structure I-13-G 
 As a two-lane arterial with 12-foot lanes and 8-foot outside shoulders 
 Roadway transition to the structure including roadway widening, new bridge railing, and 

guardrail 
 Construction of additional items including but not limited to: retaining walls, signing, 

striping, landscaping, utility relocations 
 The Contractor shall raise, remove, and dispose of all structures and obstructions at this 

location 
 

1.5.5 US 24 Structure I-13-H 
 Reconstruction of US 24 Roadway and Structure I-13-H 
 As a two-lane arterial with 12-foot lanes and 6-foot outside shoulders with a paved 2-foot 

guardrail offset 
 Roadway transition to the structure including roadway widening, new bridge railing, and 

guardrail 
 Construction of additional items including but not limited to: retaining walls, signing, 

striping, landscaping, utility relocations 
 The Contractor shall raise, remove, and dispose of all structures and obstructions at this 

location 
 

1.5.6 US 24 Structure H-13-N 
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 Reconstruction of US 24 Roadway and Structure H-13-N 
 As a two-lane arterial with 12-foot lanes and 8-foot outside shoulders 
 Roadway transition to the structure including roadway widening, new bridge railing, and 

guardrail 
 Construction of additional items including but not limited to: retaining walls, signing, 

striping, landscaping, utility relocations 
 The Contractor shall raise, remove, and dispose of all structures and obstructions at this 

location 
 

1.5.7 US 24 Structure I-15-AO 
 Reconstruction of US 24 Roadway and Structure I-15-AO 
 As a two-lane arterial with 12-foot lanes and 8-foot outside shoulders 
 Roadway transition to the structure including roadway widening, new bridge railing, and 

guardrail 
 Construction of additional items including but not limited to: retaining walls, signing, 

striping, landscaping, utility relocations 
 The Contractor shall raise, remove, and dispose of all structures and obstructions at this 

location 
 
1.5.8 US 24 Structure I-15-T 

 Reconstruction of US 24 Roadway and Structure I-15-T 
 As a two-lane arterial with 12-foot lanes and 8-foot outside shoulders 
 Roadway transition to the structure including roadway widening, new bridge railing, and 

guardrail 
 Construction of additional items including but not limited to: retaining walls, signing, 

striping, landscaping, utility relocations 
 The Contractor shall raise, remove, and dispose of all structures and obstructions at this 

location 
 
1.5.9 US 350 Structure O-19-D 

 Reconstruction of US 350 Roadway and Structure O-19-D 
 As a two-lane arterial with 12-foot lanes and 6-foot outside shoulders with a paved 2-foot 

guardrail offset 
 Roadway transition to the structure including roadway widening, new bridge railing, and 

guardrail 
 Construction of additional items including but not limited to: retaining walls, signing, 

striping, landscaping, utility relocations 
 The Contractor shall raise, remove, and dispose of all structures and obstructions at this 

location 
 
1.5.10 US 350 Structure N-21-C 

 Reconstruction of US 350 Roadway and Structure N-21-C 
 As a two-lane arterial with 12-foot lanes and 6-foot outside shoulders with a paved 2-foot 

guardrail offset 
 Roadway transition to the structure including roadway widening, new bridge railing, and 

guardrail 
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 Construction of additional items including but not limited to: retaining walls, signing, 
striping, landscaping, utility relocations 

 The Contractor shall raise, remove, and dispose of all structures and obstructions at this 
location 

 
1.5.11 US 350 Structure N-21-F 

 Reconstruction of US 350 Roadway and Structure N-21-F 
 As a two-lane arterial with 12-foot lanes and 6-foot outside shoulders with a paved 2-foot 

guardrail offset 
 Roadway transition to the structure including roadway widening, new bridge railing, and 

guardrail 
 Construction of additional items including but not limited to: retaining walls, signing, 

striping, landscaping, utility relocations 
 The Contractor shall raise, remove, and dispose of all structures and obstructions at this 

location 
 
1.5.12 US 350 Structure M-21-C 

 Reconstruction of US 350 Roadway and Structure M-21-C 
 As a two-lane arterial with 12-foot lanes and 6-foot outside shoulders with a paved 2-foot 

guardrail offset 
 Roadway transition to the structure including roadway widening, new bridge railing, and 

guardrail 
 Construction of additional items including but not limited to: retaining walls, signing, 

striping, landscaping, utility relocations 
 The Contractor shall raise, remove, and dispose of all structures and obstructions at this 

location 
 
1.5.13 US 350 Structure M-21-B 

 Reconstruction of US 350 Roadway and Structure M-21-B 
 As a two-lane arterial with 12-foot lanes and 6-foot outside shoulders with a paved 2-foot 

guardrail offset 
 Roadway transition to the structure including roadway widening, new bridge railing, and 

guardrail 
 Construction of additional items including but not limited to: retaining walls, signing, 

striping, landscaping, utility relocations 
 The Contractor shall raise, remove, and dispose of all structures and obstructions at this 

location 
 
1.5.14 US 350 Structure M-21-I 

 Reconstruction of US 350 Roadway and Structure M-21-I 
 As a two-lane arterial with 12-foot lanes and 6-foot outside shoulders with a paved 2-foot 

guardrail offset 
 Roadway transition to the structure including roadway widening, new bridge railing, and 

guardrail 
 Construction of additional items including but not limited to: retaining walls, signing, 

striping, landscaping, utility relocations 
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 The Contractor shall raise, remove, and dispose of all structures and obstructions at this 
location 

 
1.5.15 US 350 Structure M-21-J 

 Reconstruction of US 350 Roadway and Structure M-21-J 
 As a two-lane arterial with 12-foot lanes and 6-foot outside shoulders with a paved 2-foot 

guardrail offset 
 Roadway transition to the structure including roadway widening, new bridge railing, and 

guardrail 
 Construction of additional items including but not limited to: retaining walls, signing, 

striping, landscaping, utility relocations 
 The Contractor shall raise, remove, and dispose of all structures and obstructions at this 

location 
 
1.5.16 US 350 Structure M-22-Y 

 Reconstruction of US 350 Roadway and Structure M-22-Y 
 As a two-lane arterial with 12-foot lanes and 6-foot outside shoulders with a paved 2-foot 

guardrail offset 
 Roadway transition to the structure including roadway widening, new bridge railing, and 

guardrail 
 Construction of additional items including but not limited to: retaining walls, signing, 

striping, landscaping, utility relocations 
 The Contractor shall raise, remove, and dispose of all structures and obstructions at this 

location 
 
1.5.17 US 350 Structure M-22-U 

 Reconstruction of US 350 Roadway and Structure M-22-U 
 As a two-lane arterial with 12-foot lanes and 6-foot outside shoulders with a paved 2-foot 

guardrail offset 
 Roadway transition to the structure including roadway widening, new bridge railing, and 

guardrail 
 Construction of additional items including but not limited to: retaining walls, signing, 

striping, landscaping, utility relocations 
 The Contractor shall raise, remove, and dispose of all structures and obstructions at this 

location 
 

Reference Documents illustrate the Basic Configuration as well as the AREs and are provided 
solely for the Contractor’s reference and are without representation or warranty by CDOT. 
Regardless of the level of completion or suitability of any portion of Reference Documents, the 
Contractor shall be solely responsible for all Project design and construction elements. CDOT 
shall have no liability or obligation as a result of design work contained in the Reference 
Documents. Reference Documents are provided solely for Proposers’ reference and are without 
representation or warranty by CDOT, unless specifically stated otherwise in Book 1. 
 
Reference Documents may represent differing levels of completion throughout the limits of the 
Project.  The Contractor shall be obligated to revise this information accordingly in order to meet 
the requirements of the Contract Documents. 
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1.6  Additional Requested Elements 
 
The following AREs are identified as elements of the Project that may be incorporated into the 
Basic Configuration as part of the Contractor’s Proposal. 
 
1.6.1 US 24 Structure I-17-X 

 Reconstruction of US 25 Roadway and Structure I-17-X 
 As a two-lane crossover with 12-foot lanes and 8-foot outside shoulders 
 Roadway transition to the structure including roadway widening, new bridge railing, and 

guardrail 
 Construction of additional items including but not limited to: retaining walls, signing, 

striping, landscaping, utility relocations 
 The Contractor shall raise, remove, and dispose of all structures and obstructions at this 

location 
 
1.6.2  CO 239 Structure P-19-G Minor 

 Reconstruction of CO 239 Roadway and Structure P-19-G Minor 
 As a two-lane arterial with 1211-foot lanes and 6-foot outside shoulders with a paved 2-

foot guardrail offset 
 Roadway transition to the structure including roadway widening, new bridge railing, and 

guardrail 
 Construction of additional items including but not limited to: retaining walls, signing, 

striping, landscaping, utility relocations 
 The Contractor shall raise, remove, and dispose of all structures and obstructions at this 

location 
 
Project limits of each ARE structure site (2000 feet upstream and downstream of each structure 
approach and departure within CDOT ROW limits) have been evaluated through categorical 
exclusion (CATEX) that supports a decision not to conduct additional environmental review, and 
satisfies the requirements of NEPA. The Contractor shall be responsible for assessing ROW 
issues, hazardous materials, utility conflicts, third-party agreements, and any other additional 
permits or requirements to design and construct the AREs. AREs shall conform to all other 
requirements of the Contract Documents. 
 
1.7 Exhibits 
 
Exhibit 1-A – CO 9, US 24, and US 350 Basic Configuration and Additional Requested Elements 
Road and Bridge Segments  


